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No. Description Date

S-501 GENERAL STEEL NOTES AND TYP. DETAILS

S-502 STEEL TYPICAL DETAILS (CONT.)

S-503 GENERAL STEEL CONNECTION NOTES AND TYP. DETAILS

S-504 GENERAL COMPOSITE STEEL NOTES AND TYP. DETAILS

S-505 COMPOSITE STEEL TYPICAL DETAILS (CONT.)

S-506 GENERAL STEEL NOTES AND TYPICAL DETAILS

S-507 STEEL TYPICAL DETAILS (CONT.)

S-508 STEEL TYPICAL DETAILS (CONT.)

S-510 COMPOSITE FRAMING DETAILS

S-511 COMPOSITE FRAMING DETAILS (CONT.)

S-520 ROOF FRAMING DETAILS

S-521 ROOF FRAMING DETAILS (CONT.)

S-522 ROOF FRAMING DETAILS (CONT.)

S-523 ROOF FRAMING DETAILS (CONT.)

S-530 GENERAL EXISTING FRAMING NOTES AND TYP. DETAILS

S-540 PEMB FRAMING DETAILS

S-600 TYPICAL WIND BRACING ELEVATIONS

S-610 TYPICAL WIND BRACING DETAILS

S-700 TYPICAL LADDER DETAILS

SD-100 COMPOSITE FOUNDATION DEMO SCOPE PLAN

SD-101A FOUNDATION DEMO PLAN - AREA A

SD-101C FOUNDATION DEMO PLAN - AREA C

SD-101D FOUNDATION DEMO PLAN - AREA D

SD-101H FOUNDATION DEMO PLAN - AREA H

SD-102 COMPOSITE SECOND FLOOR / LOW ROOF DEMO PLAN

SD-102H SECOND FLOOR / LOW ROOF DEMO PLAN - AREA H

SD-103 COMPOSITE ROOF DEMO PLAN

SD-103H ROOF DEMO PLAN - AREA H

SD-104 BOILER ROOM DEMO PLANS

S-101 COMPOSITE FOUNDATION PLAN

S-101A FOUNDATION PLAN - AREA A

S-101C FOUNDATION PLAN - AREA C

S-101D FOUNDATION PLAN - AREA D

S-101H FOUNDATION PLAN - AREA H

S-102 COMPOSITE SECOND FLOOR / LOW ROOF FRAMING PLAN

S-102A SECOND FLOOR / LOW ROOF FRAMING PLAN - AREA A

S-102H SECOND FLOOR / LOW ROOF FRAMING PLAN - AREA H

S-103 COMPOSITE ROOF FRAMING PLAN

S-103H ROOF FRAMING PLAN - AREA H

S-104 BOILER ROOM PLANS

S-105 STORAGE BUILDING PLANS

S-300 GENERAL CONCRETE AND STEEL REINF NOTES AND TYP. DETAILS

S-301.1 GENERAL SLAB-ON-GRADE NOTES AND TYPICAL DETAILS

S-301.2 SLAB-ON-GRADE TYPICAL DETAILS (CONT.)

S-302.1 GENERAL GRADE BEAM NOTES AND TYPICAL DETAILS

S-302.2 GRADE BEAM TYPICAL DETAILS (CONT.)

S-303 GENERAL FOUNDATION NOTES AND TYPICAL DETAILS

S-310 FOUNDATION DETAILS

S-311 FOUNDATION DETAILS (CONT.)

S-320 SITE ITEMS FOUNDATION DETAILS

S-330 GENERAL EXISTING FOUNDATION NOTES AND TYP. DETAILS

S-331 EXISTING FOUNDATION DETAILS

S-340 GENERAL PEMB FOUNDATION NOTES AND TYP. DETAILS

S-400 GENERAL CMU NOTES AND TYP. DETAILS

S-401 CMU TYPICAL DETAILS (CONT.)

S-402 CMU TYPICAL DETAILS (CONT.)

S-403 CMU TYPICAL DETAILS (CONT.)

S-430 EXISTING CMU DETAILS

S-431 EXISTING CMU DETAILS (CONT.)

S-432 EXISTING CMU DETAILS (CONT.)

S-500 GENERAL STEEL AND BASE PLATE NOTES AND TYP. DETAILS

G-000 COVER SHEET

G-001 SHEET INDEX

G-002 GENERAL PROJECT INFORMATION

G-011 1ST LEVEL - LIFE SAFETY EGRESS PLAN

G-030 FIRE RATED ASSEMBLIES

G-020 ACCESSIBILITY GUIDELINES

G-053 PHASING PLAN

SV01 TOPOGRAPHIC SURVEY

C101 GENERAL NOTES

C102 OVERALL CIVIL SITE PLAN

C103 DEMOLITION PLAN

C104 FIRE ACCESS PLAN

C201 GRADING PLAN

C301 UTILITY PLAN

C302 STORM WATER POLLUTION PREVENTION PLAN

C501 PAVING, JOINTING, AND SEALANT PLAN

C502 PAVING, JOINTING, AND SEALANT PLAN

C701 PAVING DETAILS

C702 SANITARY / STORM SEWER DETAILS

C703 STORM WATER POLLUTION PREVENTION DETAILS

AS101 ARCHITECTURAL SITE PLAN

AS405 STORAGE BLD PLANS & SECTIONS

AS406 STORAGE BLD ELEVATIONS

AS711 SITE DETAILS

AS712 SITE DETAILS

AS713 ENLARGED SITE PLAN - CANOPY FLOOR PLAN AND RCP

AS714 ENLARGED SITE PLAN

AS715 PORTABLES - CANOPY/RCP

S-000 3D VIEW & SHEET LIST

S-010 GENERAL NOTES

S-011 GENERAL NOTES AND DESIGN CRITERIA

S-012 GENERAL NOTES

S-013 GENERAL SUBGRADE NOTES AND TYPICAL DETAILS

ARCHITECTURAL GENERAL

CIVIL

ARCHITECTURAL SITE

STRUCTURAL

L0.00 KEY MAP AND INDEX 

L0.01 TREE PROTECTION 

L0.02 TREE PROTECTION DETAILS

L1.00 DRAINAGE NOTES AND SCHEDULE

L1.01 GRADING AND DRAINAGE PLAN

L1.02 GRADING AND DRAINAGE PLAN

L1.03 GRADING AND DRAINAGE ENLARGEMENT

L1.04 GRADING AND DRAINAGE DETAILS

L2.00 MATERIALS NOTES AND SCHEDULE 

L2.01 MATERIALS PLAN

L2.02 MATERIALS PLAN

L2.03 MATERIALS ENLARGEMENT

L3.01 HARDSCAPE DETAILS

L3.02 WALLS AND STAIRS

L3.03 LANDSCAPE FEATURES

L4.00 PLANTING NOTES AND SCHEDULE

L4.01 PLANTING PLAN

L4.02 PLANTING PLAN

L4.03 PLANTING ENLARGEMENT

L4.04 PLANTING DETAILS

LANDSCAPE 

SD-100H PIER DEMO PLAN - AREA H

S-101G FOUNDATION PLAN - AREA G

S-102G SECOND FLOOR / LOW ROOF FRAMING PLAN - AREA G

S-321 MONUMENT SIGN PLANS & DETAILS

S-509 STEEL TYPICAL DETAILS (CONT.)

S-800

S-801

S-802

S-810

S-811

PORTABLE BUILDING - GENERAL NOTES AND TYPICAL FOUNDATION PLAN

PORTABLE BUILDING - 1-3 - WALKWAY, STAIRS AND RAMPS FRAMING PLAN

PORTABLE BUILDING - 4-6 - WALKWAY, STAIRS AND RAMPS FRAMING PLAN

PORTABLE BUILDING - WALKWAY, STAIRS AND RAMPS FRAMING DETAILS

S-811 - PORTABLE BUILDING - WALKWAY ELEVATIONS, SECTIONS AND DETAILS

ASD101 ARCHITECTURAL DEMO SITE PLAN

G-012 1ST LEVEL - LIFE SAFETY EGRESS PLAN - PORTABLES

P-601 PLUMBING DETAILS

P-602 PLUMBING DETAILS

T-001 TECHNOLOGY SYSTEM NOTES AND LEGENDS PG. 1

T-002 TECHNOLOGY SYSTEM NOTES AND LEGENDS PG. 2

T-101 TECHNOLOGY SITE PLAN

TF-101 1ST LEVEL FIRE ALARM PLAN - COMPOSITE

TF-101A 1ST LEVEL FIRE ALARM PLAN - AREA A

TF-101A.1 1ST LEVEL FIRE ALARM PLAN - AREA A PORTABLES

TF-101B 1ST LEVEL FIRE ALARM PLAN - AREA B

TF-101C 1ST LEVEL FIRE ALARM PLAN - AREA C

TF-101D 1ST LEVEL FIRE ALARM PLAN - AREA D

TF-101E 1ST LEVEL FIRE ALARM PLAN - AREA E

TF-101F 1ST LEVEL FIRE ALARM PLAN - AREA F

TF-101F.1 1ST LEVEL FIRE ALARM PLAN - AREA F PORTABLES

TF-101G 1ST LEVEL FIRE ALARM PLAN - AREA G

TF-101H 1ST LEVEL FIRE ALARM PLAN - AREA H

TF-101J 1ST LEVEL FIRE ALARM PLAN - AREA J

TF-102 MEZZANINE FIRE ALARM PLAN - COMPOSITE

TND-101A 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA A

TND-101B 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA B

TND-101C 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA C

TND-101D 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA D

TND-101E 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA E

TND-101F 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA F

TND-101G 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA G

TND-101H 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA H

TND-101J 1ST LEVEL TECHNOLOGY DEMO PLAN - AREA J

TN-101 1ST LEVEL SECURITY OVERALL PLAN

TN-101A 1ST LEVEL TECHNOLOGY PLAN - AREA A

TN-101A.1 1ST LEVEL TECHNOLOGY PLAN - AREA A PORTABLES

TN-101B 1ST LEVEL TECHNOLOGY PLAN - AREA B

TN-101C 1ST LEVEL TECHNOLOGY PLAN - AREA C

TN-101D 1ST LEVEL TECHNOLOGY PLAN - AREA D

TN-101E 1ST LEVEL TECHNOLOGY PLAN - AREA E

TN-101F 1ST LEVEL TECHNOLOGY PLAN - AREA F

TN-101F.1 1ST LEVEL TECHNOLOGY PLAN - AREA F PORTABLES

TN-101G 1ST LEVEL TECHNOLOGY PLAN - AREA G

TN-101H 1ST LEVEL TECHNOLOGY PLAN - AREA H

TN-101J 1ST LEVEL TECHNOLOGY PLAN - AREA J

TN-102 MEZZANINE FIRE ALARM PLAN - COMPOSITE

TN-401 TECHNOLOGY ENLARGED PLANS

TECHNOLOGY

E-401 ENLARGED VIEW

E-501 ELECTRICAL ONE-LINE DIAGRAM

E-502 ELECTRICAL RISER DIAGRAM

E-601 ELECTRICAL SYMBOL LEGEND AND CONTACTOR SCHEDULE

E-602 ELECTRICAL DETAILS

E-603 TYPICAL LIGHTING DETAILS

E-604 TYPICAL LIGHTING DETAILS

E-701 ELECTRICAL PANEL SCHEDULES

E-702 ELECTRICAL PANEL SCHEDULES

E-703 ELECTRICAL PANEL SCHEDULES

E-704 ELECTRICAL PANEL SCHEDULES

P-000 PLUMBING COVER SHEET

PS-101 PLUMBING SITE PLAN - COMPOSITE

PUD-101A 1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA A

PUD-101C 1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA C

PUD-101D 1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA D

PUD-101H 1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA H

PD-101A 1ST LEVEL PLUMBING DEMO PLAN - AREA A

PD-101B 1ST LEVEL PLUMBING DEMO PLAN - AREA B

PD-101C 1ST LEVEL PLUMBING DEMO PLAN - AREA C

PD-101D 1ST LEVEL PLUMBING DEMO PLAN - AREA D

PD-101E 1ST LEVEL PLUMBING DEMO PLAN - AREA E

PD-101F 1ST LEVEL PLUMBING DEMO PLAN - AREA F

PD-101G 1ST LEVEL PLUMBING DEMO PLAN - AREA G

PD-101H 1ST LEVEL PLUMBING DEMO PLAN - AREA H

PD-101J 1ST LEVEL PLUMBING DEMO PLAN - AREA J

PU-101A 1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA A

PU-101C 1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA C

PU-101D 1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA D

PU-101H 1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA H

P-101A 1ST LEVEL PLUMBING PLAN - AREA A

P-101B 1ST LEVEL PLUMBING PLAN - AREA B

P-101C 1ST LEVEL PLUMBING PLAN - AREA C

P-101D 1ST LEVEL PLUMBING PLAN - AREA D

P-101E 1ST LEVEL PLUMBING PLAN - AREA E

P-101F 1ST LEVEL PLUMBING PLAN - AREA F

P-101G 1ST LEVEL PLUMBING PLAN - AREA G

P-101H 1ST LEVEL PLUMBING PLAN - AREA H

P-101J 1ST LEVEL PLUMBING PLAN - AREA J

P-102H MEZZANINE PLUMBING PLAN - AREA H

P-301 PLUMBING ROOF PLAN

P-501 PLUMBING SCHEDULES

PLUMBING

M-501 MECHANICAL SCHEDULES

M-502 MECHANICAL SCHEDULES

M-503 MECHANICAL SCHEDULES

M-601 MECHANICAL DETAILS

M-602 MECHANICAL DETAILS

ES-101 ELECTRICAL SITE PLAN - COMPOSITE

ED-101A 1ST LEVEL POWER DEMO PLAN - AREA A

ED-101B 1ST LEVEL POWER DEMO PLAN - AREA B

ED-101C 1ST LEVEL POWER DEMO PLAN - AREA C

ED-101D 1ST LEVEL POWER DEMO PLAN - AREA D

ED-101E 1ST LEVEL POWER DEMO PLAN - AREA E

ED-101F 1ST LEVEL POWER DEMO PLAN - AREA F

ED-101G 1ST LEVEL POWER DEMO PLAN - AREA G

ED-101H 1ST LEVEL POWER DEMO PLAN - AREA H

ED-101J 1ST LEVEL POWER DEMO PLAN - AREA J

ED-102J MEZZANINE POWER DEMO PLAN - AREA J

E-101A 1ST LEVEL POWER PLAN - AREA A

E-101B 1ST LEVEL POWER PLAN - AREA B

E-101C 1ST LEVEL POWER PLAN - AREA C

E-101D 1ST LEVEL POWER PLAN - AREA D

E-101E 1ST LEVEL POWER PLAN - AREA E

E-101F 1ST LEVEL POWER PLAN - AREA F

E-101G 1ST LEVEL POWER PLAN - AREA G

E-101H 1ST LEVEL POWER PLAN - AREA H

E-101J 1ST LEVEL POWER PLAN - AREA J

E-102A MEZZANINE POWER PLAN - AREA A

E-102H MEZZANINE POWER PLAN - AREA H

E-102J MEZZANINE POWER PLAN - AREA J

ED-201 1ST LEVEL LIGHTING DEMO PLAN - COMPOSITE

E-201A 1ST LEVEL LIGHTING PLAN - AREA A

E-201B 1ST LEVEL LIGHTING PLAN - AREA B

E-201C 1ST LEVEL LIGHTING PLAN - AREA C

E-201D 1ST LEVEL LIGHTING PLAN - AREA D

E-201E 1ST LEVEL LIGHTING PLAN - AREA E

E-201F 1ST LEVEL LIGHTING PLAN - AREA F

E-201G 1ST LEVEL LIGHTING PLAN - AREA G

E-201H 1ST LEVEL LIGHTING PLAN - AREA H

E-201J 1ST LEVEL LIGHTING PLAN - AREA J

E-202A MEZZANINE LIGHTING PLAN - AREA A

E-202H MEZZANINE LIGHTING PLAN - AREA H

E-202J MEZZANINE LIGHTING PLAN - AREA J

E-301 ELECTRICAL ROOF PLAN - COMPOSITE

ELECTRICAL

TL-000 GENERAL NOTES AND LEGENDS

TL-101J 1ST FLOOR PLAN - AREA J

TL-201J 2ND FLOOR PLAN - AREA J

TL-601 CONTROL DETAILS

TL-602 DISTRIBUTION DETAILS

TL-1601 THEATRICAL LIGHTING CONTROL RISER

TR-000 GENERAL NOTES AND LEGENDS

TR-101J 1ST FLOOR PLAN - AREA J

TR-301 SECTIONS

TR-302 SECTIONS

TR-1701 THEATRICAL RIGGING RISER AND LOADING DIAGRAM

AV-000 GENERAL NOTES AND LEGENDS

M-001 MECHANICAL GENERAL NOTES AND LEGENDS

MD-101A 1ST LEVEL MECHANICAL DEMO PLAN - AREA A

MD-101H 1ST LEVEL MECHANICAL DEMO PLAN - AREA H

MD-301 MECHANICAL ROOF DEMO PLAN

MS-101 MECHANICAL SITE PLAN - COMPOSITE

M-101 1ST LEVEL MECHANICAL PLAN - COMPOSITE

M-101A 1ST LEVEL MECHANICAL PLAN - AREA A

M-101B 1ST LEVEL MECHANICAL PLAN - AREA B

M-101C 1ST LEVEL MECHANICAL PLAN - AREA C

M-101D 1ST LEVEL MECHANICAL PLAN - AREA D

M-101E 1ST LEVEL MECHANICAL PLAN - AREA E

M-101F 1ST LEVEL MECHANICAL PLAN - AREA F

M-101G 1ST LEVEL MECHANICAL PLAN - AREA G

M-101H 1ST LEVEL MECHANICAL PLAN - AREA H

M-101J 1ST LEVEL MECHANICAL PLAN - AREA J

M-102H MEZZANINE MECHANICAL PLAN - AREA H

M-201 ENLARGED MECHANICAL PLAN

M-202 ENLARGED MECHANICAL PLAN

M-301 MECHANICAL ROOF PLAN

M-401 MECHANICAL PIPING DIAGRAM

THEATRICAL

MECHANICAL

A-527 INTERIOR ELEVATIONS

A-528 INTERIOR ELEVATIONS

A-529 INTERIOR ELEVATIONS

A-530 INTERIOR ELEVATIONS

A-621 WALL SECTIONS

A-622 WALL SECTIONS

A-701 PLAN DETAILS

A-711 WALL SECTION DETAILS

A-715 MISC DETAILS

A-801A PARTITION TYPES - MTL STUDS

A-801B PARTITION TYPES - CMU

A-801C PARTITION TYPES

A-811 DOORS - WINDOWS PANEL & FRAME TYPES

A-812 DOOR DETAILS

A-831 WINDOW & LOUVER DETAILS

A-841 CASEWORK ELEVATIONS

A-842 CASEWORK ELEVATIONS

A-843 CASEWORK ELEVATIONS

A-851 CASEWORK DETAILS

A-852 CASEWORK DETAILS

AF100 FINISH SCHEDULES

AF101 1ST FLOOR FINISH PLAN - COMPOSITE

AF101A 1ST FLOOR FINISH PLAN - AREA A

AF101B 1ST FLOOR FINISH PLAN - AREA B

AF101C 1ST FLOOR FINISH PLAN - AREA C

AF101D 1ST FLOOR FINISH PLAN - AREA D

AF101E 1ST FLOOR FINISH PLAN - AREA E

AF101F 1ST FLOOR FINISH PLAN - AREA F

AF101G 1ST FLOOR FINISH PLAN - AREA G

AF101H 1ST FLOOR FINISH PLAN - AREA H

AF101J 1ST FLOOR FINISH PLAN - AREA J

AG051 SIGNAGE GRAPHIC STANDARDS

AG101 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - COMPOSITE

AG101A 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - A

AG101B 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - B

AG101C 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - C

AG101D 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - D

AG101E 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - E

AG101F 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - F

AG101G 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - G

AG101H 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - H

AG101J 1ST FLOOR GRAPHICS AND SIGNAGE PLAN - J

FINISHES

A-101 1ST FLOOR PLAN - COMPOSITE

A-101A 1ST FLOOR PLAN - AREA A

A-101A1 1ST FLOOR SCHEDULES - AREA A

A-101B 1ST FLOOR PLAN - AREA B

A-101B1 1ST FLOOR SCHEDULES - AREA B

A-101C 1ST FLOOR PLAN - AREA C

A-101C1 1ST FLOOR SCHEDULES - AREA C

A-101D 1ST FLOOR PLAN - AREA D

A-101D1 1ST FLOOR SCHEDULES - AREA D

A-101E 1ST FLOOR PLAN - AREA E

A-101E1 1ST FLOOR SCHEDULES - AREA E

A-101F 1ST FLOOR PLAN - AREA F

A-101F1 1ST FLOOR SCHEDULES - AREA F

A-101G 1ST FLOOR PLAN - AREA G

A-101G1 1ST FLOOR SCHEDULES - AREA G

A-101H 1ST FLOOR PLAN - AREA H

A-101H1 1ST FLOOR SCHEDULES - AREA H

A-101J 1ST FLOOR PLAN - AREA J

A-101J1 1ST FLOOR SCHEDULES - AREA J

A-201 1ST FLOOR CEILING PLAN - COMPOSITE

A-201A 1ST FLOOR CEILING PLAN - AREA A

A-201B 1ST FLOOR CEILING PLAN - AREA B

A-201C 1ST FLOOR CEILING PLAN - AREA C

A-201D 1ST FLOOR CEILING PLAN - AREA D

A-201E 1ST FLOOR CEILING PLAN - AREA E

A-201F 1ST FLOOR CEILING PLAN - AREA F

A-201G 1ST FLOOR CEILING PLAN - AREA G

A-201H 1ST FLOOR CEILING PLAN - AREA H

A-201J 1ST FLOOR CEILING PLAN - AREA J

A-301 ROOF PLAN - COMPOSITE

A-322 ROOF DETAILS

A-401 ENLARGED RESTROOM PLANS

A-410 ENLARGED STAIR PLAN & DETAILS

A-411 ENLARGED PLAN

A-501 EXTERIOR ELEVATIONS

A-521 INTERIOR ELEVATIONS

A-522 INTERIOR ELEVATIONS

A-523 INTERIOR ELEVATIONS

A-524 INTERIOR ELEVATIONS

A-525 INTERIOR ELEVATIONS

A-526 INTERIOR ELEVATIONS

ARCHITECTURE

AD101 1ST FLOOR DEMOLITION PLAN - COMPOSITE

AD101A 1ST FLOOR DEMOLITION PLAN - AREA A

AD101B 1ST FLOOR DEMOLITION PLAN - AREA B

AD101C 1ST FLOOR DEMOLITION PLAN - AREA C

AD101D 1ST FLOOR DEMOLITION PLAN - AREA D

AD101E 1ST FLOOR DEMOLITION PLAN - AREA E

AD101F 1ST FLOOR DEMOLITION PLAN - AREA F

AD101G 1ST FLOOR DEMOLITION PLAN - AREA G

AD101H 1ST FLOOR DEMOLITION PLAN - AREA H

AD101J 1ST FLOOR DEMOLITION PLAN - AREA J

AD201 1ST FLOOR DEMOLITION CEILING PLAN - COMPOSITE

AD201A 1ST FLOOR DEMOLITION CEILING PLAN - AREA A

AD201B 1ST FLOOR DEMOLITION CEILING PLAN - AREA B

AD201C 1ST FLOOR DEMOLITION CEILING PLAN - AREA C

AD201D 1ST FLOOR DEMOLITION CEILING PLAN - AREA D

AD201E 1ST FLOOR DEMOLITION CEILING PLAN - AREA E

AD201F 1ST FLOOR DEMOLITION CEILING PLAN - AREA F

AD201G 1ST FLOOR DEMOLITION CEILING PLAN - AREA G

AD201H 1ST FLOOR DEMOLITION CEILING PLAN - AREA H

AD201J 1ST FLOOR DEMOLITION CEILING PLAN - AREA J

AD302 ROOF PLAN DEMOLITION - COMPOSITE

AD701 DEMOLITION DETAILS

AD702 DEMOLITION DETAILS PHOTOS

ARCHITECTURE DEMO

AV-090 AUDIO-VIDEO EQUIPMENT RACK DETAILS

AV-101J 1ST FLOOR PLAN - AREA J

AV-201J 2ND FLOOR PLAN - AREA J

AV-301 ELEVATIONS

AV-1100 AUDIO-VIDEO FUNCTIONAL LEGEND AND STANDARD DETAILS

AV-1110 CAFETERIA FUNCTIONAL DIAGRAMS

AV-1111 CAFETERIA FUNCTIONAL DIAGRAMS

AV-1112 CAFETERIA DETAILS

M-101K 1ST LEVEL MECHANICAL PLAN - AREA K

ES-101A ELECTRICAL SITE PLAN - PORTABLES

A-531

A-532

A-601

INTERIOR ELEVATIONS

INTERIOR ELEVATIONS

BUILDING SECTIONS

ABT101J 1ST FLOOR ASBESTOS PLAN - AREA J

ABT101 1ST FLOOR ASBESTOS PLAN - COMPOSITE

ABATEMENT

ABT101A 1ST FLOOR ASBESTOS PLAN - AREA A

ABT101B 1ST FLOOR ASBESTOS PLAN - AREA B

ABT101C 1ST FLOOR ASBESTOS PLAN - AREA C

ABT101D 1ST FLOOR ASBESTOS PLAN - AREA D

ABT101E 1ST FLOOR ASBESTOS PLAN - AREA E

ABT101F 1ST FLOOR ASBESTOS PLAN - AREA F

ABT101G 1ST FLOOR ASBESTOS PLAN - AREA G

ABT101H 1ST FLOOR ASBESTOS PLAN - AREA H

A-402 ENLARGED RESTROOM PLANS

S-332 TYP. EXISTING FOUNDATION DETAILS AT NEW CMU WALLS
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GENERAL NOTESABBREVIATIONS AND LEGEND KEYS
REFER TO SCHEDULES AND LEGENDS FOR ADDITIONAL ABBREVIATIONS
REFER TO OTHER DISCIPLINES FOR ADDITIONAL ABBREVIATIONS 

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

A. THE CONSTRUCTION DOCUMENTS ARE TO INCLUDE AIA DOCUMENT A201 "GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION".  CLIENT SHALL BE DESIGNATED AS "THE OWNER", PBK SHALL BE
DESIGNATED AS "THE ARCHITECT".  FACILITY SHALL BE DESIGNATED AS "THE LANDLORD".  THE CONTRACT DOCUMENT SHALL ALSO INCLUDE THE AGREEMENT, PERFORMANCE AND PAYMENT BONDS,
GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, THE SPECIFICATIONS, THE DRAWINGS ADDENDUM, AND CONTRACT MODIFICATIONS, BUILDING RULES AND REGULATIONS & ANY OTHER DOCUMENTS
REQUIRED BY THE OWNER.

B. THE GENERAL CONTRACTOR SHALL BE BOTH LICENSED AND BONDED IN STATE OF PROJECT LOCATION AND SHALL PROVIDE DOCUMENTS UPON REQUEST.

C. THE WORK SHALL BE DONE IN ACCORDANCE WITH THE RULES AND REGULATIONS OF ALL APPLICABLE SAFETY AND BUILDING CODES, AND AS APPROVED BY THE AUTHORITY HAVING JURISDICTION. THE
GENERAL CONTRACTOR IS RESPONSIBLE FOR SECURING AND PAYING FOR ALL PERMITS REQUIRED FOR THE WORK AND FOR THE SCHEDULING OF ALL REQUIRED INSPECTIONS DURING THE COURSE OF THE
WORK.

D. THE GENERAL CONTRACTOR SHALL REVIEW AND VERIFY EXISTING CONDITIONS AS PROVIDED IN THE CONSTRUCTION DOCUMENTS. THE CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ALL DISCREPANCIES,
ERRORS, INCONSISTENCIES OR AMBIGUITIES PRIOR TO PROCEEDING WITH THE WORK.

E. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR, AND PROVIDE PROTECTION OF, ANY EXISTING FINISHES, MATERIALS, AND EQUIPMENT TO REMAIN.  THE GENERAL CONTRACTOR SHALL REPAIR OR
REPLACE ANY DAMAGED FINISHES, MATERIALS, AND EQUIPMENT AS A RESULT OF THE WORK.  ALL EXISTING FINISHES TO REMAIN SHALL BE CLEANED AT THE COMPLETION OF CONSTRUCTION.  THE GENERAL
CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT ALL EXISTING DAMAGES, AND PROVIDE TO THE ARCHITECT, PRIOR TO PROCEEDING WITH THE WORK.

F. ALL MATERIALS AND SYSTEMS SHALL BE INSTALLED PER MANUFACTURER'S SPECIFICATIONS.  ALL CONSTRUCTION SHALL BE OF INDUSTRY STANDARD OR BETTER. THE ARCHITECT SHALL BE FINAL JUDGE OF
QUALITY.

G. ONLY NEW MATERIALS AND EQUIPMENT OF RECENT MANUFACTURE, OF STANDARD QUALITY AND FREE FROM DEFECTS, WILL BE PERMITTED IN THE WORK, UNLESS OTHERWISE NOTED.  REJECTED
MATERIALS AND EQUIPMENT SHALL BE REMOVED IMMEDIATELY FROM THE WORK AND REPLACED WITH MATERIALS AND EQUIPMENT OF THE QUALITY SPECIFIED.  FAILURE TO REMOVE REJECTED MATERIALS
AND EQUIPMENT SHALL NOT RELIEVE THE GENERAL CONTRACTOR FROM THE RESPONSIBILITY FOR QUALITY OF MATERIAL AND EQUIPMENT USED NOR FROM ANY OTHER OBLIGATION IMPOSED BY THE
CONTRACT.

I. IN THE EVENT OF CONFLICT BETWEEN DATA SHOWN ON DRAWINGS AND DATA PROVIDED IN THE SPECIFICATION, THE SPECIFICATION SHALL GOVERN.  DETAIL DRAWINGS TAKE PRECEDENT OVER DRAWINGS
OF LARGER SCOPE.  THE CONTRACTOR SHALL PROVIDE WRITTEN NOTIFICATION TO THE ARCHITECT OF ANY DISCREPANCIES, PRIOR TO PROCEEDING WITH THE WORK.  IN CASE OF AN INCONSISTENCY
BETWEEN DRAWINGS AND SPECIFICATIONS OR WITHIN EITHER DOCUMENT, NOT CLARIFIED BY ADDENDUM, THE MORE SPECIFIC PROVISION SHALL TAKE PRECEDENCE.

J. DO NOT SCALE DRAWINGS.  STATED & WRITTEN DIMENSIONS GOVERN.  THE GENERAL CONTRACTOR SHALL VERIFY ALL DIMENSIONS IN THE FIELD AND SHALL BE RESPONSIBLE FOR THEIR ACCURACY.  NO
EXTRA CHARGE OR COMPENSATION SHALL BE ALLOWED BECAUSE OF DIFFERENCE BETWEEN ACTUAL DIMENSIONS AND THOSE INDICATED ON THE DRAWINGS, UNLESS THEY CONTRIBUTE TO A CHANGE IN
THE SCOPE OF THE WORK.  ANY DIFFERENCE FOUND SHALL BE SUBMITTED TO THE ARCHITECT FOR COORDINATION PRIOR TO ORDERING, MANUFACTURING, OR PROCEEDING WITH THE WORK.  HORIZONTAL
DIMENSIONS INDICATED ARE TO/FROM FACE OF FINISH, UNLESS NOTED OTHERWISE.  VERTICAL DIMENSIONS ARE FROM TOP OF FLOOR SLAB EXCEPT WHERE NOTED TO BE ABOVE FINISHED FLOOR (AFF).
DIMENSIONS ARE NOT ADJUSTABLE WITHOUT APPROVAL OF ARCHITECT UNLESS NOTED +/-.

J. THE GENERAL CONTRACTOR SHALL VERIFY THAT NO CONFLICTS EXIST BETWEEN THE LOCATIONS OF EXISTING AND PROPOSED NEW MECHANICAL, ELECTRICAL, PLUMBING, DATA, AND SPRINKLER
EQUIPMENT (INCLUDING BUT NOT LIMITED TO STRUCTURAL MEMBERS, PIPING, DUCT WORK, CONDUIT AND SPRINKLERS) AND THAT CLEARANCES FOR INSTALLATION AND MAINTENANCE OF EQUIPMENT ARE
PROVIDED.  ELEMENTS IN CONFLICT SHALL BE DOCUMENTED AND PROVIDED TO THE ARCHITECT PRIOR TO PROCEEDING WITH THE WORK.

K. THE GENERAL CONTRACTOR SHALL PROVIDE THE ARCHITECT WITH SHOP DRAWINGS FOR REVIEW AND APPROVAL, FOR ALL, BUT NOT LIMITED TO, THE FOLLOWING: SHOP-FABRICATED MILLWORK, CARPET
LAYOUT, FLOORING, LIGHT FIXTURES, DOORS, MISC. STEEL, METAL FABRICATION, GLASS/GLAZING, SPRINKLER LAYOUTS, HARDWARE.  SHOP DRAWINGS SHALL BE SUBMITTED IN THE FORM OF 3 SETS OF
PRINTS.  SHOP DRAWINGS SHALL NOT BE REPRODUCTIONS OF CONTRACT DOCUMENTS.  MATERIAL SUBMITTALS (3 SAMPLES) SHALL BE PROVIDED FOR WOOD, FASTENERS, ACRYLIC, CARPET, TILE, BASE,
PAINT, LAMINATE AND ANY OTHER MATERIALS INDICATED IN THE SHOP DRAWING.

L. THE GENERAL CONTRACTOR SHALL PROVIDE THE ARCHITECT WITH MANUFACTURER'S CUT SHEETS AND SPECIFICATIONS FOR ALL EQUIPMENT INCLUDING BUT NOT LIMITED TO: LIGHT FIXTURES, PLUMBING
EQUIPMENT, ELECTRICAL EQUIPMENT, FANS, SUPPLEMENTARY HEATING AND COOLING ELEMENTS, ALL HARDWARE AND SECURITY EQUIPMENT.

M. THE GENERAL CONTRACTOR SHALL NOT PROCEED WITH WORK FOR WHICH HE EXPECTS ADDITIONAL COMPENSATION BEYOND THE CONTRACT AMOUNT WITHOUT WRITTEN AUTHORIZATION FROM THE
ARCHITECT AND OWNER.  FAILURE TO OBTAIN SUCH AUTHORIZATION SHALL INVALIDATE A CLAIM FOR EXTRA COMPENSATION.  THE CONTRACTOR SHALL NOT PROCEED WITH WORK WHICH, IF COMPLETED IN
STRICT CONFORMANCE WITH THE CONSTRUCTION DOCUMENTS, WILL RESULT IN ADDITIONAL WORK BEYOND THE SCOPE OF THE CONTRACT WITHOUT WRITTEN AUTHORIZATION FROM THE ARCHITECT AND
OWNER.  ANY FIELD CONDITIONS THAT SIGNIFICANTLY VARY FROM THE CONTRACT DOCUMENTS OR WILL RESULT IN ADDITIONAL WORK, SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT PRIOR TO
PROCEEDING WITH WORK.

N. THE GENERAL CONTRACTOR SHALL INCLUDE ALL X-RAY AND CORE DRILL COSTS.  THE GENERAL CONTRACTOR SHALL REVIEW AND COORDINATE THE SIZE AND LOCATION OF ALL SLAB OPENINGS WITH ALL
RELATED DISCIPLINES.  THE GENERAL CONTRACTOR SHALL SUBMIT PROPOSED LOCATIONS OF CORE DRILLING AND SLAB OPENINGS TO ARCHITECT AND STRUCTURAL ENGINEER OF RECORD FOR REVIEW
AND APPROVAL PRIOR TO PROCEEDING WITH THE WORK.

O. PATCH, REPAIR, AND INSTALL ALL FIREPROOFING AS REQUIRED BY CODE.  FIREPROOF ALL NEW PENETRATIONS AS REQUIRED FOR APPROVAL BY THE AUTHORITY HAVING JURISDICTION.

P. WHERE BUILDING SEISMIC JOINTS ARE LOCATED, THE GENERAL CONTRACTOR SHALL PROVIDE APPLICABLE CODE AND INDUSTRY BEST PRACTICES FOR ROUTING OF ALL PIPING, DUCTS, CONDUITS AND
OTHER CONTINUOUS RUNS.

Q. THE GENERAL CONTRACTOR SHALL CONTINUOUSLY CHECK ARCHITECTURAL AND STRUCTURAL CLEARANCES FOR ACCESSIBILITY OF EQUIPMENT AND MECHANICAL AND ELECTRICAL SYSTEMS.  NO
ALLOWANCES OF ANY KIND WILL BE MADE FOR THE GENERAL CONTRACTOR'S NEGLIGENCE TO FORESEE MEANS OF INSTALLING EQUIPMENT INTO POSITION.

R. THE FINISHED WORK SHALL BE FIRM, WELL-ANCHORED, IN TRUE ALIGNMENT, PLUMB, LEVEL, WITH SMOOTH, CLEAN, UNIFORM, APPEARANCE WITHOUT WAVES, DISTORTIONS, HOLES, MARKS, CRACKS, STAINS,
OR DISCOLORATION.  JOINTING SHALL BE CLOSE FITTING, NEAT AND WELL SCRIBED.  THE FINISHED WORK SHALL HAVE NO EXPOSED UNSIGHTLY ANCHORS OR FASTENERS AND SHALL NOT PRESENT
HAZARDOUS, UNSAFE CORNERS.  ALL WORK SHALL HAVE THE PROVISION FOR EXPANSION, CONTRACTION AND SHRINKAGE AS NECESSARY TO PREVENT CRACKS, BUCKLING, AND WARPING DUE TO
TEMPERATURE AND HUMIDITY CONDITIONS.

S. ATTACHMENTS, CONNECTIONS OR FASTENERS OF ANY NATURE ARE TO PROPERLY AND PERMANENTLY BE SECURED IN CONFORMANCE WITH INDUSTRY BEST PRACTICES.  THE DRAWINGS HIGHLIGHT
SPECIAL CONDITIONS ONLY AND BY NO MEANS ILLUSTRATE EVERY CONNECTION.  THE CONTRACTOR IS RESPONSIBLE FOR IMPROVING CONNECTION ACCORDINGLY.

T. GENERAL CONTRACTOR SHALL WAIVE "COMMON PRACTICE" AND "COMMON USAGE" AS CONSTRUCTION CRITERIA WHEREVER DETAILS AND CONTRACT DOCUMENTS OF GOVERNING CODES, ORDINANCES,
ETC. REQUIRE QUANTITY OR BETTER QUALITY THAN COMMON PRACTICE OR COMMON USAGE WOULD REQUIRE.

U. THE GENERAL CONTRACTOR SHALL SUBMIT SHOP DRAWINGS AND SUBMITTALS AND SHALL ORDER AND SCHEDULE DELIVERY OF MATERIALS TO AVOID DELAYS IN CONSTRUCTION. IF AN ITEM IS FOUND TO BE
UNAVAILABLE OR TO HAVE A LONG LEAD TIME, THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY WITH A PROPOSED ALTERNATIVE.

V. THE GENERAL CONTRACTOR SHALL NOTIFY THE OWNER, THE LANDLORD, AND THE ARCHITECT IN WRITING OF ANY DEFICIENCIES IN BASE BUILDING WORK PRIOR TO THE COMMENCEMENT OF THE WORK.
ANY UNREPORTED DEFICIENCIES WILL BECOME THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CORRECT.

W. THE GENERAL CONTRACTOR SHALL EXERCISE INDUSTRY BEST PRACTICES FOR CARE AND CAUTION DURING THE CONSTRUCTION OF THE WORK, AND SHALL SCHEDULE WORK TO MINIMIZE DISTURBANCES TO
OCCUPANTS, ADJACENT SPACES AND/OR STRUCTURES, PROPERTY, PUBLIC THOROUGHFARES, ETC.  THE GENERAL CONTRACTOR SHALL TAKE PRECAUTIONS AND BE RESPONSIBLE FOR THE SAFETY OF ALL
BUILDING OCCUPANTS DURING CONSTRUCTION PROCEDURES.  THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ANY COSTS INCURRED.

X. ALL DEBRIS SHALL BE REMOVED FROM THE SITE ON A DAILY BASIS, OR AS DIRECTED BY THE AUTHORITY HAVING JURISDICTION.  UPON COMPLETION OF THE WORK, REMOVE ALL DEBRIS FROM THE BUILDING
CREATED BY THE WORK PROVIDED UNDER THIS CONTRACT AND LEAVE ALL AREAS CLEAN.  TRASH IS NOT PERMITTED TO BE BURNED ON SITE.

Y. ALL ABANDONED AND MISCELLANEOUS NAILS, HANGERS, STAPLES, WIRES, CONDUITS AND DEBRIS SHALL BE REMOVED FROM EXPOSED AREAS OF THE FLOORS, WALLS, AND CEILINGS.  REMOVE ALL
ABANDONED PIPE SLEEVES IN FLOOR SLABS.  PATCH EXISTING SLAB AS REQUIRED TO MAINTAIN UL FIRE RATING OF FLOOR SLAB WHERE PIPES AND CONDUITS HAVE BEEN REMOVED.

Z. SLAB PENETRATIONS SHALL BE SEALED AS REQUIRED TO MAINTAIN FIRE RATING, USING MATERIALS AND METHODS APPROVED BY THE AUTHORITY HAVING JURISDICTION.  EXPANSION MATERIAL SHALL BE
APPROVED BY THE ARCHITECT.

ZA. THE GENERAL CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY ACCESS PANELS WHICH MAY BE REQUIRED PRIOR TO PROCEEDING WITH THE WORK.  CONTRACTOR SHALL BE RESPONSIBLE FOR
COORDINATING ALL TRADES.  REQUIRED ACCESS PANELS SHALL BE INCLUDED IN THE CONTRACTOR'S SCOPE OF WORK.

ZB. CONTRACTOR SHALL PROVIDE THE TEAM WITH A CONSTRUCTION SCHEDULE SHOWING THE PROPOSED PHASING.  LONG LEAD ITEMS THAT WILL AFFECT THE SUBSTANTIAL COMPLETION DATE SHALL BE
BROUGHT TO THE ARCHITECT'S ATTENTION IMMEDIATELY.

A

ABV above

ACOUS acoustical

ACT acoustical ceiling tile

AD area drain

ADJ adjustable

AFF above finished floor

ALT alternate

ALUM aluminum

APPROX approximate

ARCH architect

B

B.O. bottom of

BALC balcony

BD board

BET between

BLDG building

BLKG blocking

BLW below

BM beam

BOT bottom

BRKT bracket

BULKHD bulkhead

BUR built up roof

C

C.G. corner guard

CAB cabinet

CALK caulking

CEM cement

CER ceramic

CJ control joint

CLG ceiling

CLOS closet

CLR clear

CO cased opening

COL column

CONC concrete

CONT continous

CPT carpet

CT ceramic tile

CTR center

D

DBL double

DET detail

DIA diameter

DIM dimension

DN down

DR door

DS down spout

DW dishwasher

DWG drawing

E

E east

EA each

EIFS exterior insulation & finish system

ELEC electric(al)

ELEV elevation

EMER emergency

ENCL enclosure

EOS edge of slab

EQ equal

EQUIP equipment

ETR existing to remain

EW each way

EXP. JT. expansion joint

EXST existing

F

F.O. face of

FA fire alarm

FAP fire annunciuator panel

FD floor drain

FE fire extinguisher

AB

CDE
FGH

J

K

FEC fire extinguisher cabinet

FG finish group

FH fire hydrant

FHC fire hose cabinet

FIN finish

FLR floor

FLUOR fluorescent

FT foot or feet

FUR furring

G

GAL gallon

GALV galvanized

GB grab bar

GC general contractor

GL glass

GND ground

GWB gypsum board

GWB-E existing gypsum board

GYP gypsum

H

H.W.H. hot water heater

HC handicapped

HDWD hardwood

HDWR hardware

HM hollow metal

HORIZ horizontal

HR hour

HT height

I

ID inner diameter

INCAN incandescent

INSUL insulation

INT interior

J

JAN janitor

JST joist

JT joint

L

LAM laminate

LAV lavatory

LB(S) pounds

LDG landing

LT light

M

MAX maximun

MECH mechanical

MEMB membrane

MFR manufacturer

MIN minimum

MISC miscellaneous

MO masonry opening

MTD mounted

MTL metal

N

N north

NIC not in contract

NO number

NOM nominal

NTS not to scale

O

O.P. overflow pipe

OA overall

OC on center

OD outside diameter

OFF office

OH opposite hand

OPG opening

OPP opposite

P

PART partition

PERM perimeter

PG paint grade

PLAM plastic laminate

PLAS plaster

PLYWD plywood

PR pair

PT paint

PTD painted

R

R riser

RAD radius

RCP reflected ceiling plan

RD roof drain

RE refer

REF refrigerator

REINF reinforced

REQD required

RESIL resilient

RM room

S

RO rough opening

RTU root top unit (mech)

S south

SAFB sound attenunation fiber batt

SC scupper

SCHED schedule

SEAL sealant

SECT section

SF square foot

SHT sheet

SIM similar

SPEC specification

SQ square

SS stainless steel

STD standard

STL steel

STOR storage

STRUCT structural

SUSP suspended

SYM symmetrical

T

T tread

T&G tongue & groove

TEL telephone

TER terrazzo

THK thick

THR threshold

TO top of

TYP typical

U

UC undercut

UNFIN unfinished

UNO unless noted otherwise

UON unless otherwise noted

UTIL utility

V

VCT vinyl compostion tile

VERT vertical

VIF verify in field

VTR vent termination pipe

VWC vinyl wall covering

W

W west

W/ with

W/O without

WC watercloset

WIN window

WP waterproof

WS wetstack

WSCT wainscot

WT weight

No. Description Date



DN

DN

DN

UP

UP UP

6'
 T

B

4'
 T

B

4'
 T

B

UP UP

6'
 T

B
6'

 T
B

UP UPUP UP

4' TB

4'
 T

B

4'
 T

B

EGRESS TRAVEL PATH

EGRESS COMMON TRAVEL PATH

NEW FIRE EXTINGUISHER 
CABINET

EXIT WITH 
CLEAR EXIT 
WIDTH

EXIT DISCHARGE 
WITH CLEAR 
EXIT WIDTH

EXIT SIGN

TRAVEL DISTANCE NAME

TRAVEL DISTANCE LENGTH

CODE COMPLIANCE SYMBOLS
1-HOUR FIRE RATING

2-HOUR FIRE RATING

3-HOUR FIRE RATING

35"

35"

LS-1

150' - 0"

F.E.C.

F.E.C.

EXISTING FIRE 
EXTINGUISHER CABINET

Occupant Load Calculations   (IBC, Table 1004.1.2)

Function of Space

(IBC, Table 1004.1.2)

SF per 

Occupant

Functional 

Area Type

Educational - Classroom Area

Accessory Storage, Mechanical 
Equipment Room

32 SF* Classrooms

Storage & 
Mechanical 

300 Gross

Total 

SF

Occupant Load

Overall Total 
(Note 1)

Business Area 150 Gross Administration

ENTIRE SCHOOL

Exercise Room

Assembly without fixed seat
Unconcentrated (tables and chairs)

50 Weight Room

Cafeteria, 
Orchestra Room

15 Net 

Kitchens 200 Gross Kitchen

Library Library

Stages and Platform Stage

Assembly with fixed seats Gym

27

# seats Note 1

15 Note 1

50 Note 1

NOTE 1: If exercise room, cafeteria, auditorium, or library is used only for displaced students, then that occupant load 
is not added to the total occupant of the school. Those are considered non-simultaneous use spaces and that 
occupant load is used only to determine exit requirements of that portion.

Occupant 

Load
Overall Total

20,247

63,440

10,640

1782

1346

4828

4528

1355

25

Note 1

71

1,983

68

25

120

71

1,983

68

27

326

91

91

Assembly without fixed seat
Concentrated (chairs only-not fixed)

Cafeteria7 Net Note 18814

Educational - Vocational 50 Classrooms 26,302 527527

1260

Total

Lockers Lockers

Medical Medical100 5

50 1286,381

466

128

5

2,834

*SF per Occupant calculated per TEA reduction. 

4,722

Width Factor DOL

Required Width

Doors 1,404"

4,722

Doors

Provided Width

Stairs N/A

Occupancy Load

IBC, 1005.3

Stairs

---

709"0.15

0.2

0.15

0.2

N/A

* Exterior signage, sign monuments, sprinklers and fire alarms shall 
be submitted and permitted separately.

F.E.C.
F.E.C.

F.E.C.

F.E.C.

F.E.C. F.E.C.

F.E.C.

F.E.C.

F.E.C.

F.E.C.

F.E.C. F.E.C.

F.E.C.F.E.C.

F.E.C.

F.E.C.

F.E.C.F.E.C.

905 SF

OL: 29

INSTRUCTION

#4 GROUP

32.00

350 SF

OL: 11

ROOM

32.00

911 SF

OL: 29

INSTRUCTION

#2 GROUP

32.00

1,130 SF

OL: 36

INSTRUCTION

#1 GROUP

32.00

205 SF

OL: 1

MECH.

300.00

382 SF

OL: 0

GIRLS

277 SF

OL: 0

BOYS

3,575 SF

OL: 18

KITCHEN

200.00

93 SF

OL: 1

OFFICE

150.00

70 SF

OL: 0

TOILET

63 SF

OL: 2

LOCKERS

50.00

284 SF

OL: 1

FREEZER

300.00

248 SF

OL: 1

COOLER

300.00

74 SF

OL: 1

CUST.

300.00

232 SF

OL: 1

DRY STORAGE

300.00

RAMP

1,354 SF

OL: 91

STAGE

15.00

315 SF

OL: 2

ENSEMBLE

300.00

7,979 SF

OL: 1140

CAFETERIA

7.00

C
O

R
R

ID
O

R

2,013 SF

OL: 41

BAND

50.00

93 SF

OL: 2

PRACTICE

50.00

170 SF

OL: 2

OFFICE

150.00

C
O

R
R

ID
O

R

69 SF

OL: 2

PRACTICE

50.00

75 SF

OL: 2

PRACTICE

50.00

310 SF

OL: 2

INSTRUMENT

STORAGE

300.00E

1,187 SF

OL: 24

REHEARSAL

HALL

50.00E

171 SF

OL: 4

ENSEMBLE

50.00E

170 SF

OL: 1

CUSTODIAL

STORAGE

300.00E

323 SF

OL: 3

WK. RM./COPY

150.00

329 SF

OL: 3

MAIL RM.

150.00

692 SF

OL: 0

TEACHERS

LOUNGE

204 SF

OL: 2

ASSIST. PRIN.

150.00

206 SF

OL: 2

ASSIST. PRIN.

150.00

297 SF

OL: 2

CONFERENCE

150.00

280 SF

OL: 2

PRINCIPAL

150.00

137 SF

OL: 1

SECTY.

150.00

143 SF

OL: 1

SECRETARY

150.00
188 SF

OL: 2

DIRECTOR

150.00

CORRIDOR

394 SF

OL: 3

RECEPTION/WAITING

150.00

199 SF

OL: 0

MEN

199 SF

OL: 0

WOMAN

251 SF

OL: 1

MECH.

300.00

203 SF

OL: 2

ASSIST. PRIN.

150.00

219 SF

OL: 2

SECURITY

150.00

246 SF

OL: 2

COUNSELOR

150.00

434 SF

OL: 3

RECEPTION/WAITING

150.00

178 SF

OL: 2

COUNSELOR

150.00

84 SF

OL: 1

OFFICE

150.00

378 SF

OL: 4

CLINIC

100.00

178 SF

OL: 0

COUNSELOR

58 SF

OL: 0

TOILET

88 SF

OL: 1

ISO.

100.00

180 SF

OL: 2

WAITING

150.00

219 SF

OL: 2

ATTEND.

150.00

CORRIDOR

293 SF

OL: 6

ESEMBLE

50.00
103 SF

OL: 3

PRACTICE

50.00

261 SF

OL: 1

INSTRUMENT

STORAGE

300.00

699 SF

OL: 22

DMC

32.00

272 SF

OL: 1

MECH.

300.00

1,104 SF

OL: 35

SEWING

32.00

544 SF

OL: 17

SPEECH

32.00

731 SF

OL: 23

SPEC. ED.

32.00

132 SF

OL: 1

CUSTODIAN

300.00
283 SF

OL: 1

ELECT.

300.00

159 SF

OL: 0

RESTROOMS

C
O

R
R

ID
O

R

119 SF

OL: 1

SEWING

STORAGE

300.00

148 SF

OL: 1

IDF/MDF

150.00

75 SF

OL: 1

LAUNDRY

150.00

101 SF

OL: 1

TELEPHONE

ROOM.

150.00
1,105 SF

OL: 23

FAMILY

CONSUMER
SCIENCE

50.00

107 SF

OL: 1

SECRETARY

150.00

160 SF

OL: 1

ARD/STORAGE

300.00

375 SF

OL: 3

DIAG.

150.00

167 SF

OL: 0

BOYS

54 SF

OL: 1

STORAGE

300.00
33 SF

OL: 1

STORAGE

300.00

161 SF

OL: 0

GIRLS

797 SF

OL: 25

CLASSROOM

32.00

594 SF

OL: 19

SPEC. ED.

32.00

484 SF

OL: 16

LIFE SKILLS

32.00

1,578 SF

OL: 106

NEW

ORCHESTRA
HALL

15.00E

217 SF

OL: 2

TESTING

OFFICE

150.00

C
O

R
R

ID
O

R

CORRIDOR

606 SF

OL: 0

GIRLS

553 SF

OL: 0

BOYS

638 SF

OL: 20

COMP.

32.00

632 SF

OL: 20

CLASSROOM

32.00

753 SF

OL: 3

MECH.

300.00

631 SF

OL: 20

CLASSROOM

32.00
632 SF

OL: 20

CLASSROOM

32.00

645 SF

OL: 21

CLASSROOM

32.00

645 SF

OL: 21

CLASSROOM

32.00
644 SF

OL: 21

CLASSROOM

32.00

646 SF

OL: 21

CLASSROOM

32.00

646 SF

OL: 21

CLASSROOM

32.00

CORRIDOR

C
O

R
R

ID
O

R

730 SF

OL: 23

CLASSROOM

32.00

752 SF

OL: 24

CLASSROOM

32.00

741 SF

OL: 24

CLASSROOM

32.00

744 SF

OL: 24

CLASSROOM

32.00

763 SF

OL: 24

CLASSROOM

32.00
719 SF

OL: 23

CLASSROOM

32.00

CORRIDOR

731 SF

OL: 23

CLASSROOM

32.00

717 SF

OL: 23

CLASSROOM

32.00

732 SF

OL: 23

CLASSROOM

32.00

721 SF

OL: 23

CLASSROOM

32.00

6,508 SF

OL: 131

POOL

50.00

107 SF

OL: 1

STORAGE

300.00

108 SF

OL: 1

SCORERS

TABLE

300.00

102 SF

OL: 1

SCORERS

TABLE

300.00

112 SF

OL: 1

STORAGE

300.00

93 SF

OL: 1

POOL

STORAGE

300.00

293 SF

OL: 1

POOL

EQUIPMENT

300.00

39 SF

OL: 1

CHLORINE

STOR.

300.00

199 SF

OL: 1

MECH.

300.00

110 SF

OL: 1

OFFICE

150.00 222 SF

OL: 0

GIRLS

77 SF

OL: 0

GIRLS SHOWER

222 SF

OL: 0

BOYS

77 SF

OL: 0

BOYS SHOWER

6,417 SF

OL: 129

AUXILIARY

GYM

50.00

1,454 SF

OL: 30

GIRLS

ATHLETICS

50.00

361 SF

OL: 2

STORAGE

300.00

303 SF

OL: 3

COACHES

OFFICE

150.00

118 SF

OL: 3

COACHES

DRESSING

50.00

47 SF

OL: 0

TOILET

79 SF

OL: 0

SHOWER

190 SF

OL: 0

RESTROOMS

79 SF

OL: 0

SHOWER

188 SF

OL: 0

RESTROOMS

756 SF

OL: 24

ENGLISH

32.00
644 SF

OL: 21

COMPOSITION

32.00

776 SF

OL: 25

ENGLISH

32.00
645 SF

OL: 21

COMPOSITION

32.00

772 SF

OL: 25

ENGLISH

32.00

619 SF

OL: 20

COMPOSITION

32.00

772 SF

OL: 25

ENGLISH

32.00

640 SF

OL: 21

COMPOSITION

32.00

751 SF

OL: 24

CLASSROOM

32.00
744 SF

OL: 24

CLASSROOM

32.00

C
O

R
R

ID
O

R

753 SF

OL: 24

CLASSROOM

32.00

C
O

R
R

ID
O

R

754 SF

OL: 24

CLASSROOM

32.00

790 SF

OL: 25

CLASSROOM

32.00

753 SF

OL: 24

CLASSROOM

32.00

768 SF

OL: 24

CLASSROOM

32.00

41 SF

OL: 1

STORAGE

300.00

40 SF

OL: 1

STORAGE

300.00

41 SF

OL: 1

STORAGE

300.00

73 SF

OL: 1

SERVER

CLOSET

300.00

39 SF

OL: 1

STORAGE

300.00

34 SF

OL: 1

OFFICE

150.00

35 SF

OL: 1

OFFICE

300.00

792 SF

OL: 25

CLASSROOM

32.00

1,022 SF

OL: 32

ART

32.00

974 SF

OL: 31

ART

32.00

81 SF

OL: 1

STORAGE

300.00

126 SF

OL: 1

STORAGE

300.00

130 SF

OL: 1

KILN

300.00

127 SF

OL: 1

WORKRM

150.00

129 SF

OL: 1

STORAGE

300.00

C
O

R
R

ID
O

R

144 SF

OL: 1

CHOIR OFFICE

150.00

165 SF

OL: 1

STORAGE

300.00

214 SF

OL: 5

ENSEMBLE

50.00

88 SF

OL: 1

RESTROOM

300.00

139 SF

OL: 1

TOOL

STORAGE

300.00

95 SF

OL: 1

STORAGE

300.00

217 SF

OL: 1

STORAGE

300.00

44 SF

OL: 1

STORAGE

300.00

43 SF

OL: 1

STORAGE

300.00

42 SF

OL: 1

STORAGE

300.00

133 SF

OL: 1

STORAGE

300.00

156 SF

OL: 2

OFFICE

150.00

CORRIDOR

556 SF

OL: 18

LANGUAGE

ARTS

32.00

630 SF

OL: 20

LANGUAGE

ARTS

32.00
291 SF

OL: 1

STORAGE

300.00

336 SF

OL: 2

MATERIAL

STORAGE

300.00

138 SF

OL: 1

OFFICE

150.00

753 SF

OL: 24

CLASSROOM

32.00

297 SF

OL: 10

COMPUTER

CLASSROOM

32.00
380 SF

OL: 8

SILK

SCREEN/GRAPHICS

50.00

1,091 SF

OL: 22

THEATER ART

50.00

309 SF

OL: 2

ELECT.

300.00

56 SF

OL: 1

STORAGE

CAGES

300.00

4,958 SF

OL: 100

METAL SHOP

50.00

1,445 SF

OL: 29

CHOIR

50.00

421 SF

OL: 3

PREIODICAL

150.00

499 SF

OL: 4

OFFICE/WORKROOM

150.00

353 SF

OL: 2

AV STORAGE

300.00

1,446 SF

OL: 29

BOYS P.E.

50.00

192 SF

OL: 1

STORAGE

300.00

88 SF

OL: 0

SHOWER

222 SF

OL: 0

RESTROOMS

308 SF

OL: 3

COACHES

OFFICE

150.00

114 SF

OL: 3

COACHES

LOCKER

50.00

45 SF

OL: 0

TOILET

2,009 SF

OL: 41

BOYS

ATHLETIC

50.00

161 SF

OL: 2

CONCESSION

150.00

88 SF

OL: 0

SHOWER

227 SF

OL: 0

RESTROOMS

175 SF

OL: 2

LAUNDRY

150.00

1,050 SF

OL: 22

WEIGHT ROOM

50.00

335 SF

OL: 3

TRAINER

150.00

CORRIDOR

641 SF

OL: 3

GYM STORAGE

300.00

9,852 SF

OL: 198

COMP. GYM.

50.00

383 SF

OL: 2

STORAGE

300.00

369 SF

OL: 2

STORAGE

300.00

66 SF

OL: 0

TOILET

1,199 SF

OL: 38

NEW SCIENCE

32.00

1,212 SF

OL: 38

NEW SCIENCE

32.00

425 SF

OL: 2

CUST./ELEC

300.00

1,200 SF

OL: 38

NEW SCIENCE

32.00

1,220 SF

OL: 39

SCIENCE

32.00

285 SF

OL: 1

SCIENCE STOR.

300.00

1,224 SF

OL: 39

SCIENCE

32.00

2,742 SF

OL: 10

PREP SCIENCE

ROOM

300.00

1,257 SF

OL: 40

NEW SCIENCE

32.00

1,273 SF

OL: 40

SCIENCE

32.00

1,219 SF

OL: 39

NEW SCIENCE

32.00

1,275 SF

OL: 40

SCIENCE

32.00

1,227 SF

OL: 39

SCIENCE

32.00

227 SF

OL: 1

STORAGE

300.00578 SF

OL: 2

EXISTING

MECHANICAL

300.00

239 SF

OL: 1

MECH.

300.00

C
O

R
R

ID
O

R

4,518 SF

OL: 91

LIBRARY

50.00

77 SF

OL: 1

EXISTING IDF

300.00

260 SF

OL: 1

STORAGE

300.00

185 SF

OL: 1

STORAGE

300.00

161 SF

OL: 2

CONCESSION

150.00
745 SF

OL: 24

CLASSROOM

32.00

770 SF

OL: 25

CLASSROOM

32.00

772 SF

OL: 25

CLASSROOM

32.00

735 SF

OL: 23

CLASSROOM

32.00

675 SF

OL: 22

CLASSROOM

32.00

658 SF

OL: 21

CLASSROOM

32.00

713 SF

OL: 23

CLASSROOM

32.00

710 SF

OL: 23

CLASSROOM

32.00

918 SF

OL: 46

INSTRUCTION

#3 GROUP

20.00

C
O

R
R

ID
O

R

CORRIDOR

C
O

R
R

ID
O

R

189 SF

OL: 1

ELECTRICAL

300.00

143 SF

OL: 1

ROOM

150.00

140 SF

OL: 1

ROOM

150.00

114 SF

OL: 1

ROOM

150.00

115 SF

OL: 1

ROOM

150.00

299 SF

OL: 1

STORAGE

300.00

102 SF

OL: 0

TIME OUT

54 SF

OL: 1

ROOM

300.00

43 SF

OL: 1

CUST.

300.00

1,358 SF

OL: 28

GIRLS P.E.

50.00
674 SF

OL: 3

MECH

300.00

47 SF

OL: 0

TOILET

260 SF

OL: 0

BOYS

RESTROOM

274 SF

OL: 0

GIRLS

RESTROOM

43 SF

OL: 1

CUST.

300.00

239 SF

OL: 0

GIRLS

RESTROOM

315 SF

OL: 0

BOYS

RESTROOM

386 SF

OL: 2

MECH

300.00

C
O

R
R

ID
O

R

56 SF

OL: 1

STORAGE

CAGES

300.00

56 SF

OL: 1

STORAGE

CAGES

300.00

56 SF

OL: 1

STORAGE

CAGES

300.00

56 SF

OL: 1

STORAGE

CAGES

300.00

56 SF

OL: 1

STORAGE

CAGES

300.00

55 SF

OL: 1

STORAGE

CAGES

300.00

F.E.C.

F.E.C.

F.E.C.

F.E.C.
F.E.C.

F.E.C.

F.E.C.

F.E.C.

F.E.C.

F.E.C.

480 CAPACITY

DOOR EXIT#01
72" CLEAR

240 CAPACITY

DOOR EXIT#04
36" CLEAR

480 CAPACITY

DOOR EXIT#02
72" CLEAR

480 CAPACITY

DOOR EXIT#03
72" CLEAR

480 CAPACITY

DOOR EXIT#08
72" CLEAR

480 CAPACITY

DOOR EXIT#10
72" CLEAR

480 CAPACITY

DOOR EXIT#11
72" CLEAR

480 CAPACITY

DOOR EXIT#12
72" CLEAR

480 CAPACITY

DOOR EXIT#18
72" CLEAR

480 CAPACITY

DOOR EXIT#19
72" CLEAR

480 CAPACITY

DOOR EXIT#20
72" CLEAR 480 CAPACITY

DOOR EXIT#22
72" CLEAR

480 CAPACITY

DOOR EXIT#23
72" CLEAR

240 CAPACITY

DOOR EXIT#05
36" CLEAR

240 CAPACITY

DOOR EXIT#06
36" CLEAR

240 CAPACITY

DOOR EXIT#09
36" CLEAR

240 CAPACITY

DOOR EXIT#13
36" CLEAR

240 CAPACITY

DOOR EXIT#14
36" CLEAR

240 CAPACITY

DOOR EXIT#15
36" CLEAR

240 CAPACITY

DOOR EXIT#21
36" CLEAR

480 CAPACITY

DOOR EXIT#16
72" CLEAR

F.E.C.
F.E.C.

111 SF

OL: 1

MECH

300.00

123 SF

OL: 1

ELEC

300.00

F.E.C.

Occupancy Type

Accessory Storage, Mechanical Equipment
Room

Assembly - Unconcentrated (Table & Chairs)

Assembly without fixed seats

Business

Educational - Classroom Area

No Scope

Restroom

Shops and other vocational room area

F.E.C.

F.E.C.

70 SF

OL: 0

VEST.

166 SF

OL: 0

CUST. OFFICE

240 CAPACITY

DOOR EXIT#17
36" CLEAR

F.E.C.

F.E.C.

480 CAPACITY

DOOR EXIT#07
72" CLEAR

489 SF

OL: 10

ENSEMBLE

50.00E

50 SF

E

OL: 1

STORAGE

300.00

128 SF

E

OL: 1

OFFICE

150.00

99 SF

OL: 2

PRACTICE

50.00E

142 SF

OL: 1

MECH STAIR

300.00E

144' - 0"

LS-1b

148 SF

OL: 1

RECEPTION

150.00E

235 SF

OL: 0

WOMEN'S RR

216 SF

OL: 0

MEN'S RR

84' - 5"

LS-2b

60' - 0"

LS-1a

REFER TO 12/G-011 FOR 
MECHANICAL ROOM 
MEZZANINE F

CDE

B A

G

J

H

NOT IN SCOPE

F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C. F.E.C.

719 SF

OL: 23

CLASSROOM

32.00E

719 SF

OL: 23

CLASSROOM

32.00E

719 SF

OL: 23

CLASSROOM

32.00E

719 SF

OL: 23

CLASSROOM

32.00E

717 SF

OL: 23

CLASSROOM

32.00E

720 SF

OL: 23

CLASSROOM

32.00E

720 SF

OL: 23

CLASSROOM

32.00E

717 SF

OL: 23

CLASSROOM

32.00E

874 SF

OL: 18

REHEARSAL

50.00E

135 SF

OL: 1

OFFICE

150.00B

135 SF

OL: 1

STORAGE

300.00S-1

138 SF

OL: 3

PRACTICE

50.00E

131 SF

OL: 3

PRACTICE

50.00E

713 SF

OL: 23

CLASSROOM

32.00E

724 SF

OL: 23

CLASSROOM

32.00E

4'-0"

MECH.
MEZZ.

H321

OPEN TO BELOW

66' - 3"

LC-1

F.E.C.

ADDITION ASSEMBLIES

PRIMARY STRUCTURAL FRAME 2 HOUR N782, X771, X772
BEARING WALLS 

EXTERIOR 2 HOUR U905
INTERIOR 2 HOUR NA

NON-BEARING WALLS AND PARTITIONS
EXTERIOR U905
INTERIOR U419

FLOOR CONSTRUCTION AND ASSOCIATED SECONDARY MEMBERS 2 HOUR D780
ROOF CONSTRUCTION AND ASSOCIATED SECONDARY MEMBERS 1 HOUR P921

1. UL ASSEMBLIES INDICATED ESTABLISH A BASIS OF PERFORMANCE. OTHER ASSEMBLIES MAY BE 
CONSIDERED AT THE DISCRETION OF THE ARCH. IF EQUIVALENT PERFORMANCE IS PROVIDED. 
SUBSTITUTION PROPOSALS SHALL INCLUDE CHANGES REQUIRED TO ALL COMPONENTS OF THE 
ASSEMBLY. 
2. PROTECT ALL CONDUIT, PIPES, DUCTS, AND MISC. PENETRATIONS THROUGH FIRE-RATED WALLS, 
FLOOR, AND OR ROOF ASSEMBLIES WITH FIRE SAFING INSULATION AND FIRE STOP SEALANT. REFER TO 
GUIDELINES FOR APPROPRIATE ASSEMBLIES. 
3. PROVIDE DAMPERS AND OR LIGHT FIXTURE PROTECTION AS REQUIRED BY UL ASSEMBLIES. 
4. PROVIDE SPRAY-ON FIREPROOFING PROTECTION FOR STRUCTURAL MEMBERS CROSSING FROM A 
FIRE-RATED ROOF ASSEMBLY AND OR A FIRE-RATED FLOOR ASSEMBLY INTO OTHER AREAS WITH ANY 
OTHER FIRE-RATED ASSEMBLY OR NO FIRE-RATED ASSEMBLY, FOR THEIR FULL LENGTH. 
5. PERMANENTLY MARK ALL WALLS ABOVE CEILINGS AS FOLLOWS:
"FIRE-RATED WALL - PROTECT ALL OPENINGS"
LETTERS SHALL BE RED IN COLOR AND A MINIMUM OF 2 1/2 INCHES IN HEIGHT. PROVIDE A MINIMUM OF 
ONE MARKING PER STRUCTURAL BAY. 
6. PERMANENTLY MARK SMOKE PARTITIONS ABOVE CEILINGS AS FOLLOWS:
"SMOKE PARTITION - PROTECT ALL OPENINGS"
LETTERS SHALL BE RED IN COLOR AND A MINIMUM OF 2 1/2 INCHES IN HEIGHT. PROVIDE A MINIMUM OF 
ONE MARKING PER STRUCTURAL BAY. 
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MINIMUM PLUMBING FIXTURES TABLE 2902.1:

TOTAL OCCUPANT LOAD: 2834                 EDUCATION
DRINKING FOUNTAINS (1 PER 100)
REQUIRED: 29
PROVIDED: 31 (31 EXISTING + 0 ADDED)  

SERVICE SINK: (1 SERVICE SINK)
REQUIRED: 1
PROVIDED: 3 (3 EXISTING + 0 ADDED)

FEMALE:                                              1417 OCCUPANTS 
WATER CLOSETS (1 PER 50)
REQUIRED: 29
PROVIDED: 50 (46 EXISTING + 4 ADDED)

LAVATORIES (1 PER 50)
REQUIRED: 29
PROVIDED: 35 (32 EXISTING + 3 ADDED)

MALE:                                                  1417 OCCUPANTS 
WATER CLOSETS (1 PER 50)
REQUIRED: 29
PROVIDED: 36 (34 EXISTING + 2 ADDED)
URINALS         (UP TO 67% OF MENS W.C.)
PROVIDED:     30 (28 EXISTING + 2 ADDED)

LAVATORIES (1 PER 50)
REQUIRED: 29
PROVIDED: 38 (35 EXISTING + 3 ADDED)

25 PLUMBING COUNT

General Information

Location: 11111 Telge Rd, Cypress, TX 77429

Architect: PBK Architects

Agency Information: Cypress-Fairbanks Independent School District

Reason for Submittal: Substantial Improvement 

Responding Fire Department:

Authorities Having Jurisdiction: Harris County

Water Service: Harris County

Project Name:  2022 Arnold MS Renovation and Additions

Project Description
This project consists of demolition, renovation and addition. 
Demolition scope includes rehearsal room, canopy, and other selected areas. 
Addition scope includes new orchestra, new restrooms, and storage building. 
Interior renovations include new flooring finishes, new wall finishes, casework replacement, ceiling 
and light replacement, new door hardware, reception.

Applicable Codes
The facilities are being designed to comply with the codes as listed below.

BUILDING : 2021 Edition; International Building Code

FIRE: 2021 Edition; Harris County Fire Code

MECHANICAL: State of Texas adopted IMC‐ Not reviewed/inspected by Harris County

ELECTRICAL: State of Texas adopted 2020 NFPA 70 (NEC)‐ Not reviewed by Harris County

PLUMBING: State of Texas adopted IPC‐ Not reviewed/inspected by Harris County

ACCESSIBILITY: 2012 Edition; Texas Accessibility Standards

Means of Egress Element Max.
Exit Access Travel Distance (IBC, 1017.2) 250’-0”
Common Path of Egress Travel (IBC, 1006.2.1) 75’-0” (IBC, 1029.8) 
Dead-End Limit (IBC, 1018.4) 50’-0”

Exit Access Stairways:
Exit acces stairways that connect levels in the same story are not permitted as part of an accessible 
means of egress. 
Exit access stairwats providing means of egress from mezzanies are permitted as part of an 
accesible means of egress. (IBC, 1009.3.1 Exception 1)

Stairway width:
Minimum stairway width is 44 inches (IBC, 1009.3.2) 

Areas of Refuge:
(IBC, 1009.3.3 Exception 2) Areas of refuge are not required at stairways in buildings equipped 
throughout by an automatic sprinkler system installed in accordance with Section 903.3.1.1 or 
903.3.1.2.

Spaces with one exit or exit access doorway: 
Occupancy Group A, B, E - Max. Occupant Load: 49 (IBC, Table 1015.1)

Spaces with two or more exits or exit access doorways required:
Any space with an occupant load of 501 to 1,000. (IBC, 1007.1.1)

Spaces with three or more exits or exit access doorways required:
Any space with an occupant load of 501 to 1,000. (IBC, 1007.1.2)

Separation distance of the exit doors or exit access doorways: 
Not to be less than one-third of the length of the maximum overall diagonal dimension of the area 
served. (IBC, 1007.1.1, Exception 2)

1" = 40'-0"05 FIRST FLOOR - CODE COMPLIANCE PLAN

1/16" = 1'-0"12 MECH.@MEZZANINE - FLOOR PLAN - AREA H

Building Heights & Areas

Construction Type: IB, 100% sprinklered (IBC, 903)

Principal Occupancy: Group E

Accessory Occupancies: 
Group A-1, A-3, Assembly
Group B-1, Business
Group U, Utilities
Group S1, Storage

Basic Allowable Area (Group E Occupancy):
Standard Allowable Square Footage (IBC, Table 506.2): Unlimited

Total Actual Square Footage of Building:
1st Level: 219,453 SF
Addition: 1,350 SF
Total: 220,803 SF

Note: Square footage has been provided for building code analysis purposes only.  The 
Contractor shall not rely solely on this data for preparation of proposal.

Basic Allowable Height:
Allowable Stories: 6 (IBC, 503 & 504.2)
Actual Stories: 1
Allowable Height: 180’ (IBC, 503 & 504.2)
Actual Height: 29'-7"

Occupancy Load & Exit Requirements

Total Occupant Load: 2,821
Additional occupancy (note 1):  13
Note 1: Additional occupancy refers to Orchestra and its accessory rooms, such as Ensemble, 
Storage, Practice room. Those are used by displaced studentes i.e. are considered non-simultaneous 
use spaces. That occupant load is used only to determine exit requirements of that portion.

26 OCCUPANCY CALCULATION30 CODE INFORMATION
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4' TB 4' TB

DN DNDN DN

DN

719 SF
OL: 23

CLASSROOM
32.00E

719 SF
OL: 23

CLASSROOM
32.00E

719 SF
OL: 23

CLASSROOM
32.00E

719 SF
OL: 23

CLASSROOM
32.00E

874 SF
OL: 18

REHEARSAL
50.00E

717 SF
OL: 23

CLASSROOM
32.00E

720 SF
OL: 23

CLASSROOM
32.00E

717 SF
OL: 23

CLASSROOM
32.00E

720 SF
OL: 23

CLASSROOM
32.00E

724 SF
OL: 23

CLASSROOM
32.00E

713 SF
OL: 23

CLASSROOM
32.00E

138 SF
OL: 3

PRACTICE
50.00E

131 SF
OL: 3

PRACTICE
50.00E

135 SF
OL: 1

STORAGE
300.00S-1

135 SF
OL: 1

OFFICE
150.00B

1"
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TYP

5'-0"

8'
-0

"

5'-8"

5'
-2

"

24'-0"

F.E.C. F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C.

F.E.C. F.E.C. F.E.C.

Occupancy Type

Accessory Storage, Mechanical Equipment
Room

Business

Educational - Classroom Area

Shops and other vocational room area

34' - 5"

LS-1a

77' - 2"

LS-1b

60' - 10"

LS-2b

14' - 11"

LS-2a

240 CAPACITY

DOOR EXIT#02
36" CLEAR

240 CAPACITY

DOOR EXIT#03
36" CLEAR

240 CAPACITY

DOOR EXIT#05
36" CLEAR

240 CAPACITY

DOOR EXIT#06
36" CLEAR

240 CAPACITY

DOOR EXIT#07
36" CLEAR

240 CAPACITY

DOOR EXIT#08
36" CLEAR

240 CAPACITY

DOOR EXIT#09
36" CLEAR

240 CAPACITY

DOOR EXIT#10
36" CLEAR

240 CAPACITY

DOOR EXIT#11
36" CLEAR

240 CAPACITY

DOOR EXIT#12
36" CLEAR

240 CAPACITY

DOOR EXIT#14
36" CLEAR

240 CAPACITY

DOOR EXIT#15
36" CLEAR

480 CAPACITY

DOOR EXIT#04
72" CLEAR

480 CAPACITY

DOOR EXIT#13
72" CLEAR

240 CAPACITY

DOOR EXIT#01
36" CLEAR

480 CAPACITY

DOOR EXIT#16
72" CLEAR

EGRESS TRAVEL PATH

EGRESS COMMON TRAVEL PATH

NEW FIRE EXTINGUISHER 
CABINET

EXIT WITH 
CLEAR EXIT 
WIDTH

EXIT DISCHARGE 
WITH CLEAR 
EXIT WIDTH

EXIT SIGN

TRAVEL DISTANCE NAME

TRAVEL DISTANCE LENGTH

CODE COMPLIANCE SYMBOLS
1-HOUR FIRE RATING

2-HOUR FIRE RATING

3-HOUR FIRE RATING

35"

35"

LS-1

150' - 0"

F.E.C.

F.E.C.

EXISTING FIRE 
EXTINGUISHER CABINET

Occupant Load Calculations   (IBC, Table 1004.1.2)

Function of Space

(IBC, Table 1004.1.2)

SF per 

Occupant

Functional 

Area Type

Educational - Classroom Area

Accessory Storage, Mechanical 
Equipment Room

32 SF* Classrooms

Storage & 
Mechanical 

300 Gross

Total 

SF

Occupant Load

Overall Total 
(Note 1)

Business Area 150 Gross Administration

ENTIRE SCHOOL

NOTE 1: If exercise room, cafeteria, auditorium, or library is used only for displaced students, then that occupant load 
is not added to the total occupant of the school. Those are considered non-simultaneous use spaces and that 
occupant load is used only to determine exit requirements of that portion.

Occupant 

Load
Overall Total

135

7,187

135 1

225

1

Educational - Vocational 50 Classrooms 1,143 23

Total

*SF per Occupant calculated per TEA reduction. 

8,600

1

225

1

23

250
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25" TYP  44" MAXFlush Control Height

40"At Lavatories and Counter Tops

35"Full Length
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06/AS405

CONEX TO BE SHIFTED OUT OF THE WAY OF THE 
NEW PEMB STRUCTURE AND SHALL REMAIN IN 
PLACE UNTIL THE COMPLETION OF THE PEMB. 
PEMB SHALL NOT DISRUPT CAMPUS ATHLETICS 
AND CANNOT BLOCK THE DRIVE.

BUILDING EASEMENT

EXISTING FIELD

EXISTING PORTABLES

EXISTING TENNIS COURT

EXISTING TRACK

EXISTING PARKING

EXISTING PARKINGEXISTING PORTABLES

EXISTING PARKING

EXISTING PARKING

EXIS
TIN

G
 P

ARKIN
G

EXIS
TIN

G P
RACTIC

E F
IE

LD

T
E
LG

E
 R

D

EXISTING PARKING

HEMPSTEAD HWY

EXISTING BUS LOOP

EXISTING FOOTBALL FIELD

EXISTING BLEACHERS

TEMPORARY PORTABLES

SUMMER 2025 -
CIVIL WORK, CANOPY DEMO, TEMPORARY, 
EXTERIOR PARTITION, AND BUILDING DEMO 2025 -
2026 SCHOOL YEAR - AREA SHALL BE READY FOR 
STUDENT ARRIVAL JULY 27, 2025, FENCING SHALL BE 
REDUCED TO ALLOW DOUBLE STACKING THROUGH 
THE BUS LOOP. DRIVE SHALL BE CLEAR FOR AM AND 
PM BUS DROP OFF AND PICK UP.

CONTRACTOR SHALL PROVIDE TEMPORARY EMERGENCY 
EGRESS. TEMPORARY WALL AND CONSTRUCTION CANNOT 
BEGIN UNTIL AN EMERGENCY EXIT IS ESTABLISHED.

NO SCOPE

ANNEX - FIRE ALARM 
WORK

PHASING PLAN
1. All work during the school year must be coordinated with the owner to allow for minimal disruption to the campus. 
2. Existing Fire Alarm to be full functional during construction, when full new fire alarm system is replaced and 

approved by the HCFMO, the existing may be fully removed. 
3. Temporary partitions: 

Side facing school shall be floated and painted. Temporary wall locations shown are required, and any additional 
temporary walls required by the contractor shall be included in the proposal. Exterior partitions shall  be 
waterproofed and tied into existing building. 

4. May - September the central plant serving Cy-Fair High School and Arnold Middle School will be completely shut 
down for equipment change out. While there is no central plant work in the Arnold MS Renovation package, a 
temporary chiller rental will be funded through the Owner's Contingency Allowance during the shut down to keep the 
campus running at full capacity.

5. Temporary buildings: 
This work shall be completed prior to july 27, 2025 to allow campus to use as a classroom swing space during the 
school year. Classrooms shall be moved into swing space, one time, in agreed upon groupings. G.c. Shall complete 
work within the classrooms and campus will reoccupy the classrooms. 

6. Unless otherwise noted, all temporary fencing shall be 6'-0" tall chain link fencing. Gc shall maintain all fencing and 
ensure a safe pathway for students. Temporary canopies to be a 2x4 system to corrugated metal tops.

7. Additions:
Orchestra Addition - Work may begin immediately. Existing Orchestra class will remain in existing Orchestra during 
construction. Existing rehearsal shall be relocated to a portable building prior to construction beginning. GC shall 
establish temporary partitions and fencing to separate construction and student activity prior to construction 
beginning. Work done during the school year shall maintain space for double stacking buses for AM and PM pick up 
and drop off.
Restroom Addition - Addition may begin after the new emergency exit is established and temporary partitions have 
been installed. Fire lane must be maintained throughout construction. 

8. Corridor Work:
All work shall be anticipated to take place over the summer. Classroom corridors may allow work done at the same 
time work is being completed in the associated classrooms, but shall be coordinated with CFISD and campus prior 
to any work taking place. 

9. MEPT Scope: 
Work below shall begin and be completed Summer 2026
- Generator Replacement
- Switch Board Scope
- All work in MDF/IDF
- Structured Cabling Replacement (CFISD)

10. Gymnasiums: 
Summer 2025 both gymnasiums will be unaccessible for the first three weeks of Summer for gym flooring refinish. 
Flooring refinishing, in contract, must take place Summer 2026.

PHASING PLAN LEGEND

SUMMER 2025 - CIVIL WORK
Work may begin June 1 and must be completed before campus return, 
July 27, 2025

ADDITIONS

SUMMER 2025 OR SUMMER 2026
Scope of work to be completed Summer 2025 or Summer 2026

TEMPORARY CONSTRUCTION FENCE

TEMPORARY INTERIOR PARTITION

TEMPORARY EXTERIOR PARTITION

TEMPORARY PORTABLES

SUMMER 2026 
Scope of work to be completed Summer 2026 only. 
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L0.00

KEY MAP AND INDEX

KEY MAP

LX.01

LX.02

LX.03

GENERAL NOTES:
1. VERIFY SITE INFORMATION, INCLUDING PROPERTY LINES, EASEMENTS, BUILDINGS, ROADWAY CURB AND GUTTERS, UTILITIES AND

OTHER INFORMATION AFFECTING THE SCOPE OF WORK INCLUDED ON THESE DRAWINGS.  MORE SPECIFIC UTILITY INFORMATION IS
INDICATED ON THE CIVIL DRAWINGS.

2. CONTRACTOR SHALL CONTACT THE OWNER AND THE LANDSCAPE ARCHITECT FOR  DIRECTION ON HOW TO PROCEED IF ACTUAL
SITE CONDITIONS VARY FROM WHAT IS SHOWN ON THE DRAWINGS.

3. EXCAVATION IN THE VICINITY OF UTILITIES SHALL BE UNDERTAKEN WITH CARE. THE CONTRACTOR BEARS FULL RESPONSIBILITY FOR
THIS WORK.  THE  CONTRACTOR SHALL VERIFY THE LOCATION OF ALL SITE UTILITIES  PRIOR TO BEGINNING EXCAVATION.  ANY
DAMAGE TO UTILITIES THAT ARE TO REMAIN CAUSED BY ANY PERSON, VEHICLE, EQUIPMENT, OR TOOL RELATED TO THE EXECUTION
OF THE CONTRACT SHALL BE REPAIRED  IMMEDIATELY AT NO EXPENSE TO THE OWNER.

4. CONTRACTOR IS RESPONSIBLE FOR LOCATING AND PROTECTING EXISTING IRRIGATION AND LANDSCAPE ON SITE FROM ANY
DAMAGE. CONTRACTOR SHALL NOTIFY LANDSCAPE ARCHITECT IMMEDIATELY OF ANY CONFLICTS

5. BASE INFORMATION INCLUDING THE LOCATION OF PROPERTY LINES,  EASEMENTS, BUILDINGS, ROADS AND CURBS HAVE BEEN
TAKEN FROM THE CIVIL ENGINEER'S DRAWINGS.  FOR ADDITIONAL INFORMATION REFER TO ARCHITECT'S & CIVIL  ENGINEERING
DRAWINGS.

6. THE CONTRACTOR SHALL NOTIFY LOCAL AUTHORITIES AND THE GENERAL CONTRACTOR FOR LOCATION OF EXISTING
UNDERGROUND UTILITIES. POT HOLE AS NECESSARY TO CONFIRM LOCATIONS PRIOR TO EXCAVATION.

DEMOLITION NOTES:
1. CONTRACTOR SHALL DEMOLISH ALL ITEMS NECESSARY TO INSTALL NEW WORK PER PLANS AND SPECIFICATIONS.

DEMOLITION WORK SHALL INCLUDE BUT NOT BE LIMITED TO ITEMS INDICATED BY REFERENCED NOTES AND SYMBOLS ON THE
DEMOLITION PLANS.

2. CONTRACTOR SHALL VERIFY IN FIELD ALL DIMENSIONS AND ITEMS TO BE REMOVED. PROMPTLY NOTIFY THE LANDSCAPE
ARCHITECT IN WRITING OF ANY DISCREPANCIES.

3. REFER TO SPECIFICATIONS SECTION 024119 FOR GENERAL DEMOLITION REQUIREMENTS.

4. INSTALL TEMPORARY BARRIERS TO SEPARATE CONSTRUCTION FROM OCCUPIED AREAS OR AREAS ACCESSIBLE TO PUBLIC
OR OWNER EMPLOYEES.  BARRIER SHALL BE DUST-TIGHT.  COORDINATE DEMOLITION SCHEDULE WITH OWNER.  MINIMIZE
DISRUPTIONS FROM SOUND OR CONSTRUCTION EQUIPMENT AND PERSONNEL TO OCCUPIED AREAS.

5. FOR ALL EXISTING PLUMBING - IRRIGATION AND DRAINAGE ITEMS REMOVED, DEMOLISH LINES BACK TO GRADE OR WALLS TO
REMAIN, ABOVE OR BELOW FLOOR.  CAP ALL LINES.

6. CONTRACTOR SHALL PROVIDE UNIT PRICES BASED ON QUANTITIES/CALCULATIONS SHOWN ON DOCUMENTS. FIELD
CONDITIONS MAY REVISE ACTUAL LOCATION, INCREASING OR DECREASING THE EXTENT OF WORK BID. CHANGES TO THE
EXTENT OF WORK RESULTING IN AN INCREASE WILL BE BASED ON UNIT PRICES AND PERFORMED SUBJECT TO APPROVAL
OF THE LANDSCAPE ARCHITECT AND THE OWNER IN THE FORM OF A CHANGE ORDER

SITE/LANDSCAPE SLEEVING NOTES:
1. CONTRACTOR IS RESPONSIBLE TO VERIFY ALL OTHER CONSULTANTS AND SUB-CONTRACTOR SLEEVING REQUIREMENTS AND PLACE

SUCH SLEEVES PRIOR TO HARDSCAPE/FLATWORK INSTALLATION.

LAYOUT/DIMENSIONAL CONTROL NOTES:
1. CONTRACTOR IS RESPONSIBLE FOR LOCATING AND PROTECTING ALL EXISTING  UTILITIES.

2. THE CONTRACTOR SHALL LAYOUT AND VERIFY ALL DIMENSIONS PRIOR TO  CONSTRUCTION. ANY DISCREPANCIES SHALL BE
BROUGHT TO THE ATTENTION OF  THE LANDSCAPE ARCHITECT FOR DIRECTION AND RESOLUTION OF DISCREPANCIES  PRIOR TO
PROCEEDING.

3. FOR DIMENSIONS OF BUILDING, PARKING STRUCTURE AND OTHER RELATED NON-LANDSCAPE WORK, REFER TO THE
ARCHITECTURAL OR CIVIL DRAWINGS.

4. VERIFY LOCATIONS OF ALL SITE IMPROVEMENTS INSTALLED UNDER OTHER  SECTIONS. IF ANY PART OF THIS PLAN CANNOT BE
FOLLOWED DUE TO SITE  CONDITIONS, CONTACT THE LANDSCAPE ARCHITECT FOR INSTRUCTION PRIOR TO  COMMENCING WORK.

5. ALL DIMENSIONS ARE TAKEN PERPENDICULAR TO WALL, CURB, P.O.B., OR CENTERLINE UNLESS OTHERWISE NOTED.  DIMENSIONS AT
CURB ARE FROM BACK  OF CURB.

6. COORDINATE POINTS HAVE BEEN COORDINATED WITH CIVIL ENGINEER.

7. EDGES OF IRREGULAR PAVING ARE LOCATED BY COORDINATES AND ARE GENERAL LOCATIONS. CONTRACTOR SHALL STAKE POINTS
IN FIELD. STAKED EDGES SHALL BE REVIEWED BY LANDSCAPE ARCHITECT FOR FINAL LAYOUT APPROVAL AND SETTING AND MAY
REQUIRE ADJUSTMENTS IN FIELD FOR FINAL PLACEMENT.  WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED DIMENSIONS.

8. CENTERLINES OF PAVING ARE LOCATED BY COORDINATES AND ARE GENERAL LOCATIONS. CONTRACTOR SHALL STAKE POINTS AND
ESTABLISH ONE SIDE OF TRAIL WITH TEMPORARILY STAKED STEEL EDGING AT NOTED OFFSET.  TEMPORARY STEEL EDGE STAKING
SHALL BE REVIEWED BY LANDSCAPE ARCHITECT FOR FINAL LAYOUT APPROVAL AND SETTING AND MAY REQUIRE ADJUSTMENTS IN
FIELD FOR FINAL PLACEMENT.  WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED DIMENSIONS.

9. THIS DRAWING INCLUDES THE LOCATION OF VARIOUS DRAIN DEVICES AND  SYSTEMS.  COORDINATE CONSTRUCTION, DETAILS AND
UTILITY CONNECTIONS WITH RELATED ARCHITECTURAL AND ENGINEERING DRAWINGS.  CONFIRM LOCATIONS WITH THE LANDSCAPE
ARCHITECT PRIOR TO ROUGH IN.

10. FOR HANDICAPPED STANDARDS, VERIFY COMPLIANCE WITH LATEST EDITION OF ADA AND LOCAL AND STATE HANDICAP STANDARDS
PRIOR TO CONSTRUCTION.  WHERE FIELD MODIFICATIONS ARE REQUIRED FOR COMPLIANCE, CONSTRUCTION CHANGES MAY BE
APPLIED INCLUDING DIFFERENT GRADES AND LAYOUT THAN THOSE NOTED HEREIN.

11. SURFACES SHALL BE ADA COMPLIANT ALONG ACCESS AND EGRESS. FLAGSTONE SHALL HAVE NO ADJACENT SURFACE
IRREGULARITIES GREATER THAN 1/4" IN ANY PIECE OR BETWEEN ADJACENT PIECES

12. WHERE DIMENSIONS ARE CALLED AS "EQUAL", ALL REFERENCED ITEMS SHALL BE  SPACED EQUALLY, MEASURED TO THEIR CENTER
LINES OR OTHER NOTED REFERENCES.

13. INSTALL ALL INTERSECTING ELEMENTS AT 90 DEGREES TO EACH OTHER UNLESS OTHERWISE NOTED.

ABBREVIATIONS
APPROX APPROXIMATE
ADJ ADJACENT
BC BOTTOM OF CURB
BLDG BUILDING
BR BOTTOM OF RAMP
BS BOTTOM OF STEP
BL BUILDING LINE
BOC BACK OF CURB
BW BOTTOM OF WALL
CJ CONTROL JOINT
CMU CONCRETE MASONRY UNIT
COH CITY OF HOUSTON
CONC CONCRETE
CONT CONTINUOUS
CL CENTERLINE
CLR CLEAR / CLEARANCE
CRS COURSE
DIA DIAMETER
DWG DRAWINGS
GALV GALVANIZED
EJ EXPANSION JOINT
ELEV ELEVATION
EP EDGE OF PAVEMENT
EQ EQUAL
ESMT EASEMENT
EXIST EXISTING
FF FINISHED FLOOR
FL FLOWLINE
FTG FOOTING
FG FINISHED GRADE
FOC FACE OF CURB
FIN FINISH
G GUTTER
HT HEIGHT
HP HIGH POINT
INT INTERIOR
LA LANDSCAPE ARCHITECT
LF LINEAR FEET
LP LOW POINT
LOW LIMIT OF WORK
MAX MAXIMUM
MIN MINIMUM
NIC NOT IN CONTRACT
OC ON CENTER
OPP OPPOSITE
PA PLANTING AREA
PERP PERPENDICULAR
PL PROPERTY LINE
POB POINT OF BEGINNING
PROP PROPOSED
PVMT PAVEMENT
PT POINT
R RADIUS
RE REFER TO
REF REFERENCE
REINF REINFORCED
REQ REQUIRED
ROW RIGHT OF WAY
SCH SCHEDULE
SSEJ SUB-SURFACE EXPANSION JOINT
SEC SECTION
SF SQUARE FEET
SHT SHEET
SIM SIMILAR
SQ SQUARE
SQFT SQUARE FEET
STL STEEL
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THK THICK / THICKNESS
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L0.01

TREE PROTECTION

GENERAL TREE PROTECTION NOTES:
1. ALL TREES INDICATED ON THE TREE PRESERVATION PLANS TO BE PROTECTED

SHALL BE PROTECTED WITH TEMPORARY FENCING THROUGHOUT CONSTRUCTION.

2. TREE PROTECTION FENCES SHALL BE INSTALLED PRIOR TO THE COMMENCEMENT OF
ANY DEMOLITION AND/OR SITE PREPARATION WORK (CLEARING, GRUBBING OR
GRADING).

3. FENCES SHALL COMPLETELY SURROUND THE TREE OR CLUSTERS OF TREES;
FENCES SHALL BE LOCATED AT THE OUTERMOST LIMITS OF THE TREE BRANCHES
(DRIP LINE); AND SHALL BE MAINTAINED THROUGHOUT THE CONSTRUCTION
PROJECT. FENCES MAY BE MOVED OR REMOVED TO ENABLE THE PROGRESS OF
CONSTRUCTION ONLY AS APPROVED BY THE LANDSCAPE ARCHITECT.

4. WHERE EXCEPTIONS RESULT IN A FENCE BEING CLOSER THAN 4 FEET TO A TRUNK,
PROTECT THE TRUNK WITH STRAPPED-ON PLANKING TO A HEIGHT OF 8' (OR TO THE
LIMITS OF THE LOWER BRANCHING) AS INDICATED ON TREE PRESERVATION PLANS.

5. COVER THE ROOT ZONE AREA WITH 4" OF HARDWOOD MULCH, UNDER DIRECTION OF
THE LANDSCAPE ARCHITECT, WHERE ROOT ZONES WITHIN DRIP LINES ARE
UNPROTECTED BY FENCING.

6. ALL GRADING AND EXCAVATION WITHIN TREE ROOT ZONE AREAS SHALL BE DONE BY
HAND TO MINIMIZE ROOT DAMAGE AND SOIL COMPACTION. PRIOR TO GRADING,
RELOCATE PROTECTIVE FENCING TO 2' BEHIND THE GRADE CHANGE AREA.  GRADE
SHALL REMAIN UNCHANGED WHERE POSSIBLE.

7. NO LANDSCAPE TOPSOIL DRESSING GREATER THAN A 3" LAYER SHALL BE
PERMITTED WITHIN THE DRIP LINE OF TREES.  NO SOIL OR MULCH IS PERMITTED ON
THE ROOT FLARE OF ANY TREE.

8. EQUIPMENT MUST NOT TOUCH UNDERSIDE OF TREE CROWNS.

9. ANY TRENCHING REQUIRED FOR THE INSTALLATION OF UTILITIES, LIGHTING,
CONDUIT, OR LANDSCAPE IRRIGATION SHALL BE PLACED OUTSIDE ROOT ZONE
AREAS. ROOTS SHALL NOT BE SEVERED AS A RESULT OF THE EXCAVATION. ROOTS
SHALL REMAIN IN PLACE, BRIDGING TRENCHES. CONDUIT PIPES, ETC., SHALL BE
PLACED BETWEEN ROOTS, WHILE EXPOSED ROOTS SHALL BE WRAPPED WITH
BURLAP AND BE KEPT MOIST. AFTER BACKFILLING WITH SPECIFIED BEDDING, FILL
REMAINING EXCAVATION WITH SOIL EXCAVATED FROM THE TRENCH. ANY EXCESS
SOIL MAY BE DISPOSED OF ON SITE AS APPROVED BY THE LANDSCAPE ARCHITECT IN
THE PROCESS OF EXCAVATION, AVOID STOCKPILING MATERIAL WITHIN THE DRIP LINE
OF EXISTING TREES. IF UNAVOIDABLE, STOCKPILED MATERIAL SHALL BE PLACED ON
PLYWOOD BOARD BASE SET ON TOP OF EXISTING GRADE. PLYWOOD BOARD BASE
SHALL NOT REMAIN IN PLACE LONGER THAN (7) SEVEN DAYS.

10. ANY ROOT SEVERED BY CONSTRUCTION ACTIVITY SHALL BE PRUNED FLUSH WITH
THE SOIL.  BACKFILL ROOT AREAS WITH SPECIFIED TOP SOIL AS SOON AS POSSIBLE.
IF EXPOSED ROOT AREAS ARE NOT BACKFILLED WITHIN 2 DAYS, COVER THEM WITH
SPECIFIED ORGANIC MATERIAL.

11. PRIOR TO EXCAVATION OR GRADE CUTTING WITHIN TREE DRIP-LINES, ROOT PRUNE
BY MAKING A CLEAN CUT BETWEEN THE DISTURBED AND UNDISTURBED ROOT
ZONES WITH A ROCK SAW, IRRIGATION TRENCHER OR SIMILAR EQUIPMENT TO
MINIMIZE DAMAGE TO REMAINING ROOTS.

12. TREES HEAVILY IMPACTED BY CONSTRUCTION ACTIVITIES SHALL BE WATERED
THOROUGHLY ONCE A WEEK DURING PERIODS OF HOT, DRY WEATHER AS DIRECTED
BY THE LANDSCAPE ARCHITECT.  TREE CROWNS SHALL BE SPRAYED WITH WATER
PERIODICALLY TO REDUCE DUST ACCUMULATION ON THE LEAVES.

13. HEAVY CONSTRUCTION EQUIPMENT SHALL NOT OPERATE WITHIN 3' OF ANY
STRUCTURES OR 5' OF ANY TREES TO REMAIN

14. PRUNING TO PROVIDE CLEARANCE FOR STRUCTURES, VEHICULAR TRAFFIC, AND
EQUIPMENT SHALL TAKE PLACE BEFORE CONSTRUCTION BEGINS BY A RECOGNIZED
ARBORIST.

15. ALL FINISHED PRUNING MUST BE DONE ACCORDING TO RECOGNIZED, APPROVED
STANDARDS OF THE INDUSTRY (REFERENCE THE NATIONAL ARBORIST ASSOCIATION
PRUNING STANDARDS FOR SHADE TREES).

16. COVER SEVERED ROOTS AND TREE SIDE OF TRENCH WITH 8 MIL BLACK VISQUENE
TO FULL DEPTH OF TRENCH AND 6" OVER TOP. STAPLE VISQUENE IN PLACE,
BACKFILL AND COMPACT TRENCH WITH EXCAVATED SOIL, TO PROTECT ROOT ENDS
FROM CONCRETE AND LIME.

17. CORE AERATE AND DEEP ROOT FERTILIZE TREES BY PROBE AND WATER INJECTION
OF DAVEY ARBOR GREEN FERTILIZER. REFER TO MANUFACTURER'S MAXIMUM
RECOMMENDED RATES PER TREE CALIPER INCHES. INJECT 18"-24" DEEP 5'-0" O.C.
THROUGHOUT DRIP-LINE OF TREE.

18. CONTRACTOR SHALL MODIFY EXHAUST PIPES ON CONSTRUCTION EQUIPMENT AS
NEEDED TO INSURE THAT TREE CROWNS ARE NOT DAMAGED FROM EXHAUST HEAT
FROM VERTICAL EXHAUST PIPES ON TOP OF CONSTRUCTION EQUIPMENT.

19. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL TREE WORK/REPAIR TO
ANY DAMAGE TO EXISTING TREES DURING THE CONTRACT PERIOD.  DAMAGE TO ANY
EXISTING TREES SHALL BE REPORTED IMMEDIATELY TO THE OWNER'S
REPRESENTATIVE.  CONTRACTOR SHALL SUBMIT TO OWNER'S REPRESENTATIVE A
WRITTEN PROGRAM OF CORRECTIVE PRUNING AND TREE CARE TO REPAIR DAMAGE
WITH THE NAME OF A QUALIFIED URBAN FORESTER OR ARBORIST FOR OWNER'S
APPROVAL.

20. PLANS ARE DIAGRAMMATIC.  CONTRACTOR IS RESPONSIBLE FOR FIELD
VERIFICATION OF REQUIRED TREE FENCING LIMITS.

21. ALL EXISTING TREES, IN DESIGNATED PROTECTED AREAS, MUST BE PRUNED TO
AVOID DAMAGE BY EQUIPMENT DURING CONSTRUCTION OPERATIONS (REF.
SPECIFICATIONS)

22. ALL EXISTING UTILITY MANHOLE COVERS AND GRATES TO BE ADJUSTED TO MATCH
PROPOSED FINISHED GRADE ELEVATIONS; REF. CIVIL DRAWINGS.

23. THESE NOTES ARE SUPPLEMENTARY TO SPECIFICATION SECTION 015639.

TREE REMOVAL NOTES:
1. ALL TREES TO BE REMOVED SHALL BE MARKED PER TECHNICAL SPECIFICATIONS

AND REMOVED UPON REVIEW AND APPROVAL BY OWNER AND LANDSCAPE
ARCHITECT. ALL TREES REMOVED WITHOUT APPROVAL FROM LANDSCAPE
ARCHITECT OR DAMAGED BY CONSTRUCTION ACTIVITY WILL BE REPLACED INCH FOR
INCH.

2. ALL TREES 6" CALIPER AND UNDER IN AREAS NOT MARKED FOR REMOVAL SHALL
REMAIN UNLESS OTHERWISE NOTED.  ALL TREES 6" CALIPER AND LESS IN NOTED
CLEARING AREAS SHALL BE REMOVED UNDER DIRECTION OF OWNER AND
LANDSCAPE ARCHITECT.

3. ALL TREES REMOVED SHALL BE MULCHED ON SITE INCLUDING ALL LIMB/BRACH
DEBRIS, TRUNK AND ROOT BALL SYSTEMS.  MULCH GRIND SHALL BE STORED ON SITE
UNLESS OTHERWISE NOTED. REFER TO SPECIFICATIONS FOR REMOVAL AND
STORAGE INFORMATION.

EXISTING TREE MAINTENANCE NOTES:
1. TREE MAINTENANCE SHALL OCCUR AS NOTED FOR ALL EXISTING TREES AS

REQUIRED PER TECHNICAL SPECIFICATIONS ISSUED.  SUCH OPERATIONS MAY
INCLUDE TRIMMING, PRUNING, FERTILIZING, WATERING, ROOT PRUNING AND/OR
FOLIAGE WASHING AS REQUIRED BY SITE ARBORIST OR LANDSCAPE ARCHITECT.

2. TREE MAINTENANCE OPERATIONS SHALL BE DEEMED HIGH PRIORITY AND SHALL
OCCUR WHEN SUCH NOTED OPERATIONS ARE NOTED TO OCCUR AND SHALL OCCUR
AS NOTED BY ARBORIST.

TREE PRUNING:
1. PRUNE EXISTING TREES AS NECESSARY TO ALLOW ADEQUATE CLEARANCE FOR

CONSTRUCTION ACTIVITIES TO PREVENT DAMAGE TO LIMNS.

2. ALL WORK TO BE CONDUCTED BY A CERTIFIED ARBORIST.

3. OAK TREES SHALL NOT BE PRUNED BETWEEN FEB. 1ST & JUNE 1ST.

4. PAINT ALL CUTS WITH PRUNING SEALER WITHIN 20 MINUTES.

5. PRUNE & SHAPE TREES TO ESTABLISH MIN. CLEAR DISTANCE OF 3'-0" FROM ANY
PART OF NEW BUILDING. PRUNE UNIFORMLY AROUND TREE TO MAINTAIN A
BALANCED SHAPE.

6. PROVIDE 7FT. CLEAR HEIGHT ABOVE LANDSCAPE AREAS AND 10FT. CLEAR HEIGHT
ABOVE DRIVES

7. TREE PRUNING IS THE RESPONSIBILITY OF THE CONTRACTOR

01 PLAN-TREE PROTECTION
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STEEL POST 8' O.C.

TREE PLANKING (MIN. 8' HT. OR LIMITS OF
LOWER BRANCHING, REF. NOTE 3)
PLANKING TO BE CONSTRUCTION GRADE
2" X 4" SOUTHERN YELLOW PINE.
PLACE WITH SIDES TOUCHING, & SECURE
AT THREE POINTS WITH GALVANIZED WIRE
TWISTED TAUT & STAPLED TO EACH PLANK

CHAIN LINK CONSTRUCTION FENCING

EXISTING GRADE

DRIP LINE OF EXISTING TREE, OR REF. GENERAL TREE PROTECTION NOTE 3

5'-
0"

4' MESH HDPE WARNING FENCING, ORANGE

8'-
0"

STEEL POST 8' O.C.

CHAINLINK CONSTRUCTION FENCING

CONTRACTOR TO PROVIDE CONTINUOUS 8' GREEN PRIVACY
SCREEN AT PERMIETER FENCING, '200 SERIES' BY
FENCESCREEN.COM OR APPROVED EQUAL;
IN ADDITION CONTRACTOR TO PROVIDE (9) 5'-0" X 10'-0"
VINYL BANNERS WITH VIBRANT COLORS AS PROVIDED BY
THOMAS PRINTWORKS OR APPROVED EQUAL, GRAPHICS TO
BE PROVIDED BY LANDSCAPE ARCHITECT

EXISTING GRADE

DRIP LINE OF EXISTING TREE, OR REF. PLANS

4' MESH HDPE WARNING FENCING, ORANGE

TREE CANOPY DRIPLINE

RPZ

50% RPZ

100% RPZ

UTILITY

TRENCH FOR UTILITY BY HAND
OR AIR SPADE ONLY

DRIPLINE

DRIPLINE

DIM. FROM RPZ; REF.
SPEC. (12" MIN.")

PLAN

RPZ

6" SHREDDED MULCH LAYER

EXISTING GRADE

EDGE OF TRENCH CLOSEST TO
TRUNK AT 12" MINIMUM OFF
LIMIT OF RPZ

BACKFILL PER SPEC

UTILITY

TR
EN

CH
 D

EP
TH

VA
RI

ES

PLAN

EDGE OF BORE CLOSEST TO
TRUNK AT DISTANCE OF 6"
PER CALIPER INCH FOR
TREES GREATER THAN 10"
CALIPER

UTILITY

24
" M

IN
 - 

48
" M

AX
 B

OR
IN

G
DE

PT
H

DRIPLINE

RPZ

50% RPZ DIM. FROM TRUNK;
BASED ON TRUNK CALIPER;

REF. SPEC. (5'-0" MIN.)
6" SHREDDED MULCH LAYER

EXISTING GRADE

100% RPZ

50% RPZ

RPZ

TREE CANOPY DRIPLINE

DRIPLINE

DIM. FROM TRUNK; BASED ON
TRUNK CALIPER REF. SPEC.
(5'-0" MIN.)

BORE FOR UTILITY

6" SHREDDED MULCH LAYER

VITAL ROOT SYSTEM

TREE ARMOR, 2X4X8' LUMBER

6" SHREDDED MULCH LAYER

50% OF RPZ

100% RPZ

TREE ARMOR PROTECTION

TREE CANOPY DRIPLINE

RPZ 1 FOOT PER 1
CALIPER INCH

PLAN

DRIPLINE

RPZ

NOTES:
  1. THIS DETAIL ONLY APPLIES
    TO INSTANCES WHERE THE
    BARRICADE FENCING DOES
    NOT ALLOW SUFFICIENT
    SPACE FOR CONSTRUCTION
    OR MANEUVERING.

  2. INSTALL AND SUPPLEMENT
    6" SHREDDED MULCH LAYER
    BENEATH THE DRIP LINE OF
    THE TREE THROUGHOUT
    COURSE OF CONSTRUCTION.
    8" DEPTH REQUIRED IN
    CRITICAL ROOT ZONE AREA,
    SEE SPEC.

  3. INSTALL TREE ARMOR BY
    WRAPPING 3 TO 4 LAYERS
    OF BURLAP AROUND THE
    TRUNK OF THE TREE;
    VERTICALLY STACK 2X4X8'
    BOARD TO BOARD AROUND
    ENTIRE TREE; WIRE TIE
    BOARDS SECURELY AROUND
    TRUNK AT TOP, CENTER AND
    BOTTOM. IN NO INSTANCE
    ARE THE BOARDS TO BE
    NAILED TO THE TREE.
    ADJUST HEIGHT OF BOARDS
    TO PREVENT ANY DAMAGES
    CAUSED FROM CONSTRUCTION
    ACTIVITY.

  4. TEMPORARILY TIE LIMBS
    THAT ARE IMPEDING
    CONSTRUCTION UPWARDS.

  5. AT THE IMMEDIATE END OF
    CONSTRUCTION, REMOVE ALL
    WIRE, BOARDS, ROPE, FILL
    AND PLYWOOD. IF THE
    COURSE OF CONSTRUCTION
    IS EXTENDED, DO NOT ALLOW
    TREE ARMOR MATERIAL TO
    STRANGLE OR DAMAGE THE
    BARK OF THE TREE.

DEAD BRANCH

LIVE BRANCH

A. FIRST CUT - TO PREVENT THE BARK FROM BEING PEELED WHEN THE BRANCH FALLS.
B. SECOND CUT - TO REDUCE THE WEIGHT OF BRANCH.
C. FINAL CUT - TO ALLOW FOR HEALING COLLAR BUT NO STUBS.
D. BRANCH RIDGES - PROPERLY INDENT BRANCH RIDGES WHICH ARE SITE FOR DECAY.
E. MAIN TRUNK OF TREE

NOTES:

1. PROPER PRUNING FOR BRANCHES 1-1/2" OR GREATER IN DIAMETER
2. DO NOT CUT FROM D TO E.
3. FOR OAKS ONLY: PAINT ALL WOUNDS AND CUTS IMMEDIATELY TO PREVENT THE SPREAD OF OAK WILT.
4. REFER TO SPECIFICATIONS, SECTION 015639 AND 311330 FOR MORE DETAILED REQUIREMENTS.
5. INSPECTION: CONTRACTOR, ARBORIST, OWNER, AND LANDSCAPE ARCHITECT SHALL REVIEW PRUNING WORK TO BE
COMPLETED PRIOR TO INITIATING WORK.
6. EMPLOY QUALIFIED CERTIFIED ARBORIST; REFER TO SPECIFICATIONS.

BRANCH COLLAR

C

A

B

D

D

B
A

C

E

BRANCH BARK RIDGE

01 PERIMETER CONSTRUCTION FENCE
1"=1'-0"

03 TREE PROTECTION FENCE
1"=1'-0"

04 TRENCHING ADJACENT RPZ
3/4"=1'-0"

06 BORING WITH RPZ
3/4"=1'-0"

L0.02

TREE PROTECTION
DETAILS

02 TREE ARMOR
3/4"=1'-0"

05 TREE PRUNING DETAIL
1"=1'-0"
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SYMBOL SIZE REMARK DETAIL

PLANTING DRAIN ATRIUM DRAIN LOCATED WITHIN PLANTING A.D.S. 9" X 9" BLACK REF. DETAIL 02

LAWN DRAIN FLUSH DRAIN LOCATED WITHIN LAWN NDS 12" SQ. BLACK REF. DETAIL 01

DIRECTION OF SLOPE ON PAVEMENT

DIRECTION OF SLOPE IN PLANTING

GENERAL DRAINAGE NOTE(S):

1. 6-8"(IN) PVC STORM LINES CONNECTING LANDSCAPE DRAINAGE. CONTRACTOR TO PROVIDE 12"(IN) RCP CONNECTION INTO CIVIL'S STORM JUNCTION BOX COLLECTING THESE LANDSCAPE DRAIN LINES. USE WYE CONNECTIONS WHERE NECESSARY
TO MINIMIZE REDUNDANT PIPING.

2. CONTRACTOR TO PROVIDE POSITIVE DRAINAGE OF .5% MIN. SLOPE TO JUNCTION BOX FROM LANDSCAPE DRAINS

3. DRAINS TO CONNECT TO CIVIL STORM WATER SYSTEM UNLESS NOTED TO BE CONNECTED TO MEP SYSTEM

4. CONTRACTOR TO CONFIRM POSITIVE DRAINAGE AT ALL LOCATIONS

5. CONTOUR LINES PROVIDED FOR CONCEPTUAL PURPOSES.

6. CONFIRM ALL DOWNSPOUT CONNECTIONS AND PIPING WITH CIVIL AND ARCHITECTURE DRAWINGS

DEMOLITION NOTES:
1. CONTRACTOR SHALL DEMOLISH ALL ITEMS NECESSARY TO INSTALL NEW WORK PER PLANS AND SPECIFICATIONS.  DEMOLITION

WORK SHALL INCLUDE BUT NOT BE LIMITED TO ITEMS INDICATED BY REFERENCED NOTES AND SYMBOLS ON THE DEMOLITION
PLANS.

2. CONTRACTOR SHALL VERIFY IN FIELD ALL DIMENSIONS AND ITEMS TO BE REMOVED. PROMPTLY NOTIFY THE LANDSCAPE
ARCHITECT IN WRITING OF ANY DISCREPANCIES.

3. REFER TO SPECIFICATIONS SECTION 024119 FOR GENERAL DEMOLITION REQUIREMENTS.
4. INSTALL TEMPORARY BARRIERS TO SEPARATE CONSTRUCTION FROM OCCUPIED AREAS OR AREAS ACCESSIBLE TO PUBLIC OR

OWNER EMPLOYEES.  BARRIER SHALL BE DUST-TIGHT.  COORDINATE DEMOLITION SCHEDULE WITH OWNER.  MINIMIZE
DISRUPTIONS FROM SOUND OR CONSTRUCTION EQUIPMENT AND PERSONNEL TO OCCUPIED AREAS.

5. FOR ALL EXISTING PLUMBING - IRRIGATION AND DRAINAGE ITEMS REMOVED, DEMOLISH LINES BACK TO GRADE OR WALLS TO
REMAIN, ABOVE OR BELOW FLOOR.  CAP ALL LINES.

6. CONTRACTOR SHALL PROVIDE UNIT PRICES BASED ON QUANTITIES/CALCULATIONS SHOWN ON DOCUMENTS. FIELD CONDITIONS
MAY REVISE ACTUAL LOCATION, INCREASING OR DECREASING THE EXTENT OF WORK BID. CHANGES TO THE EXTENT OF WORK
RESULTING IN AN INCREASE WILL BE BASED ON UNIT PRICES AND PERFORMED SUBJECT TO APPROVAL OF THE LANDSCAPE
ARCHITECT AND THE OWNER IN THE FORM OF A CHANGE ORDER

GRADING AND EXCAVATION NOTES:
1. ALL EARTHWORK SHALL HAVE MAXIMUM 3:1 SLOPES UNLESS OTHERWISE NOTED.
2. ANY EXISTING AND/OR ON-SITE CONDITIONS WHICH VARY FROM THOSE SHOWN ON DRAWINGS SHALL BE IMMEDIATELY BROUGHT TO THE

ATTENTION OF THE LANDSCAPE ARCHITECT.
3. ALL GRADING SHALL PROVIDE FOR NATURAL RUNOFF OF WATER WITHOUT LOW SPOTS OR POCKETS.  FLOW LINES SHALL BE

ACCURATELY SET AND SHALL NOT BE LESS THAN 0.5% GRADIENT UNLESS OTHERWISE NOTED.  CONTRACTOR SHALL BE RESPONSIBLE
FOR POSITIVE DRAINAGE IN ALL AREAS.

4. REFER TO THE GENERAL CONDITIONS AND THE TECHNICAL SPECIFICATIONS SECTIONS FOR THE PLACEMENT, COMPACTION, GRADING
AND TESTING OF ALL FILL MATERIAL.

5. REFER TO CIVIL DOCUMENTS FOR  ALL SITE EROSION CONTROL.
6. ROUGH OR MASS GRADING SHALL BE AS SHOWN ON THE CIVIL ENGINEERS DRAWINGS, REFERENCE THESE DRAWINGS FOR FINISH

GRADING.
7. THE DEBRIS CREATED BY GRADING AND EXCAVATION OPERATIONS SHALL BECOME THE PROPERTY OF  THE CONTRACTOR AND SHALL BE

LEGALLY DISPOSED OF AWAY FROM THE JOB  SITE.
8. CONTRACTORS SHALL TAKE CARE IN MINIMIZING THE DISTURBANCE TO THE EXISTING TREE TRUNKS AND ROOT SYSTEMS.  ALL FINISH

GRADING UNDER THE EXISTING TREES SHALL BE COMPLETED BY USING HAND TOOLS.  NO LARGE EQUIPMENT OR ANY EQUIPMENT WITH
TRACKS SHALL BE ALLOWED TO WORK OR DRIVE UNDER THE DRIP LINE OF THE EXISTING TREES, EXCEPT  FOR THOSE AREAS WHERE
PAVING IS TO BE PLACED.

9. HAND EXCAVATE AND HAND COMPACT AREAS UNDER DRIP LINES OF EXISTING TREES.
10. ALL EXCAVATION WITHIN THE DRIP LINES OF EXISTING TREES SHALL BE RADIAL TO THE TRUNK.
11. FOR EXISTING UNDERGROUND UTILITIES REFER TO CIVIL ENGINEER'S PLAN.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING

THE ACTUAL LOCATION AND ELEVATION IN THE FIELD PRIOR TO BEGINNING CONSTRUCTION OF THE NEW AMENITIES.  THE CONTRACTOR
SHALL PROTECT ALL EXISTING UTILITIES ENCOUNTERED DURING CONSTRUCTION.

12. REFER TO CIVIL AND PLUMBING ENGINEER'S DRAWINGS FOR CONNECTIONS TO DRAINS AND CONTINUATION TO DISCHARGE PIPING.
13. EXISTING UTILITY STRUCTURES AND LIDS ARE TO BE ADJUSTED TO MATCH PROPOSED FINISHED GRADE (UNLESS OTHERWISE NOTED).
14. ALL PLANTER DRAIN RIM INVERT ELEVATIONS SHALL BE 3" MIN. BELOW TOP OF ADJACENT PAVEMENT ELEVATIONS.  ALL FLOW LINE

ELEVATIONS SHALL BE SET @ MIN. 12" BELOW DRAIN ELEV. @ HIGH END. REF. DRAWINGS FOR INVERTS.
15. ALL LAWN DRAIN RIM INVERT ELEVATIONS SHALL BE 2" MIN. BELOW TOP OF ADJACENT PAVEMENT ELEVATION.  ALL FLOW LINE

ELEVATIONS SHALL BE SET @ MIN. 12" BELOW DRAIN ELEV. @ HIGH END. REF. DRAWINGS FRO INVERTS.
16. AFTER PLACEMENT AND ADJUSTMENT OF DRAIN BODIES TO PROPOSED FINISH GRADES, CONTRACTOR SHALL NOTIFY LANDSCAPE

ARCHITECT TO COORDINATE AND APPROVE FINAL GRADES IN ALL AREAS.
17. GRADING ON TRAILS TO BE CONSISTENT AND TO TRANSITION WITH EXISTING GRADES. TRAIL SECTION SHALL BE CROWNED IN FLAT

AREAS AND SLOPED AT 2% TO THE DOWNHILL SIDE.
18. THE CONTRACTOR SHALL REQUEST A REVIEW FOR INSPECTION OF FINAL IN PLACE GRADING A MINIMUM OF 48 HOURS IN ADVANCE OF

PERFORMING ANY WORK UNLESS OTHERWISE NOTED ON THIS SHEET.  FINAL GRADING SHALL BE APPROVED BY THE LANDSCAPE
ARCHITECT IN THE FIELD AND PRIOR TO SURFACE CONSTRUCTION AND PLANTING.

19. ALL SLOPES SHALL BE SMOOTH AND UNIFORM. LEVEL AND GENTLY CROWN TOP OF SLOPES. BLEND TOE OF SLOPES INTO EXISTING
GRADES

L1.00

DRAINAGE NOTES AND
SCHEDULE
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AMENITY SCHEDULE (A)

BENCH: 40003C KONG BENCH

LINSEED OIL PROOFED
NODIC PINE / HOT-DIP

GALVANISED &
POWDER-COATED

STEEL

VESTRE - TBD -

- CASTING IN THE
GROUND
-CONTACT JOHN
PATTERSON @
512.554.1041

ORN. FENCE-6' TALL - - - - -

-REF. ARCH

SHADE STRUCTURE STEEL RENFROW + CO - TBD POWDERCOATED

-CONTACT
CHRISTAIN CARTER
@ 214.971.0426

TREE GRATE IRON URBAN
ACCESSORIES 4' X 8' - OIL RUBBED FINISH

-CONTACT SPRUCE &
GANDER @
760.690.4083

BOLLARD: ROUGH&READY STEEL/WOOD STREETLIFE 30" HT. TBD POWDERCOATED

-COLOR TO BE
SELECTED BY
LANDSCAPE
ARCHITECT

A1

A2

A3

A4

A5

PAVING SCHEDULE (P)

SYMBOL KEY DESCRIPTION SUPPLIER MATERIAL SIZE COLOR FINISH REMARK DETAIL

CONCRETE PAVING: PEDESTRIAN RATED - CONCRETE - NATURAL GREY MED. BROOM
FINISH

-REINFORCEMENT
AND SIZING REF.
CIVIL

CONCRETE PAVING: PEDESTRIAN RATED
WITH FINISH AND SAWCUT JOINTS

- CONCRETE - NATURAL GREY TOP-CAST 05

-CONTRACTOR
SHALL SUBMIT 5'X5'
MOCK UP FOR LA
APPROVAL

CONCRETE PAVING: MEDIUM DUTY WITH
SAWCUT JOINTS

BOMANITE
HOUSTON CONCRETE - GOBI DESERT ROCK SALT

FINISH

-CONTRACTOR
SHALL SUBMIT 5'X5'
MOCK UP FOR LA
APPROVAL
-CONTACT ERIC
ORTIZ WITH
BOMANITE AT
346.689.5266

STEEL EDGING COL-MET STEEL 1/4"TH - GALVANIZED REF. SPECS

P1

P2.1

P2.2

SE

CURB, STEP AND WALL SCHEDULE (C,S,W)

KEY DESCRIPTION MATERIAL SUPPLIER SIZE FINISH REMARK DETAIL

CURB: MOUNTABLE, REF. CIVIL CONCRETE - - -

-REF. CIVIL

MONUMENT WALL MASONRY - REF. DETAILS -

-BRICK VENEER TO
MATCH BUILDING,
REF. ARCH PLANS

UTILITY SCREEN WALL STEEL RENFROW+CO REF. DETAILS -

-CONTACT
CHRISTAIN CARTER
@ 214.971.0426

CURB RAMP: TYP. CONCRETE CURB RAMP - - - -

-REF. CIVIL

C1

W1

W2

R1

PAVING NOTE(S):
1. 5'(FT)X5'(FT) MOCK-UPS TO BE PROVIDED FOR ALL PAVING SYSTEMS, EDGELAND TO PROVIDE APPROVAL BEFORE INSTALLATION
2. CONTRACTOR TO PROVIDE SHOP DRAWING LAYOUT FOR ALL CONTROL AND EXPANSION JOINTS FOR LA APPROVAL
3. FOR SUBSTITUTIONS TO BE APPROVED, CONTRACTOR TO SUBMIT EQUALS PRIOR TO BIDS BEING ACCEPTED

LIGHTING SCHEDULE
SYMBOL KEY COLOR TEMP. SIZE FINISH REMARK DETAIL

PEDESTRIAN POLE LIGHT: PFL230 LED
W/ AML-Z-ANC POLE

WE-EF LIGHTING 3000K 14' H RAL9004 BLACK -
CONTACT SAMANTHA

RUSSEM @ CW
LIGHTING (713) 690-9320

UPLIGHT: FLC300 WE-EF LIGHTING 3000K 2.3" D RAL9004 BLACK -
CONTACT SAMANTHA

RUSSEM @ CW
LIGHTING (713) 690-9320

SCONCE LIGHT: VLS410 LED WE-EF LIGHTING 3000K 6.69"X4.13"X10.04" RAL9004 BLACK -
CONTACT SAMANTHA

RUSSEM @ CW
LIGHTING (713) 690-9320

L1

L2

L3

LIGHTING NOTE(S):
1. FOUNDATIONS FOR PEDESTRIAN POLES TO BE MAX 3" ABOVE ADJACENT PAVING, NOTIFY LANDSCAPE ARCHITECT OF

ANY CONFLICTS.
2. ALL LIGHT POLE FOUNDATIONS LOCATED WITHIN PEDESTRIAN PAVING TO BE LOCATED FLUSH WITH PAVING
3. ALL EXTERIOR LIGHTING TO BE CONTROLLED BY PHOTOCELL
4. LIGHTING FOR ANY STAGE OR AMPHITHEATER AREAS TO BE ON SEPARATE CONTROLLED CIRCUIT

01
L3.01

01
L3.01

01
L3.01

07
L4.04

01
L3.02

03
L3.03

01
L3.03

02
L3.01

L2.00

MATERIALS NOTES
AND SCHEDULE

CONTROL AND EXPANSION JOINT NOTES:
1. PROVIDE EXPANSION JOINTS IN ALL CASES WHERE CONCRETE FLATWORK MEETS  VERTICAL

STRUCTURES SUCH AS WALLS, CURBS, STEPS AND BUILDING OR WHERE  CONCRETE ABUTS UTILITY
VAULTS OR BOXES. REQUIRED EXPANSION JOINTS AT ALL VAULTS AND VERTICAL STRUCTURES MAY
NOT BE SHOWN ON THESE DRAWINGS BUT ARE A CONSTRUCTION REQUIREMENT.

2. CONTRACTOR TO PROVIDE SHOP DRAWING(S) FOR OVERALL LAYOUT OF ALL CONTROL AND
EXPANSION JOINTS.

METAL FABRICATION NOTES:
1. ALL METAL COMPONENTS TO BE STEEL OR ALUMINUM AS INDICATED
2. STANDARDS: SUBMIT SPECIFICATIONS ON ALUMINUM AND STEEL GRADE AND QUALITY FOR APPROVAL
3. WELDS TO BE CONTINUOUS AND NEAT, GRIND SMOOTH AND FLUSH, GRIND INSIDE CORNERS TO

SMOOTH ROUNDED FORM.
4. PREPARATION: BLAST AND GRIND/WIRE BRUSH TO REMOVE ALL MILL SCALE AND SURFACE FLAKING,

AND AS RECOMMENDED BY PRIMER MANUFACTURER.
5. PAINTING

5.1. PRIMER AND COATING APPLICATION: TO BE MATTHEWS PAINT SYSTEM.  LANDSCAPE ARCHITECT TO
PROVIDE SELECTION AND APPROVAL ON APPLIED COLORS AND FINISHES.

5.2. SUBMIT PAINTED METAL SAMPLES FOR APPROVAL
6. GALVANIZED

6.1. HOT DIP GALVANIZE ALL COMPONENTS INCLUDING HARDWARE
6.2. NO SPRAY GALVANIZATION WILL BE ACCEPTED

CONCRETE CONSTRUCTION NOTES:
1. CONTRACTOR SHALL SUBMIT SHOP DRAWINGS OF ALL MASONRY CONSTRUCTION, CONCRETE FOOTINGS,

BEAMS AND STRUCTURAL SUPPORTS, ETC., PRIOR TO STARTING WORK. CONTRACTOR SHALL PROVIDE FULL
ONE YEAR WARRANTY. ALL DETAILS SHOWN ARE FOR DESIGN INTENT. CONTRACTOR IS RESPONSIBLE FOR
OVERALL STRUCTURAL INTEGRITY OF COMPONENTS, AND SHALL MAKE REVISIONS TO DESIGNS HE DEEMS
NECESSARY FOR THE WARRANTY PROVISIONS. REVISIONS SHALL BE SUBMITTED TO THE LANDSCAPE
ARCHITECT AND THE OWNER FOR APPROVAL

2. ALL POURED CONCRETE OR CONCRETE MASONRY UNIT DIRECTLY CONTACTING SOIL SHALL BE COATED
WITH AN ASPHALTIC WATER PROOF MEMBRANE SEALER, "GULF STATES" OR EQUAL. PRIME WITH GULF
STATES #207 MIN. 8 MM THICK. TROWEL APPLY 1

16" LAYER OF GULF STATES #210 ASPHALTIC MEMBRANE
SEALER

3. ALL WORK SHALL BE GUARANTEED BY THE CONTRACTOR AGAINST MATERIAL DEFECTS AND WORKMANSHIP
FOR A PERIOD OF TWO YEARS AFTER SUBSTANTIAL COMPLETION UNLESS OTHERWISE STATED ABOVE.

CONCRETE
1. MIN. 28 DAY STRENGTH AS FOLLOWS:
       FOUNDATIONS-3,000 PSI
       MIN. CEMENT CONTENT-5 SACKS/CY
       MAXIMUM WATER/CEMENT RATIO-0.50
       SLUMP RANGE-3 12"MIN-5 12" MAX
2. NO FLY ASH ADDITIVES SHALL BE USED IN FLATWORK OR ARCHITECTURALLY EXPOSED CONCRETE.
3. FLY ASH-IF PERMITTED BY ARCHITECTURAL SPECIFICATIONS, SHALL BE LIMITED TO 20% OF CEMENTITIOUS

MATERIALS.

REINFORCING:
1. ASTM A615 (Fy=60 KSI) DEFORMED BARS FOR ALL BARS
2. ALL GRADE 60 REINFORCING TO BE WELDED SHALL BE ASTM A706.
3. WELDED WIRE FABRIC PER ASTM A185, WIRE PER ASTM A82.
4. NO TACK WELDING OF REINFORCING BARS ALLOWED WITHOUT PRIOR REVIEW OF PROCEDURE WITH THE

STRUCTURAL ENGINEER.
5. LATEST ACI CODE AND DETAILING MANUAL APPLY.
6. CLEAR CONCRETE COVERAGE AS FOLLOWS:

6.1. CAST AGAINST AND PERMANENTLY EXPOSED TO EARTH-3"
6.2. EXPOSED TO EARTH OR WEATHER

6.2.1. #6 OR LARGER-2"
6.2.2. #5 OR SMALLER-1 12"

6.2. FLAT SLAB- 2"
6.3. ALL OTHER PER LATEST EDITION OF ACI 318
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TYP. CONCRETE

SPECIALTY CONCRETE

SPECIALTY CONCRETE

TOOLED OR SAW CUT JOINT, REF.
CALLOUT

EXPANSION JOINT

PA PLANTED AREA, REF. PLANTING PLAN

US-290 FRONTAGE RD.
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4 1
/2"

LENGTH TO MATCH WIDTH

VA
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ES
 P

ER
 P

LA
N

B
B/L3.01

TYP. EXPANSION JOINT

REF. MATERIALS SCHEDULE FOR
CONCRETE PAVING FINISHES

TYP. CONTROL JOINT

B. SECTION-TYPICAL CONCRETE PAVING

6"

#4 REINF. 24" O.C., E.W.

(2) #4 REINF. CONT.

7"

COMPACTED SUBGRADE
REF. GEOTECHNICAL REPORT
FOR RECOMMENDATIONS

1"

2% SLOPE MAX.

C. SECTION-TYPICAL EXPANSION JOINT

2" SAND LEVELING BASE

EQ
.

EQ
.

3/8"

3/4
"

3/8" SELF LEVELING CAULK JOINT: SANDED CAULK
W/COLOR TO MATCH ADJACENT PAVING

3/8" Ø SMOOTH DOWEL 12"
LONG, 18" O.C., CAP ONE END

SECOND POUR

6"

FIRST POUR

NOTE:
1. AT EXISTING CONCRETE, CORE
DRILL & EPOXY SET DOWEL.
2. FOR CURB EXPANSION JOINTS-
SEALANT ALONG TOP & VERTICAL
FACE OF EXPOSED EXPANSION
MATERIAL.
3. CAULK TO MATCH ADJACENT
CONCRETE WITH SANDED FINISH

EXPANSION JOINT
SPACING SCHEDULE

WALK WIDTH SPACING

4 1
/2"

 #4 REINF. 24" O.C., E.W.

 14" TOOLED JOINT OR SAW CUT, 14
DEPTH OF SLAB

(2) #4 REINF. CONT.

COMPACTED SUBGRADE GEOTECHNICAL
REPORT FOR RECOMMENDATIONS

D. SECTION-TYPICAL CONTROL JOINT

CONTROL JOINT
SPACING SCHEDULE
WALK WIDTH SPACING

BACKER ROD AND SEALANT

1/4" RADIUS @ EXPANSION JOINT EDGES

2" SAND LAYER
COMPACTED SUBGRADE

10'            8' O.C.
8'            6' O.C.
5'            5' O.C.
4'            4' O.C.

10'            20 LF
8'            16 LF

5'           20 LF
4'            20 LF

6'            18 LF

CONCRETE
2" SAND SETTING BED

1 34" STEEL ANGLE
1
2" Ø NELSON STUD

CAST IRON TREE GRATE, RE:
MATERIALS PLAN

3" CORRUGATED PIPE
(PERFORATED)

ATRIUM DRAIN
RE: GRADING PLAN

L3.01

HARDSCAPE DETAILS
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CAST STONE CAP

CAST STONE LOGO

BRICK VENEER TO MATCH
BUILDING, REF. ARCH

6'
-1

"

5'
-8

"
4"

BUCCANEERS BUCCANEERS

CAST STONE CAP

CAST STONE SCHOOL
NAME INSERT

R
50

'-0
"

BRICK VENEER TO MATCH
BUILDING, REF. ARCH

CAST STONE CAP

5'-
7"

5'-7"

4'
-3

"

04L3.02

03
L3.02

01
L3.02

5'
-0

"

4'
-6

"
6"

4'-3"

4'-5"

CAST STONE CAP

CAST STONE SCHOOL
NAME INSERT

BRICK VENEER TO MATCH
BUILDING, REF. ARCH

CMU AND REINFORCEMENT
SIZING/LAYOUT BY STRUCTURAL

CONCRETE FOOTING, SIZE AND
REINFORCEMENT BY STRUCTURAL

FINISH GRADE

6'
-2

"

5'
-8

"
6"

5'-7"

6'-1"

CAST STONE CAP

CAST STONE SCHOOL
LOGO INSERT

BRICK VENEER TO MATCH
BUILDING, REF. ARCH

CMU AND REINFORCEMENT
SIZING/LAYOUT BY STRUCTURAL

CONCRETE FOOTING, SIZE AND
REINFORCEMENT BY STRUCTURAL

FINISH GRADE

NOTE:

1. CONTRACTOR TO SUBMIT SHOP 
DRAWINGS FOR APPROVAL PRIOR TO
INSTALL.

2. SUBMIT SAMPLES OF CAST STONE
CAP FOR APPROVAL BY LANDSCAPE
ARCHITECT.

3. ARCHITECT TO PROVIDE SCHOOL
LOGO AND FONT FOR CAST STONE
ELEMENTS.

L3.02

WALLS AND STAIRS
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05
L3.03

06
L3.03

FINISHED GRADE,
PAVING VARIES;
REF LAYOUT &
MATERIALS PLAN

4'-1"

8'
-2

"

4'-0" 3'-0"4'-0"

35'-0"

PARASOLEIL
POWDER COATED
PANEL; GOTHAM
PATTERN

2"x2" T.S. POST

CL CL

1'
-9

"

2"

4'-0" 4'-8" 4'-1"

8'
-2

"

PROPOSED
BUILDING;

REF. ARCH.

FINISHED GRADE,
PAVING VARIES;
REF LAYOUT &
MATERIALS PLAN

PARASOLEIL POWDER
COATED  PANEL;
GOTHAM PATTERN

2"x2" PRE GALV.
SQUARE TUBE

CL

2"

4'-1" 4'-8" 4'-1"

8'
-2

"

FINISHED GRADE,
PAVING VARIES;
REF LAYOUT &
MATERIALS PLAN

CL CL

1'
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PARASOLEIL
POWDER COATED
PANEL; GOTHAM
PATTERN

2"x2" T.S. POST

9'-0"

9'
-0

"

36'-3"

3"

1'
-6

"

PARASOLEIL POWDER
COATED PANELS,
GOTHAM PATTERN

6" X 6" T.S. COLUMN

6" X 8" T.S. FRAME

FINISHED
GRADE

EXISTING
BUILDING

04
L3.03 9'-0"

PARASOLEIL POWDER
COATED PANELS,
GOTHAM PATTERN

6" X 8" T.S. FRAME

2 X 6" T.S. JOISTS

9'-0"

6"
4'

-5
"

14
'-8

"

2"

02
L3.03

6"X6" T.S. COLUMN

36'-3"

9'-0"

6" X 8" T.S. FRAME

FINISHED
GRADE

PARASOLEIL POWDER COATED
PANELS, W/ 2" T.S. FRAME

14'-6"

6"

9'
-0

"

8'
-4

"

6" X 8" T.S. COLUMN

NOTES:
- RENFROW TO PROVIDE SIGNED &

SEALED SHOP DRAWINGS FOR
L.A. APPROVAL PRIOR TO INSTALL

- PROVIDE ELECTRICITY
INTERNALLY THROUGH COLUMNS,
REF. MATERIALS PLAN

NOTES:
- RENFROW TO PROVIDE SIGNED &

SEALED SHOP DRAWINGS FOR
L.A. APPROVAL PRIOR TO INSTALL
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TREES

ABBREVIATION BOTANICAL NAME COMMON NAME SIZE HEIGHT REMARKS/COMMENTS

LI LAGERSTROEMIA INDICA X
FAURIEI 'NATCHEZ' NATCHEZ CRAPE MYRTLE 65 GALLON 14'-16'(FT) 3 STEM MULTI-TRUNK, 5' CLEAR

TRUNK

OE CORDIA BOISSIERI MEXICAN OLIVE 45 GALLON 10'(FT)
FULL, WELL BRANCHED.

BACKFILL TREE PIT WITH WELL
DRAINED SOIL

QV QUERCUS VIRGINIANA LIVE OAK 65 GALLON 14'-16'(FT) FULL, WELL BRANCHED

QP QUERCUS POLYMORPHA MEXICAN WHITE OAK 45 GALLON 14'-16'(FT) FULL, WELL BRANCHED

UP ULMUS PARVIFOLIA LACEBARK ELM 65 GALLON 14'-16'(FT) FULL, WELL BRANCHED

SHRUBS

SYMBOL ABBREVIATION BOTANICAL NAME COMMON NAME SIZE SPACING REMARKS/COMMENTS

IV ILEX VOMITORIA "STOKES
DWARF" DWARF YAUPON HOLLY 7 GALLON 30" O.C. FULL PLANTS, ROOTED TO

CONTAINER

MC MYRICA PUSILLA DWARF WAX MYRTLE 7 GALLON 42" O.C. FULL PLANTS, ROOTED TO
CONTAINER

GROUNDCOVERS

SYMBOL ABBREVIATION BOTANICAL NAME COMMON NAME SIZE SPACING REMARKS/COMMENTS

FT FICUS TIKOUA SANDI LEAF FIG IVY 1 GALLON 12" O.C. FULL PLANTS, ROOTED TO
CONTAINER

LA LANTANA X 'NEW GOLD' NEW GOLD LANTANA 1 GALLON 18" O.C. FULL PLANTS, ROOTED TO
CONTAINER

LM LIRIOPE MUSCARI
'TIDWELL'S BIG BLUE' LILY TURF 1 GALLON 12" O.C. FULL PLANTS, ROOTED TO

CONTAINER

TURF

SOD CYNODON DACTYLON 'TIFF
TUFF' BERMUDA 'TIFF TUFF' TURF SOLID SOD, STAGGERED

SEED BERMUDA HYDROSEED BERMUDA
-HYDROSEED
-INSTALL 2 COURSES OF SOLID
SOD AT ALL EDGES

L4.00

PLANTING NOTES AND
SCHEDULE

IRRIGATION NOTES:
1. REFERENCE IRRIGATION PLANS AND DETAILS. IF IRRIGATION PLANS ARE NOT PROVIDED THE CONTRACTOR IS TO

PRODUCE SEALED IRRIGATION DRAWINGS USING THE BELOW GUIDELINES. IRRIGATION DRAWINGS TO BE APPROVED BY
LANDSCAPE ARCHITECT PRIOR TO INSTALLATION

2. IRRIGATION DESIGNS ARE TO BE DESIGNED BY A LICENSED IRRIGATOR IN THE STATE IN WHICH THE PROJECT IS BEING
CONSTRUCTED

3. VERIFY TAP LOCATION WITH CIVIL ENGINEER, CONFIRM LOCATION, SIZE AND METHOD
4. VERIFY STATIC PRESSURE OF WATER SOURCE AT POINT OF CONNECTION PRIOR TO DESIGN AND INSTALLATION
5. HEAD TO HEAD COVERAGE OR BETTER; DO NOT EXCEED MANUFACTURER'S PUBLISHED RADIUS OF THROW.
6. MAINLINE AND SECTION PIPE TO BE SCHEDULE 40
7. ALL PIPE UNDER PAVEMENT SHALL BE IN SLEEVES
8. PREFERRED EQUIPMENT:

8.1. CLIENT, CITY AND DISTRICT STANDARDS SUPERCEDE ANY OF THE FOLLOWING NOTES.
8.2. SPRAY HEAD:RAINBIRD, 180X SERIES; POP-UP HEIGHT APPROPRIATE FOR PLANT MATERIAL AT TIME OF PLANTING
8.3. NOZZLES: RAINBIRD MPR
8.4. ROTOR HEADS: RAINBIRD 500 SERIES
8.5. INCLUDE SWING JOINTS ON ALL SPRAY POP UPS AND ROTORS
8.6. REMOTE CONTROL VALVE: PEB SERIES BRASS.
8.7. BALL VALVE: LASCO UNION TYPE BALL VALVE SAME SIZE AS CONTROL VALVE
8.8. TREE BUBBLERS: GPH AND EMITTER SPACING APPROPRIATE FOR SOIL CONDITIONS, PROVIDE DETAIL
8.9. QUCK COUPLERS: RAINBIRD 33DRC- 34" DIAMETER OUTLET
8.10. VALVE BOXES:  RAIN BIRD VB SERIES 12x18 MIN. FOR 1-1

2" VALVE OR SMALLER, JUMBO 17x30 FOR 2" VALVE AND
LARGER; ALLOW 24" BETWEEN VALVE BOXES. ALIGN SQUARE TO ADJACENT PAVING

8.11. CONTROLLER: RAINBIRD ESP-LXME2/PRO WITH LXMSS CABINET AND PEDESTAL; VERIFY ON PLAN WITH LANDSCAPE
ARCHITECT PRIOR TO INSTALLATION

PLANTING NOTES:
1. PLANTING SOIL MIXTURE: REF. SPECIFICATIONS.
2. ALL ON SITE TOPSOIL FROM DESIGNATED STOCKPILE AREA OR BORROW SITE WILL BE TESTED TO COMPLY WITH

CONFORMITY SHOWN IN SOIL PREPARATION SPECIFICATION
3. BIDDING CONTRACTORS BE ADVISED THAT ALL NEW TREE MATERIAL IS TO BE CONTAINER-GROWN CORRESPONDING TO

STATED ROOT BALL SIZES AS RECOGNIZED BY INDUSTRY STANDARDS. THIS SHALL EXCLUDE ALL B&B, MACHINE MOVED,
OR TRANSPLANTED TREES FROM THE BIDDING PROCESS UNLESS OTHERWISE INDICATED. THE INSTALLATION
CONTRACTOR SHALL BE PREPARED TO PROVIDE PHOTOGRAPHS OF INTENDED PLANT MATERIAL ALONG WITH SIGNED
CLARIFICATION THAT PLANT MATERIAL MEETS THESE REQUIREMENTS AND THAT NO VARIATIONS OR SUBSTITUTIONS
HAVE BEEN MADE.

4. THE LANDSCAPE CONTRACTOR DOING THE INSTALLATION OF THIS WORK SHALL SUBMIT INFORMATION TO THE LA
REGARDING THE SOURCING OF PLANT MATERIAL. ALL PLANT MATERIAL MUST BE APPROVED BY THE LA.

5. IF THE PLANTING PLAN DOES NOT AGREE WITH THE PLANT LIST, THE QUANTITIES INDICATED GRAPHICALLY ON THE
PLANTING PLAN SHALL GOVERN.

6. IF IRRIGATION IS NOT PROVIDED TO PROPOSED TREES, AND DECLINED BY THE OWNER THE CONTRACTOR IS TO INSTALL:
TREE GATORS REFERENCE SPECIFICATIONS.

7. CONTRACTOR TO PROVIDE ONSITE INVESTIGATION FOR ALL TREE PITS. SOIL CONDITIONS VARY FROM HEAVY CLAY TO
SOLID BEDROCK. RESPONSIBILITY FOR ADDRESSING THESE CONDITIONS FALLS ON THE CONTRACTOR.

8. PROVIDE 5
16"X48" ORANGE DRIVEWAY MARKERS W/REFLECTORS 15' O.C. WHERE ALL NATIVE SEEDING MEETS MOWED

LAWN CONDITION. CONFIRM ANY CONFLICTS WITH LANDSCAPE ARCHITECT.

SITE/LANDSCAPE SLEEVING NOTES:
1. CONTRACTOR IS RESPONSIBLE TO VERIFY ALL OTHER CONSULTANTS AND SUB-CONTRACTOR SLEEVING

REQUIREMENTS AND PLACE SUCH SLEEVES PRIOR TO HARDSCAPE INSTALLATION.
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6"
MIN.

5'-
0"

6"

2' 
(T

YP
. 2

 S
TA

KE
S)

3' 
(T

YP
. 3

 S
TA

KE
S)

NOTE: REFERENCE
SPECIFICATIONS
FOR MATERIALS

SET TREE PLUMB & IN CENTER OF PIT
SOFT FABRIC TIE AT CONTACT POINTS
NON-WIRE GUY SUPPORT GUY WIRE;
REF. SPECS

TREE STAKE, REF. SPECS
TREE ROOT BALL; SET 2"
ABOVE FINISH GRADE OR AS SPEC.
2" MULCH LAYER OVER
ROOTBALL & WATERING SAUCER
FINISH GRADE

BACKFILL MIX

(2) RAINBIRD RWCBC1404 ROOT
WATERING SYSTEM

2' 
(T

YP
. 2

 S
TA

KE
S)

3' 
(T

YP
. 3

 S
TA

KE
S)

NOTE: REFERENCE
SPECIFICATIONS
FOR MATERIALS

BACKFILL MIX

(2) RAINBIRD RWCBC1404
ROOT WATERING SYSTEM

SET TREE PLUMB & IN CENTER OF PIT

SOFT FABRIC TIE AT CONTACT POINTS

NON-WIRE GUY SUPPORT;REF. SPECS

TREE STAKE, REF. SPECS
TREE ROOT BALL; SET 2"
ABOVE FINISH GRADE OR AS SPEC.
2" MULCH LAYER OVER
 ROOTBALL & WATERING SAUCER
TOPSOIL SHAPED TO FORM WATERING
SAUCER, 3" ABOVE FINISH GRADE

RAINBIRD RWCBC1404 ROOT
WATERING SYSTEM
STAKE; REF. SPECS
GUY WIRE; REF. SPECS
HOSE OVER GUY WIRE;
REF. SPECS
TREE
ROOTBALL BELOW
ADJACENT PAVING

RAINBIRD RWCBC1404
ROOT WATERING SYSTEM
TREE

HOSE OVER GUY WIRE;
REF. SPECS

GUY WIRE; REF. SPECS

STAKE; REF. SPECS

ROOTBALL BELOW

ADJACENT PAVING

RAINBIRD RWCBC1404
ROOT WATERING SYSTEM
TREE
HOSE OVER GUY WIRE;
REF. SPECS
GUY WIRE; REF. SPECS

STAKE; REF. SPECS
ROOTBALL BELOW
ADJACENT PAVING

TYP. SHRUB PLANTING

PIVOT SHRUBS AT
INTERSECTION OF ROW LINES

ROW LINE- ALIGN ALL
SHRUBS IN ROW LINES

LIMIT OF SHRUBS OR
HEADER-WHERE OCCURS

"INFILL SHRUB" AT INTERSECTION
OF ROW LINES OR AT
ENDS OF SHRUB ROW

NOTE:
FOR SINGLE ROW OF SHRUBS,
CENTER SHRUB IN ROW LINE
BETWEEN LIMITS OF SHRUBS

L= SPACING AS CALLED
FOR IN PLANTING PLAN

6" O.C.      4.61
8" O.C.      2.60
9" O.C.      1.78
10" O.C.     1.66
12" O.C.     1.15
15" O.C.     .738
18" O.C.     .50
24" O.C.     .28
30" O.C.     .18
36" O.C.     .12
48" O.C.     .07
60" O.C.     .04
72" 0.C.     .03

SPACING PLANTS / SF

NOTE: DIMENSION 'S' DENOTES PLANT
SPACING AS CALLED OUT ON PLANT LIST.

PAVING EDGE,
BUILDING OR CURB

12' FOR GROUNDCOVERS
3' FOR SHRUBS

TYP. PLANT
LOCATION

SPACING PER
PLANTING CHART

CROWN BED;
REF. GRADING PLAN,
DETAILS, & SPECS
2" MULCH LAYER;
REF. SPECS

FINISH GRADE

PLANTING SOIL MIX;
REF. SPECS

UNDISTURBED SOIL

DI
RE

CT
IO

N 
OF

 S
LO

PE

SOD PANEL;
STAGGER PANELS; SET
PERPENDICULAR TO
DIRECTION OF SLOPE

RE
F.

SP
EC

S

ADJACENT EDGE
GRASS

REF. SOIL PREP. SPECIFICATION
FINISH GRADE

LAWN

GROUNDCOVER AND/OR
SHRUB PLANTING

STEEL EDGING STAKE

STEEL EDGING
PLANTING SOIL MIX; REF. SPECS

2" MULCH LAYER OVER BED AREA

FINISH GRADE

UNDISTURBED SOIL

L4.04

PLANTING DETAILS
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EXISTING ARNOLD MS
RENOVATION

EXISTING ANNEX

02 41 00.D50

02 41 00.D23

02 41 00.D49

EXISTING ANNEX

EXISTING FIELD

EXISTING PORTABLES

EXISTING TENNIS COURT

EXISTING TRACK

EXISTING PARKING

EXISTING PARKING

EXISTING PARKING

EXIS
TIN

G P
ARKIN

G

EXISTING PARKING

HEMPSTEAD HWY

EXISTING BUS LOOP

EXISTING FOOTBALL FIELD

EXISTING BLEACHERS

EXIS
TIN

G P
RACTIC

E F
IE

LD

T
E
LG

E
 R

D

EXISTING PARKING

02 41 00.D54

02 41 00.D23

EXISTING TRACK AND 
FIELD EVENTS

EXISTING DETENTION POND

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN
 S

COPE

NOT IN
 S

COPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

EXISTING PORTABLES
N.I.C

02 41 00.D23

RE: MEP FOR SCOPE

EXISTING 
STORAGE 
BUILDING

06/AD101H

EXISTING CY FAIR HS

NOT IN SCOPE

SITE DEMOLITION PLAN LEGEND

DEMO EXISTING PAVING 
AND GRASS

DEMO CHAINLINK 
FENCE

DEMO ORNAMENTAL 
FENCE

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED 
FOR NEW CONSTRUCTION. RE: AREA PLANS AND 
STRUCTURAL DEMOLITION PLANS FOR FURTHER 
DESCRIPTION"

GENERAL SITE DEMOLITION NOTES
1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 

OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.
2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 

FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.
3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATE 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCTION TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCTION SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQUIRED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF 
ANY DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE 
AREA INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED 
OUT IF THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE 
IDENTIFIED TO SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE 
SPLIT SO AS TO KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING 
POWER TO THE REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING 
OR BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SCOPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE 

DEEMED SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND 
CLEAN CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS 
REQUIRED.
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DEMO EXISTING ALUMINUM CANOPY SYSTEM IN ITS ENTIRETY, TO 
INCLUDE COLUMN FOOTINGS. CUT, CAP AND PROVIDE END CAP/BIRD 
SCREEN AT EXISTING CANOPY EXTENTS TO REMAIN. G.C TO COORDINATE 
WITH ARCH/DISTRICT PRIOR TO DEMOLITION. COORDINATE WITH CANOPY 
MANUFACTURER FOR TIE IN OF EXISTING DRAIN SYSTEM, FLASHING, AND 
CAPPING OF EXISTING CANOPY WITH PROPOSED NEW SYSTEM.  

EXISTING ALUMINUM  CANOPY STRUCTURE TIES INTO EXISTING PLASTER SOFFIT. G.C 
TO DEMO PLASTER SOFFIT AS REQ'D TO REMOVE CANOPY STRUCTURE. REBUILD AND 
REFINISH PLASTER SOFFIT WHERE DEMOLITION OCCURS. 

PRIME, PREP AND REPAINT EXISTING  PLASTER SOFFIT SYSTEM IN ITS ENTIRETY RE: 
A-201 FOR FULL EXTENTS. 

A-528
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02 41 00.D23 DEMO PAVING, SIDEWALKS, AND CURBS. RE: CIVIL

02 41 00.D49 DEMOLISH EXISTING MARQUEE SIGN  AND ASSOCIATED UTILITIES IN ITS ENTIRETY.

02 41 00.D50 RELOCATE EXISTING CONEX PRIOR TO COMMENCING NEW CONSTRUCTION. CAP AND
ABANDON EXISTING UTILITIES. COORDINATE TEMP LOCATION WITH CAMPUS. ONCE NEW
STORAGE BUILDING IS COMPLETE CONTRACTOR TO DEMOLISH EXISTING CONEX.

02 41 00.D54 DEMOLISH EXISTING WINDSCREEN AT TENNIS COURTS AND PREP FOR NEW.
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1/16" = 1'-0"26 DEMOLITION CANOPY - ENLARGED PLAN
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UP UP
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 T

B
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06/AS405

NEW MARQUEE AND STRUCTURE TO BE 
FUNDED BY ALLOWANCE. CONDUIT, POWER 
AND DATA TO BE INCLUDED IN THE BASE. 
RE: MEPT

EXISTING ARNOLD MS
RENOVATION

EXISTING ANNEX

EXISTING FIELD

EXISTING PORTABLES

EXISTING TENNIS COURT

EXISTING TRACK

EXISTING PARKING

EXISTING PARKING

EXISTING PARKING

EXIS
TIN

G P
ARKIN

G

EXIS
TIN

G P
RACTIC

E F
IE

LD

T
E
LG

E
 R

D

EXISTING PARKING

HEMPSTEAD HWY

EXISTING BUS LOOP

EXISTING FOOTBALL FIELD

EXISTING BLEACHERS

EXISTING TRACK 
AND FIELD EVENTS

BU
ILD

IN
G

 EASEM
EN

T 

BU
ILD

IN
G

 EASEM
EN

T 

NOT IN SCOPE

NOT IN SCOPE
NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN
 S

COPE

NOT IN
 S

COPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

EXISTING PARKING

EXISTING CY FAIR HS

NOT IN SCOPE

EXISTING PORTABLES
N.I.C

03/AS713

CONTRACTOR TO HIRE A LICENSED 
IRRIGATOR TO REMOVE, REPLACE, 
ADJUST, AND/OR MODIFY EXISTING 
IRRIGATION WATER LINES AND 
IRRIGATION HEADS IN THE AREA TO 
ACCOMODATE THE PROPOSED 
DEVELOPMENT. PROTECT THE EXISITNG 
WIRING AND CONTROLLER, IF DAMAGED 
NEEDS TO BE REPLACED 

14/A-101H

06/AS714

4'-0"

TEMPORARY 
PORTABLES

04/AS714

ARCH SITE PLAN LEGEND

EXISTING BUILDING

CHAIN LINK FENCE 

ORNAMENTAL FENCE 

NOT IN SCOPE

NEW ADDITION

GRASS RE: CIVIL/LANDSCAPE

HYDRO MULCH RE: CIVIL/LANDSCAPE

PROPOSED TREE
RE: LANDSCAPE

LIGHT POLE

PROPERTY LINE

CONCRETE

GENERAL ARCH SITE PLAN NOTES

1. REFER TO CIVIL DOCUMENTS
2. COORD. ALL SPOT ELEVATIONS AND DIMENSIONS WITH CIVIL, LANDSCAPE, AND OR STRUCTURAL 

DOCUMENTS
3. PROVIDE AND INSTALL POSITIVE DRAINAGE AWAY FROM ALL BUILDINGS OF 1 % MINIMUM, 2 % MAXIMUM 

AT ALL EXTERIOR PAVED PEDESTRIAN AREAS, INCLUDING BUT NOT LIMITED TO, SIDEWALKS, PATIOS, 
STAIRS, PAVING, U.N.O.

4. PROVIDE AND INSTALL POSITIVE DRAINAGE AWAY FROM ALL BUILDINGS OF 5 % FOR A HORIZ. DISTANCE 
OF 10 FEET AT ALL EXTERIOR NON-PAVED AREAS U.N.O

5. REFER TO CIVIL DOCUMENTS FOR CONCRETE SIDEWALK EXPANSION JOINTS AND CONCRETE SIDEWALK 
CONTROL JOINTS

6. VERIFY AND CONFIRM ALL JOINT LAYOUTS AT ALL CONCRETE SIDEWALKS WITH ARCH. PRIOR TO 
POURING OF CONCRETE

7. PROVIDE AND INSTALL CONCRETE SIDEWALK EXPANSION JOINTS AT AREAS NOT SPECIFICALLY 
INDICATED AT 50 FEET ON-CENTER MAX. U.N.O.

8. PROVIDE AND INSTALL CONCRETE SIDEWALK CONTROL JOINTS AT AREAS NOT SPECIFICALLY INDICATED 
AT DISTANCES EQUIVALENT TO SIDEWALK WIDTH, BUT NOT TO EXCEED 10 FEET ON-CENTER MAX.

9. VERIFY ALL SITE SIGNAGE LOCATIONS WITH ARCH. PRIOR TO INSTALLATION OF SITE SIGNAGE

N
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S1

S2

SA SB

SEALED CONCRETE FLOOR

INTERIOR METAL PANEL 
OVER INSUL. TYP. 
WALLS & ROOF

O.H. DOOR TRACK 
ABOVE TYP,

DS DS

DS DS

9
 1

/2
"

5' - 0"9 1/2"23' - 5"9 1/2"

1
' -

 2
"

6
' -

 2
 1

/2
"

STORAGE
BUILDING

S100

ROOF 
OVERHANG

OUT TO OUT OF STEEL

25' - 0"

O
U

T
 T

O
 O

U
T

 O
F

 S
T

E
E

L

2
5

' -
 0

"

FIRE EXTINGUISHER 

9
 1

/2
"

S100

S100A

18

AS405

15

AS405

AS40618
AS406

AS406

AS406

03

06

15

S1

S2

SA SB

STORAGE
BUILDING

S100

LIGHT FIXTURE, TYP.
RE: ELECTRICAL

5' - 0"

MTL SOFFIT PANELS 
(ABOVE) TYP.

PREFINISHED MTL GUTTER & 
DOWNSPOUT SYSTEM

S1S2
15

AS405

S100A

S100

STORAGE
BUILDING

S100

LEVEL 1
0"

LEVEL 1
0"

UNDERSLAB VAPOR BARRIER
RE: SPECS

INSUL. TYP. WALLS & 
ROOF

OVERHEAD COILING DOOR W/ 
SHROUD. POSTS, RAILS & CABINETS 
BY DOOR MANUFACTURER AS 
REQUIRED.

LIGHT FIXTURE, RE: MEP

EXTERIOR MTL. WALL 
PANELS, TYP.

PRE-ENGINEERED MTL. BLDG FRAME

FOR WALL PENETRATIONS, SEAL J-TRIM TO VINYL FACED INSULATION. 
AT BASE OF WALL, PROVIDE DRIP EDGE SEALED TO VINYL FACED INSULATION. 

DOWNSPOUT W/ CAST IRON BOOT.
COLOR TO MATCH ADJACENT PRESSBOX.
RE:CIVIL

RIDGE VENT

CONCRETE FOUNDATION 
RE: STRUCT.

GUTTER. COLOR TO MATCH ADJACENT 
PRESSBOX

STANDING SEAM MTL 
ROOF

1
5

'-6
 1

/2
"

1
1

'-8
 3

/4
"

INTERIOR METAL 
WALL PANELS

EXTERIOR MTL. WALL PANELS, TYP.

SA SB

LEVEL 1 - TOSC EL
(STORAGE BUILDING)

0' - 0"

STORAGE BUILDING
ROOF PLAN

13' - 0"

RIGID METAL BLDG. FRAME

ROLLING SERVICE DOOR

UNDERSLAB VAPOR BARRIER 
RE: SPECS

FOR WALL PENETRATIONS, SEAL J-TRIM TO VINYL FACED INSULATION. 
AT BASE OF WALL, PROVIDE DRIP EDGE SEALED TO VINYL FACED INSULATION. 

BUILDING SLAB RE: 
STRUCTURAL

STORAGE
BUILDING

S100

STANDING SEAM MTL 
ROOF

5'-0"

LEVEL 1 - TOSC EL
(STORAGE BUILDING)

0' - 0"

INTERIOR METAL WALL PANELS

MECH LOUVER
RE: MECHANICAL

MECH LOUVER
RE: MECHANICAL

EXTERIOR MTL. WALL PANELS, TYP.

LEVEL 1 - TOSC EL
(STORAGE BUILDING)

0' - 0"
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T 000-000-0000

1/4" = 1'-0"06 STORAGE BUILDING
1/4" = 1'-0"03 STORAGE BLD - RCP

DOOR SCHEDULE - STORAGE BUILDING
DOOR PANEL FRAME GENERAL

REMARKSMARK WIDTH HEIGHT
WIDTH:

A / B
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SETJAMB HEAD SILL

S100 3'-0" 6'-10" 3'-0" F 1 3/4" HM HM NONE 001 HM <By
Category

>

NONE

S100A 10'-0" 10'-0" 11'-0" OHC- PS 1 3/4" AL- AL- NONE 00HS HM HM MANUAL O.H. SERVICE DOOR
(Non-Insulated)

1/4" = 1'-0"18 SECTION 1 @ STORAGE BLD
1/4" = 1'-0"15 SECTION 2 @ STORAGE BLD

No. Description Date



S1 S2
15

AS405

RIDGE VENT 

METAL FASCIA

STANDING SEAM MTL ROOF 

GUTTER. 
COLOR TO MATCH ADJACENT PRESSBOX

DOWNSPOUT W/ CAST IRON BOOT. COLOR TO MATCH 
ADJACENT PRESSBOX

PREFINISHED METAL PANEL

3" 

1'-0"

MECH LOUVER 
RE: MECH

1
1'

-0
"

EXTERIOR MTL. WALL PANELS, TYP.

S1S2
15

AS405

RIDGE VENT 

STANDING SEAM MTL ROOF 

GUTTER.
COLOR TO MATCH ADJACENT PRESSBOX

PREFINISHED METAL PANEL

DOWNSPOUT W/ CAST IRON BOOT.
COLOR TO MATCH ADJACENT PRESSBOX.
RE:CIVIL

EXTERIOR MTL. WALL PANELS, TYP.

1
1'

-0
"

SASB

18

AS405

RIDGE VENT 

STANDING SEAM MTL ROOF

MECH LOUVER 
RE: MECH

GUTTER.
COLOR TO MATCH ADJACENT PRESSBOX

EXTERIOR MTL. WALL PANELS, TYP.

DOWNSPOUT W/ CAST IRON BOOT.
COLOR TO MATCH ADJACENT PRESSBOX.
RE:CIVIL

21/A-322

SA SB

18

AS405

RIDGE VENT 

STANDING SEAM MTL ROOF

GUTTER.
COLOR TO MATCH ADJACENT PRESSBOX

EXTERIOR MTL. WALL PANELS, TYP.

DOWNSPOUT W/ CAST IRON BOOT.
COLOR TO MATCH ADJACENT PRESSBOX.
RE:CIVIL
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1/4" = 1'-0"18 WEST ELEVATION - STORAGE BUILDING
1/4" = 1'-0"15 EAST ELEVATION - STORAGE BUILDING

1/4" = 1'-0"06 NORTH ELEVATION - STORAGE BUILDING
1/4" = 1'-0"03 SOUTH ELEVATION - STORAGE BUILDING

No. Description Date



BOLLARD

2"X2"X1/4" GALV. STEEL ANGLE WELDED TO BOLLARD, 
PAINT

1/2" DIA. PADLOCK HOLE, LOCK N.I.C.

1-1/2"X1-1/2"X1/4" GALV. STEEL ANGLE WELDED TO PIPE 
SLEEVE, PAINT

PIPE SLEEVE

LOCK DETAIL (N.T.S.)

DOMED CONC. CAP

WELDED STEEL PLATE TO INTERIOR OF BOLLARD 
TO SUPPORT CONC. FILL

4" DIA. SCHEDULE 40 GALV. STEEL PIPE

1/2" FIBER EJ FILLER ALL AROUND, CAP WITH CONT. 
SEALANT

18" DIA. CONC. FOOTING, SLOPE TOP OF FOOTING AWARY 
FROM BOLLARD ALL AROUND.
RE: STRUCTURAL FOR REINFORCEMENT AND CONCRETE REQ'

PAVING

8"

3'
-0

"
R

E
: M

A
N

U
F

.

M
IN6"

BOTTOM PLATE WELDED TO BOTTOM OF PIPE SLEEVE, 
PLUG TO PREVENT CONC. FROM FILLING BOLLARD

5" DIA. SCHEDULE 40 GALV. STEEL PIPE SLEEVE, 
PAINT

BOLLARD LOCK

CONC. WALK

3/4" REDWOOD EJ

RAMP SHALL NOT EXCEED 
1:12 SLOPE

PREPARED SUBGRADE

3/4" REDWOOD EJ

#4 X 10" BENT DOWELS AT 10" 
OC, WITH PLASTIC SLEEVES

#4 X 10" BENT DOWELS AT 10" OC, 
WITH PLASTIC SLEEVES

REINF. WITH 6X6 6/6 WWM

RAMP SHALL HAVE CONTRASTING COLOR WITH 
COLOR INTEGRAL TO CONC., COLOR SELECTED BY 
ARCHITECT

*1:10 MAX

RAMP WIDTH

3'-0" MIN. *1:10 MAX

EDGE OF WALK/ 
STRUCTURE

RAMP SHALL NOT EXCEED 
1:12 SLOPE

TOOL GROOVES

3/4" REDWOOD EXP. 
JT.

3/4" FIBER EJ

CURB

1:
12

 S
LO

P
E

 M
A

X
"X

"

CURB TAPERS AT RAMP 
SLOPE TO PARKING 

ELEVATION

FLARED SIDES SHALL NOT 
EXCEED 1:10 SLOPE

NOTE *: IF "X" IS LESS THAN 48", THEN THE 
SLOPE OF FLARED SIDES SHALL NOT 
EXCEED 1:12 

D
N

RAMP CROSS SLOPE SHALL NOT 
EXCEED 1:48 SLOPE

10

AS711

1/
4"

1/4"
2"

O.C.

TOOLED GROOVES

3/4" REDWOOD EJ

3/4" FIBER EJ
6" CURB TYP.

3/4" FIBER EJ

CONC. WALK

1/4" X 1/4" 
TOOLED GROOVES

3/4" REDWOOD EJ

3/4" FIBER EJ
RAMP SHALL HAVE CONTRASTING COLOR WITH 
COLOR INTEGRAL TO CONC., COLOR SELECTED 
BY ARCHITECT

DN

1:12 SLOPE MAX

C
O
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6"
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NOTE: CJ'S AT 5'-0" OC MAX, U.N.O., VERIFY IN 
FIELD WITH CIVIL AND OR ARCHITECT PRIOR 
TO INSTALLATION

CONT TOOLED JOINT 1/4 DEPTH 
OF CONC., 1" MIN

PREPARED SUBGRADE

RE: CIVIL FOR REINF. AND 
THICKNESS

NOTE: EJ'S AT 20'-0" OC MAX, U.N.O., VERIFY 
IN FIELD WITH CIVIL AND OR ARCHITECT 
PRIOR TO INSTALLATION

LOAD TRANSFER UNIT

PREPARED SUBGRADE

RE: CIVIL FOR REINF. AND THICKNESS

CONT. TOOLED CONC. EDGE

1/4"X3/4" REMOVABLE STRIP AND 
REDWOOD EJ

1' - 0" PREPARED 
SUBGRADE, EXTEND 
BEYOND EDGE OF 
PAVING

CONT TOOLED EDGE, 
1/4" RADIUS

RE: CIVIL FOR REINF. 
AND THICKNESS

6'-0"L PRECAST 
CONCRETE WHEEL STOP, 
MIN. 4,000 PSI CONCRETE, 
MIN. 190 LB WEIGHT

(2) #4 X 10" LONG GALV.
ANCHOR RODS AT EACH 
WHEEL STOP DOWEL INTO 
PAVEMENT THROUGH 
WHEEL STOP, SET DOWEL 
IN EPOXY GROUT

PREPARED 
SUBGRADE

6
"

PAVING

6"

DOMED CONCRETE CAP, 
GALV. ONLY

6" DIA. SCHEDULE 40 GALV. 
STEEL PIPE, FILL WITH 
CONCRETE

1/2" FIBER EJ FILLER ALL 
AROUND, CAP WITH CONT. 
SEALANT

18" DIA. CONCRETE FOOTING, 
SLOPE TOP OF FOOTING AWARY 
FROM BOLLARD ALL AROUND.
RE: STRUCTURAL FOR 
REINFORCEMENT CONCRETE REQ'

PAVING

5
' -

 0
"

R
E

: 
M

A
N

U
F

.

M
IN6
"

REFLECTIVE STRIPPED 
WARNING TAPE

CONT. FIBER EJ WITH 
WITH CONT. SEALANT

RE: CIVIL FOR 
PAVING, REINF., AND 
THICKNESS

CONT. CONCRETE 
CURB, RE: CIVIL

PREPARED 
SUBGRADE

PREPARED 
SUBGRADE

CONCRETE SLAB 
AND FOUNDATION

#4 DOWELS X 16"L 
MIN AT 2'-0" OC 
CAPPED WITH 
PLASTIC SLEEVE

SLOPE AWAY AT 1:50 
FOR FIRST 5'-0" 
HORIZ

RE: CIVIL FOR REINF. 
AND THICKNESS

(1) #5 CONT. AT 
EACH EDGE

FACE OF BUILDING

3/4" REDWOOD 
JOINT FILLER WITH 
CONT. SEALANT

PREPARED 
SUBGRADE

CONCRETE SLAB 
AND FOUNDATION

#4 DOWELS X 16"L 
MIN AT 2'-0" OC 
CAPPED WITH 
PLASTIC SLEEVE

SLOPE 
AWAY

5"T X 18"W CONT. 
CONCRETE MOW 
STRIP

FACE OF BUILDING

3/4" REDWOOD 
JOINT FILLER WITH 
CONT. SEALANT

CONT TOOLED 
EDGE, 1/4" RADIUS

DOOR & FRAME 
WHERE OCCURS

WOOD DECKING TO 
MATCH ELEVATION OF 
EXISTING FINISH FLOOR

EXISTING THRESHOLD TO 
REMAIN

NOTE: VERIFY THRESHOLD & ASSEMBLY TO COMPLY W/ ADA & TEXAS ACCESSIBLITY 
STANDARDS.
PROVIDE NEW THRESHOLD  AS REQUIRED.

EXISTING 
FLOOR, RE: 
PLAN

CORRUGATED STEEL 
DECKING CANOPY 

CORRUGATED STEEL 
DECKING CANOPY 

SEALANT

GROMMETED FASTENER

SEALANT

FOAM CLOSURE

PREFINISHED STL FLASHING

SLOPE

EXISTING BUILDING

CORRUGATED STEEL 
DECKING CANOPY 

SEALANT

GROMMETED FASTENER

SEALANT

FOAM CLOSURE

PREFINISHED STL FLASHING

SLOPED PORTABLE ROOF

26 GA CORRUGATED STEEL 
DECKING CANOPY 
(PREFINISHED - IVORY)

M
IN8
"

MIN

1'-0"

METAL CANOPY 

COLUMNS PER CANOPY 
MANUFACTURER

WOOD WALK SURFACE 
WITH SLIP RESISTANT 
COATING

RE: STRUCT

DOWNSPOUT & GUTTER PER 
CANOPY MANUFACTURER 

TYP.

25/AS711

"U PANEL" 29 GA. 
GALVALUME FINISH TYP.

ALUMINUM GUTTER, RE: BUILDING ENVELOPE DETAILS

3" ALUMINUM "C CHANNELS" 
TYP.

GALVANIZED STEEL COLUMNS TO 
BE DESIGNED BY CANOPY 
MANUFACTURER, TYP. 

REINFORCED CONCRETE FOOTING . 
COORDINATE DEPTH WITH CANOPY 
MANUFACTURER.

TOP OF FLATWORK

8'-0"

R
E

: D
E

T
A

IL
S

 F
O

R
 H

E
IG

H
T

 A
T

 P
O

R
T

A
B

LE
S

10
'-0

" 
@

 S
ID

E
W

A
LK

DOWNSPOUT, 
RE: BUILDING 
ENVELOPE DETAILS

REFERENCE PLAN 30'-0" MAX. REFERENCE PLAN

TREATED WD 2X SHIM @ BOTTOM OF RUNTREATED 2x6 JOISTS, TYP.

3/4" TREATED PLYWOOD WITH SLIP RESISTANT 
PAINT. 
SLOPE NOT TO EXCEED 1:12 (TYP.)

TREATED 2X4 RAIL (TYP.)

TREATED 2X6 TOP RAIL (TYP.)

TREATED 2X4 BOTTOM RAIL (TYP.)

TREATED 4X4 POSTS (TYP.)

1 1/2" ⌀ GALV. METAL HAND RAIL (TYP.)

TREATED 2X4 PICKETS - CLEAR SPACE BETWEEN PICKETS NOT 
TO EXCEED 3 15/16" (TYP.)

1'-3"

12 x 12 CONCRETE PAD

T
Y

P
.

2'
-1

1"

TOP OF 2X6 RAIL

5 1/2"

3" 5'-0" MIN 3"

5 1/2"

6'-0 1/2"

REFERENCE PLAN

TREATED 4X4 
POSTS (TYP.)

12" X 12" 
CONCRETE PAD

TREATED 2X4 RAIL

SIMPSON U210 JOIST HANGER
16 GA. GALV. STEEL (TYP.)

TREATED 2X6 JOISTS (TYP.)

3/4" TREATED PLYWOOD 
DECKING WITH SLIP 

RESISTANT PAINT (TYP.)
TREATED 2X4 
PICKETS (TYP.)

T
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F
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X
6 

R
A

IL

2'
-1

1"

T
O

P
 O

F
 H

A
N

D
R

A
IL

2'
-1

0"

TREATED 2X4 RAIL

TREATED 2X6 TOP 
RAIL1-1/2" DIA. GALVANIZED 

HANDRAIL (TYP.)

CLCL

TREATED 2X4 SKIRT

27/AS711

FINISHED GRADE

WOOD GUARDRAIL 
27 / AS711

PORTABLE BUILDING 
SKIRTING, TYP

HOT DIP GALV 
CORRUGATED 
MTL CANOPY

20/AS711

27/AS711

3
'-6

"

2
'-1

0
" 

T
O
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P
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A
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2
'-1

0
" 

T
O

 T
O

P
 O

F
 H

A
N

D
R

A
IL

2x4 HORIZONTAL 
TREATED WOOD 
STUD

2X6 TREATED WOOD 
STUD TOP RAIL

1 1/2" DIA 
GALVANIZED STEEL 
HANDRAIL WHERE 
OCCURS

HANDRAIL MOUNT @ 2' 
O.C. WHERE OCCURS, RE: 
4/S1.00

2X4 TREATED WOOD 
STUD

1
 1

/2
" 

M
IN

1 1/2" MIN

SECTIONELEVATION

2X4 TREATED WOOD 
STUD BOTTOM RAIL

3
'-6

"

4x4 TREATED WOOD 
STUD POST

3
 1

/2
"

3
 1

/2
"

3
 1

/2
"

3
 1

/2
"

PLATFORM 

3'
-0

"

TREATED 2X6 
JOIST (TYP.)

3/4" TREATED 
PLYWOOD DECKING 
WITH SLIP 
RESISTANT PAINT 
(TYP.)5/8" TREATED DECK 

BOARDS (TYP.)

TREATED 2X4 
RAILS (TYP.)

TREATED 4X4 
POSTS (TYP)

12 X 12 
CONCRETE PAD

1-1/2" DIA. 
GALVANIZED 

HANDRAIL (TYP.)

G.C. TO VERIFY NUMBER OF STEPS REQUIRED TO REACH GRADE

N
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SITE DETAILS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
S

7
11

S
IT

E
 D

E
T

A
IL

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/2" = 1'-0"12 BOLLARD - REMOVABLE
1" = 1'-0"10 ACCESSIBLE CURB RAMP SECTION

1/4" = 1'-0"09 ACCESSIBILITY CURB RAMP
1/4" = 1'-0"08 ACCESSIBLE RAMP PLAN

1" = 1'-0"02 CONCRETE WALK CJ
1" = 1'-0"03 CONCRETE WALK EJ

1" = 1'-0"01 CONCRETE WALK EDGE

1" = 1'-0"07 PARKING BUMPER

1/2" = 1'-0"13 FIXED STEEL BOLLARD

1" = 1'-0"04 POURED CURB AT SIDEWALK
1" = 1'-0"06 WALK AT EDGE OF BUILDING

1" = 1'-0"05 WALK AT EDGE OF BUILDING - MOW STRIP

3/4" = 1'-0"14 THRESHOLD @ PORTABLE RAMP
1/2" = 1'-0"15 METAL CANOPY @ MTL CANOPY

1/2" = 1'-0"16 METAL CANOPY @ PORTABLE

1/2" = 1'-0"20 METAL CANOPY @ ROOF DETAIL
1/2" = 1'-0"23 TYP CANOPY PORTABLE SECTION @ WALK

1/2" = 1'-0"24 CANOPY - TYP PORTABLE CANOPY

1/4" = 1'-0"18 PORTABLES RAMP - SECTION 2

1/2" = 1'-0"25 PORTABLES RAMP - SECTION 1

1/4" = 1'-0"19 TYP PORTABLE BUILDING SECTION

1" = 1'-0"27 PORTABLE WOOD GUARDRAIL & HANDRAIL

1/4" = 1'-0"21 STAIR - TYP PORTABLE

No. Description Date



POST CAP

3" CORNER POST

CHAIN LINK AS 
SPECIFIED

1 3/8" O.D. BRACE

BRACE BAND

3/8" TENSION BRACE 
ROD WITH 

ADJUSTABLE FITTING

TOP PF PAV'G/ 
GRADE

COORDINATE 
DEPTH W/ 

MANUFACTURER 
REQUIREMENTS.

2 1/2" O.D. LINE POST

NOTE:
1. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES 
PER CHAIN LINK MANUFACTURER
2. ENSURE PROPER ADA/TAS MOUNTING HEIGHTS FOR ALL HARDWARE.
3. REFER TO GATE SCHEDULE FOR GATES TO RECEIVE CARD READERS.

NOTE:
1. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES 
PER CHAIN LINK MANUFACTURER
2. ENSURE PROPER ADA/TAS MOUNTING HEIGHTS FOR ALL HARDWARE.
3. REFER TO GATE SCHEDULE FOR GATES TO RECEIVE CARD READERS.
4. INCLUDE ITERCHANGABLE CORES, IC-7A2, FOR ALL SECURITY GATES.
5. PROVIDE CARD READER AND POWER/DATA CONNECTIONS AT SECURITY 
GATES.

COORDINATE 
DEPTH W/ 
MANUFACTURER 
REQUIREMENTS.

6'
-0

"

7'
-0

"

EXTERIOR WALL

FLEX CONDUIT AND J-BOX FOR 
ACCESS CONTROL, TO BE 
INSTALLED ON SECURE SIDE

1 7/16" x 1 1/2" 14 GA RAIL

LOCINOX MAMMOTH 180

3/4" #9 GALVANIZED EXPANDED 
METAL INFILL 

CHAIN LINK AS SPECIFIED

12" x 2" x 3/16" PANIC/KICK TUBE

4" MIN GALVANIZED POST

3/8" TENSION BRACE ROD 
WITH ADJUSTABLE FITTING

TOP OF PAV'G GRADE

CARD READER LOCATIONS ONLY

COORDINATE DEPTH 
W/ MANUFACTURER 

REQUIREMENTS.

6'
-0

"

NOTE:
1. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES 
PER CHAIN LINK MANUFACTURER
2. ENSURE PROPER ADA/TAS MOUNTING HEIGHTS FOR ALL HARDWARE.
3. REFER TO GATE SCHEDULE FOR GATES TO RECEIVE CARD READERS.
4. INCLUDE ITERCHANGABLE CORES, IC-7A2, FOR ALL SECURITY GATES.
5. PROVIDE CARD READER AND POWER/DATA CONNECTIONS AT SECURITY 
GATES.

7'
-0

"

EXTERIOR WALL

FLEX CONDUIT AND J-BOX FOR 
ACCESS CONTROL, TO BE 

INSTALLED ON SECURE SIDE

1 7/16" x 1 1/2" 14 GA RAIL

LOCINOX MAMMOTH 180

3/4" #9 GALVANIZED EXPANDED 
METAL INFILL 

CHAIN LINK AS SPECIFIED

HES 9600 ELECTRIC STRIKE
(CAR READER LOCATION ONLY)

SARGENT PANIC DEVICE (CCSD 
CPC 19 TB 43 70 WH 8803 LESS 

PULL) AND MOUNTING PLATE

4" MIN GALVANIZED POST

3/8" TENSION BRACE ROD 
WITH ADJUSTABLE FITTING

TOP OF PAV'G GRADE

1 7/16" X 1 1/2" 
14GA RAIL

CHAIN LINK AS 
SPECIFIED

4" MIN POST

TOP PF PAV'G/ 
GRADE

COORDINATE 
DEPTH W/ 

MANUFACTURER 
REQUIREMENTS.

HEAVY DUTY 
FULCRUM LATCH

3/8" TENSION 
BRACE ROD WITH 

ADJUSTABLE 
FITTING

AS SCHEDULED

CLEAR OPENING

6'
-0

"

NOTE:
1. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES 
PER CHAIN LINK MANUFACTURER
2. ENSURE PROPER ADA/TAS MOUNTING HEIGHTS FOR ALL HARDWARE.
3. REFER TO GATE SCHEDULE FOR GATES TO RECEIVE CARD READERS.

PROVIDE GATE LATCH BEYOND @DBL 
LATCHING POST: PROVIDE CHAINLINK LOCK 
(WNGR5 SERIES 5260) & CHAIN. WELD LOCK 
TO CHAIN & WELD CHAIN TO GATE (DO NOT 
WELD LOCK TO GATE. NOTE: TRIM CHAIN 
SO ID DOES NOT DRAG TO THE GROUND 
WHEN GATE IS IN OPERATION.

GATE POST

6'
-0

"

RE: PLAN & SCHED.

PROVIDE GATE LATCH BEYOND @DBL 
LATCHING POST: PROVIDE CHAINLINK 
LOCK (WNGR5 SERIES 5260) & CHAIN. 
WELD LOCK TO CHAIN & WELD CHAIN 
TO GATE (DO NOT WELD LOCK TO 
GATE. NOTE: TRIM CHAIN SO ID DOES 
NOT DRAG TO THE GROUND WHEN 
GATE IS IN OPERATION.

1'
-0

"

NOTE:
1. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES 
PER FENCE MANUFACTURER
2. REFER TO GATE SCHEDULE FOR GATES TO RECEIVE CARD READERS.

COORDINATE 
DEPTH W/ 

MANUFACTURER 
REQUIREMENTS.

1 3/8" O.D. BRACE

3/8" TENSION BRACE 
ROD WITH 

ADJUSTABLE FITTING

CHAIN LINK AS 
SPECIFIED

6"x6"x4" STEEL GUSSET PLATE

STEEL CHANNEL FRAME, PAINT

6" DIA. x 3/8" PAINTED STEEL TUBE SUPPORT 
JAMB CONC. FILLED, DOME TOP TO DRAIN 

STEEL PIPE
GATE SLEEVE HINGE TO FIT OVER STEEL POST, 
PAINT

GREASE FITTING

STEEL 'SLEEVE'
SLIPPED OVER AND WELDED TO 6" DIA. 
STEEL PIPE, PAINT

#5 SMOOTH REBAR DIAGONAL BRACING, 
PAINT

STEEL TUBE EXTENSION WELDED TO STEEL 
GATE SLEEVE HINGE, PAINT

NEW DOWNSPOUT 

PROVIDE POSITIVE DRAIN 
AWAY FROM BUILDING REF: 
CIVIL

SIDE WALK 
DRAIN
REF: CIVIL 

N
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02/17/2025

A
CDE

F G H K L

MN

OP

R

SU

Q

B

J

J.1

T

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

WATERPROOFING
BEAM

T 713-690-8989

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF ENGINEERS

T 713-940-3300

ACOUSTIC
BAI

T 281-813-8518

THEATER
SCHULER SHOOK

T 214-747-8300

FOOD SERVICE
FOODSERVICE DESIGN

T 281-350-2323

GEOTECHNICAL
TERRACON CONSULTANTS, INC.

T 713-690-8989

1/2" = 1'-0"01 CHAIN LINK FENCE DETAIL @ CORNER
1/2" = 1'-0"02 CHAIN-LINK SECURIT GATE (PULL SIDE)

1/2" = 1'-0"03 CHAIN-LINK SECURITY GATE (PUSH SIDE)
1/2" = 1'-0"04 CHAIN-LINK SINGLE GATE

1/2" = 1'-0"08 CHAIN LINK DOUBLE GATE

1 1/2" = 1'-0"05 GATE HINGE DETAIL

No. Description Date

1 1/2" = 1'-0"06 DOWNSPOUT DETAIL
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12' M.B.

4'
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NEW ORCHESTRA 
ADDITION 
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5'
-0

"

H1H1

H2H2

H3H3

H4H4
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"
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DOWNSPOUT

DOWNSPOUT

DOWNSPOUT

DOWNSPOUT

06/AS712

06/AS712

6'-10"

G.C TO COORDINATE CANOPY 
END CAP AND FLASHING 
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COUNTER FLASHING
CANOPY DECK

SURFACE MOUNTED FLASHING PROVIDE BIRD SCREEN
RE: SPEC

EXISTING STUCCO SYSTEM.
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PER PLAN
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2 3/4" x 6" SELF-MATING DECK

SAW-CUT RECEIVER. RE: ROOFING PROVIDE BIRD SCREEN
RE: SPEC
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LIGHTING
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CONCRETE FOOTING SHALL 
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WELDED BASEPLATE
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1/8" = 1'-0"03 ORCHESTRA CANOPY - FLOOR PLAN
1/8" = 1'-0"06 ORCHESTRA CANOPY - RCP

1/2" = 1'-0"30 CANOPY SECTION - FREE STANDING
1" = 1'-0"27 METAL STUD W/ STUCCO - FLASHING DETAIL - FREE STANDING

1" = 1'-0"25 ALUM CANOPY FLASHING DETAIL @ BRICK ATTACHED
1/2" = 1'-0"28 CANOPY SECTION - WALL CONNECTION CMU
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KEYNOTE LEGEND
NUMBER DESCRIPTION

32 31 13.27 TENNIS COURT WINDSCREEN

32 31 13.CF1 CHAIN-LINK FENCE SYSTEM

NEW DOOR SCHEDULE - EXTERIOR GATES
DOOR GENERAL

MARK WIDTH HEIGHT
HARDWARE

SET REMARKS

SG01 6'-0" 6'-0" EXTERIOR GATE W/ PANIC HARDWARE & KNOX BOX

SG02 6'-0" 6'-0" EXTERIOR GATE W/ PANIC HARDWARE & KNOX BOX

SG03 6'-0" 6'-0" EXTERIOR GATE W/ PANIC HARDWARE & KNOX BOX

SG04 6'-0" 6'-0" EXTERIOR GATE W/ PANIC HARDWARE & KNOX BOX

1/8" = 1'-0"04 ENLARGED PLANS - PORTABLES

NEW DOOR SCHEDULE - PORTABLES
DOOR GENERAL

MARK WIDTH HEIGHT
HARDWARE

SET REMARKS

PB1 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB2 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB3 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB4 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB5.1 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB5.2 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB5A 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB5B 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB5C 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB5D 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB6 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB7 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB8 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB9 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB10 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

PB11 3'-0" 6'-10" HW FOR PROVIDED PORTTABLE DOORS

1" = 20'-0"06 WINDSCREEN TENNIS COURT - ENLARGED SITE PLAN

No. Description Date



10' CLR TO UNDERSIDE OF CANOPY

REFER TO DETAILS - HEIGHT OF CANOPY TO BE 
ABOVE PORTABLE BUILDING ROOF

REFER TO DETAILS - HEIGHT OF CANOPY TO BE 
ABOVE PORTABLE BUILDING ROOF
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NOTE:
3D IMAGES PRESENTED FOR INFORMATIONAL PURPOSES ONLY AND DO NOT 
SUPERCEDE INFORMATION SHOWN IN 2D PLANS AND DETAILS.  PERSPECTIVE 
VIEWS ARE PROVIDED FOR A GENERAL UNDERSTANDING OF THE OVERALL 
STRUCTURAL FRAME.  NOT ALL STRUCTURAL ELEMENTS ARE NECESSARILY 
SHOWN. THESE VIEWS SHOULD NOT BE USED FOR BIDDING, DETAILING OR 
ERECTION.
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JOHN R. KUBALA
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Kubala                 Engineers
F-23612

Ph: (800)248-3674
www.kubalaengineers.com

TX. REG. NO. F-23612
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STRUCTURAL SHEET LIST
SHEET NUMBER SHEET NAME

S-000 3D VIEW & SHEET LIST

S-010 GENERAL NOTES

S-011 GENERAL NOTES AND DESIGN CRITERIA

S-012 GENERAL NOTES

S-013 GENERAL SUBGRADE NOTES AND TYPICAL DETAILS

SD-100 COMPOSITE FOUNDATION DEMO SCOPE PLAN

SD-100H PIER DEMO PLAN - AREA H

SD-101A FOUNDATION DEMO PLAN - AREA A

SD-101C FOUNDATION DEMO PLAN - AREA C

SD-101D FOUNDATION DEMO PLAN - AREA D

SD-101H FOUNDATION DEMO PLAN - AREA H

SD-102 COMPOSITE SECOND FLOOR / LOW ROOF DEMO SCOPE PLAN

SD-102H SECOND FLOOR / LOW ROOF DEMO PLAN - AREA H

SD-103 COMPOSITE ROOF DEMO SCOPE PLAN

SD-103H ROOF DEMO PLAN - AREA H

SD-104 BOILER ROOM DEMO PLANS

S-101 COMPOSITE FOUNDATION SCOPE PLAN

S-101A FOUNDATION PLAN - AREA A

S-101C FOUNDATION PLAN - AREA C

S-101D FOUNDATION PLAN - AREA D

S-101G FOUNDATION PLAN - AREA G

S-101H FOUNDATION PLAN - AREA H

S-102 COMPOSITE SECOND FLOOR / LOW ROOF FRAMING SCOPE PLAN

S-102A SECOND FLOOR / LOW ROOF FRAMING PLAN - AREA A

S-102G LOW ROOF FRAMING PLAN - AREA G

S-102H SECOND FLOOR / LOW ROOF FRAMING PLAN - AREA H

S-103 COMPOSITE ROOF FRAMING SCOPE PLAN

S-103H ROOF FRAMING PLAN - AREA H

S-104 BOILER ROOM PLANS

S-105 STORAGE BUILDING PLANS

S-300 GENERAL CONCRETE AND STEEL REINF NOTES AND TYPICAL DETAILS

S-301.1 GENERAL SLAB-ON-GRADE NOTES AND TYPICAL DETAILS

S-301.2 SLAB-ON-GRADE TYPICAL DETAILS (CONT.)

S-302.1 GENERAL GRADE BEAM NOTES AND TYPICAL DETAILS

S-302.2 GRADE BEAM TYPICAL DETAILS (CONT.)

S-303 GENERAL FOUNDATION NOTES AND TYPICAL DETAILS

S-310 FOUNDATION DETAILS

S-311 FOUNDATION DETAILS (CONT.)

S-320 SITE ITEMS FOUNDATION DETAILS

S-321 MONUMENT SIGN PLANS & DETAILS

S-330 GENERAL EXISTING FOUNDATION NOTES AND TYPICAL DETAILS

S-331 EXISTING FOUNDATION DETAILS

S-332 TYPICAL EXISTING FOUNDATION DETAILS AT NEW CMU WALLS

S-340 GENERAL PEMB FOUNDATION NOTES AND TYPICAL DETAILS

S-400 GENERAL CMU NOTES AND TYPICAL DETAILS

S-401 CMU TYPICAL DETAILS (CONT.)

S-402 CMU TYPICAL DETAILS (CONT.)

S-403 CMU TYPICAL DETAILS (CONT.)

S-430 EXISTING CMU DETAILS

S-431 EXISTING CMU DETAILS (CONT.)

S-432 EXISTING CMU DETAILS (CONT.)

S-500 GENERAL STEEL AND BASE PLATE NOTES AND TYPICAL DETAILS

S-501 GENERAL STEEL NOTES AND TYPICAL DETAILS

S-502 STEEL TYPICAL DETAILS (CONT.)

S-503 GENERAL STEEL CONNECTION NOTES AND TYPICAL DETAILS

S-504 GENERAL COMPOSITE STEEL NOTES AND TYPICAL DETAILS

S-505 COMPOSITE STEEL TYPICAL DETAILS (CONT.)

S-506 TYPICAL STEEL DECK DETAILS

S-507 GENERAL STEEL NOTES AND TYPICAL DETAILS

S-508 STEEL TYPICAL DETAILS (CONT.)

S-509 STEEL TYPICAL DETAILS (CONT.)

S-510 COMPOSITE FRAMING DETAILS

S-511 COMPOSITE FRAMING DETAILS (CONT.)

S-520 ROOF FRAMING DETAILS

S-521 ROOF FRAMING DETAILS (CONT.)

S-522 ROOF FRAMING DETAILS (CONT.)

S-523 ROOF FRAMING DETAILS (CONT.)

S-530 GENERAL EXISTING FRAMING NOTES AND TYPICAL DETAILS

S-540 PEMB FRAMING DETAILS

S-600 TYPICAL WIND BRACING ELEVATIONS

S-610 TYPICAL WIND BRACING DETAILS

S-700 TYPICAL LADDER DETAILS

S-800 PORTABLE BUILDING - GENERAL NOTES AND TYPICAL FOUNDATION PLAN

S-801 PORTABLE BUILDING - 1-3  - WALKWAY, STAIRS AND RAMPS FRAMING PLAN

S-802 PORTABLE BUILDING - 4-6 - WALKWAY, STAIRS AND RAMPS FRAMING PLAN

S-810 PORTABLE BUILDING - WALKWAY, STAIRS AND RAMPS FRAMING DETAILS

S-811 PORTABLE BUILDING - WALKWAY ELEVATIONS, SECTIONS AND DETAILS

AB

CDE
FGH

J

K

22 3D VIEW (STORAGE BUILDING)

11 3D VIEW (ORCHESTRA ADDITION)

33 DEMO 3D VIEW (RESTROOM ADDITION/ RENOVATION) 44 3D VIEW (RESTROOM ADDITION/ RENOVATION)

No. Description Date



8"3"

A

AB ANCHOR BOLT

ACI AMERICAN CONCRETE INSTITUTE

AFF ABOVE FINISHED FLOOR

AISC
AMERICAN INSTITUTE OF STEEL
CONSTRUCTION

AISI AMERICAN IRON AND STEEL INSTITUTE

ARCH ARCHITECTURAL

ASCE AMERICAN SOCIETY OF CIVIL ENGINEERS

ASTM
AMERICAN SOCIETY FOR TESTING AND
MATERIALS

AWS AMERICAN WELDING SOCIETY

BFF BELOW FINISH FLOOR

BL BLOCK LINTEL

BO BOTTOM OF

BOS BOTTOM OF STEEL

BOT BOTTOM

BP BASE PLATE

BRG BEARING

CGS CENTROID OF TENDONS

CIP CAST IN PLACE

CJ CONTROL JOINT

CL CENTER LINE

CJP COMPLETE JOINT PENETRATION

CLR CLEAR

CMU CONCRETE MASONRY UNIT

COL COLUMN

CONN CONNECTION

CONC CONCRETE

CONST CONSTRUCTION

CONT CONTINUOUS

CRSI CONCRETE REINFORCING STEEL INSTITUTE

BTWN BETWEEN

BM BEAM

ADD'L ADDITIONAL

AGGR AGGREGATE

ALT ALTERNATE 

ADJ ADJACENT

AFS ARCH FINISH SURFACE 

BF BACK FACE

BLK BLOCK

BLKG BLOCKING

BRACKET LEDGE ELEVATIONBLE

BRKT BRACKET

CANTILEVERCANT

CHANNEL

COMPRESSIONCOMP

C

CONTRACTORCONTR

CORNERCOR

B

C

DIA DIAMETER

DBA DOWEL BAR ANCHOR

DETAILDET

DOUBLEDBL

D

DIAG DIAGONAL

DIM(S) DIMENSION(S)

DL DEAD LOADS

DT DOUBLE TEE

DS DOWNSPOUT

DRAWING(S)DWG(S)

DOWEL(S)DWL(S)

F

FDN FOUNDATION

FF FINISHED FLOOR

FM FACTORY MUTUAL

FRP

FS FAR SIDE

FTG FOOTING

GA GAUGE

GALV

GC

GYP BD

HORIZ

HSA

GR

FABR FABRICATOR

FIREPROOF(ING)FP

FLOOR DRAINFD

FV

FLOORFL

FLANGEFLG

GB GRADE BEAM

G

H

FIBER REINFORCED PLASTIC

FIELD VERIFY

GALVANIZED

GENERAL CONTRACTOR

GYPSUM BOARD

GRADE 

HEIGHT

HORIZONTAL

HEADED STUD ANCHOR

H

IBC INTERNATIONAL BUILDING CODE

INFO INFORMATION

INT INTERIOR

ISO ISOLATION

IT INVERTED TEE

INTERMEDIATEINTERM

I

JBE JOIST BEARING ELEVATION

JST JOIST

JT JOINT

KIP 1000 POUNDS

KLF KIP PER LINEAR FOOT

L ANGLE OR LENGTH

Ld TENSION DEVELOPMENT LENGTH AS
SHOWN IN REINFORCING LAP SCHEDULE

LB POUNDS

LL LIVE LOAD

KSF KIPS PER SQUARE FOOT

J

K

L

LLH LONG LEG HORIZONTAL

LLV LONG LEG VERTICAL

LOC LOCATION

LONG LONGITUDINAL

LSH LONG SIDE HORIZONTAL

LSV LONG SIDE VERTICAL

LWC LIGHT WEIGHT CONCRETE

MAX MAXIMUM

MC MOMENT CONNECTION

MECH MECHANICAL

MFR MANUFACTURER

MIN MINIMUM

MISC MISCELLANEOUS

MO MASONRY OPENING

MTL METAL

MEZZANINEMEZZ

MATERIALMTR

M

PT POST-TENSIONING INSTITUTE

PE PROFESSIONAL ENGINEER

PEMB PRE-ENGINEERED METAL BUILDING

PENTR PENETRATION

PL PLATE

NIC NOT IN CONTRACT

NO OR # NUMBER

NS NEAR SIDE

NTS NOT TO SCALE

NWC NORMAL WEIGHT CONCRETE (150 PCF)

OC ON CENTER

OD OUTSIDE DIAMETER

OH OPPOSITE HAND

PAF POWDER ACTUATED FASTENER

PCF POUNDS PER CUBIC FOOT

PCI
PRECAST AND PRESTRESSED
CONCRETE INSTITUTE

PCC PRECAST CONCRETE

NOMINALNOM

OUTSIDE FACE OF

OPENING(S)OPNG(S)

N

O

PLAM PLASTIC LAMINATE

PLF POUNDS PER LINEAR FOOT

PP PARTIAL PENETRATION

PSF POUNDS PER SQUARE FOOT

PSI POUNDS PER SQUARE INCH

PT POST-TENSIONING

PREFABRICATEDPREFAB

PRELIMINARY PRELIM

Q

RAF RAISED ACCESS FLOOR

REF REFER TO

REINF REINFORCING

REQD REQUIRED

REV REVERSE

RO ROUGH OPENING

RTU ROOF TOP UNIT

RADUIS

R

REINFORCED CONCRETE PIPERCP

ROOF DRAINRD

ROUNDRND

QTY QUANTITY

R

P

AFF ABOVE FINISH FLOOR

BLE BRICK LEDGE ELEVATION

COMP COMPRESSION

KSI KIPS PER SQUARE INCH

SECT SECTION

SIM SIMILAR

SPA SPACE

SPEC'D SPECIFIED

SCHEDULE(D)

S

SQUARE FOOT (FEET)SF

SPECIFICATIONSSPECS

SCHED

STIFF STIFFNER

STIR STIRRUPS

STL STEEL

SUBCONTR SUB-CONTRACTOR

SW SIDEWALK

TEMP TEMERATURE

T TENSION

THK THICK

TERRAZOTERR

TOP AND BOTTOMT&B

T

TOB TOP OF BEAM

TOP TOP OF PIER ELEVATION

TOP OF FOOTINGTOF

TOP OF STEEL TOS

TOSC TOP OF STRUCTURAL CONCRETE 

TYP TYPICAL

TOP OF WALLTOW

UNO UNLESS NOTED OTHERWISE 

U

V SHEAR

V

WS WATERSTOP

WPFG WATERPROOFING

WB WIND BRACE

WELDED WIRE FABRICWWF

WIND LOADWL

W

W/ WITH

WD WOOD

WORKING POINTWP

VERT VERTICAL

SYM SYMMETRICAL

SHEETSHT

W/O WITHOUT

E

EA EACH

EDC ELECTRICAL DISTRIBUTION CENTER

EIFS

EJ EXPANSION JOINT

EL ELEVATION

ELEC ELECTRICAL

EQ EQUAL

EQUIV EQUIVALENT

EW EACH WAY

EXIST EXISTING

EXP EXPANSION

EXT EXTERIOR

EF EACH FACE

EDGE ANGLE OFFSETEAO

ENGINEERENGR

EXTRA STRONGEX-STR

EXTERIOR INSULATION AND FINISH SYSTEM

EDGE OF ROOF DECKEOD

EDGE OF FLOOR SLABEOS

BFB BOTTOM FLANGE BRACE
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THE FOLLOWING MATERIAL IDENTIFICATION SYMBOLS MAY BE USED IN THE SECTIONS AND DETAILS:

THE FOLLOWING MATERIAL IDENTIFICATION SYMBOLS MAY BE USED IN THE PLANS:

STEEL 

COLUMN

CONCRETE 

COLUMN
CONCRETE 

WALL

LOADBEARING 

MASONRY WALL

NON-LOADBEARING 

MASONRY WALL

GRATING

BOUNDARY OF EXISTING 

CONSTRUCTION

BOUNDARY OF EXISTING CONSTRUCTION TO BE 

DEMOLISHED

BOUNDARY OF CONCRETE 

TOPPING SLAB POURED ON 
SUBSTRUCTURE

BOUNDARY OF FUTURE 

EXPANSION

REFERENCE GRID LINE SYMBOL

CENTERLINE SYMBOL

PLAN MATCHLINE SYMBOL

NON-STRUCTURAL LINE SYMBOL

WELDED WIRE REINFORCEMENT SYMBOL

STEEL JOIST LINE SYMBOL

OPENING LINE SYMBOL

PIPING RUN

THE FOLLOWING SYMBOLIC LINEWORK MAY BE USED THROUGHOUT THE DRAWINGS:

THESE FOLLOWING SYMBOLS MAY BE USED THROUGHOUT THE DRAWINGS TO REFER TO OTHER VIEWS:

THESE FOLLOWING SYMBOLS MAY BE USED THROUGHOUT THE DRAWINGS:

DETAIL NUMBER 
OR LETTER

SHEET NUMBER

REFERENCE 
OBJECT

OVERALL SECTION SYMBOL

REFERENCE 
OBJECT

PARTIAL SECTION SYMBOL

REVISION CLOUD 

SYMBOL

ELEVATION 

DESIGNATION 
SYMBOL

REFERENCE GRID 

INDICATOR SYMBOL

GRID LABEL

WORK POINT 

SYMBOL

REVISION NUMBER OR 
LETTER

AREA OR ITEM BEING 
REVISED

WP

FLAT FACE

BREAK MARK

CURVED FACE

BREAK MARK

LINE

BREAK MARK

1/S300

2 TOSC ELEV

10'-0"

THE FOLLOWING SYMBOLS MAY BE USED THROUGHOUT THE PLANS:

RIDGE INDICATOR

SYMBOL

STEP TO SLOPE 

INDICATOR SYMBOL

SLOPE TRANSITION 

INDICATOR
SYMBOL

STEP INDICATOR

SYMBOL

RAMP SLOPE 

INDICATOR
SYMBOL

KEYNOTE INDICATOR 

SYMBOL

PROJECT NORTH ARROW 

SYMBOL

TWO-WAY SLAB SPAN 

INDICATOR SYMBOL

SIZE OF STEP (IF 
PROVIDED)

SIZE OF STEP (IF 
PROVIDED)

SLOPE PITCH 

INDICATOR
SYMBOL

HORIZONTAL 
DIMENSION

VERTICAL 
DIMENSION

POST-TENSIONING 

TENDON SYMBOLS

SLAB OR
DECK TYPE
(IF PROVIDED)

DEAD END

STRESSING END

LARGE OPENING IN 

STRUCTURAL SLAB OR DECK

SMALL OPENINGS IN 

STRUCTURAL SLAB OR DECK

ONE-WAY SLAB OR DECK 

SPAN INDICATOR SYMBOL

SLAB OR
DECK TYPE
(IF PROVIDED)

12
5

N
2

S1 S1

OPEN

MECHANICAL UNIT OR 

OTHER EQUIPMENT

XXX-x
4,000#

ROUGH OUTLINE OF UNIT

UNIT NAME (IF PROVIDED)

MAXIMUM TOTAL ALLOWABLE 
WEIGHT OF UNIT OR EQUIPMENT 
INCLUDING WEIGHT OF CURB

SLOPE EDGE

ALUMINUM CAST-IN-PLACE 

CONCRETE

EARTH EARTH 

(UNDISTURBED)

EXISTING 

CONSTRUCTION

GRAVEL GROUT

MASONRY RIGID 

INSULATION

ROCK STEEL STRUCTURAL 

PRECAST CONCRETE

WOOD

EXISTING
DEMO W16x26

1/S300 1/S300

DETAIL NUMBER 
OR LETTER

SHEET NUMBER

BACKFILL

THE FOLLOWING STRUCTURAL ANNOTATIONS MAY APPEAR ON THE FOUNDATION PLANS:

WF5.0 WALL FOOTING MARK

STEP IN 
FOOTING

MW2 WALL MARK (IF PROVIDED)

ALL STEPS WILL BE NOTED

Tx

#4x20'-0" BOTTOM BARS 
@12"

4-#4x5'-0" TOP
REINFORCING STEEL NOTED IN PLAN SHALL BE LOCATED ACCORDING TO 
PLAN NOTES, TYPICAL VIEWS, AND SCHEDULES.  HOOKS ARE INDICATED 
IN PLAN WHERE REQUIRED FOR NON-SCHEDULED REINFORCING STEEL.  
WHERE HOOKS ARE SHOWN, LENGTHS PROVIDED DO NOT INCLUDE 
HOOK.

A SINGLE ARROWED LINE INDICATES THE EXTENT OVER WHICH THE 
REINFORCING STEEL IS TO BE DISTRIBUTED WITH AN EQUAL SPACING 
BETWEEN BARS.

A DOUBLE ARROWED LINE INDICATES THAT THE REINFORCING STEEL IS 
TO BE PROVIDED IN EACH DIRECTION UNTIL ONE OF THE FOLLOWING 
OCCURS:

1. AN EDGE OF SLAB
2. A SIGNIFICANT CHANGE IN THE SLAB GEOMETRY
3. OTHER REINFORCING STEEL OF A SIMILAR NATURE IS 
     SHOWN.

THE FOLLOWING STRUCTURAL ANNOTATIONS MAY APPEAR ON THE CONCRETE FRAMING PLANS:

REFERENCE LINE OR OBJECT WHERE REINFORCING STOPS

0

INDICATES THAT COLUMN STOPS AT THIS LEVEL

INDICATES STRUCTURE OVER VOID BOX; REF EXPANSIVE CLAY SOIL 
DETAILS

THE FOLLOWING STRUCTURAL ANNOTATIONS MAY APPEAR ON THE STEEL FRAMING PLANS.  ALL LOADS 
INDICATED ARE FACTORED:

W16x26 C=1.5 R20/25

BEAM SIZE

BEAM CAMBER

LEFT END VERTICAL SHEAR 
REACTION (IN KIPS)

RIGHT END VERTICAL SHEAR 
REACTION (IN KIPS)

NOTE: IF ONLY ONE REACTION IS 
PROVIDED, IT APPLIES TO BOTH ENDS

W16x26 (18) C=1.5 R20/25

BEAM SIZE

BEAM CAMBER

LEFT END VERTICAL SHEAR 
REACTION (IN KIPS)

RIGHT END VERTICAL SHEAR 
REACTION (IN KIPS)

NOTE: IF ONLY ONE NUMBER IS 
PROVIDED, REACTION APPLIES TO 
BOTH ENDS

NUMBER OF SHEAR STUDS 
AT UNIFORM SPACING

W16x26 C=1.5 R20/25

(8)          (5)          (10)          (5)

ALTERNATE SHEAR STUD CALLOUT 
FOR NON-UNIFORM SPACING
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COMPOSITE BEAM

VERTICAL BRACE
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MARK

SLOPE
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REF PLAN
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CODES, DRAWINGS AND SPECIFICATIONS:

1. THE CONSTRUCTION DOCUMENTS ARE BASED ON THE REQUIREMENTS OF THE INTERNATIONAL BUILDING CODE IBC 2018. ALL CODES AND SPECIFICATIONS LISTED ABOVE SHALL INCLUDE ALL AMENDMENTS AND 
ADDENDA IN FORCE AT THE DATE OF THE CONTRACT DOCUMENTS.

TYPICAL DETAILS:

1. TYPICAL DETAILS SHOWN ON THE DRAWINGS SHALL APPLY TO ALL SIMILAR LIKE CONDITIONS OCCURRING ON THE PROJECT WHETHER OR NOT THEY ARE KEYED IN AT EACH PARTICULAR LOCATION.

MISCELLANEOUS:

1. WHERE CONFLICTS EXIST BETWEEN THE VARIOUS PUBLICATIONS AS SPECIFIED HEREIN, THE STRICTER REQUIREMENTS SHALL GOVERN UNLESS NOTED OTHERWISE.WHERE CONFLICTS EXIST BETWEEN THE VARIOUS 
PARTS OF THE STRUCTURAL CONTRACT DOCUMENTS (STRUCTURAL DOCUMENTS, SPECIFICATIONS) AS SPECIFIED HEREIN, THE STRICTER REQUIREMENTS SHALL GOVERN.

2. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO OBTAIN ALL CONTRACT DOCUMENTS AND LATEST ADDENDA AND TO SUBMIT SUCH DOCUMENTS TO ALL SUBCONTRACTORS AND MATERIAL SUPPLIERS 
PRIOR TO THE SUBMITTAL OF SHOP DRAWINGS, FABRICATION OF ANY STRUCTURAL MEMBERS, AND ERECTION IN THE FIELD.

3. THE CONTRACT STRUCTURAL DRAWINGS AND SPECIFICATIONS REPRESENT THE FINISHED STRUCTURE, AND, EXCEPT WHERE SPECIFICALLY SHOWN, DO NOT INDICATE THE METHOD OR MEANS OF CONSTRUCTION. THE 
CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK AND SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION MEANS, METHODS, PROCEDURES, TECHNIQUES, AND SEQUENCE.

4. SLEEVES AND BLOCKOUTS REQUIRED FOR PASSAGE OF DUCTWORK, PIPING, DRAINS, CONDUIT, ETC., AND ANCHORS REQUIRED FOR ANCHORING EQUIPMENT AND PIPING ARE NOT GENERALLY INDICATED ON THE 
STRUCTURAL DRAWINGS.  THE CONTRACTOR SHALL DETERMINE SUCH REQUIREMENTS FROM OTHER SERIES DRAWINGS, SUBCONTRACTORS, AND SUPPLIERS AND SHALL COORDINATE THE LOCATIONS AND DETAILS 
FOR THESE ITEMS PRIOR TO FABRICATION OR CONSTRUCTION OF THE STRUCTURE.  ANY CONFLICTS BETWEEN THESE ITEMS AND THE BUILDING STRUCTURE SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT 
FOR RESOLUTION.

5. VERIFY, OR ESTABLISH, LOCATIONS AND DIMENSIONS OF ALL FRAMED OPENINGS RELATED TO EQUIPMENT OR DUCTWORK, INCLUDING INSULATION, IF ANY. WHERE SUBSTANTIAL RELOCATION OR RECONFIGURATION IS 
REQUIRED, SUBMIT A DRAWING TO THE ARCHITECT FOR REVIEW.

6. MATERIALS OR PRODUCTS SUBMITTED FOR APPROVAL WHICH ARE NOT AS SPECIFIED IN THE DOCUMENTS SHALL BE ACCOMPANIED BY A CURRENT ES REPORT (BY ICC EVALUATION SERVICE, INC.) OR ICBO REPORT (BY 
INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS). MATERIALS OR PRODUCTS THAT DO NOT HAVE AN ES OR ICBO REPORT INDICATING THE SUBSTITUTED MATERIAL OR PRODUCT TO BE EQUAL TO THAT SPECIFIED, 
WILL NOT BE CONSIDERED.

7. IF CERTAIN FEATURES ARE NOT FULLY SHOWN OR SPECIFIED ON THE DRAWINGS OR IN THE SPECIFICATIONS, THEIR CONSTRUCTION SHALL BE OF THE SAME CHARACTER  AS SHOWN OR SPECIFIED IN SIMILAR 
CONDITIONS.

8. THE GENERAL CONTRACTOR SHALL COMPARE THE ARCHITECTURAL AND STRUCTURAL DRAWINGS AND REPORT ANY DISCREPANCY BETWEEN EACH SET OF DRAWINGS AND WITHIN EACH SET OF DRAWINGS TO THE 
ARCHITECT AND ENGINEER PRIOR TO THE FABRICATION AND INSTALLATION OF ANY STRUCTURAL MEMBERS.

9. ALL HEAVILY LOADED VEHICLES, CONCRETE TRUCKS AND CRANES SHALL NOT BE DRIVEN ACROSS GRADE BEAMS OR BUILDING SLABS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGES TO THE SLAB 
INDUCED FROM THIS TYPE OF EQUIPMENT.

10.ERECTION OF STRUCTURAL STEEL MAY NOT BEGIN UNTIL CONCRETE FOUNDATION HAS CURED FOR A MINIMUM OF THREE DAYS. STRUCTURAL STEEL OR OTHER HEAVY LOADS SHALL NOT BE STOCKPILED ON ANY SLAB 
UNTIL IT HAS CURED FOR A MINIMUM OF SEVEN DAYS.

11.NOTE THAT THE GROUND FLOOR SLAB IS A GROUND SUPPORTED SLAB AT GRADE AS PER THE DESIGN RECOMMENDED IN THE SOIL REPORT.  IT IS NOT A STRUCTURAL SLAB AND AS SUCH IT IS NOT DESIGNED FOR ANY 
EXTERNAL UPWARD OR DOWNWARD LOADS, IT IS INTENDED TO BE ENTIRELY SUPPORTED BY THE PREPARED GROUND UNDER THE SLAB.  THE CONTRACTOR SHOULD NOTE THAT THE PERFORMANCE OF THE SLAB AS 
DESIGNED AND INTENDED BY THE SOIL ENGINEER IS HIGHLY DEPENDENT ON HOW WELL THE CONTRACTOR FOLLOWS THE SITE PREPARATION INSTRUCTION IN THE SOIL REPORT.

12.ALL STRUCTURAL ELEMENTS OF THE PROJECT HAVE BEEN DESIGNED BY THE STRUCTURAL ENGINEER TO RESIST THE REQUIRED CODE VERTICAL AND LATERAL FORCES  THAT COULD OCCUR IN THE FINAL COMPLETED 
STRUCTURE ONLY. THE ABILITY OF THE STRUCTURAL FRAME TO RESIST THE REQUIRED CODE FORCES DERIVES FROM THE COMPLETE INSTALLATION OF THE LATERAL FORCE RESISTING SYSTEMS AND DIAPHRAGMS 
DESCRIBED BELOW. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE ALL REQUIRED BRACING DURING CONSTRUCTION TO MAINTAIN THE STABILITY AND SAFETY OF ALL STRUCTURAL ELEMENTS DURING 
THE CONSTRUCTION PROCESS UNTIL THE LATERAL-LOAD RESISTING OR STABILITY-PROVIDING SYSTEM IS COMPLETELY INSTALLED AND ALL DESIGNATED CONCRETE ELEMENTS (IF ANY) HAVE REACHED A MINIMUM OF 
75% OF THEIR DESIGN STRENGTH.

13.THE STRUCTURE HAS BEEN DESIGNED FOR THE LOADS IDENTIFIED WITHIN THESE STRUCTURAL DRAWINGS THAT ARE ANTICIPATED TO BE APPLIED TO THE FINAL STRUCTURE ONCE COMPLETED AND OCCUPIED. THE 
CONTRACTOR SHALL NOT OVERLOAD THE STRUCTURE DURING CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CHECKING THE ADEQUACY OF THE STRUCTURE TO SUPPORT ANY APPLIED 
CONSTRUCTION LOADS, INCLUDING THOSE DUE TO CONSTRUCTION VEHICLES OR EQUIPMENT, MATERIAL HANDLING OR STORAGE, SHORING OR RESHORING, OR ANY OTHER CONSTRUCTION ACTIVITY. THE 
CONTRACTOR SHALL SUBMIT CALCULATIONS SIGNED AND SEALED BY AN ENGINEER LICENSED IN THE STATE WHERE THE PROJECT IS LOCATED VERIFYING THE ADEQUACY OF THE STRUCTURE FOR ANY PROPOSED 
CONSTRUCTION LOADS THAT ARE IN EXCESS OF THE STATED DESIGN LOADS. THE STRUCTURAL ENGINEER IS NOT RESPONSIBLE TO DESIGN OR CHECK THE STRUCTURE FOR LOADS APPLIED TO THE STRUCTURE FOR 
ANY CONSTRUCTION ACTIVITY.

GENERAL:
DEAD  LOADS:

1. DEAD LOADS INCLUDE THE WEIGHT OF THE STRUCTURAL COMPONENTS AND ALLOWANCES FOR PERMANENT PARTITIONS, PERMANENT FIXTURES, FINISHES, ROOFING, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE 
PROTECTION MATERIALS SHOWN OR SPECIFIED.

2. LOADINGS FOR MECHANICAL ROOMS ARE BASED ON THE WEIGHTS OF ASSUMED EQUIPMENT,AS INDICATED ON THE MECHANICAL DRAWINGS (INCLUDING THE WEIGHT OF CONCRETE PADS, WHERE INDICATED). ANY 
CHANGES IN TYPE, SIZE, LOCATION OR NUMBER OF PIECES OF EQUIPMENT SHOULD BE REPORTED TO THE ARCHITECT FOR VERIFICATION OF THE ADEQUACY OF SUPPORTING MEMBERS PRIOR TO THE PLACEMENT OF 
SUCH EQUIPMENT.

3. DESIGN DEAD LOADING IS AS FOLLOWS:
ROOF (RIGID INSULATION BOARD) SELF WEIGHT + 25 PSF COLLATERAL
ROOF (LIGHTWEIGHT INSULATION FILL) SELF WEIGHT + 35 PSF COLLATERAL
FLOOR SELF WEIGHT + 25 PSF COLLATERAL

LIVE  LOADS:

1. DESIGN LIVE LOADING IS AS FOLLOWS:
ROOF 20 PSF, 300# CONCENTRATED LOAD (REDUCIBLE)
TYPICAL FLOOR 100 PSF, 1000# CONCENTRATED LOAD (REDUCIBLE)
ALL SLABS-ON-GRADE 100 PSF
MECHANICAL & ELECTRICAL ROOM (MIN.) 150 PSF (UNREDUCIBLE)
ELEVATOR MACHINE ROOM 150 PSF (UNREDUCIBLE)
HANDRAILS & GUARDRAILS 50 PLF OR 200# APPLIED AT TOP RAIL IN ANY DIRECTION
LIGHT STORAGE 150 PSF (UNREDUCIBLE)
STAIRWAYS & EXITS 100 PSF + 300# CONCENTRATED LOAD AT TREAD MIDSPAN

WIND LOADS:

1. WIND PRESSURES ARE BASED ON THE PROVISIONS OF THE AMERICAN SOCIETY OF CIVIL ENGINEERS, MINIMUM DESIGN LOADS FOR BUILDINGS AND OTHER STRUCTURES, ASCE 7-16, HARRIS COUNTY AMENDMENTS, 
AND THE FOLLOWING CRITERIA:

A. WIND DESIGN DATA: (USED FOR PRESSURE DETERMINATION FOR THE DESIGN OF BUIDLING)
BASIC WIND SPEED, V 139 MPH (3-SECOND GUST) (ULTIMATE)
WIND OCCUPANCY CATEGORY III
WIND IMPORTANCE FACTOR, I 1.00
WIND EXPOSURE CATEGORY C
INTERNAL PRESSURE COEFFICIENT, Gcpi +/-0.18
WIDTH OF END ZONE, 2a 12 FT

B. DESIGN WIND PRESSURES:

I. MAIN WIND-FORCE RESISTING SYSTEM (MWFRS)

a. WALLS (WW+LW)
0'-15' 42 PSF
15'-20' 43 PSF
20'-25' 44 PSF
25'-30' 45 PSF

II. COMPONENTS AND CLADDING

a. WALLS (AREA = 75 SF)
INTERIOR ZONE 41 PSF
END ZONE 46 PSF

b. ROOF UPLIFT (GROSS) - ROOF ATTACHMENTS (AREA = 10 SF)
INTERIOR ZONE 1' 43 PSF
INTERIOR ZONE 75 PSF
END ZONE 99 PSF
CORNER ZONE 134 PSF

d. ROOF UPLIFT (GROSS) - JOISTS (AREA = 100 SF)
INTERIOR ZONE 1' 43 PSF
INTERIOR ZONE 59 PSF
END ZONE 78 PSF
CORNER ZONE 92 PSF

e. ROOF UPLIFT (GROSS) - GIRDERS (AREA > 700 SF)
0' TO h 38 PSF
h TO 2h 24 PSF
>2h 18 PSF

f. ROOF POSITIVE WIND PRESSURE (GROSS) - ALL ZONES
C&C AREA = 10 SF 19 PSF
C&C AREA = 100 SF 16 PSF
C&C AREA > 700 SF 16 PSF

SEISMIC LOADS:

1. THE STRUCTURE AND COMPONENTS OF THE BUILDING HAVE BEEN DESIGNED IN ACCORDANCE WITH AFOREMENTIONED BUILDING CODE WITH THE FOLLOWING CRITERIA:
RISK CATEGORY III
IMPORTANCE FACTOR 1.25
MAPPED SPECTRAL RESPONSE COEFFICIENT: Ss = 0.067g

S1 = 0.039g 
SITE CLASS D
DESIGN SPECTRAL RESPONSE COEFFICIENTS: Sds = 0.072g

Sd1 = 0.063g
SEISMIC DESIGN CATEGORY A
LATERAL SYSTEM STRUCTURAL STEEL SYSTEM NOT SPECIFICALLY DESIGNED FOR SEISMIC RESISTANCE
BASE SHEAR V = (0.030*W) K
SEISMIC RESPONSE COEFFICIENT CS = 0.030
RESPONSE MODIFICATION FACTOR R = 3.00
ANALYSIS PROCEDURE EQUIVALENT LATERAL-FORCE PROCEDURE

SNOW LOADS:

1. DESIGN SNOW LOADING IS AS FOLLOWS:
GROUND SNOW LOAD, Pg 5 PSF

   SNOW LOAD IMPORTANCE FACTOR 1.10
   SNOW RISK CATEGORY III
   SNOW THERMAL FACTOR, Ct 1.00
   SNOW EXPOSURE FACTOR, Ce 0.90
   FLAT SNOW LOAD, Pf 3.5 PSF

MISCELLANEOUS  LOADS:

1. ALL JOISTS ALONG PIPE RUN SHALL BE DESIGNED FOR SUSPENDED PIPE WEIGHT. IT'S THE GENERAL CONTRACTOR'S RESPONSIBILITY TO COORDINATE HOW OFTEN PIPES WILL BE HUNG (5'-0" OC OR 10'-0" OC) SO THAT 
     PROPER LOADING MAY BE ACCOUNTED FOR. IT IS RECOMMENDED TO HANG FROM EACH JOIST (GC MUST COORDINATE WITH MEP CONTRACTOR TO ENSURE SAME HANGING PATTERN IS FOLLOWED):

2. ARCHITECTURAL BARRIER ACT STANDARD:
ITEM: REQUIRED CAPACITY:                  

GRAB BAR 250 POUNDS ANY DIRECTION
TUB OR SHOWER SEAT 250 POUNDS ANY DIRECTION
FASTENERS & MOUNTING DEVICES 250 POUNDS ANY DIRECTION

BUILDING MOVEMENT AND DEFLECTION:

ROOF MEMBERS: DEFLECTION LIMIT
LIVE LOAD MAXIMUM ALLOWABLE DEFLECTION SPAN / 360
TOTAL LOAD MAXIMUM ALLOWABLE DEFLECTION SPAN / 240

FLOOR MEMBERS:
LIVE LOAD MAXIMUM ALLOWABLE DEFLECTION SPAN / 360
TOTAL LOAD MAXIMUM ALLOWABLE DEFLECTION SPAN / 240

MEMBERS SUPPORTING MASONRY:
LIVE LOAD MAXIMUM ALLOWABLE DEFLECTION SPAN / 600 OR 3/8"

BUILDING FRAME
MAXIMUM ALLOWABLE STORY DRIFT HEIGHT / 500 (TOTAL BUILDING HEIGHT)

DESIGN CRITERIA:

ADDITIONAL JOIST DEAD-LOAD FOR 
MECHANICAL PIPE LOADS WITH WATER

PIPE SIZE 
(DIAMETER)

PERPENDICULAR 
CONDITION

PARALLEL 
CONDITION

3"

4"

5"

6"

8"

10"

110 LBS AT 10'-0"

170 LBS AT 10'-0"

240 LBS AT 10'-0"

320 LBS AT 10'-0"

510 LBS AT 10'-0"

750 LBS AT 10'-0"

11 PLF

17 PLF

24 PLF

32 PLF

51 PLF

75 PLF

 2'
-0

"

51 PLF 51 PLF

51 PLF 51 PLF

 2'
-0

"

JO
IS

T

JO
IS

T

JO
IS

T

WHERE JOISTS ARE PERPENDICULAR

CONCENTRATED LOAD 
ANYWHERE WITHIN THIS 
AREA - REF NOTE 1

51 PLF 51 PLF

51 PLF 51 PLF

JOIST

WHERE JOISTS ARE PARALLEL

POINT LOAD 
(MAY OCCUR AT 
ANY POINT)

JOIST

MAX- GC

5'-0" OR
10'-0" OC

MAX- GC

5'-0" OR
10'-0" OC

MAX- GC

5'-0" OR
10'-0" OC

COORD 
W/ MEP

COORD 
W/ MEP

COORD 
W/ MEP

PIPE RUN JOIST LOADING                                                                                                                

NOTE:
WHERE PIPES RUN PERPENDICULAR TO JOISTS, JOISTS THAT ARE SUPPORTING PIPES SHALL BE  DESIGNED FOR 
ADDITIONAL CONCENTRATED DEAD LOAD AT ANY POINT ALONG JOIST SPAN  WITHING THE  HATCHED AREA.

ETV

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR 
PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF EXISTING CONDITIONS.  THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS 
SHOWN ON THE PLANS PRIOR TO BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN 

TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT 
THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PREDEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN EXISTING WALLS, FLOORS, AND/OR ROOFS SCHEDULED TO BE 
     DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL PRIOR TO THE START OF DEMOLITION.  PHOTOS MUST SHOW EXISTING CONDITIONS OF ADJOINING CONSTRUCTION AND SITE IMPROVEMENTS, 
     INCLUDING FINISH SURFACES, THAT MIGHT BE MISCONSTRUED AS DAMAGE CAUSED BY SALVAGE AND DEMOLITION OPERATIONS.  THE LOCATIONS OF PRE-DEMOLITION PHOTOGRAPHS & VIDEOS SHALL BE IDENTIFIED 
     ON AN ACCOMPANYING PLAN VIEW. 

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE INSTALLATION OF THE NEW STRUCTURE.

7. THE GENERAL CONTRACTOR SHALL EMPLOY A DEMOLITION SUBCONTRACTOR WHO MEETS THE FOLLOWING REQUIREMENTS:
      A. A COMPANY WITH MINIMUM OF FIVE (5) YEARS OF SELECTIVE STRUCTURAL DEMOLITION EXPERIENCE OF SIMILAR SIZE, SCALE, AND COMPLEXITY OF THE DEMOLITION WORK INVOLVED IN THIS PROJECT.  
          FURTHERMORE, THE SITE SUPERINTENDENT OR FOREMAN SHALL HAVE THE SAME REQUIRED EXPERIENCE. 
      B. AT A MINIMUM, A DEMOLITION SUBCONTRACTOR SHALL HAVE A REPRESENTATIVE WHO HAS COMPLETED OSHA 30 TRAINING AND BE PRESENT ON SITE DURING ALL DEMOLITION ACTIVITIES.    
      C. ANY DEMOLITION SUBCONTRACTORS WITH OSHA VIOLATIONS WITHIN THE PAST 5 YEARS OR ARE UNDER ACTIVE OSHA INVESTIGATIONS WILL NOT BE CONSIDERED QUALIFIED FOR STRUCTURAL DEMOLITION. 
      D.  IN CASES WHERE THE GENERAL CONTRACTOR WISHES TO EMPLOY MULTIPLE DEMOLITION SUBCONTRACTORS FOR VARIOUS DEMOLITION SCOPE, ALL DEMOLITION SUBCONTRACTORS SHALL MEET THE ABOVE 
            QUALIFICATIONS.  

8.  THE STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE INSTALLATION OF THE NEW STRUCTURE.  THE GENERAL 
     CONTRACTOR  SHALL EMPLOY A DEMOLITION AND TEMPORARY SHORING DELEGATED DESIGN ENGINEER WHO  IS A LICENSED PROFESSIONAL ENGINEER IN THE STATE OF TEXAS AND SPECIALIZES IN DEMOLITION AND 

TEMPORARY STRUCTURES.  THE DELEGATED DESIGN ENGINEER IS RESPONSIBLE FOR THE FOLLOWING:
A. PROVIDE A LETTER STATING THAT THEY FULLY UNDERSTAND THE SCOPE OF WORK REQUIRED FROM ALL DISCIPLINES.

     B. SHORING PLANS AND DEMOLITION PLANS, WHICH INCLUDES THE SEQUENCE OF SHORING, SEQUENCE OF DEMOLITION, AND DURATION OF BOTH SIGNED AND SEALED BY THE QUALIFIED PROFESSIONAL ENGINEER 
RESPONSIBLE FOR THEIR PREPARATION.

C. EXCAVATION SUPPORT AND PROTECTION SYSTEM PLANS, WHICH INCLUDES THE SEQUENCE OF SUPPORT & PROTECTION SYSTEM, SEQUENCE OF DEMOLITION, AND DURATION OF BOTH SIGNED AND SEALED BY THE 
QUALIFIED PROFESSIONAL ENGINEER RESPONSIBLE FOR THEIR PREPARATION.

D. PERFORM PERIODIC SITE VISITS WHICH INCLUDE VARIOUS MILESTONES FOR THE DEMOLITION AND SHORING SUBCONTRACTORS AND SHALL PROVIDE OBSERVATION REPORT, PHOTOS, ETC.  BASELINES SHALL BE 
SET PRIOR TO TEMPORARY SHORING AND SHORTLY AFTER TEMPORARY SHORING IS INSTALLED.  MEASUREMENTS SHALL BE TAKEN AT MILESTONES.

9. AN ON-SITE PRECONSTRUCTION DEMOLITION MEETING IS REQUIRED PRIOR TO ANY DEMOLITION ACTIVITIES, WHICH MUST INCLUDE THE DELEGATED DESIGN ENGINEER, STRUCTURAL ENGINEER OF RECORD, 
    ARCHITECT, OWNER, GENERAL CONTRACTOR, AND DEMOLITION SUBCONTRACTOR REPRESENTATIVES OVERSEEING DEMOLITION WORK PER NOTES 7& 8.  A. THE PRECONSTRUCTION MEETING SHALL INCLUDE A SITE 
    WALK TO GC SHALL HAVE REMOVED SUPERFICIAL/ARCHITECTURAL COVERINGS SO THAT STRUCTURE IS VISIBLE DURING SITE WALK.

10. THE GENERAL CONTRACTOR SHALL PROVIDE A “TWO-WEEK LOOK AHEAD” TO INDICATE UPCOMING AREAS WHERE DEMOLITION WORK IS SCHEDULED TO TAKE PLACE, SO ALL PARTIES ARE AWARE OF TIMELINE AND 
      ANY COORDINATION WITH ARCHITECT AND CONSULTANTS CAN TAKE PLACE. THE HIGHLIGHTED PLAN SHOULD BE COMPLETED BY THE GENERAL CONTRACTOR (IN CONJUNCTION WITH THEIR DEMOLITION 
     SUBCONTRACTOR) AND BE AVAILABLE FOR DISCUSSION AT THE WEEKLY OAC MEETING.

DEMOLITION NOTES:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN 
LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY 
WALLS, STEEL BEAMS AND LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS. IN MOST CASES, GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER 
CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO 
VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR 
SHALL NOTIFY ARCHITECT AND / OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING AND OTHER PERTINENT TASKS RELATING TO EXISTING 
COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT / ENGINEER FOR REVIEW AND TO VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

5. ANY MODIFICATIONS TO THE PLANS AND SPECIFICATIONS THAT ARE NECESSARY AS A RESULT OF FIELD VERIFICATIONS PERFORMED BY THE CONTRACTOR SHALL BE IMMEDIATELY SUBMITTED TO THE ENGINEER FOR 
APPROVAL.  UPON APPROVAL, THE CONTRACTOR SHALL INCORPORATE THESE MODIFICATIONS INTO THE SHOP DRAWINGS PRIOR TO SUBMITTING THEM TO THE ENGINEER.

6. THE CONTRACTOR SHALL BUILD APPROPRIATE CONTINGENCIES INTO THE PROJECT'S BUDGET AND SCHEDULE TO ACCOUNT FOR MODIFICATIONS TO STRUCTURAL FRAMING THAT MAY BE NECESSARY TO 
ACCOMMODATE EXISTING CONDITIONS THAT ARE DISCOVERED TO BE DIFFERENT FROM THOSE INDICATED ON THESE PLANS.

7. REFER TO THE GEOTECHNICAL REPORT FOR ANY DEWATERING MEASURES NECESSARY FOR NEW CONSTRUCTION TO PROCEED IN DRY CONDITIONS.

8. WHERE EXCAVATION BELOW THE BOTTOM OF THE PERIMETER GRADE BEAM OF THE EXISTING BUILDING IS REQUIRED FOR NEW CONSTRUCTION ADJACENT TO SLAB-ON-GRADE AREAS OF THE EXISTING BUILDING, 
PROVIDE A POSITIVE METHOD, SUCH AS SHEET METAL PILING OR OTHER SOIL RETENTION METHOD, TO PREVENT SOIL FROM CAVING INTO THE NEW EXCAVATION AND UNDERMINING THE EXISTING SLAB-ON-GRADE.
A. THE DESIGN OF THE RETENTION METHOD SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
B. SUBMIT RETENTION PLAN TO ARCHITECT FOR INFORMATION.

9. EXISTING CONSTRUCTION HAS NOT BEEN VERIFIED FOR CONFORMANCE WITH REQUIREMENTS OF APPLICABLE BUILDING CODE EXCEPT FOR AREAS DIRECTLY AFFECTED BY MODIFICATIONS INDICATED HERE-IN.

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL ERECTION PROCEDURES AND SEQUENCES AND SHALL PROVIDE ADEQUATE SHORING AND TEMPORARY BRACING FOR EXISTING CONSTRUCTION.

11. DRILLING INTO EXISTING CONCRETE SHALL BE PERFORMED IN A MANNER WHICH AVOIDS DAMAGE TO EXISTING REINFORCEMENT.  BAR DETECTION METHODS SHALL BE USED TO LOCATE REINFORCEMENT PRIOR TO 
DRILLING.

12. THE FACE OF ALL CONCRETE SURFACES CUT FROM EXISTING CONCRETE SHALL BE THOROUGHLY CLEANED.  ALLOW SURFACE TO COMPLETELY DRY, COAT WITH AN APPROVED BONDING AGENT AND FINISH WITH AN 
APPROVED PATCHING COMPOUND.  EXPOSED REINFORCEMENT SHALL BE CUT OFF, GROUND FLUSH TO THE NEW CONCRETE SURFACE AND FINISHED WITH AN EPOXY PAINT.

13. WHERE EXISTING CONCRETE REINFORCEMENT IS TO BE REUSED IN PLACE, THE CONCRETE SHALL BE REMOVED IN A MANNER WHICH MINIMIZES DAMAGE TO THE REINFORCEMENT.  DAMAGED REINFORCEMENT SHALL 
BE REPLACED BY A METHOD APPROVED BY THE ARCHITECT.

EXISTING STRUCTURE AND CONDITIONS:

1. TO WHOM IT MAY CONCERN: LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING WERE AVAILABLE FOR OUR USE IN PREPARATION OF THESE CONSTRUCTION DOCUMENTS.  WHILE WE DID MAKE
MULTIPLE IN-PERSON DETAILED SITE VISITS, OUR OBSERVATIONS ARE LIMITED TO VISUAL OBSERVATIONS ONLY, NO DEMOLITION WAS PERFORMED TO VIEW ITEMS THAT CANNOT BE VIEWED WITHOUT SUCH 
DEMOLITION.  THEREFORE, IT IS NOT POSSIBLE TO FULLY UNDERSTAND AND ACCOUNT FOR THE EXISTING CONDITIONS.  TO ACCOUNT FOR ANY POTENTIALLY UNREALIZED CONDITIONS, AS IT RELATES TO THE 
RENOVATION OF THE EXISTING BUILDING, THE GENERAL CONTRACTOR SHALL PROVIDE THE FOLLOWING ALLOWANCES:

A. STEEL ALLOWANCE:  PROVIDE AN ALLOWANCE FOR AN ADDITIONAL 6.5 TONS OF MISCELLANEOUS STEEL. SIZES OF MEMBERS AND USE OF MEMBERS SHALL BE AS DIRECTED BY THE ARCHITECT IN THE FIELD. 
ALLOWANCE SHALL INCLUDE / ACCOUNT FOR ALLCOSTS FOR MATERIAL, FABRICATION, DELIVERY, ERECTION, ETC. ANY UNUSED PORTION OF THE 6.5 TONS OF STEEL SHALL BE CREDITED BACK TO THE OWNER AT 
$6,300.00 / TON. 

B. CONCRETE ALLOWANCE:  PROVIDE AN ALLOWANCE FOR AN ADDITIONAL 123 CUBIC YARDS OF CONCRETE. SIZE OF MEMBERS AND USE OF MEMBERS SHALL BE AS DIRECTED BY THE ARCHITECT IN THE FIELD.  
ALLOWANCE SHALL INCLUDE / ACCOUNT FOR ALL COSTS FOR MATERIAL, FABRICATION, DELIVERY, LABOR FOR INSTALLATION/PLACEMENT, FORMWORK, ETC. REINFORCEMENT FOR CONCRETE SHALL ALSO BE 
INCLUDED AS PART OF THIS ALLOWANCE AND SHALL BE ASSUMED TO BE 2% MINIMUM BY VOLUME. ANY UNUSED PORTION OF THE 123 CUBIC YARDS SHALL BE CREDITED BACK TO THE OWNER AT $200.00 / CUBIC 
YARD.

2. FOUNDATION ALLOWANCE:  PROVIDE AN ALLOWANCE FOR AN ADDITIONAL 50 CUBIC YARDS OF FLOWABLE FILL AND CONCRETE USED FOR UNFORESEEN FOUNDATION CONDITIONS.  SIZE OF MEMBERS AND USE OF 
MEMBERS SHALL BE AS DIRECTED BY THE ARCHITECT IN THE FIELD.  ALLOWANCE SHALL INCLUDE/ACCOUNT FOR ALL COSTS FOR MATERIAL, FABRICATION, DELIVERY, LABOR FOR INSTALLATION/ PLACEMENT, 
FORMWORK, ETC.  REINFORCEMENT FOR CONCRETE SHALL ALSO BE INCLUDED AS PART OF THIS ALLOWANCE AND SHALL BE ASSUMED TO BE 2% MINIMUM BY VOLUME.  ANY UNUSED PORTION OF THE 50 CUBIC YARDS 
SHALL BE CREDITED BACK TO THE OWNER AT $340.00 / CUBIC YARD.

3. CONTRACTOR SHALL PROVIDE IN HIS BID A UNIT PRICE ADD AND UNIT PRICE DEDUCT FOR EACH PIER SIZE UTILIZED ON THE PROJECT.

4. PIER CASING ALLOWANCE:  THE PRICE FOR CASING OF PIERS SHALL BE INCLUDED WITHIN THE BASE BID FOR ALL DRILLED (BELLED) PIERS ON THE PROJECT. CONTRACTOR SHALL PROVIDE AN ALLOWANCE FOR 100% 
CASING OF DRILLED PIERS.  CONTRACTOR SHALL ALSO PROVIDE UNIT PRICE FOR EACH SIZE OF CASING UTILIZED ON THE PROJECT. PAYMENT FOR CASING SHALL BE BASED UPON NET LENGTH OF CASING UTILIZED 
MULTIPLIED BY THE UNIT PRICE.

5. WET WEATHER SITE CONDITIONS ALLOWANCE:  THE CONTRACTOR SHALL PROVIDE AN ALLOWANCE FOR THE REMOVAL OFWET, WEAK SOIL AND REPLACE WITH SELECT FILL, PROPERLY COMPACTED SHOULD THE 
ON-SITE SOILS BECOME WET AND WEAK, AND UNABLE TO SUPPORT CONSTRUCTION EQUIPMENT AFTER OR DURING A RAINY SEASON OR RAIN EVENTS.  REFER TO THE WET WEATHER / SOFT SUBGRADE 
CONSIDERATIONS (CONSTRUCTABILITY) NOTES ON S-013 –GENERAL SUBGRADE NOTES AND TYP DETAILS FOR MORE INFORMATION.  

6. THE DRAWINGS AND SPECIFICATIONS MAY NOT INDICATE OR DESCRIBE ALL OF THE WORK REQUIRED FOR THE PERFORMANCE AND COMPLETION OF THE PROJECT. REFER TO IMPORTANT FOUNDATION / CONCRETE, 
MASONRY / CMU, AND STEEL NOTES TO PROPOSERS FOLLOWING THIS SECTION.  

ALLOWANCE NOTES:

ASCE WIND HAZARD SPREADSHEET:

FOUNDATION / CONCRETE:

1. THESE DRAWINGS AND SPECIFICATIONS DO NOT NECESSARILY INDICATE ALL OF THE WORK REQUIRED FOR THE COMPLETION OF THE PROJECT. THESE DRAWINGS DO NOT NECESSARILY INDICATE ALL FOUNDATION / 
CONCRETE WORK WHICH MAY BE REQUIRED BASED ON THE ARCHITECTURAL DRAWINGS.

2. WHERE FOUNDATION / CONCRETE ITEMS ARE IMPLIED OR INDICATED ON THE STRUCTURAL OR ARCHITECTURAL DRAWINGS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FABRICATION AND INSTALLATION OF 
THESE ITEMS. THIS INCLUDES ANY FOUNDATION / CONCRETE ITEMS INDICATED ON THE ARCHITECTURAL DRAWINGS AND NOT SHOWN ON THE STRUCTURAL DRAWINGS AND ANY ITEMS SHOWN ON THE STRUCTURAL 
DRAWINGS AND NOT NOTED. PROPOSERS SHALL ASSUME FOR PROPOSAL PURPOSES ONLY THE SIZE OF THESE ITEMS ARE AS FOLLOWS:

A. GRADE BEAMS: GB2 (REFER TO GRADE BEAM SCHEDULE)
B. PILASTER OR PLINTH: PILASTER MATCHING SIZE AND REINF. PER TYPICAL PILASTER DETAILS.
C. SLAB-ON-GRADE: 5" THICK CONCRETE SLAB ON GRADE REINFORCED WITH EITHER:

- #3 BARS AT 10" OC EACH WAY ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
- #4 BARS AT 16" OC EACH WAY ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON A 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.

D. STEM WALLS: 10" THICK WITH (2) LAYERS OF #5 BARS AT 12" OC EACH WAY, ONE LAYER ON EACH FACE WITH 3" CLEAR COVER.

THE CONTRACTOR SHALL SUBMIT AN RFI AND THE ENGINEER SHALL APPROVE THE SIZE OF THE MEMBER BEFORE CONSTRUCTION OR FABRICATION

3.  THERE ARE NUMEROUS AREAS OF “EXTERIOR CONCRETE” THAT IS SHOWN BY STRUCTURAL.  IN ALL CASES THIS CONCRETE IS INTENDED TO BE SUSPENDED WHETHER ADJACENT TO SLAB-ON-GRADE OR SUSPENDED 
SLAB AREAS.  THE FINISH OF THIS CONCRETE SHALL FOLLOW DIRECTION FROM ARCH/CIVIL.  THE SLOPE OF THESE AREAS SHALL FOLLOW ARCH/CIVIL.  STRUCTURAL CANNOT DICTATE THE DIRECTION OF SLOPE OR 
FINISH OF THESE CONCRETE AREAS, IT IS THE GC’S SOLE RESPONSIBILITY TO COORDINATE WITH THE ARCH AND CIVIL DRAWINGS AND PROVIDE APPROPRIATE SLOPE DIRECTION, SLOPE AMOUNT, AND SURFACE FINISH 
TO MEET ALL REQUIREMENTS SET FOR IN ARCH AND CIVIL DRAWINGS, TYPICAL.  GC SHALL ENSURE ALL STOREFRONTS, DOORS AND/OR OTHER OPENING INFILL ELEMENTS HAVE AN APPROVED WATERSTOP BELOW 
BETWEEN THE INFILL COMPONENT AND THE SLAB.  THIS IS REQUIRED AT ALL AREAS BUT EXCEPTIONALLY CRITICAL AT THE AREAS WITH EXTERIOR STRUCTURAL SLAB.  

4. UNLESS SPECIFICALLY DIRECTED OTHERWISE WITHIN THE STRUCTURAL CD’S OR SPECIFICATIONS, AT ALL SAW-CUT AND CONSTRUCTION JOINTS WITHIN CONCRETE SLABS-ON-GRADE THE GENERAL CONTRACTOR 
SHALL PROVIDE A SEMI-RIGID JOINT FILLER, EITHER MM80 OR EUCO 700 WITHIN EACH JOINT.  THE JOINT FILLER MUST BE INSTALLED SOON AFTER CONCRETE SLAB INSTALLATION TO PREVENT SPALL AND BREAK-DOWN 
OF THE HARD CONCRETE EDGES OF THE SAW-CUTS AND CONSTRUCTION JOINTS UNDER THE CONSTRUCTION EQUIPMENT.  FOLLOW ALL MANUFACTURERS RECOMMENDATIONS FOR PROPER CLEANING AND PREP 
PRIOR TO INSTALL.  THE FILLER MUST FILL THE FULL LENGTH AND FULL DEPTH OF THE JOINT.  ONCE INSTALLED THE JOINT FILLER SHALL BE PROTECTED UNTIL THE BUILDING IS APPROVED FOR OCCUPANCY.  IF THE
CONTRACTOR DESIRES TO PROVIDE AN APPROVED EQUAL TO THE PRODUCTS SPECIFIED ABOVE OR WITHIN THE CONSTRUCTION DOCUMENTS THE GENERAL CONTRACTOR MUST RECEIVE WRITTEN APPROVAL FROM 
THE STRUCTURAL EOR PRIOR TO ASSUMING COST WITHIN BID.  UNTIL SUCH APPROVAL CAN BE PROVIDED THE GENERAL CONTRACTOR SHALL ACCOUNT FOR THE COST OF THE APPROVED PRODUCTS WITHIN THE CD’S 
AND / OR AS NOTED ABOVE.        

MASONRY / CMU:

1. THESE DRAWINGS AND SPECIFICATIONS DO NOT NECESSARILY INDICATE ALL OF THE WORK REQUIRED FOR THE COMPLETION  OF THE PROJECT. THESE DRAWINGS DO NOT NECESSARILY INDICATE ALL MASONRY / 
CMU WORK WHICH MAY BE REQUIRED BASED ON THE ARCHITECTURAL DRAWINGS.

2. IF A CMU WALL IS INDICATED ON THE ARCHITECTURAL DRAWINGS AND NO SUPPORT MEMBERS OR NOTES HAVE BEEN INDICATED WHERE SUPPORT AND NOTES HAVE BEEN PROVIDED FOR OTHER SIMILAR CONDITIONS 
THE GC SHALL ASSUME A LIKE FOR LIKE SUPPORT SYSTEM FOR SIMILAR HEIGHTS OF CMU.  FOR EXAMPLE: IF A FULL HEIGHT WALL IS SHOWN ON ARCHITECTURAL IT SHALL BE ASSUMED THAT THE SAME STRUCTURAL 
SUPPORT WILL BE PROVIDED BELOW THIS WALL AS IS SHOWN FOR ALL FULL HEIGHT WALLS, THIS WOULD INCLUDE THE SAME TYPICAL GRADE BEAM, TYPICAL PIER, AND TYPICAL CMU REINFORCEMENT.  

3. U.N.O. GC SHALL ASSUME ALL INTERIOR CMU WALLS, NOT BEING USED AS STRUCTURAL SHEARWALLS, WILL BE BRACED TO THE ABOVE STRUCTURE, ROOF OR FLOOR, PER 5/S-400 AND THAT WALLS ARE REINFORCED 
PER 2/S-401.  U.N.O. GC SHALL ASSUME ALL EXTERIOR CMU WALLS AND ALL INTERIOR CMU WALLS BEING USED AS SHEARWALLS TO BE STRUCTURALLY CLIPPED TO THE FLOOR OR ROOF ABOVE PER 8/S-402 AND THAT 
ALL WALLS ARE REINFORCED PER  6/S-401.  

STEEL:

1. THESE DRAWINGS AND SPECIFICATIONS DO NOT NECESSARILY INDICATE ALL OF THE WORK REQUIRED FOR THE COMPLETION OF THE PROJECT. THESE DRAWINGS DO NOT NECESSARILY INDICATE ALL SECONDARY 
FRAMING WHICH MAY BE REQUIRED BASED ON THE ARCHITECTURAL DRAWINGS.

2. WHERE MISCELLANEOUS METAL ITEMS ARE IMPLIED OR INDICATED ON THE STRUCTURAL OR ARCHITECTURAL DRAWINGS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FABRICATION AND INSTALLATION OF 
THESE ITEMS. THIS INCLUDES ANY MISCELLANEOUS METAL ITEMS INDICATED ON THE ARCHITECTURAL DRAWINGS AND NOT SHOWN ON THE STRUCTURAL DRAWINGS AND ANY ITEMS SHOWN ON THE STRUCTURAL 
DRAWINGS AND NOT NOTED. PROPOSERS SHALL ASSUME FOR PROPOSAL PURPOSES ONLY THE SIZE OF THESE ITEMS ARE AS FOLLOWS:

A. ANGLES: L6X6X3/8
B. CHANNELS: C12X20.7
C. PLATES: 1/2” THICK
D. ANCHOR RODS: 1 1/2” DIAMETER X 18” LONG
E. EPOXY ANCHORS: 3/4” DIAMETER AT 48” OC MAX SPACING
F. WIDE FLANGE BEAMS: W24X55
G. WIDE FLANGE COLUMNS: W12X79
H. HSS COLUMNS: HSS8X8X1/2

  I. HSS BEAMS: HSS18X6X5/8
   J. VERT. BRACE: HSS8X8X3/8

THE CONTRACTOR SHALL SUBMIT AN RFI AND THE ENGINEER SHALL APPROVE THE SIZE OF THE MEMBER BEFORE CONSTRUCTION OR FABRICATION

3. PROVIDE SUPPORT FOR EDGES OF ROOF AND FLOOR DECK WHETHER SHOWN ON THE DRAWINGS OR NOT. PROVIDE CONTINUOUS SCREED ANGLE OR BENT PLATE FOR SLAB EDGES.

4. PROVIDE SHEAR STUDS AT ALL FLOOR BEAMS. BEAMS WITHOUT STUDS NOTED SHALL HAVE 3/4” DIAMETER STUDS SPACED AT 12” OC.

5.  THE GENERAL CONTRACTOR AND THE ELEVATOR SUPPLIER SHALL REVIEW THE STRUCTURAL DRAWINGS FOR FLOOR TO FLOOR AND FLOOR TO ROOFHEIGHTS FOR THE REQUIRED DISTANCE BETWEEN BRACE POINTS, 
FOR THEIR RAIL DESIGN. PROVIDE A W18x50 MINIMUM HOIST BEAM SIZE, IF NO OTHER SIZE IS PROVIDED ON THE PLANS. BRACING REQUIREMENTS FOR THE TOP OF THE RAIL, OR INTERMEDIATE RAIL BRACE POINTS, 
SHALL BE COORDINATED WITH THE STRUCTURAL DRAWINGS. IF BRACING IS REQUIRED BUT NOT SHOWN, PROVIDE A MINIMUM OF HSS6x6X3/8 VERTICAL POST ATTACHED TO THE STRUCTURE WITH W6x24 BEAMS OR 
C6X13 CHANNELS SPANNING BETWEEN THE FRAMING MEMBERS. ALL MISCELLANEOUS STEEL MEMBERS REQUIRED TO ATTACH RAILS AT THE RAIL BRACE POINTS SHALLBE SUPPLIED BY THE ELEVATOR SUPPLIER. 
ELEVATOR MACHINE BEAM OR SHIVE BEAM LOADS SHALL BE COORDINATED WITH THE STRUCTURAL DRAWINGS. LOADS AND LOAD LOCATIONS VARYING FROM THE LOADS SHOWN ON THE STRUCTURAL DRAWINGS 
SHALL BE VERIFIED WITH THE STRUCTURAL ENGINEER OF RECORD.

THE FRAMING AND INFORMATION SHOWN ON THE STRUCTURAL DRAWINGS IS BASED ON:
ELEVATOR MODEL NO.PER SPEC. - REF ARCH / MEP SPECS / DRAWINGS 
MANUFACTURED BY PER SPEC. - REF ARCH / MEP SPECS / DRAWINGS

IF THE ELEVATOR MANUFACTURER AND/OR MODEL NUMBER CHANGES, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR COORDINATING ALL REVISIONS TO THE FOUNDATIONS AND THE FLOOR AND ROOF FRAMING AS 
REQUIRED DUE TO THE CHANGE IN THE ELEVATOR TYPE. 

BIDDING PROCESS:

1. AFTER BIDDING AND PRIOR TO CONTRACT AWARD IT IS COMMON FOR THE GENERAL CONTRACTOR TO SUBMIT THEIR "QUALIFICATIONS AND ASSUMPTIONS", A WRITTEN STATEMENT OF QUALIFICATIONS, EXCEPTIONS, 
AND ASSUMPTIONS SPECIFIC TO THEIR BID AND THEIR RECOMMENDED SUBCONTRACTORS.  THE QUALIFICATIONS AND ASSUMPTIONS RELATED TO THE STRUCTURAL ENGINEERING SCOPE OF WORK MUST BE 
SUBMITTED TO THE DESIGN TEAM AND THE STRUCTURAL EOR FOR REVIEW AND APPROVAL PRIOR TO RECOMMENDATION OF AWARD.  THIS DOCUMENT SHALL BE PROVIDED TO THE STRUCTURAL ENGINEER-OF-
RECORD FOR REVIEW A MINIMUM OF FIVE (5) BUSINESS DAYS IN ADVANCE OF THE REQUIRED RECOMMENDATION / AWARD DATE TO ALLOW THE DESIGN TEAM / EOR TO SUBMIT COMMENTS BACK TO THE OWNER.  ANY 
QUALIFICATIONS AND/OR ASSUMPTIONS WHICH CONFLICT WITH THE INFORMATION PROVIDED IN THE STRUCTURAL DRAWINGS AND/OR SPECIFICATIONS ARE NOT ACCEPTED UNLESS EXPLICITLY APPROVED BY THE 
STRUCTURAL ENGINEER-OF-RECORD DURING THIS PROCESS.  THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ANY COST IMPLICATIONS RESULTING FROM UNAPPROVED QUALIFICATIONS AND ASSUMPTIONS 
NOT ENDORSED BY THE STRUCTURAL EOR.

IMPORTANT NOTES TO CONTRACTORS & PROPOSERS:
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SPECIAL INSPECTION WORK AND THE FINAL LETTER OF COMPLIANCE HAVE NOT BEEN INCLUDED IN THE STRUCTURAL ENGINEERS SCOPE OF SERVICES. THE OWNER SHALL BE RESPONSIBLE FOR OBTAINING THE 
SERVICES OF THE SPECIAL INSPECTOR AND THE TESTING LABORATORY. SPECIAL INSPECTIONS CAN BE PROVIDED BY AN INDEPENDENT SPECIAL INSPECTOR WHO IS APPROVED BY THE BUILDING AUTHORITY OR THE 
ENGINEER OF RECORD. THE SPECIAL INSPECTION WORK DOES NOT INCLUDE THE TESTING LABORATORY SERVICES AS CALLED FOR ON THE DRAWINGS. ARRANGEMENTS FOR SPECIAL INSPECTIONS SHOULD BE MADE 
PRIOR TO THE COMMENCEMENT OF CONSTRUCTION. THE CONTRACTOR IS RESPONSIBLE FOR NOTIFYING THE OWNER IF SPECIAL INSPECTIONS ARE REQUIRED ON THE APPROVED PERMIT DRAWINGS AND FOR NOTIFYING 
THE TESTING LABORATORY AND SPECIAL INSPECTOR IN A TIMELY MANNER BEFORE CONSTRUCTION OPERATIONS CONTINUE. THE CONTRACTOR SHALL NOT PROCEED WITH ANY WORK REQUIRING INSPECTIONS WITHOUT 
THE TESTING LABORATORY'S OR SPECIAL INSPECTOR'S PRESENCE. THE STRUCTURAL ENGINEER WILL NOT PROVIDE A FINAL LETTER OF COMPLIANCE AFTER THE WORK IS COMPLETE UNLESS HE HAS REVIEWED ALL 
SPECIAL INSPECTIONS/TESTING LABORATORY TEST RESULTS.

CHAPTER 17 OF THE 2018 INTERNATIONAL BUILDING CODE, INCLUDING ANY LOCAL AMENDMENTS, REQUIRES SPECIAL INSPECTION ON THE FOLLOWING ITEMS:

SOILS (SECTION 1705.6)

CONCRETE CONSTRUCTION (SECTION 1705.3)                                                                            

STEEL  (SECTION 1705.2)

MASONRY (SECTION 1705.4)   

CAST-IN-PLACE DEEP FOUNDATIONS (SECTION1705.8)

FABRICATED ITEMS (SECTION 1705.10)

SPECIAL INSPECTIONS FOR WIND RESISTANCE (SECTION 1705.11)

SPECIAL INSPECTIONS:STRUCTURAL SUBMITTALS ( NO LEEDS)
SPECIFICATION
SECTION

ITEM SUBMITTAL

02 41 19 PROPOSED PROTECTION MEASURES FOR INFORMATION ONLY
02 41 19 SCHEDULE OF SELECTIVE DEMOLITION ACTIVIES FOR INFORMATION ONLY
02 41 19 PREDEMOLITION PHOTOGRAPHS OR VIDEOS FOR INFORMATION ONLY
02 41 19 DEMOLITION SUBCONTRACTOR QUALIFICATIONS FOR INFORMATION ONLY

03 10 00 FORMWORK SHOP DRAWINGS FOR INFORMATION ONLY/SIGNED AND SEALED
03 10 00 MANUFACTURER'S PRODUCT DATA FOR APPROVAL FOR APPROVAL
03 10 00 CONSTRUCTION JOINT LAYOUT   FOR INFORMATION ONLY

03 11 31 VOID FORM PRODUCT DATA FOR APPROVAL

03 20 00 STEEL REINFORCING SHOP DRAWINGS FOR APPROVAL
03 20 00 EMBEDDED METAL ASSEMBLY SHOP DRAWINGS FOR APPROVAL
03 20 00 MANUFACTURER'S PRODUCT INFORMATION FOR BAR SUPPORTS FOR APPROVAL
03 20 00 MILL TEST CERTIFICATE OF STEEL REINFORCING FOR INFORMATION ONLY
03 20 00 QUALIFICATION DATA FOR INFORMATION ONLY
03 20 00 WELDING CERTIFICATES FOR INFORMATION ONLY

03 30 00 CONCRETE MIX DESIGN FOR APPROVAL
03 30 00 SLAB ON GRADE AND COMPOSITE SLAB CONSTRUCTION JOINT FOR APPROVAL

LAYOUT AND POUR SEQUENCE
03 30 00 MATERIAL CERTIFICATES FOR CONCRETE RELATED PRODUCTS FOR APPROVAL
03 30 00 PRODUCT DATA FOR INFORMATION ONLY
03 30 00 QUALIFICATION DATA FOR INFORMATION ONLY
03 30 00 MATERIAL TEST REPORTS FOR INFORMATION ONLY
03 30 00 FLOOR SURFACE FLATNESS FOR INFORMATION ONLY
03 30 00 FIELD QUALITY CONTROL REPORTS FOR INFORMATION ONLY
03 30 00 MINUTES OF PREINSTALLATION CONFERENCE FOR INFORMATION ONLY

03 52 16 LIGHTWEIGHT INSULATING CONCRETE SHOP DRAWINGS FOR APPROVAL
03 52 16 MANUFACTURER'S PRODUCT DATA FOR APPROVAL
03 52 16 LIGHTWEIGHT CONCRETE MIX DESIGN FOR APPROVAL
03 52 16 PRODUCT CERTIFICATES FOR INFORMATION ONLY
03 52 16 MATERIAL TEST REPORTS FOR INFORMATION ONLY
03 52 16 RESEARCH EVALUATION REPORT FOR INFORMATION ONLY
03 52 16 FIELD QUALITY CONTROL TEST FOR INFORMATION ONLY

04 22 00 CMU WALL SHOP DRAWINGS FOR APPROVAL
04 22 00 MIX DESIGN (MORTAR AND GROUT) FOR APPROVAL
04 22 00 MASONRY COMPRESSIVE STRENGTH FOR APPROVAL
04 22 00 SAMPLES FOR SELECTION AND VERIFICATION FOR APPROVAL
04 22 00 MATERIAL CERTIFICATES FOR INFORMATION ONLY
04 22 00 COLD/HOT WEATHER PROCEDURES FOR INFORMATION ONLY
04 22 00 QUALIFICATION DATA FOR INFORMATION ONLY

05 12 00 STRUCTURAL STEEL FRAMING SHOP DRAWINGS FOR APPROVAL
05 12 00 STEEL CONNECTION CALCULATIONS FOR INFORMATION ONLY/ SIGNED AND SEALED
05 12 00 WELDING PROCEDURE SPECIFICATION FOR INFORMATION ONLY
05 12 00 WELDING CERITIFICATES FOR INFORMATION ONLY
05 12 00 MILL TEST CERTIFICATE OF STRUCTURAL STEEL FOR INFORMATION ONLY
05 12 00 PAINT COMPATIBILITY CERTIFICATE FOR INFORMATION ONLY
05 12 00 QUALIFICATION DATA FOR INFORMATION ONLY

05 21 00 STEEL JOIST FRAMING SHOP DRAWINGS FOR APPROVAL
05 21 00 WELDING CERTIFICATES FOR INFORMATION ONLY
05 21 00 MILL CERTIFICATES FOR INFORMATION ONLY
05 21 00 ENGINEERING ANALYSIS OF SPECIAL JOISTS FOR INFORMATION ONLY/ SIGNED AND SEALED
05 21 00 ENGINEERING ANALYSIS OF COMPOSITE JOISTS FOR APPROVAL/ SIGNED AND SEALED
05 21 00 PRODUCT DATA FOR INFORMATION ONLY

05 31 13 STEEL FLOOR DECK SHOP DRAWINGS FOR APPROVAL
05 31 13 PRODUCT CERTIFICATE FOR INFORMATION ONLY
05 31 13 PRODUCT TEST REPORT FOR INFORMATION ONLY

05 31 23 STEEL ROOF DECK SHOP DRAWINGS FOR APPROVAL
05 31 23 PRODUCT CERTIFICATE FOR INFORMATION ONLY
05 31 23 PRODUCT TEST REPORT FOR INFORMATION ONLY

05 40 00 COLD FORMED METAL STUD SHOP DRAWINGS FOR APPROVAL
05 40 00 COLD FORMED METAL STUD CALCULATIONS FOR INFORMATION OLY/ SIGNED AND SEALED
05 40 00 PRODUCT TEST REPORT FOR INFORMATION ONLY
05 40 00 RESEARCH REPORT FOR INFORMATION ONLY
05 40 00 WELDING CERTIFICATE FOR INFORMATION ONLY

05 50 00 METAL FABRICATION-LADDERS FOR APPROVAL/ SIGNED AND SEALED
05 50 00 METAL FABRICATION-TOILET PARTITION SUPPORT FOR APPROVAL/ SIGNED AND SEALED

06 10 00 PRODUCT DATA FOR INFORMATION ONLY
06 10 00 FASTENER PATTERNS FOR APPROVAL
06 10 00 MATERIAL CERTIFICATES FOR INFORMATION ONLY
06 10 00 EVALUATION REPORTS FOR INFORMATION ONLY

13 34 19 PRE-ENGINEERED METAL BUILDING SHOP DRAWINGS FOR APPROVAL/ SIGNED AND SEALED
13 34 19 PRE-ENGINEERED METAL BUILDING CALCULATIONS SIGNED AND SEALED
13 34 19 METAL BUILDING SYSTEM CERTIFICATE FOR INFORMATION ONLY
13 34 19 ERECTOR CERTIFICATE FOR INFORMATION ONLY
13 34 19 MANUFACTURER CERTIFICATE FOR INFORMATION ONLY
13 34 19 MATERIAL TEST REPORTS FOR INFORMATION ONLY
13 34 19 PRODUCT TEST REPORTS FOR INFORMATION ONLY

31 63 29 PIER REINFORCEMENT SHOP DRAWINGS FOR APPROVAL
31 63 29 PIER CONCRETE MIX DESIGN FOR APPROVAL
31 63 29 PIER DRILLING LOG FOR INFORMATION ONLY

DELEGATED STRUCTURAL DESIGN OF COMPONENTS:

1. A STRUCTURAL COMPONENT IS AN INDIVIDUAL STRUCTURAL MEMBER DESIGNED TO BE PART OF A STRUCTURAL SYSTEM.  A LIST OF STRUCTURAL COMPONENTS THAT ARE TO BE DESIGNED BY THE COMPONENT 
SUPPLIER'S ENGINEERS IS PROVIDED IN THESE PLANS AND SPECIFICATIONS.

2. A COMPONENT'S DELEGATED ENGINEER AND RESPONSIBLE CHARGE, SHALL BE A PROFESSIONAL ENGINEER REGISTERED IN THE STATE WHERE THE PROJECT IS LOCATED.

3. ALL DRAWINGS AND CALCULATIONS FOR COMPONENTS IN QUESTION, OR THEIR ASSEMBLY INTO STRUCTURAL SYSTEMS SHALL REQUIRE THE SEAL AND SIGNATURE OF THE DELEGATED ENGINEER WHO PREPARED 
THEM.

4. THE DESIGN OF PRE-ENGINEERED SYSTEMS SPECIFIED IN THE CONTRACT DOCUMENTS WHICH ARE DESIGNED/ENGINEERED BY THE SYSTEM SUPPLIER IS THE SOLE RESPONSIBILITY OF THE SUPPLIER AND ITS DESIGN 
ENGINEER LICENSED IN THE STATE WHERE THE PROJECT IS LOCATED. SUBMITTALS OF SUCH SYSTEMS TO THE STRUCTURAL ENGINEER OF RECORD SHALL BE REVIEWED FOR CONFORMANCE WITH THE CONTRACT 
DOCUMENTS WITH REGARD TO THE ARRANGEMENT AND/OR SIZES OF MEMBERS SHOWN ON THE STRUCTURAL CONTRACT DOCUMENTS AND THE SUPPLIERS INTERPRETATION OF THE DESIGN INFORMATION INCLUDED 
IN THE CONTRACT DOCUMENTS.  SUCH REVIEW BY THE STRUCTURAL ENGINEER OF RECORD SHALL NOT IMPLY ANY RESPONSIBILITY FOR THE ACTUAL DESIGN OF SUCH SYSTEMS. THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR DIMENSIONAL ACCURACY AND CONFORMANCE WITH THE INFORMATION CONTAINED IN CONTRACT DOCUMENTS.

5. SEE APPLICABLE SECTIONS OF GENERAL NOTES AND SPECIFICATIONS FOR THE APPROPRIATE DESIGN RESPONSIBILITIES OF THE SUPPLIER AND ITS LICENSED ENGINEER.

1. SHOP DRAWINGS ARE AN AID FOR FIELD PLACEMENT AND ARE SUPERSEDED BY THE STRUCTURAL DRAWINGS.  THE STRUCTURAL DRAWINGS ARE NOT TO BE VIEWED AS DETAILED SHOP OR ERECTION DRAWINGS. 
VARIOUS DIMENSIONS REQUIRED FOR PROPER FIT-UP OF THE COMPONENTS OF THE STRUCTURE SHALL BE DETERMINED FROM THE INFORMATION THAT IS PROVIDED ELSEWHERE IN THE CONTRACT DOCUMENTS. 
THE CONTRACTOR SHALL ESTABLISH, CALCULATE AND VERIFY THESE DIMENSIONS AS REQUIRED TO ACHIEVE PROPER FIT-UP OF MATERIALS AND TO ACHIEVE COMPLIANCE WITH THE REQUIREMENTS OF THE 
CONTRACT DOCUMENTS. THE CONTRACTOR SHALL MAKE CERTAIN THAT ALL CONSTRUCTION IS IN FULL AGREEMENT WITH THE LATEST STRUCTURAL DRAWINGS.

2. THE CONTRACTOR SHALL REVIEW ALL SUBMITTALS FOR COMPLIANCE WITH THE CONTRACT DOCUMENTS AND SHALL CERTIFY THE REVIEW BY A STAMP NOTING THAT THE SUBMITTAL HAS BEEN "APPROVED" AND 
WHICH BEARS THE SIGNATURE OF AN AUTHORIZED REPRESENTATIVE OF THE CONTRACTOR AND THE DATE.  SUBMITTALS WHICH DO NOT REFLECT THE CONTRACTOR'S APPROVAL, SIGNATURE AND DATE; OR DO NOT 
APPEAR TO HAVE BEEN REVIEWED BY THE CONTRACTOR, WILL BE RETURNED WITHOUT REVIEW.  

3. THE REVIEW OF SUBMITTALS BY THE ENGINEER IS ONLY FOR GENERAL CONFORMANCE WITH THE DESIGN CONCEPT AND THE INFORMATION GIVEN IN THE STRUCTURAL CONTRACT DOCUMENTS. CORRECTIONS OR 
COMMENTS MADE ON SUBMITTALS DURING THIS REVIEW DO NOT RELIEVE THE CONTRACTOR FROM COMPLIANCE WITH THE REQUIREMENTS OF THE PLANS, GENERAL NOTES OR SPECIFICATIONS. APPROVAL OF A 
SPECIFIC ITEM SHALL NOT INCLUDE APPROVAL OF AN ASSEMBLY OF WHICH THE ITEM IS A COMPONENT.  THE CONTRACTOR IS RESPONSIBLE FOR DIMENSIONS TO BE CONFIRMED AND CORRELATED AT THE JOBSITE; 
INFORMATION THAT PERTAINS SOLELY TO THE FABRICATION PROCESSES OR TO THE MEANS, METHODS, TECHNIQUES, SEQUENCES AND PROCEDURES OF CONSTRUCTION; COORDINATION OF THE WORK WITH THAT OF 
ALL OTHER TRADES AND PERFORMING ALL WORK IN A SAFE AND SATISFACTORY MANNER. 

4. SIGNED AND SEALED CALCULATIONS FOR A PARTICULAR SYSTEM SUBMITTED AS PART OF A SHOP DRAWING ARE REVIEWED FOR LOAD CRITERIA AND GENERAL CONFORMANCE WITH THE CONTRACT DOCUMENTS. 
CALCULATION REVIEW AND COMMENTS DO NOT INFER A DETAILED CHECK OF THE CALCULATIONS, NOR DO THEY RELIEVE THE SYSTEM ENGINEER OR THE CONTRACTOR OF RESPONSIBILITY.

5. THE USE OF REPRODUCTIONS OR ELECTRONIC FILES OF THE STRUCTURAL DRAWINGS FOR THE PREPARATION OF SHOP DRAWINGS IS NOT ACCEPTABLE WITHOUT PRIOR WRITTEN AUTHORIZATION OF THE ENGINEER 
OF RECORD. ALTERATION OF A SEALED DOCUMENTS WITHOUT PROPER NOTIFICATION OF THE RESPONSIBLE ENGINEER IS AN OFFENSE OF THE ENGINEERING PRACTICE ACT.

A. IF SUCH AUTHORIZATION IS OBTAINED, DO NOT SUBMIT SHOP DRAWINGS WITH THE CONTRACT DOCUMENT TITLE BLOCK AND/OR THE SEAL OF THE REGISTERED ENGINEER OF RECORD AFFIXED.

B. COSTS FOR PREPARATION OF STRUCTURAL SHOP DRAWINGS SHALL BE INCLUDED IN THE BID PRICE ASSUMING THAT REPRODUCTIONS OR ELECTRONIC FILES OF THE STRUCTURAL DRAWINGS WILL NOT BE 
AVAILABLE.

6. OMISSION FROM THE SHOP DRAWINGS OF ANY REQUIREMENTS OF THE CONTRACT DOCUMENTS SHALL NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF COMPLYING WITH THE OMITTED REQUIREMENTS, 
EVEN IF THE SHOP DRAWINGS HAVE BEEN REVIEWED AND RETURNED.

7. THE ARCHITECT/ENGINEER SHALL NOT BE RESPONSIBLE FOR DELAYS CAUSED BY REJECTION OF INADEQUATE OR INCORRECT SHOP DRAWINGS, AND THIS RESPONSIBILITY SHALL LIE SOLELY WITH THE CONTRACTOR.

8. SHOP DRAWINGS THAT ARE NOT SPECIFICALLY REQUIRED BY THE GENERAL NOTES OR SPECIFICATIONS WILL NOT BE REVIEWED OR RETURNED.

9. COMPLY WITH THE SUBMITTAL PROCEDURES ESTABLISHED IN OTHER PARTS OF THE CONTRACT DOCUMENTS.  AS A MINIMUM, PREPARE AND SUBMIT A STRUCTURAL SUBMITTAL SCHEDULE IN CHRONOLOGICAL ORDER 
OF SUBMITTALS PRIOR TO THE BEGINNING OF THE STRUCTURAL SUBMITTAL PROCESS.

SHOP DRAWINGS:
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1. THE FOUNDATION DESIGN AND SUBSURFACE INFORMATION IS BASED ON THE GEOTECHNICAL INVESTIGATION REPORT AS FOLLOWS:
GEOTECHNICAL CONSULTANT: RABA KISTNER, INC.
GEOTECHNICAL REPORT NUMBER: AHA24-053-00
GEOTECHNICAL REPORT LOCATION: 11111 TELGE ROAD, CYPRESS, TX 77429
DATE OF REPORT: JANUARY 9, 2025

2. ALL RECOMMENDATIONS THEREIN THAT RELATE TO THE WORK SHOWN ON THESE DRAWINGS SHALL BE USED. FOR ANY CONFLICTS BETWEEN THE GEOTECHNICAL REPORT AND THESE DRAWINGS, THE GC SHALL 
ISSUE A REQUEST FOR INFORMATION/CLARIFICATION.

3. GEOTECHNICAL REPORT IS AVAILABLE TO THE GENERAL CONTRACTOR UPON REQUEST TO THE OWNER. THE INFORMATION INCLUDED THEREIN MAY BE USED BY THE GENERAL CONTRACTOR FOR HIS GENERAL 
INFORMATION ONLY. THE ARCHITECT AND ENGINEER WILL NOT BE RESPONSIBLE FOR THE ACCURACY OR APPLICABILITY OF SUCH DATA THEREIN.

4. PREPARED GRADE AREA UNDER ALL BUILDING SLABS AND GRADE BEAMS SHALL BE COVERED WITH A 15 MIL WATER VAPOR BARRIER MEETING THE REQUIREMENTS OF ASTM E 1745 (LATEST EDITION), CLASS A OR 
BETTER WITH MAXIMUM WATER PERMEANCE OF 0.01 PERMS WHEN TESTED IN  ACCORDANCE WITH ASTM E96. THE BARRIER SHALL BE INSTALLED AND LAPPED IN ACCORDANCE WITH THE REQUIREMENTS OF ASTM 
E1643 (LATEST EDITION). PENETRATIONS SHALL BE SEALED IN STRICT ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS AND REQUIREMENTS.

GENERAL FOUNDATION NOTES:

1. UNLESS NOTED OTHERWISE BY THE OWNER OR ARCHITECT, THE GENERAL CONTRACTOR SHALL NOTIFY THE GEOTECHNICAL ENGINEER OR OTHER AUTHORIZED INSPECTOR DURING EARTHWORK OPERATIONS, 
AND KEEP A COMPETENT TRAINED TECHNICIAN ASSIGNED TO THE PROJECT ON SITE DURING OPERATIONS. SERVICES PROVIDED SHALL INCLUDE:

A. OBSERVE STRIPPING OPERATIONS AND EVALUATE THE REQUIRED STRIPPING DEPTH DURING THESE OPERATIONS.
B. OBSERVE PROOFROLLING OPERATIONS AFTER SITE STRIPPING AND DETERMINE IF ANY SOFT SPOTS NEED TO BE UNDERCUT TO FIRM SOILS, REPLACED WITH SELECT FILL AND RECOMPACTED.
C. VERIFY THAT THE SUBGRADE IS SCARIFIED, MOISTURE CONDITIONED, AND LIME STABILIZED (IF REQUIRED) PER SUBGRADE PREPARATION.
D. THE SELECT FILL PAD MATERIAL SHALL BE TESTED FOR ACCEPTABILITY AND A MOISTURE DENSITY CURVE SHALL BE ESTABLISHED. SELECT FILL MATERIAL SHALL BE AS INDICATED ON SUBGRADE 

PREPARATION.
E. VERIFY THAT THE SELECT FILL IS PLACED IN EIGHT INCH LOOSE LIFTS AND COMPACTED PER SUBGRADE PREPARATION.
F. SELECT FILL MATERIAL SHALL BE TESTED DURING PLACEMENT OF EACH LIFT FOR THE ATTERBERG LIMITS IN ACCORDANCE WITH ASTM D4318-98 METHOD B "STANDARD TEST METHOD FOR LIQUID LIMIT, 

PLASTIC LIMIT AND PLASTICITY INDEX OF SOILS" TO VERIFY THAT THE SELECT FILL MATERIAL IS IN ACCORDANCE WITH THE ORIGINALLY APPROVED SELECT FILL MATERIAL. PROVIDE TESTS PER SUBGRADE 
PREPARATION.

G. PROVIDE FIELD MOISTURE TESTS FOR THE FULL DEPTH OF THE PAD PER SUBGRADE PREPARATION.
H. OBSERVE THE EXCAVATION DAILY AND ENSURE THAT THE CONTRACTOR MAINTAINS A CLEAN EXCAVATION THAT IS FREE OF WATER 100% OF THE TIME. CONTRACTOR SHALL PROVIDE PUMPS AS REQUIRED 

TO REMOVE WATER AT ALL TIMES.
J. OBSERVE GRADING OPERATIONS TO ENSURE THAT PROPER DRAINAGE AWAY FROM THE BUILDING PAD IS PROVIDED.

EARTHWORK STRUCTURAL TESTING AND INSPECTIONS:

1. THE CONTRACTOR SHALL READ THE GEOTECHNICAL REPORT AND BE THOROUGHLY FAMILIAR WITH SITE AND SUBGRADE INFORMATION GIVEN THEREIN.  ALL SUBGRADE PREPARATION, FILL, FILL PLACEMENT, AND  
FOUNDATION CONSTRUCTION SHALL BE PERFORMED IN STRICT COMPLIANCE WITH THE STRUCTURAL DOCUMENTS AND THE GEOTECHNICAL REPORT, AND SHALL BE OBSERVED, TESTED, AND APPROVED BY THE 
PROJECT’S GEOTECHNICAL-ENGINEER-OF-RECORD (GER) PRIOR TO PROCEEDING WITH FOUNDATION CONSTRUCTION.

2. SITE PREPARATION FOR THE BUILDING PAD SHALL CONSIST OF THE REMOVAL OF EXISTING PAVEMENT, TOPSOIL, VEGETATION, ORGANIC MATTER, AND OTHER DEBRIS/UNSUITABLE SURFACE MATERIAL AS 
NECESSARY TO PROVIDE THE REQUIRED AMOUNT OF FILL UNDER THE BUILDING AND EXTENDING OUT BEYOND THE PERIMETER OF THE BUILDING AS SHOWN IN THE SITE PREPARATION DETAIL. PROPER SITE  
DRAINAGE SHOULD BE MAINTAINED DURING CONSTRUCTION SO THAT PONDING OF SURFACE RUNOFF DOES NOT OCCUR AND CAUSE CONSTRUCTION DELAYS AND/OR INHIBIT SITE ACCESS.

3.  THE SUBGRADE SHALL BE PROOFROLLED WITH A HEAVY, RUBBER-TIRED VEHICLE (STATIC WEIGHT OF AT LEAST 20 TONS AND WITH TIRE PRESSURES OF AT LEAST 90 PSI). THE CONTRACTOR SHALL MAKE AT 
LEAST FIVE (5) COMPLETE PASSES OVER THE AREA WITH THE SECOND PASS PERPENDICULAR TO THE FIRST PASS. AREAS OF THE SUBGRADE THAT ARE OBSERVED TO BE SOFT OR WEAK SHALL BE 
OVEREXCAVATED AND REPLACED WITH PROPERLY COMPACTED SOILS EXHIBITING SIMILAR CLASSIFICATION, MOISTURE CONTENT, AND DENSITY AS THE ADJACENT IN-SITU SOILS. PROOFROLLING SHOULD BE 
PERFORMED UNDER THE DIRECT OBSERVATION OF THE GEOTECHNICAL ENGINEER OR HIS/HER REPRESENTATIVE.

4. PREPARE THE BUILDING SUBGRADE SOILS IN DIRECT ACCORDANCE WITH THE RECOMMENDATIONS LISTED IN THE “EARTHWORK” AND “FLOOR SLABS” SECTIONS OF THE GEOTECHNICAL REPORT. 
A. UPON COMPLETION OF THE PROOFROLLING OPERATIONS AND JUST PRIOR TO FILL PLACEMENT OR SLAB CONSTRUCTION, THE EXPOSED SUBGRADE SHALL BE SCARIFIED AND MOISTURE CONDITIONED TO A 

DEPTH OF EIGHT (8) INCHES AND THEN RECOMPACTED TO BETWEEN 95 AND 100 PERCENT OF THE MAXIMUM DRY DENSITY AS DETERMINED BY THE STANDARD PROCTOR DENSITY TEST (ASTM D698). THE 
MOISTURE CONTENT SHALL BE MAINTAINED BETWEEN OPTIMUM AND +2 PERCENT OF THE OPTIMUM MOISTURE CONTENT. 

5. A MINIMUM OF 1 FT OF SELECT FILL MATERIAL IS REQUIRED UNDER THE FLOOR SLAB, AND SHALL EXTEND A MINIMUM OF 10'-0" BEYOND THE BUILDING PERIMETER. THE FINAL EXTERIOR GRADE ADJACENT TO THE 
STRUCTURE SHOULD BE SLOPED TO PROMOTE EFFECTIVE DRAINAGE AWAY FROM THE STRUCTURE.

A. SELECT FILL MATERIALS SHALL HAVE A MAXIMUM LIQUID LIMIT NOT EXCEEDING 40 PERCENT, A PLASTICITY INDEX BETWEEN 7 AND 20 PERCENT, AND A MAXIMUM PARTICAL SIZE NOT EXCEEDING FOUR (4) 
INCHES OR ONE-HALF (1/2) THE LOOSE LIFT THICKNESS, WHICHEVER IS SMALLER. IN ADDITION, IF THESE MATERIALS ARE UTILIZED, GRAIN SIZE ANALYSES AND ATTERBERG LIMITS MUST BE PERFORMED 
DURING PLACEMENT AT A MINIMUM OF ONE TEST EACH PER 5,000 CUBIC YARDS OF MATERIAL. SELECT FILL SHOULD BE PLACED IN LOOSE LIFTS NOT EXCEEDING EIGHT (8) INCHES IN THICKNESS AND 
COMPACTED TO BETWEEN 95 AND 100 PERCENT OF THE MAXIMUM DRY DENSITY. THE MOISTURE CONTENT OF THE FILL SHOULD BE MAINTAINED BETWEEN OPTIMUM AND +2 PERCENT OF THE OPTIMUM 
MOISTURE CONTENT. PROVIDE A MINIMUM OF FOUR (4) FIELD DENSITY TESTS PER LIFT OR ONE (1) FOR EVERY 2,500 SQUARE FEET, WHICHEVER IS GREATER. 

B. IF WET WEATHER CONDITIONS ARE ENCOUNTERED AND WILL NOT ALLOW FOR ADEQUATE SUBGRADE COMPACTION EFFORTS, THEN THE SUBGRADE SHALL BE LIME STABILIZED WITH 6 TO 8 PERCENT BY 
VOLUME HYDRATED LIME IN ACCORDANCE WITHTHE LIME ASSOCIATION RECOMMENDATIONS. THE OPTIMUM LIME CONTENT SHALL BE DETERMINED AT THE TIME OF CONSTRUCTION BY A LIME SERIES TEST TO 
DETERMINE THE REQUIRED OPTIMUM LIME CONTENT NECESSARY TO ACHIEVE A pH OF 12.4 WHILE ACHIEVING A PLASTICITY INDEX OF LESS THAN 20.  PRIOR TO PROCEEDING WITH THE SELECT FILL 
PLACEMENT, THE LIME STABILIZED SUBGRADE SHALL BE TESTED AND APPROVED BY THE TESTING LABORATORY.

6. THE FINAL BUILDING PAD SHALL BE TESTED AND APPROVED BY THE PROJECT’S GER PRIOR TO INSTALLATION OF ANY FOUNDATION AND/OR SLAB-ON-GRADE RELATED CONSTRUCTION. IF THE BUILDING PAD HAS 
BEEN INSTALLED MORE THAN TWO MONTHS PRIOR TO THE PLACEMENT OF THE VAPOR BARRIER, PROVIDE FIELD MOISTURE TESTS FOR THE FULL DEPTH OF THE PAD 96 HOURS PRIOR TO PLACEMENT OF THE 
WATER VAPOR BARRIER TO ENSURE THAT THE FILL MOISTURE CONTENT HAS BEEN MAINTAINED PRIOR TO CONCRETE PLACEMENT. MOISTURE CONTENTS SHALL BE TAKEN AT 12 INCH VERTICAL INTERVALS WITH A 
MINIMUM OF TWO (2) TESTS PER BORING AT A RATE OF ONE (1) BORING FOR EVERY 2,500 SQUARE FEET OF PAD WITH A MAXIMUM OF TEN (10). IF THE PAD TESTS SHOW MOISTURE CONTENT OUT OF THE SPECIFIED 
RANGES, THE TOP SIX (6) INCHES TO ONE FOOT OF MATERIAL SHALL BE REWORKED, MOISTURE CONDITIONED AND RECOMPACTED TO BETWEEN 95 AND 100 PERCENT OF THE MAXIMUM DRY DENSITY AS 
DETERMINED BY THE STANDARD PROCTOR DENSITY TEST (ASTM D698). THE MOISTURE CONTENT SHALL BE BETWEEN OPTIMUM AND +2 PERCENT OF THE OPTIMUM MOISTURE CONTENT FOR SELECT FILL.

7. CONTRACTOR SHALL MAINTAIN A CLEAN EXCAVATION THAT IS FREE OF WATER 100% OF THE TIME. CONTRACTOR SHALL PROVIDE PUMPS AS REQUIRED TO REMOVE ANY WATER AT ALL TIMES.

8. BACKFILL AGAINST THE OUTSIDE FACE OF THE GRADE BEAMS SHOULD CONSIST OF SELECT FILL USED TO PREPARE THE BUILDING PAD. THE SELECT FILL SHOULD BE UNIFORMLY COMPACTED TO AT LEAST 95 
PERCENT OF THE STANDARD EFFORT (ASTM D 698) MAXIMUM DRY DENSITY AT A MOISTURE CONTENT WITHIN 2 PERCENT OF OPTIMUM MOISTURE CONTENT.

9. EXERCISE CARE IN PLACEMENT AND COMPACTION OF FILL IN ALL LEAVE-OUTS. ALL FILL SHALL BE PLACED IN LOOSE LIFTS AND COMPACTED AT ELEVATED MOISTURE CONTENT AS DETAILED IN THE PROJECT’S 
GEOTECHNICAL REPORT. ANY REINFORCING SHALL BE APPROPRIATELY  MANIPULATED TO ENSURE PROPER COMPACTION.  VAPOR BARRIER SHALL BE SUITABLY PLACED AND LAPPED.

10.EXCAVATIONS TO REMOVE UNSUITABLE SOILS AND INSTALL NEW FOUNDATIONS MAY EXTEND NEAR OR BELOW EXISTING FOUNDATION GRADES. TO REDUCE THE RISK OF UNDERMINING THE EXISTING 
FOUNDATIONS, WE RECOMMEND SOIL CORRECTIONS AND OTHER EXCAVATIONS WITHIN FIVE (5) FEET HORIZONTALLY OF THE EXISTING FOUNDATION ONLY EXTEND DOWN TO THE BOTTOM OF THE EXISTING 
FOUNDATION. BEGINNING 2 FEET HORIZONTALLY AWAY, SOIL CORRECTIONS SHOULD BE PERFORMED AT 1H:1V DOWN AND AWAY FROM THE EXISTING FOUNDATION. AFTER REACHING THE DESIGN DEPTH, A 
GEOTECHNICAL REPRESENTATIVE SHOULD OVSERVE THE EXCAVATION BOTTOM TO EVALUATE THE SUITABILITY OF THE SOILS NEAR THE EXISTING FOUNDATION FOR SUPPORT OF THE NEW FLOOR SLABS AND 
FOUNDATIONS. WE RECOMMEND CONTACTING THE GEOTECHNICAL ENGINEER IF EXCAVATIONS NEED TO EXTEND BEYOND THE LIMITS DESCRIBED ABOVE, AS ADDITIONAL IMPROVEMENTS SUCH AS GROUND 
IMPROVEMENT, RETENTION OR UNDERPINNING MAY BE WARRANTED.

11.DURING CONSTRUCTION, THE CONTRACTOR SHOULD MONITOR THE EXCAVATION SLOPE AND EXISTING STRUCTURE FOR MOVEMENT. WE ALSO RECOMMEND PROTECTING THE SLOPE FROM DISTURBANCE, SUCH 
AS PRECIPITATION, RUNOFF, OR SLOUGHING. THE PROJECT TEAM SHOULD ESTABLISH THRESHOLD LIMITS OF MOVEMENT AND REQUIRED ACTION IF THE MOVEMENT EXCEEDS THE LIMITS.

12.SHALLOW FOUNDATION EXAVATIONS SHOULD BE OBSERVED BY THE GEOTECHNICAL ENGINEER OR HIS REPRESENTATIVE PRIOR TO PLACEMENT OF REINFORCING STEEL AND CONCRETE. THIS IS NECESSARY TO 
DOCUMENT THAT THE BEARING SOILS AT THE BOTTOM OF THE EXCAVATIONS ARE SIMILAR TO THOSE ENCOUNTERED IN THE BORINGS AND THAT EXCESSIVE SOFT / LOOSE MATERIALS AND WATER ARE NOT 
PRESENT IN THE EXCAVATIONS. IF SOFT / LOOSE POCKETS OF SOIL ARE ENCOUNTERED IN THE FOUNDATION EXCAVATIONS, THE SHOULD BE REMOVED AND REPLACED WITH A COMPACTED NON-EXPANSIVE FILL 
MATERIAL OR LEAN CONCRETE UP TO THE DESIGN FOUNDATION BEARING ELEVATIONS.

13.GRANULAR SOILS WERE ENCOUNTERED IN THE SURFICIAL SOILDS DURING THE FIELD EXPLORATION PHASE OF THIS PROJECT. THESE SOILS ARE SUSCEPTIBLE TO PERCHED WATER CONDITIONS, PARTICULARLY 
DURING AND IMMEDIATELY FOLLOWING RAINFALL EVENTS. ADDITIONALLY, THESE SOILS ARE SUSCEPTIBLE TO COLLAPSING DUE TO DISTURBANCE AND SHOULD BE PROPERLY SLOPED, BENCHED, AND / OR 
SUPPORTED WHILE PERFORMING EXCAVATIONS.

SUBGRADE PREPARATION:

(BenJ)
Lime stablize sentence

(BenJ)
Per meeting with Geotech, geotech said no select fill is required and stated that 
was noted in page 7 of the draft report. 

It does not seem to be in draft report, page 7, or anywhere else that I can find. 

Geotech stated that they would clear up the verbiage in the final report. This does 
not appear to be done. 

However, on page 6 it does that that they assumed 6 inches of select fille to get an 
assumed PVR of 1/2". 

BenJ has shown 1 ft select fill for now due to paragraph 2 on page 20.

(BenJ)
No backfill info, so I left select fill. May need to say properly 
prepared native soils?

1. THE SITE SHALL BE GRADED TO PROVIDE POSITIVE DRAINAGE AWAY FROM ALL BUILDINGS AND SLABS. WATER SHALL NOT BE ALLOWED TO POND ADJACENT TO THE FOUNDATION. CONSTRUCT FINAL 
SURFACE DRAINAGE PATTERNS TO PREVENT PONDING AND LIMIT SURFACE WATER INFILTRATION AT AND AROUND THE BUILDING PERIMETER. FAILURE TO PROVIDE POSITIVE DRAINAGE AWAY FROM 
STRUCTURES CAN RESULT IN LOCALIZED DIFFERENTIAL VERTICAL MOVEMENTS IN SOIL SUPPORTED FOUNDATIONS AND FLOOR SLABS.

2. WATER FROM ROOF DRAINS AND DOWNSPOUTS SHALL BE COLLECTED AND PIPED AWAY FROM THE BUILDING. LOCATE THE WATER-BEARING UTILITIES, ROOF DRAINAGE OUTLETS AND IRRIGATION SPRAY 
HEADS OUTSIDE OF THE SELECT FILL AND PERIMETER DRAIN BOUNDARIES. WHERE A SELECT FILL OVERBUILD IS PROVIDED OUTSIDE OF THE FLOOR SLAB / FOUNDATION FOOTPRINT, THE SURFACE SHOULD 
BE SEALED WITH AN IMPERMEABLE LAYER (PAVEMENT OR CLAY CAP) TO REDUCE THE INFILTRATION OF BOTH IRRIGATION AND SURFACE WATERS. ALL LEAKS SHOULD BE IMMEDIATELY REPAIRED.

3. TREES AND VEGETATION SHALL NOT BE ALLOWED WITHIN A DISTANCE EQUAL TO THREE QUARTERS THEIR ULTIMATE HEIGHT AWAY FROM THE BUILDING. VEGETATION, IF ANY, REQUIRING LARGE AMOUNTS OF 
WATER SHALL BE KEPT AWAY FROM STRUCTURES.

4. SLOPE THE TOP OF THE SUBGRADE BEYOND THE BUILDING PERIMETER.
5. SLOPE THE SURFACE OF THE FILL DURING CONSTRUCTION TO PROMOTE RUNOFF OF RAINWATER TO DRAINAGE FEATURES UNTIL THE FINAL LIFT IS PLACED.
6. SLOPE THE FINAL, WELL MAINTAINED, IMPERVIOUS CLAY OR PAVEMENT SURFACE (DOWNWARD AWAY FROM THE BUILDING) OVER THE SELECT FILL MATERIAL AND ANY PERIMETER DRAIN EXTENDING BEYOND 

THE BUILDING LINES. REFER TO CIVIL AND THE "DRAINAGE CONSIDERATIONS" SECTION OF THE GEOTECHNICAL REPORT.

SITE DRAINAGE CONSIDERATIONS:

BUILDING FOUNDATIONS

FINAL GRADING

COMP SELECT FILL

COMP SELECT FILL 
AS REQ'D

BOTTOM OF TRENCH

BENTONITE PLUG FULL WIDTH 
AND DEPTH OF TRENCH 1'-0" 
MINIMUM ABOVE BOTTOM OF 
GRADE BEAM

PIPE OR CONDUIT

NOTES:

1. PIPES OR CONDUITS SHALL BE PLACED IN THE SELECT FILL MATERIAL. ALL PENETRATIONS TO THE
    VAPOR BARRIER SHALL BE SEALED PER THE MANUFACTURER'S RECOMMENDATIONS

2. BACKFILL DIRECTLY AROUND PIPE SHALL BE CEMENT STABILIZED SAND (1-SACK MIX). THE 
    REMAINDER OF THE TRENCH INFILL MAY BE SELECT FILL ONLY IF IT CAN BE COMPACTED AND TESTED 
    BY THE TESTING LAB; OTHERWISE, THE GC SHALL USE CEMENT STABILIZED SAND

5'-0" MIN SELECT FILL
BACK FILL IN UTILITY TRENCH

COMPACTED SELECT FILL
SEE EARTHWORK NOTES

INDICATED FUTURE 
FOUNDATIONS AND SLAB-
ON-GRADE

TYPICAL 
DRILLED 
PIER

MIN 1%

LINE OF
BUILDING

FINISH FLOOR
REF ARCH

LINE OF EXCAVATION

FINISH SURFACE
OF LANDSCAPING

MIN 1/2%

MIN 1%

LIME STABILIZED SUBGRADE 
(IF REQ'D) REF EARTHWORK NOTES

PROVIDE FULL SELECT FILL
MATERIAL AROUND THE BUILDING
PAD PERIMETER. IF LIME STABILIZATION OF 
THE SUBGRADES ARE REQUIRED
THEN THIS SHALL BE FULL DEPTH
LIME STABILIZED MATERIALS.

MIN 1/2%

PROVIDE POSITIVE SLOPE 
FROM CENTER TO ALLOW 
FOR PROPER DRAINAGE

PIPE/CONDUIT
ENTRY DETAIL
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CLAY CAP OVER 40 MIL
MEMBRANE BELOW 
LANDSCAPING PER GENERAL
NOTES AND GEOTECH REPORT

MAY BE 1/2% IF SIDEWALK
AT BUILDING WITH SEALED
JOINTS (GC SHALL COORD)
WITH CIVIL AND GEOTECH
REPORT)

(BenJ)
Min 1%

EXTERIOR
GRADE BEAM

LIMIT OF
EXCAVATION

SLOPE AWAY MIN. 5% TO

LIMITS OF EXCAVATION

CLAY CAP 
(OR CONCRETE 

FLATWORK OR PAVING)

UNMODIFIED EXIST NATIVE SOIL

VAPOR BARRIER
REF GENERAL NOTES 
AND SPECS

ETV

CONC PAVING
IF REQ'D
REF CIVIL

IMMEDIATELY BACKFILL THE 
GRADE BEAM OR TILTWALL 
PANEL BEFORE PONDING 
WATER CAN OCCUR. BACKFILL 
WITH ON-SITE CLAY MATERIAL 
COMPACTED PER THE 
GEOTECH REPORT OR 
GENERAL NOTES

JOINT SEALANT
REF ARCH AND CIVIL

EXTERIOR
GRADE BEAM

SLOPE AWAY MIN. 5% TO

LIMITS OF EXCAVATION

CLAY CAP 
(OR CONCRETE 

FLATWORK OR PAVING)

ENGINEERED OR
SELECT FILL PER

GEOTECHNICAL REPORT
AND GENERAL NOTES

UNMODIFIED EXIST NATIVE SOIL

LAND SCAPING SOIL
IF REQ'D
REF CIVIL

ZONE OF MODIFIED 
NATIVE SOIL PER 
GEOTECHNICAL 

REPORT AND GENERAL 
NOTES 

ZONE OF MODIFIED 
NATIVE SOIL PER 
GEOTECHNICAL 

REPORT AND GENERAL 
NOTES 

15 MIL MIN VAPOR 
BARRIER PER 
MFR SPECS AND GN NOTES

SITE NOTES:

1.   ROOF RUNOFF AND SURFACE DRAINAGE SHALL BE COLLECTED AND DISCHARGED
      AWAY FROM THE STRUCTURES TO PREVENT WETTING OF THE FOUNDATION
      SOILS. ROOF GUTTERS SHALL BE INSTALLED AND CONNECTED TO DOWNSPOUTS
      AND PIPES DIRECTING ROOF RUNOFF AT LEAST 10 FEET AWAY FROM THE
      BUILDINGS, OR DISCHARGED ON TO POSITIVELY SLOPED IMPERVIOUS FLATWORK
      SUCH AS SIDEWALKS AND /OR PAVING AREAS.

2.   SPRINKLER MAINS AND SPRAY HEADS SHALL BE LOCATED AT LEAST 5 FEET AWAY
      FROM THE BUILDING SUCH THAT THEY CANNOT BECOME A POTENTIAL POINT
      SOURCE OF WATER DIRECTLY ADJACENT TO THE BUILDING. WATERING OF
      VEGETATION SHALL BE PERFORMED IN A TIMELY AND CONTROLLED MANNER AND
      PROLONGED WATERING SHALL BE AVOIDED. LANDSCAPED IRRIGATION ADJACENT
      TO THE FOUNDATION STRUCTURE SHALL BE MINIMIZED OR ELIMINATED. SPECIAL
      CARE SHALL BE TAKEN SUCH THAT UNDERGROUND UTILITIES DO NOT DEVELOP
      LEAKS WITH TIME.

10'-0" MIN ALL AROUND BUILDING PERIMETER

VAPOR BARRIER 
REF GENERAL NOTES 
AND SPECS  2'

-0
" M

IN
.

LIMIT OF
EXCAVATION

 2'
-0

" M
IN

.

ENGINEERED OR
SELECT FILL PER

GEOTECHNICAL REPORT
AND GENERAL NOTES

(BenJ)
Min 0.5%

DUE TO THE ELEVATED SILT AND SAND CONTENT AND LOW PLASTICITY OF THE SURFICIAL SOILS OBSERVED AT THIS SITE, PROPER COMPACTION MAY BE DIFFICULT TO ACHIEVE. IN ADDITION, CONSTRUCTION DURING 
AND SOON AFTER WET WEATHER PERIODS MAY ENCOUNTER DIFFICULTIES DUE TO WET AND SOFT SURFICIAL SOILS BECOMING A GENERAL HINDRANCE TO EQUIPMENT AS A RESULT OF RUTTING AND / OR PUMPING 
OF THE SOIL SURFACE. THIS CONDITION IS PRIMARILY DUE TO THEIR LACK OF COHESION (LOW CLAY CONTENT) AND LITTLE TO NO CONFINING PRESSURE NEAR THE GROUND SURFACE. IF THE SUBGRADE CANNOT BE 
ADEQUATELY COMPACTED TO THE MINIMUM DENSITIES AS DESCRIBED ABOVE, THE WET, WEAK SOILS CAN BE IMPROVED BY REMOVAL AND REPLACED WITH PROPERLY COMPACTED SELECT FILL OR DRYING BY 
NATURAL MEANS IF THE SCHEDULE ALLOWS. PLEASE BE AWARE THAT DRAINAGE TRENCHES WITHIN THE SOILS TO BE EXCAVATED, REWORKED AND / OR RECOMPACTED MAY BE REQUIRED.

DISTURBANCE FROM FOOT TRAFFIC AND FROM THE ACCUMULATION OF EXCESS WATER AN RESULT IN LOSSES IN BEARING CAPACITY AND INCREASED SETTLEMENT. IF INCLEMENT WEATHER IS ANTICIPATED AT THE 
TIME OF CONSTRUCTION, CONSIDERATION SHOULD BE GIVEN TO PROTECTING THE BOTTOMS OF EXCAVATIONS AND BEAM TRENCHES BY PLACING A THIN MUD MAT (LAYER OF FLOWABLE FILL OR LEAN CONCRETE) AT 
THE BOTTOM OF EXCAVATIONS / TRENCHES IMMEDIATELY FOLLOWING EXCAVATION. THIS WILL REDUCE DISTURBANCE FROM FOOT TRAFFIC AND WILL IMPEDE THE INFILTRATION OF SURFACE WATER. ALL NECESSARY 
PRECAUTIONS SHOULD BE IMPLEMENTED TO PROTECT OPEN EXCAVATIONS FROM THE ACCUMULATION OF SURFACE WATER RUNOFF AND RAIN.

BASED ON KUBALA ENGINEER’S PAST EXPERIENCE, CHEMICAL TREATMENT OF THE SOIL (LIME STABILIZATION) IS INEFFECTIVE IN IMPROVING SILTY SOILS DUE TO THEIR LACK OF COHESION (LOW CLAY CONTENT).  
THEREFORE, THE CONTRACTOR SHALL PROVIDE AN OVERALL ALLOWANCE AND A UNIT PRICE FOR THE REMOVAL OF WET WEAK SOIL AND REPLACEMENT WITH PROPERLY COMPACTED SELECT FILL. REFER TO SPEC 
SECTIONS '01 21 00 - ALLOWANCES' AND '01 22 00 - UNIT PRICES.'

WET WEATHER / SOFT SUBGRADE CONSIDERATIONS (CONSTRUCTABILITY):

NOTE:

1. IF SELECT FILL OR ENGINEERED FILL IS UTILIZED BELOW SLAB, THE DEPTH OF GRADE 
BEAM OR PANEL MUST BE AT LEAST 6" BELOW THE BOTTOM OF SUCH FILL.

PERIMETER 
FOUNDATION 
ELEMENT 

ADJACENT TO EXISTING

UNMODIFIED EXIST NATIVE 
SOIL

EXISTING FOUNDATION

ENGINEERED OR 
SELECT FILL PER 
GEOTECHNICAL 
REPORT AND GENERAL 
NOTES

VAPOR BARRIER 
REF SPECS
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NO SCALE11 PIPE/CONDUIT ENTRY DETAIL

NO SCALE44 TYPICAL BUILDING PAD PREPARATION DETAIL

NO SCALE33 TYPICAL EXTERIOR GB BACKFILL DETAIL

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000
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3/4" = 1'-0"22 SELECT FILL AT BUILDING PERIMETER
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1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:

SD-101H
1

SD-101A
1

EXISTING BUILDING

SD-104
1

SD-101C
1

SD-101D
1

SCOPE ITEMS #2 & #5

SCOPE ITEMS #1 & #2

SCOPE ITEMS #2 & #4

SCOPE ITEMS #2 & #4

SCOPE ITEMS #1, #2, #3 & #4

1. DEMOLITION OF EXISTING STRUCTURES AND ASSOCIATED FOUNDATIONS:
PORTIONS OF THE EXISTING BUILDING ARE SCHEDULED FOR DEMOLITION, AS NOTED IN THE STRUCTURAL DRAWINGS. THIS SCHEDULED DEMOLITION 

          INCLUDES EXISTING BUILDING AND SITE COMPONENTS AS WELL AS THEIR ASSOCIATED EXISTING FOUNDATIONS WITHIN THE 
FOOTPRINT OF THE NEW ADDITION. REFER TO PIER DEMO PLANS, FOUNDATION DEMO PLANS, AND ***PIER DEMO - GC NOTE***.

2. DEMOLITION OF EXISTING CMU WALLS:
PORTIONS OF EXISTING CMU WALLS, BOTH INTERIOR AND EXTERIOR ARE SCHEDULED FOR DEMOLITION.  REFER TO FOUNDATION DEMO AREA PLANS FOR 

          LOCATIONS AND MORE INFORMATION.  THE GENERAL CONTRACTOR SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT 
          SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE 
          ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & APPROVAL.

- THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. 
IF WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

- THE GENERAL CONTRACTOR SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR 
NEW OPENINGS IN EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

- CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.
- STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 

INSTALLATION OF THE NEW STRUCTURE.

3. DEMOLITION OF EXISTING FOUNDATION SLABS AT NEW CMU WALL LOCATIONS:
PORTIONS OF THE EXISTING SLAB-ON-GRADE ARE TO BE PARTIALLY DEMOLISHED FOR INSTALLATION OF NEW THICKENED SLABS BENEATH NEW CMU. 

          REFER TO FOUNDATION DEMO AREA PLANS FOR LOCATIONS AND MORE INFORMATION.  GC COORDINATE WITH ARCH DRAWINGS FOR ANY LOCATIONS NOT 
          SHOWN IN STRUCTURAL DRAWINGS.  REF SHEET S-322.

4. DEMOLITION OF EXISTING FOUNDATION SLABS AT NEW UNDERGROUND UTILITY LOCATIONS:
PORTIONS OF THE EXISTING SLAB-ON-GRADE ARE TO BE PARTIALLY DEMOLISHED FOR INSTALLATION OF NEW UTILITIES BELOW.  REFER TO FOUNDATION 

          DEMO AREA PLANS FOR LOCATIONS AND MORE INFORMATION.  GC COORDINATE WITH PLUMBING DRAWINGS FOR ANY LOCATIONS NOT SHOWN IN 
          STRUCTURAL DRAWINGS.  EXISTING GRADE BEAMS FOUND WITHIN DEMO SLAB AREA SHALL NOT BE CORED OR DEMOLISHED UNLESS NOTED 
          OTHERWISE IN STRUCTURAL FOUNDATION DEMO PLANS.  REF 5/S-330 AND 02 41 19 - SELECTIVE STRUCTURE DEMOLITION SPEC SECTION 3.4.C.  

5. DEMOLITION OF EXISTING HOUSEKEEPING PADS AT EXISTING MECHANICAL EQUIPMENT:
VARIOUS HOUSEKEEPING PADS ON THE SITE ARE SET TO BE DEMOLISHED. REFER TO FOUNDATION DEMO AREA PLANS FOR LOCATIONS AND MORE     

          INFORMATION. 

FOUNDATION & FIRST FLOOR DEMO SCOPE LEGEND:
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1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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PORTIONS OF THE EXISTING BUILDING ARE SCHEDULED FOR DEMOLITION, AS NOTED IN THE ARCHTECTURAL AND STRUCTURAL DRAWINGS. THIS SCHEDULED DEMOLITION 
INCLUDES EXISTING BUILDING AND SITE COMPONENTS AS WELL AS THEIR ASSOCIATED EXISTING FOUNDATIONS WITHIN THE FOOTPRINT OF THE NEW ADDITIONS. IN AN EFFORT 
TO REDUCE THE DISTURBANCE OF SOILS IN THE FOUNDATION BEARING STRATUM AS MUCH AS POSSIBLE, THE FOLLOWING EXISTING FOUNDATION DEMOLITION SHALL BE AS 
FOLLOWS:

PIER DEMO CONDITION 1:
AT ANY LOCATION WHERE A NEW PIER WILL OVERLAP AN EXISTING FOOTING/PIER, THE SOIL CURRENTLY IN THE EXISTING FOOTING/PIER SHALL BE EXCAVATED. THE RESULTING 
HOLE SHALL BE BACKFILLED WITH CONTROLLED LOW-STRENGTH MATERIAL (CLSM) OR FLOWABLE FILL.  CLSM / FLOWABLE FILL SHALL MEET THE DESIRED STRENGTH AT THE 
TIME OF EXCAVATION. IF DRILLED FOOTINGS ARE PLANNED TO BE EXCAVATED AND COMPLETELY REMOVED, TERRACON SHOULD BE CONTACTED FOR ADDITIONAL 
RECOMMENDATIONS. 

PIER DEMO CONDITION 2:
AT ANY LOCATION WHERE AN EXISTING FOOTING/PIER DOES NOT OVERLAP WITH A NEW PIER, THE PORTION OF THE EXISTING FOOTING/PIER WITHIN 1-FT OF BOTTOM OF NEW 
GRADE BEAMS SHALL BE DEMOLISHED. THE AREA BETWEEN THE TOP OF THE EXISTING FOOTING/PIER AND THE BOTTOM OF THE FUTURE SLAB SHALL BE BACKFILLED WITH 
SELECT FILL. THE SELECT FILL SHOULD BE PLACED IN 8" THICK MAX LOOSE LIFTS, WITH EACH LIFT COMPACTED TO AT LEAST 95 PERCENT OF THE MAXIMUM DRY DENSITY 
DETERMINED BY STANDARD EFFORT (ASTM D 698).

WHILE IT IS COMMON FOR THE TESTING AND INSPECTIONS LABORATORY TO BE INVOLVED AND ON-SITE DURING EARTHWORK PREP. AND OPERATIONS; (INCLUDING BUT NOT 
LIMITED TO: OBSERVING AND TESTING EARTHWORK PROPERTIES, SELECT FILL PROPERTIES, THICKNESSES, COMPACTION, MOISTURE CONTENT, ETC.) WE ALSO REQUIRE THE 
TESTING AND INSPECTIONS LABORATORY TO BE ON-SITE FOR THE INFILL OF ANY AND ALL DEMOLISHED FOUNDATION ITEMS, BOTH PARTIALLY AND FULLY DEMOLISHED. WE HAVE 
OBSERVED INSTANCED WHERE THE DEMO CONTRACTOR DID NOT PROPERLY/ADEQUATELY INFILL THE SUB-GRADE VOIDS AND/OR COMPACT THE INFILL FROM EXISTING 
DEMOLISHED FOUNDATIONS. WHEN THE NEW BUILDING WAS CONSTRUCTED, THE INADEQUATE FILL/COMPACTION LED TO WATER INTRUSION PROBLEMS AND QUESTIONABLE 
BEARING. WE REQUIRE THAT THE TESTING AND INSPECTIONS LABORATORY BE ON-SITE TO OBSERVE AND TEST THE INFILL OF THE EXISTING FOUNDATIONS TO REASONABLY 
ENSURE THAT THE BEARING VALUES RECOMMENDED IN THE GEOTECHNICAL REPORT CAN BE ACHIEVED. 

THE OWNER SHALL BE AWARE THAT THIS ADDITIONAL TESTING INSPECTION SCOPE WILL BE REQUIRED.

THE GENERAL CONTRACTOR SHALL INFORM THE DEMOLITION CONTRACTOR(S) THAT THE INFILL OF THE DEMOLISHED FOUNDATIONS WILL BE REQUIRED TO MEET THE 
EARTHWORK REQUIREMENTS AND BE TESTING FOR COMPLIANCE AND ANY ADDITIONAL COST ASSOCIATED WITH ENSURING THE INFILL MEETS THESE PARAMETERS SHALL BE 
INCLUDED IN THEIR BASE BID (TYP.)  THE GENERAL CONTRACTOR SHALL ALSO SUBMIT A UNIT PRICE FOR PIER DEMO CONDITION 1 & PIER DEMO CONDITION 2 THAT SHALL COVER 
THE ENTIRE UNIT COST INCLUDING OVERHEAD FOR THE ALL OF THE WORK DESCRIBED ABOVE FOR EACH PIER SIZE. 

ALL UTILITIES AND ASSOCIATED BEDDING MATERIAL THAT ARE PLANNED TO BE ABANDONED SHOULD BE COMPLETELY REMOVED FROM WITHIN THE PROPOSED BUILDING AREAS. 
AS AN ALTERNATE TO COMPLETE REMOVAL, THE EXISTING UTILITIES MAY BE ABANDONED IN-PLACE IF THEY DO NOT INTERFERE WITH THE PLANNED DEVELOPMENT. IF THE 
UTILITIES ARE ABANDONED IN-PLACE, THEY SHOULD BE PROPERLY PRESSURE GROUTED TO COMPLETELY FILL THE UTILITY. 

EXISTING PIER TO REMAIN

PREPARATION:

1.   CHIP EXISTING CONCRETE PIER DOWN TO DEPTH SHOWN.
2.   CUT PIER REINFORCEMENT FLUSH W/ TOP PIER.
3.   PROVIDE EPOXY GROUT OVER EXPOSED REBAR.
4.   BACKFILL/COMPACT OVER PIER AND ABANDON IN PLACE.

NOTE:

1.   WHERE EXISTING PIER INTERFERES WITH NEW
      FOUNDATION/SLAB, CONTRACTOR SHALL REMOVE EXISTING TOP
      OF PIER TO AN ELEVATION 12 INCHES BELOW FUTURE GRADE 
      BEAMS (UP TO 4'-0" BELOW FFE - REF GRADE BEAM SCHED).

2. IF DRILLED FOOTINGS ARE PLANNED TO BE EXCAVATED 
    AND COMPLETELY REMOVED, THE GEOTECHNICAL    
    ENGINEER SHALL BE CONTACTED FOR ADDITIONAL 
    RECOMMENDATIONS. COMPLETE REMOVAL OF   
    DRILLED FOOTINGS WILL REQUIRE SIGNIFICANT EARTHWORK 
    ACTIVITIES TO BACKFILL THE RESULTING EXCAVATIONS IN SUCH A 
    MANNER AS TO MAKE THE SITE SUITABLE FOR NEW CONSTRUCTION. 
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PIER DEMO CONDITION 2

***PIER DEMO - GC NOTE***
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***IMPORTANT GC NOTE***
THE GENERAL CONTRACTOR SHALL VERIFY THAT ANY
CMU WALLS SHOWN AS DEMOLISHED ON THE 
STRUCTURAL DRAWINGS OR ARCHITECTURAL DRAWINGS 
ARE NOT LOAD-BEARING BEFORE PROCEEDING WITH
DEMOLITION, AS EXISTING DRAWINGS WERE LIMITED AND 
MAY NOT FULLY CONFIRM THIS.

1/8" = 1'-0"11 PIER DEMO PLAN - AREA H

***IMPORTANT GC NOTE***
THIS PLAN IS INTENDED TO SHOW APPROXIMATE 
LOCATIONS OF EXISTING FOUNDATIONS IN RELATION TO 
NEW FOUNDATIONS TO DETERMINE THE QUANTITY OF 
EXISTING PIERS SCHEDULED FOR DEMO OVERLAP WITH 
NEW PIERS (PIER DEMO CONDITION 1) AND DO NOT 
OVERLAP WITH NEW PIERS (PIER DEMO CONDITION 2).  
IT IS TO BE USED FOR INFORMATION PURPOSES ONLY.
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INDICATES EXISTING INTERIOR CMU WALLS TO BE DEMOLISHED 
TO CREATE NEW MASONRY DOOR OPENINGS.
(REFER TO 1/S-431 & 1/S-432 FOR NEW OPENING DETAILS)
(REFER TO 3/S-400 FOR MASONRY LINTEL REQUIREMENTS 
ABOVE OPENINGS)
(REFER TO MASONRY GENERAL NOTES FOR JAMB 
REQUIREMENTS ON EACH SIDE OF OPENINGS)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-
BEARING WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

INDICATES EXISTING CMU COLUMN 
WRAP AND EXISTING PAVING TO BE 
DEMOLISHED
(REFER TO ARCH)

TOP OF EXISTING PILASTER AT "xA5" 
AND "xAA" ASSUMED AT -0'-8" BELOW 
FINISHED FLOOR, SIMILAR TO 
INTERIOR BUILDING CONDITIONS.
GC SHALL FIELD VERIFY TOP OF 
PILASTER ELEVATION AT THIS 
LOCATION AND INFORM EOR OF 
DISCREPANCIES.

INDICATES EXISTING EXTERIOR CMU 
WALL WITH BRICK FINISH TO BE 
DEMOLISHED TO CREATE A NEW 
OPENING ON THE FIRST LEVEL. 
THE CMU RESTING ON MEZZANINE 
LEVEL ABOVE AS WELL AS BRICK 
FINISH RESTING ON LOW ROOF 
ABOVE TO BE LEFT AS-IS.
(REFER TO ARCH)

GC TO VERIFY WALLS BEING 
DEMOLISHED AT NOT LOAD-BEARING 
WALLS BEFORE STARTING ANY 
DEMOLITION, TYPICAL.

INDICATES EXISTING INTERIOR CMU WALL TO BE DEMOLISHED 
TO 2ND LEVEL TO CREATE NEW CMU INFILLED WALLS HERE.
(REFER TO S-101A)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-
BEARING WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

INDICATES EXISTING INTERIOR CMU WALL TO BE DEMOLISHED 
TO CREATE A NEW INTERIOR METAL STUD PARTITION WALL.
(REFER TO ARCH)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-
BEARING WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

3/S-400
1/S-431

INDICATES EXISTING EXTERIOR CMU WALL WITH BRICK FINISH AND 
EXISTING DOOR TO BE DEMOLISHED TO CREATE A NEW INTERIOR METAL 
STUD PARTITION WALL.
(REFER TO ARCH)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-BEARING WALLS 
BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

1/S-432
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INDICATES EXISTING SLAB-ON-GRADE TO BE PARTIALLY 
DEMOLISHED FOR NEW PLUMBING BELOW.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, 
DRILLED AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330

S-101A

INDICATES EXISTING SLAB-ON-GRADE TO BE PARTIALLY DEMOLISHED FOR NEW PLUMBING 
BELOW, AS WELL AS FOR INSTALLATION OF THICKENED SLAB BENEATH NEW CMU.
THE VOID SURROUNDING THE NEW PLUMBING LINES SHALL BE FILLED WITH CEMENT 
STABILIZED SAND AND THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, DRILLED AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330, 4/S-310 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC DETAILS)

4/S-330 5/S-330 8/S-330

HSS8X
8X

5/8
 (E

)

INDICATES EXISTING EXTERIOR CMU WALL WITH BRICK FINISH AND 
WINDOWS TO BE DEMOLISHED TO CREATE A NEW EXTERIOR CMU WALL 
WITH BRICK FINISH AND NEW DOOR OPENING.
(REFER TO ARCH)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-BEARING WALLS 
BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

4/S-330
4/S-310

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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***IMPORTANT GC NOTE***
THE GENERAL CONTRACTOR SHALL VERIFY THAT ANY
CMU WALLS SHOWN AS DEMOLISHED ON THE 
STRUCTURAL DRAWINGS OR ARCHITECTURAL DRAWINGS 
ARE NOT LOAD-BEARING BEFORE PROCEEDING WITH
DEMOLITION, AS EXISTING DRAWINGS WERE LIMITED AND 
MAY NOT FULLY CONFIRM THIS.

No. Description Date



1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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INDICATES EXISTING POOL AREA

INDICATES EXISTING SLAB-ON-GRADE TO BE PARTIALLY 
DEMOLISHED FOR NEW PLUMBING BELOW.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, 
DRILLED AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330

INDICATES EXISTING INTERIOR CMU WALL TO BE DEMOLISHED 
TO CREATE NEW INFILLED WALLS IN THIS GENERAL AREA.
(REFER TO S-101C)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-
BEARING WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

S-101C

EXISTING BUILDING

INDICATES EXISTING SLAB-ON-GRADE TO BE PARTIALLY 
DEMOLISHED FOR NEW PLUMBING BELOW.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, 
DRILLED AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330
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1/8" = 1'-0"11 FOUNDATION DEMO PLAN - AREA C

***IMPORTANT GC NOTE***
THE GENERAL CONTRACTOR SHALL VERIFY THAT ANY
CMU WALLS SHOWN AS DEMOLISHED ON THE 
STRUCTURAL DRAWINGS OR ARCHITECTURAL DRAWINGS 
ARE NOT LOAD-BEARING BEFORE PROCEEDING WITH
DEMOLITION, AS EXISTING DRAWINGS WERE LIMITED AND 
MAY NOT FULLY CONFIRM THIS.

No. Description Date



1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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HSS8X
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HSS8X8X5/8 (E)

HSS6X6X3/8 (E)

INDICATES EXISTING INTERIOR CMU WALL TO BE DEMOLISHED TO 
CREATE NEW INFILLED WALLS IN THIS GENERAL AREA.
(REFER TO S-101D)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-BEARING 
WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

INDICATES EXISTING INTERIOR CMU WALLS TO BE DEMOLISHED 
TO CREATE A NEW MASONRY DOOR OPENING.
(REFER TO 1/S-431 & 1/S-432 FOR NEW OPENING DETAILS)
(REFER TO 3/S-400 FOR MASONRY LINTEL REQUIREMENTS 
ABOVE OPENINGS)
(REFER TO MASONRY GENERAL NOTES FOR JAMB 
REQUIREMENTS ON EACH SIDE OF OPENINGS)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-
BEARING WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

3/S-400
1/S-431 1/S-432

28'-0" (F.V.) 29'-8" (F.V.) 25'-7 3/4" (F.V.) 17'-6" (F.V.)

INDICATES EXISTING SLAB-ON-GRADE TO BE PARTIALLY 
DEMOLISHED FOR NEW PLUMBING BELOW.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, DRILLED 
AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330

INDICATES EXISTING INTERIOR CMU WALL TO BE DEMOLISHED 
TO CREATE NEW INFILLED WALLS IN THIS GENERAL AREA.
(REFER TO S-101D)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-
BEARING WALLS BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)
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***IMPORTANT GC NOTE***
THE GENERAL CONTRACTOR SHALL VERIFY THAT ANY
CMU WALLS SHOWN AS DEMOLISHED ON THE 
STRUCTURAL DRAWINGS OR ARCHITECTURAL DRAWINGS 
ARE NOT LOAD-BEARING BEFORE PROCEEDING WITH
DEMOLITION, AS EXISTING DRAWINGS WERE LIMITED AND 
MAY NOT FULLY CONFIRM THIS.

No. Description Date



1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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INDICATES EXISTING INTERIOR CMU WALLS TO BE DEMOLISHED TO CREATE NEW 
MASONRY DOOR OPENINGS.
(REFER TO 1/S-431 & 1/S-432 FOR NEW OPENING DETAILS)
(REFER TO 3/S-400 FOR MASONRY LINTEL REQUIREMENTS ABOVE OPENINGS)
(REFER TO MASONRY GENERAL NOTES FOR JAMB REQUIREMENTS ON EACH SIDE 
OF OPENINGS)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-BEARING WALLS 
BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

1/S-431 1/S-432
3/S-400

EXISTING BUILDING
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INDICATES EXISTING INTERIOR CMU WALLS TO BE DEMOLISHED TO CREATE NEW 
MASONRY DOOR OPENINGS.
(REFER TO 1/S-431 & 1/S-432 FOR NEW OPENING DETAILS)
(REFER TO 3/S-400 FOR MASONRY LINTEL REQUIREMENTS ABOVE OPENINGS)
(REFER TO MASONRY GENERAL NOTES FOR JAMB REQUIREMENTS ON EACH SIDE 
OF OPENINGS)

GC TO VERIFY WALLS BEING DEMOLISHED ARE NOT LOAD-BEARING WALLS 
BEFORE STARTING ANY DEMOLITION, TYPICAL.
(REFER TO DEMOLITION NOTES)

1/S-431 1/S-432
3/S-400

4/S-600
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PORTIONS OF THE EXISTING BUILDING ARE SCHEDULED FOR DEMOLITION, AS NOTED IN THE ARCHTECTURAL AND STRUCTURAL DRAWINGS. THIS SCHEDULED DEMOLITION 
INCLUDES EXISTING BUILDING AND SITE COMPONENTS AS WELL AS THEIR ASSOCIATED EXISTING FOUNDATIONS WITHIN THE FOOTPRINT OF THE NEW ADDITIONS. IN AN EFFORT 
TO REDUCE THE DISTURBANCE OF SOILS IN THE FOUNDATION BEARING STRATUM AS MUCH AS POSSIBLE, THE FOLLOWING EXISTING FOUNDATION DEMOLITION SHALL BE AS 
FOLLOWS:

PIER DEMO CONDITION 1:
AT ANY LOCATION WHERE A NEW PIER WILL OVERLAP AN EXISTING FOOTING/PIER, THE SOIL CURRENTLY IN THE EXISTING FOOTING/PIER SHALL BE EXCAVATED. THE RESULTING 
HOLE SHALL BE BACKFILLED WITH CONTROLLED LOW-STRENGTH MATERIAL (CLSM) OR FLOWABLE FILL.  CLSM / FLOWABLE FILL SHALL MEET THE DESIRED STRENGTH AT THE 
TIME OF EXCAVATION. IF DRILLED FOOTINGS ARE PLANNED TO BE EXCAVATED AND COMPLETELY REMOVED, TERRACON SHOULD BE CONTACTED FOR ADDITIONAL 
RECOMMENDATIONS. 

PIER DEMO CONDITION 2:
AT ANY LOCATION WHERE AN EXISTING FOOTING/PIER DOES NOT OVERLAP WITH A NEW PIER, THE PORTION OF THE EXISTING FOOTING/PIER WITHIN 1-FT OF BOTTOM OF NEW 
GRADE BEAMS SHALL BE DEMOLISHED. THE AREA BETWEEN THE TOP OF THE EXISTING FOOTING/PIER AND THE BOTTOM OF THE FUTURE SLAB SHALL BE BACKFILLED WITH 
SELECT FILL. THE SELECT FILL SHOULD BE PLACED IN 8" THICK MAX LOOSE LIFTS, WITH EACH LIFT COMPACTED TO AT LEAST 95 PERCENT OF THE MAXIMUM DRY DENSITY 
DETERMINED BY STANDARD EFFORT (ASTM D 698).

WHILE IT IS COMMON FOR THE TESTING AND INSPECTIONS LABORATORY TO BE INVOLVED AND ON-SITE DURING EARTHWORK PREP. AND OPERATIONS; (INCLUDING BUT NOT 
LIMITED TO: OBSERVING AND TESTING EARTHWORK PROPERTIES, SELECT FILL PROPERTIES, THICKNESSES, COMPACTION, MOISTURE CONTENT, ETC.) WE ALSO REQUIRE THE 
TESTING AND INSPECTIONS LABORATORY TO BE ON-SITE FOR THE INFILL OF ANY AND ALL DEMOLISHED FOUNDATION ITEMS, BOTH PARTIALLY AND FULLY DEMOLISHED. WE HAVE 
OBSERVED INSTANCED WHERE THE DEMO CONTRACTOR DID NOT PROPERLY/ADEQUATELY INFILL THE SUB-GRADE VOIDS AND/OR COMPACT THE INFILL FROM EXISTING 
DEMOLISHED FOUNDATIONS. WHEN THE NEW BUILDING WAS CONSTRUCTED, THE INADEQUATE FILL/COMPACTION LED TO WATER INTRUSION PROBLEMS AND QUESTIONABLE 
BEARING. WE REQUIRE THAT THE TESTING AND INSPECTIONS LABORATORY BE ON-SITE TO OBSERVE AND TEST THE INFILL OF THE EXISTING FOUNDATIONS TO REASONABLY 
ENSURE THAT THE BEARING VALUES RECOMMENDED IN THE GEOTECHNICAL REPORT CAN BE ACHIEVED. 

THE OWNER SHALL BE AWARE THAT THIS ADDITIONAL TESTING INSPECTION SCOPE WILL BE REQUIRED.

THE GENERAL CONTRACTOR SHALL INFORM THE DEMOLITION CONTRACTOR(S) THAT THE INFILL OF THE DEMOLISHED FOUNDATIONS WILL BE REQUIRED TO MEET THE 
EARTHWORK REQUIREMENTS AND BE TESTING FOR COMPLIANCE AND ANY ADDITIONAL COST ASSOCIATED WITH ENSURING THE INFILL MEETS THESE PARAMETERS SHALL BE 
INCLUDED IN THEIR BASE BID (TYP.)  THE GENERAL CONTRACTOR SHALL ALSO SUBMIT A UNIT PRICE FOR PIER DEMO CONDITION 1 & PIER DEMO CONDITION 2 THAT SHALL COVER 
THE ENTIRE UNIT COST INCLUDING OVERHEAD FOR THE ALL OF THE WORK DESCRIBED ABOVE FOR EACH PIER SIZE. 

ALL UTILITIES AND ASSOCIATED BEDDING MATERIAL THAT ARE PLANNED TO BE ABANDONED SHOULD BE COMPLETELY REMOVED FROM WITHIN THE PROPOSED BUILDING AREAS. 
AS AN ALTERNATE TO COMPLETE REMOVAL, THE EXISTING UTILITIES MAY BE ABANDONED IN-PLACE IF THEY DO NOT INTERFERE WITH THE PLANNED DEVELOPMENT. IF THE 
UTILITIES ARE ABANDONED IN-PLACE, THEY SHOULD BE PROPERLY PRESSURE GROUTED TO COMPLETELY FILL THE UTILITY. 

EXISTING PIER TO REMAIN

PREPARATION:

1.   CHIP EXISTING CONCRETE PIER DOWN TO DEPTH SHOWN.
2.   CUT PIER REINFORCEMENT FLUSH W/ TOP PIER.
3.   PROVIDE EPOXY GROUT OVER EXPOSED REBAR.
4.   BACKFILL/COMPACT OVER PIER AND ABANDON IN PLACE.

NOTE:

1.   WHERE EXISTING PIER INTERFERES WITH NEW
      FOUNDATION/SLAB, CONTRACTOR SHALL REMOVE EXISTING TOP
      OF PIER TO AN ELEVATION 12 INCHES BELOW FUTURE GRADE 
      BEAMS (UP TO 4'-0" BELOW FFE - REF GRADE BEAM SCHED).

2. IF DRILLED FOOTINGS ARE PLANNED TO BE EXCAVATED 
    AND COMPLETELY REMOVED, THE GEOTECHNICAL    
    ENGINEER SHALL BE CONTACTED FOR ADDITIONAL 
    RECOMMENDATIONS. COMPLETE REMOVAL OF   
    DRILLED FOOTINGS WILL REQUIRE SIGNIFICANT EARTHWORK 
    ACTIVITIES TO BACKFILL THE RESULTING EXCAVATIONS IN SUCH A 
    MANNER AS TO MAKE THE SITE SUITABLE FOR NEW CONSTRUCTION. 
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***IMPORTANT GC NOTE***
THE GENERAL CONTRACTOR SHALL VERIFY THAT ANY
CMU WALLS SHOWN AS DEMOLISHED ON THE 
STRUCTURAL DRAWINGS OR ARCHITECTURAL DRAWINGS 
ARE NOT LOAD-BEARING BEFORE PROCEEDING WITH
DEMOLITION, AS EXISTING DRAWINGS WERE LIMITED AND 
MAY NOT FULLY CONFIRM THIS.

No. Description Date



SD-102H
1

EXISTING BUILDING

SD-104
2 SCOPE ITEM #2

SCOPE ITEM #1

SCOPE ITEM #2

SCOPE ITEM #2

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

SCOPE ITEM #2

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:

1. DEMOLITION OF EXISTING STRUCTURES:
PORTIONS OF THE EXISTING BUILDING ARE SCHEDULED FOR DEMOLITION, AS NOTED IN THE STRUCTURAL DRAWINGS. THIS SCHEDULED DEMOLITION 

          INCLUDES EXISTING BUILDING AND SITE COMPONENTS AS WELL AS THEIR ASSOCIATED EXISTING FOUNDATIONS WITHIN THE 
FOOTPRINT OF THE NEW ADDITION. REFER TO FRAMING DEMO PLANS FOR MORE INFORMATION.

2. NEW MECHANICAL UNITS ON EXISTING ROOF
NEW MECHANICAL UNITS WILL BE PLACED ON TOP OF EXISTING ROOF. IN SOME CASES EXISTING ROOFTOP UNITS (RTUs) ARE BEING 
REPLACED WITH NEW UNITS AND THE EXISTING RTU CURB AND OPENINGS WILL BE USED FOR THE NEW RTU. GC COORDINATE WITH 
MECHANICAL DRAWINGS FOR ALL NEW & REPLACEMENT ROOF TOP MECHANICAL UNITS LOCATIONS, WEIGHTS AND OPENINGS. 
GC FIELD VERIFY EXISTING CONDITIONS FOR RTU UNITS SCHEDULED FOR REPLACEMENT. ALL EXISTING ROOF FRAMING SUPPORT NEW 
OR REPLACEMENT MECHANICAL ROOF TOP UNITS SHALL BE SUPPORTED AND REINFORCED PER 1/S-530 & 2/S-530, TYPICAL UNO. 
REF 4/S-530 FOR NEW ROOF PENETRATIONS/OPENINGS IN EXISTING ROOF. REF 3/S-530 FOR TYPICAL INFILL DETAIL AT EXISTING MECHANICAL 
PENETRATIONS. 

FRAMING DEMO / EXISTING SCOPE LEGEND:
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1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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SD-103H
1

EXISTING BUILDING

SCOPE ITEM #2

SCOPE ITEM #1

SCOPE ITEM #2

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

SCOPE ITEM #2

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:

1. DEMOLITION OF EXISTING STRUCTURES:
PORTIONS OF THE EXISTING BUILDING ARE SCHEDULED FOR DEMOLITION, AS NOTED IN THE STRUCTURAL DRAWINGS. THIS SCHEDULED DEMOLITION 

          INCLUDES EXISTING BUILDING AND SITE COMPONENTS AS WELL AS THEIR ASSOCIATED EXISTING FOUNDATIONS WITHIN THE 
FOOTPRINT OF THE NEW ADDITION. REFER TO FRAMING DEMO PLANS FOR MORE INFORMATION.

2. NEW MECHANICAL UNITS ON EXISTING ROOF
NEW MECHANICAL UNITS WILL BE PLACED ON TOP OF EXISTING ROOF. IN SOME CASES EXISTING ROOFTOP UNITS (RTUs) ARE BEING 
REPLACED WITH NEW UNITS AND THE EXISTING RTU CURB AND OPENINGS WILL BE USED FOR THE NEW RTU. GC COORDINATE WITH 
MECHANICAL DRAWINGS FOR ALL NEW & REPLACEMENT ROOF TOP MECHANICAL UNITS LOCATIONS, WEIGHTS AND OPENINGS. 
GC FIELD VERIFY EXISTING CONDITIONS FOR RTU UNITS SCHEDULED FOR REPLACEMENT. ALL EXISTING ROOF FRAMING SUPPORT NEW 
OR REPLACEMENT MECHANICAL ROOF TOP UNITS SHALL BE SUPPORTED AND REINFORCED PER 1/S-530 & 2/S-530, TYPICAL UNO. 
REF 4/S-530 FOR NEW ROOF PENETRATIONS/OPENINGS IN EXISTING ROOF. REF 3/S-530 FOR TYPICAL INFILL DETAIL AT EXISTING MECHANICAL 
PENETRATIONS. 

FRAMING DEMO / EXISTING SCOPE LEGEND:
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1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:

INDICATES EXISTING CONCRETE PADS 
TO BE DEMOLISHED TO F.F.E. AT 
EXISTING HOT WATER PUMPS.
(REFER TO ARCH / MEP)

INDICATES EXISTING CONCRETE PAD 
TO BE DEMOLISHED TO F.F.E. AT 
EXISTING EXPANSION TANK.
(REFER TO ARCH / MEP)

INDICATES EXISTING CONCRETE PADS 
TO BE DEMOLISHED TO F.F.E. AT 
EXISTING BOILERS.
(REFER TO ARCH / MEP)

INDICATES EXISTING EXTERIOR CMU 
WALL WITH FINISH TO BE DEMOLISHED 
TO CREATE NEW 16" X 16" OPENING 
FOR AIR LOUVER.
(REFER TO ARCH / MEP)
(REFER TO DEMOLITION NOTES)

INDICATES EXISTING CONCRETE PAD 
TO BE DEMOLISHED AT EXISTING 
GENERATOR.
(REFER TO ARCH / MEP)

37'-2" (F.V.)

12/30 (E)

12/30 (E)
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12/30 (E) 12/30 (E)

12/30 (E)

12/30 (E)
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REF MEP FOR DEMOED UNIT.  REF 
TYPICAL ROOF INFILL DETAIL FOR 
OPENING TO BE INFILLED.
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DN

UP UPUP UP

S-105
1

S-101H
1

EXISTING BUILDING

S-104
1

S-101A
1

S-101C
1

S-101D
1

S-801
1

S-802
1

S-101G
1

SITE LOCATION OF STORAGE BUILDING IS NOT TO SCALE
REFER TO CIVIL & ARCH SITE PLANS FOR EXACT LOCATION

SITE LOCATION OF MONUMENT SIGN IS NOT TO SCALE
REFER TO CIVIL & ARCH SITE PLANS FOR EXACT LOCATION

S-321
1

S-101A
1

SCOPE ITEMS #1 & #7

SCOPE ITEMS #7 & #10

SCOPE ITEM #3

SCOPE ITEM #11

SCOPE ITEMS #7 & #8

SCOPE ITEMS #2, #5, #7, #8

SCOPE ITEMS #7 & #10

SCOPE ITEM #6SCOPE ITEM #6

SCOPE ITEMS #7 & #8

SCOPE ITEM #4

SCOPE ITEM #13

1. NEW ORCHESTRA ADDITION (AREA H):
PLANNED NEW CONSTRUCTION TO TAKE PLACE IN THE LOCATION OF THE DEMOLISHED REHEARSAL HALL.  REFER TO PARTIAL PLAN FOR MORE INFO.

2. NEW RESTROOM ADDITION AND RENOVATION (AREA A):
PLANNED NEW ADDITIONS AND RENOVATIONS TO TAKE PLACE NEAR THE EXISTING COMPETITION GYM.  REFER TO PARTIAL PLAN FOR MORE INFO.

3. NEW STORAGE BUILDING:
PLANNED NEW CONSTRUCTION TO TAKE PLACE NEAR THE EXISTING FOOTBALL FIELD AND TRACK.  REFER TO PARTIAL PLAN FOR MORE INFO.

4. NEW MARQUEE SIGN:
PLANNED NEW MARQUEE SIGN TO BE CREATED AT THE SOUTHEAST END OF THE SITE.  REF SHEET S-321.

5. NEW SHADE STRUCTURE:
PLANNED NEW SHADE STRUCTURE AND ITS FOUNDATIONS BY OTHERS TO BE CREATED NEAR THE NEW RESTOOM ADDITION AND RENOVATION.  REF ARCH.

6. NEW PORTABLE BUILDINGS:
PLANNED NEW PORTABLE BUILDINGS TO BE LOCATED AT THE SOUTH END OF THE EXISTING BUILDING.  REF S-800. 

7. INFILLING OF CMU WALLS AT EXISTING WALL OPENINGS:
PORTIONS OF CMU WALLS, BOTH INTERIOR AND EXTERIOR ARE SCHEDULED TO BE INFILLED WITH NEW CMU.  REF PARTIAL PLANS AND SHEET S-332.
- STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 

INSTALLATION OF THE NEW STRUCTURE.

8. INFILLING OF FOUNDATION SLABS AT SAW-CUTTING:
PORTIONS OF THE EXISTING SLAB-ON-GRADE ARE TO BE INFILLED AFTER WORK IS COMPLETE. 
- WITHIN THE INTERIOR RENOVATION AREAS, IT IS UNCLEAR EXACTLY WHAT AREAS WILL NEED TO BE DEMOLISHED FOR ALL VARIOUS DISCIPLINES. THIS 

WILL NEED TO BE DETERMINED BY THE GENERAL CONTRACTOR AND EACH OF THEIR INDIVIDUAL SUBS. 
- WITHIN THE BASE BID OF THE PROJECT, THE GENERAL CONTRACTOR SHALL INCLUDE ALL COSTS, MATERIALS, LABOR, OVERHEAD, ETC. ASSOCIATED WITH 

PROVIDING ALL NECESSARY SAW-CUTTING, EARTHWORK, AND INFILLING, INCLUDING BUT NOT LIMITED TO: EARTH INFILL, CONCRETE POUR-BACKS, 
CEMENT STABILIZED SAND, ANY REINFORCEMENT AND / OR DOWELLING, ETC. AS IS NEEDED TO RE-FORM THE FULL SLAB-ON-GRADE AFTER ALL WORK IS 
DONE.

- THE GENERAL CONTRACTOR SHALL PROVIDE A MINIMUM SLAB-ON-GRADE THICKNESS MATCHING THE EXISTING SLAB-ON-GRADE THICKNESS, TYPICAL FOR 
ALL AREAS SCHEDULED FOR DEMOLITION AND / OR SCHEDULED FOR ANY MODIFICATIONS BY OTHER DISCIPLINES.

9. INFILLING OF ROOFING AT PREVIOUS OPENINGS FOR MECHANICAL EQUIPMENT:
PORTIONS OF THE EXISTING ROOFING ARE TO BE PARTIALLY DEMOLISHED TO CREATE NEW OPENINGS FOR MECHANICAL EQUIPMENT. ALL NEW OPENINGS 
IN THE EXISTING ROOFING SHOULD FOLLOW THE STRENGTHENING REQUIREMENTS SET FORTH IN THE STRUCTURAL DETAILS.

- THE GENERAL CONTRACTOR IS RESPONSIBLE FOR VERIFYING THE SIZE, NUMBER AND LOCATIONS WITH THE MEP AND ARCHITECTURAL DRAWINGS.

10.NEW HOUSEKEEPING PADS AT NEW MECHANICAL EQUIPMENT:
VARIOUS HOUSEKEEPING PADS ON THE SITE ARE SET TO BE DEMOLISHED. 

11.NEW HEADER BRACING AT NEW STOREFRONT:
PLANNED NEW STOREFRONT TO BE BRACED AT THE TOP WITH NEW HEADER STEEL.  REF PARTIAL PLANS.

12.NEW MECHANICAL EQUIPMENT ON ROOF:
VARIOUS NEW MECHANICAL UNITS AND / OR PIPE SUPPORT BRIDGES ARE SCHEDULED TO BE ADDED TO THE EXISTING ROOF.

13.NEW EQUIPMENT SCREEN:
PLANNED NEW EQUIPMENT SCREEN TO BE CREATED NEAR THE NEW RESTOOM ADDITION AND RENOVATION.

FOUNDATION / FIRST FLOOR SCOPE LEGEND:
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INDICATES NEW CMU WALL INFILL LOCATIONS.
(REFER TO 2/S-430 FOR INFILL DETAIL)
(REFER TO ARCH FOR LOCATION AND THICKNESS)

2/S-430

DOWEL NEW SLAB-ON-GRADE INTO EXISTING 
SLAB-ON-GRADE ALONG FULL PERIMETER:

GC TO PROVIDE A 12" DEEP STIFFENER BEAM 
AT THE FACE OF EXISTING PER 1/S-331.
DRILL AND EPOXY #4 BARS AT 24" OC WITH 
HILTI HY-200 V3 ADHESIVE.
EMBED 6" MIN INTO EXISTING.
FACE OF EXISTING SLAB AND GRADE BEAMS 
SHALL BE ROUGHENED PRIOR TO NEW SLAB / 
STIFFENER BEAM INSTALLATION.
(REFER TO 1/S-331)

DOWEL NEW GRADE BEAMS INTO EXISTING 
GRADE BEAMS:

DRILL AND EPOXY BARS OF THE SAME SIZE, 
QUANTITY AND ORIENTATION OF THE NEW 
GRADE BEAM WITH HILTI HY-200 V3 ADHESIVE. 
FACES OF EXISTING GRADE BEAMS SHALL BE 
ROUGHENED PRIOR TO NEW GRADE BEAM 
INSTALLATIONS.
(REFER TO 3/S-330 FOR EMBED AND CHIPPING 
REQUIREMENTS)

GC NOTE FOR NEW GRADE BEAMS:
NEW GRADE BEAMS AT RESTROOM ADDITION / 
RENOVATION SHALL BE 2'-0" DEEP AND MATCH 
THE EXISTING FOUNDATION ELEVATIONS / 
DEPTHS AT THIS AREA.
TOP OF EXISTING PILASTER AT "xA5" AND "xAA" 
ASSUMED AT -0'-8" BELOW FINISHED FLOOR, 
SIMILAR TO INTERIOR BUILDING CONDITIONS. 
NEW GRADE BEAMS SHALL MATCH TOP AND 
BOTTOM OF PILASTER AND GRADE BEAM 
ELEVATION. GC SHALL FIELD VERIFY TOP OF 
PILASTER ELEVATION AT THIS LOCATION AND 
INFORM EOR OF DISCREPANCIES.

3/S-330

1/S-331

1/S-331

14'-7 3/4" 1'-4"

1'-4" 14'-7 3/4"

2'-0" (F.V.) 28'-0" (F.V.) 29'-8" (F.V.) 25'-7 3/4" (F.V.) 17'-6" (F.V.) 14'-7 3/4" (F.V.)

EXISTING BUILDING

G
B

10

GB10

SCAB-ON TO EXISTING PILASTER TO 
CREATE NEW BRICK LEDGE SUPPORT. 
OUTSIDE FACE OF NEW SCAB-ON SHALL 
BE FLUSH WITH OUTSIDE FACE OF NEW 
GRADE BEAM AND NEW EXTERIOR FACE 
OF BUILDING.
NEW SCAB-ON SHALL BE CAST-IN-PLACE 
INTEGRAL WITH NEW GRADE BEAM POUR.
GC TO VERIFY REQUIRED DIMENSIONS.
(REFER TO 9/S-330 FOR SCAB-ON DETAIL)9/S-330

INDICATES NEW STIFFENER 
BEAM BELOW NEW CMU, 
TYPICAL.

STIFFENER BEAM PER 4/S-310,
DOWELLING INTO EXISTING PER 
8/S-330

GB16

G
B

16

GB16

4/ S-311SIM.

1/ S-331
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'-9
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'-3

" 
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.)
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'-0
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.V
.)

29
'-3

" 
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.V
.)

INDICATES NEW DOOR STOOP.
(REFER TO ARCH / CIVIL)

7 1/4"

INDICATES NEW CMU WALL INFILL LOCATION.
(REFER TO 2/S-430 FOR INFILL DETAIL)
(REFER TO ARCH FOR LOCATION AND THICKNESS)

2/S-430

INDICATES NEW CONCRETE HOUSEKEEPING PAD 
BENEATH NEW DUST COLLECTOR.
(REFER TO ARCH / MEP)
(GC COORDINATE LOCATION WITH ARCH / MEP / 
CIVIL)
(REFER TO 1/S-301.2)

9'-0"

9'
-0

"

1/S-301.2

INDICATES BOLLARDS.
(REFER TO ARCH)
(GC COORDINATE LOCATIONS WITH ARCH / CIVIL)
(REFER TO 4/S-320)4/S-320

INDICATES EXISTING SLAB-ON-GRADE TO BE PARTIALLY 
DEMOLISHED FOR NEW PLUMBING BELOW.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, 
DRILLED AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330

4/
 S

-3
10

1/
 S

-3
31

8/S-330

4/S-310

BOND BEAM SHALL BE 
INSTALLED OVER OPENINGS 
(REFER TO 3/S-400)3/S-400

FOUNDATION PLAN NOTES

1. REFER TO PLAN FOR TOP OF STRUCTURAL CONCRETE ELEVATIONS (TOSC EL). 
ALL ELEVATIONS SHOWN ON THE PLAN ARE BASED ON A LEVEL ONE REFERENCE 
ELEVATION = 0'-0". THIS REFERENCE ELEVATION IS EQUIVALENT TO THE LEVEL ONE 
MEAN SEA LEVEL ELEVATION = REF CIVIL SHOWN IN THE CIVIL AND ARCHITECTURAL 
DRAWINGS AND IS NOT INTENDED TO ESTABLISH THE ACTUAL SEA LEVEL 
ELEVATION OF ANY PORTION OF THE STRUCTURE. 

2. 5" THICK CONCRETE SLAB-ON-GRADE REINFORCED WITH EITHER:
#3 BARS AT 10" OC EACH WAY, ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
#4 BARS AT 16" OC EACH WAY, ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT 
FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.
THE SLAB BARS SHOULD BE POSITIONED 1/2" BELOW THE SLAB SAW CUT, ABOVE 
THE MID-DEPTH OF SLAB, IDEALLY WITHIN THE UPPER 1/3 PORTION OF THE SLAB.

3.1. TOP OF INTERIOR GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O.  
TOP OF PERIMETER GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O. 

3.2. TOP OF INTERIOR / EXTERIOR PLINTH ELEVATION SHALL BE = -1'-0" U.N.O. 
TOP OF INTERIOR PIER ELEVATION WITHOUT PLINTH SHALL BE = -1'-0" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH PLINTH SHALL BE = -3'-6" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH GRADE BEAM SHALL BE = -3'-6" U.N.O.
TOP OF EXTERIOR PIER ELEVATION SHALL BE = -3'-6" U.N.O.

4. REFER TO ARCHITECTURAL DRAWINGS FOR EXTENTS AND DIMENSIONS OF RAISED 
OR DEPRESSED SLAB AREAS, SLOPES, CURBS, AND DRAINS. 
REFER TO TYPICAL DETAILS FOR REINFORCEMENT REQUIREMENTS.

5. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH 
MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS. 
REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS.

1/S-301.1 2/S-301.1

6. CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. 
NOTIFY ARCHITECT AND STRUCTURAL ENGINEER OF ANY DISCREPANCIES.

7. GC COORDINATE ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
PRIOR TO CONSTRUCTION.

8. PROVIDE (2) - #5 x 5'-0" LONG BARS IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. 
INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
FLOOR RECESSES AND OPENINGS.

9. GC COORDINATE ALLTHE SIZE AND EXTENTS OF ALL BRICK LEDGES SHOWN ON 
PLAN OR DETAILS WITH ARCHITECTURAL DRAWINGS.

10.REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYPICAL DETAILS

11.REF S3.xx SERIES DRAWINGS FOR FOUNDATION AND SLAB-ON-GRADE DETAILS.

12.REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

13.REF S5.xx SERIES DRAWINGS FOR STEEL DETAILS.

14.REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

15.REFER TO ARCH AND PLUMBING DWGS FOR THE SIZE, NUMBER AND LOCATION OF 
ALL THE TRENCHES, AND FLOOR DRAINS. 
REF 10/S-301.1 FOR TRENCH DETAIL AND REF 4/S-301.1 FOR FLOOR DRAIN DETAIL.

16.AT INTERIOR CMU WALL LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE SLAB TURNDOWN PER DETAIL 4/S-310, TYPICAL. 
AT INTERIOR GLAZING LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE TURNDOWN SIMILAR TO DETAIL 4/S-310, TYPICAL.

17.PIERS WITHOUT CENTERLINES SHOWN ON PLANS, SECTIONS AND / OR DETAILS 
SHALL BE LOCATED AS FOLLOWS:

A. COLUMNS AND PILASTERS: CENTERLINE OF THE COLUMN.
B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL.
C. ALONG THE LENGTH OF GRADE BEAMS AND WALLS:

INTERMEDIATE PIERS SHALL BE SPACED 
EQUALLY BETWEEN PIERS THAT ARE 
DIMENSIONALLY SET ON PLAN OR AS NOTED 
ABOVE.

D. PIERS SUPPORTING SLABS ON CARTON FORMS:
UNLESS NOTED OTHERWISE, PIERS NOT 
DIMENSIONED SHALL BE SPACED EQUALLY 
BETWEEN PIERS THAT ARE DIMENSIONALLY SET 
ON PLAN.

18.GC TO COORDINATE THE LOCATION OF ALL CONCRETE CURBS WITH ARCH DWGS. 
REF 7/S-301.1 FOR DETAIL, TYPICAL.

19.GC COORDINATE THE LOCATION OF ALL CANOPY COLUMNS WITH ARCH DWGS.

20. INDICATES STRUCTURAL CMU THAT ARE PART OF THE STRUCTURAL 
LATERAL FORCE RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS.
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

21. INDICATES NON-STRUCTURAL CMU THAT ARE NOT PART OF THE 
STRUCTURAL LATERAL FORCE RESISTING SYSTEM AND ARE NOT DESIGNED TO 
SUPPORTS GRAVITY LOADS. 
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

4/S-301.110/S-301.1

4/S-310

4/S-310

7/S-301.1
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INDICATES EXISTING POOL AREA

INDICATES SLAB-ON-GRADE INFILL.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, 
DRILLED AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330

INDICATES NEW FOUNDATION DRAIN.
(REFER TO FOUNDATION NOTE 15)
(REFER TO ARCH / MEP FOR LOCATIONS)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)4/S-330 5/S-330 8/S-330

INDICATES NEW CMU WALL INFILL LOCATIONS.
(REFER TO 2/S-430 FOR INFILL DETAIL)
(REFER TO ARCH FOR LOCATION AND THICKNESS)

2/S-430

EXISTING BUILDING

FOUNDATION PLAN NOTES

1. REFER TO PLAN FOR TOP OF STRUCTURAL CONCRETE ELEVATIONS (TOSC EL). 
ALL ELEVATIONS SHOWN ON THE PLAN ARE BASED ON A LEVEL ONE REFERENCE 
ELEVATION = 0'-0". THIS REFERENCE ELEVATION IS EQUIVALENT TO THE LEVEL ONE 
MEAN SEA LEVEL ELEVATION = REF CIVIL SHOWN IN THE CIVIL AND ARCHITECTURAL 
DRAWINGS AND IS NOT INTENDED TO ESTABLISH THE ACTUAL SEA LEVEL 
ELEVATION OF ANY PORTION OF THE STRUCTURE. 

2. 5" THICK CONCRETE SLAB-ON-GRADE REINFORCED WITH EITHER:
#3 BARS AT 10" OC EACH WAY, ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
#4 BARS AT 16" OC EACH WAY, ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT 
FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.
THE SLAB BARS SHOULD BE POSITIONED 1/2" BELOW THE SLAB SAW CUT, ABOVE 
THE MID-DEPTH OF SLAB, IDEALLY WITHIN THE UPPER 1/3 PORTION OF THE SLAB.

3.1. TOP OF INTERIOR GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O.  
TOP OF PERIMETER GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O. 

3.2. TOP OF INTERIOR / EXTERIOR PLINTH ELEVATION SHALL BE = -1'-0" U.N.O. 
TOP OF INTERIOR PIER ELEVATION WITHOUT PLINTH SHALL BE = -1'-0" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH PLINTH SHALL BE = -3'-6" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH GRADE BEAM SHALL BE = -3'-6" U.N.O.
TOP OF EXTERIOR PIER ELEVATION SHALL BE = -3'-6" U.N.O.

4. REFER TO ARCHITECTURAL DRAWINGS FOR EXTENTS AND DIMENSIONS OF RAISED 
OR DEPRESSED SLAB AREAS, SLOPES, CURBS, AND DRAINS. 
REFER TO TYPICAL DETAILS FOR REINFORCEMENT REQUIREMENTS.

5. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH 
MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS. 
REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS.

1/S-301.1 2/S-301.1

6. CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. 
NOTIFY ARCHITECT AND STRUCTURAL ENGINEER OF ANY DISCREPANCIES.

7. GC COORDINATE ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
PRIOR TO CONSTRUCTION.

8. PROVIDE (2) - #5 x 5'-0" LONG BARS IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. 
INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
FLOOR RECESSES AND OPENINGS.

9. GC COORDINATE ALLTHE SIZE AND EXTENTS OF ALL BRICK LEDGES SHOWN ON 
PLAN OR DETAILS WITH ARCHITECTURAL DRAWINGS.

10.REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYPICAL DETAILS

11.REF S3.xx SERIES DRAWINGS FOR FOUNDATION AND SLAB-ON-GRADE DETAILS.

12.REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

13.REF S5.xx SERIES DRAWINGS FOR STEEL DETAILS.

14.REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

15.REFER TO ARCH AND PLUMBING DWGS FOR THE SIZE, NUMBER AND LOCATION OF 
ALL THE TRENCHES, AND FLOOR DRAINS. 
REF 10/S-301.1 FOR TRENCH DETAIL AND REF 4/S-301.1 FOR FLOOR DRAIN DETAIL.

16.AT INTERIOR CMU WALL LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE SLAB TURNDOWN PER DETAIL 4/S-310, TYPICAL. 
AT INTERIOR GLAZING LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE TURNDOWN SIMILAR TO DETAIL 4/S-310, TYPICAL.

17.PIERS WITHOUT CENTERLINES SHOWN ON PLANS, SECTIONS AND / OR DETAILS 
SHALL BE LOCATED AS FOLLOWS:

A. COLUMNS AND PILASTERS: CENTERLINE OF THE COLUMN.
B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL.
C. ALONG THE LENGTH OF GRADE BEAMS AND WALLS:

INTERMEDIATE PIERS SHALL BE SPACED 
EQUALLY BETWEEN PIERS THAT ARE 
DIMENSIONALLY SET ON PLAN OR AS NOTED 
ABOVE.

D. PIERS SUPPORTING SLABS ON CARTON FORMS:
UNLESS NOTED OTHERWISE, PIERS NOT 
DIMENSIONED SHALL BE SPACED EQUALLY 
BETWEEN PIERS THAT ARE DIMENSIONALLY SET 
ON PLAN.

18.GC TO COORDINATE THE LOCATION OF ALL CONCRETE CURBS WITH ARCH DWGS. 
REF 7/S-301.1 FOR DETAIL, TYPICAL.

19.GC COORDINATE THE LOCATION OF ALL CANOPY COLUMNS WITH ARCH DWGS.

20. INDICATES STRUCTURAL CMU THAT ARE PART OF THE STRUCTURAL 
LATERAL FORCE RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS.
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

21. INDICATES NON-STRUCTURAL CMU THAT ARE NOT PART OF THE 
STRUCTURAL LATERAL FORCE RESISTING SYSTEM AND ARE NOT DESIGNED TO 
SUPPORTS GRAVITY LOADS. 
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

4/S-301.110/S-301.1

4/S-310

4/S-310

7/S-301.1
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xA7

xAF xAE xAD xAC xAB

24/60 (E) 24/60 (E) 24/60 (E) 24/60 (E) 24/60 (E)

HSS8X8X5/8 (E)

HSS8X8X5/8 (E)

HSS8X8X5/8 (E)

HSS8X8X5/8 (E)

HSS6X6X3/8 (E)

24
"X

24
" 

(E
)

INDICATES NEW CMU WALL INFILL LOCATIONS.
(REFER TO 2/S-430 FOR INFILL DETAIL)
(REFER TO ARCH FOR LOCATION AND THICKNESS)

2/S-430

28'-0" (F.V.) 29'-8" (F.V.) 25'-7 3/4" (F.V.) 17'-6" (F.V.)

INDICATES EXISTING SLAB-ON-GRADE INFILL.
THE VOID SURROUNDING THE NEW PLUMBING LINES 
SHALL BE FILLED WITH CEMENT STABILIZED SAND AND 
THE EXISTING SLAB-ON-GRADE SHALL BE INFILLED.
NEW SLAB REINFORCING SHALL BE DOWELLED, DRILLED 
AND EPOXIED INTO THE EXISTING.
(REFER TO ARCH / MEP)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)
(GC COORDINATE EXTENTS WITH ARCH / MEP / STRUC 
DETAILS)

4/S-330 5/S-330 8/S-330

INDICATES NEW FOUNDATION DRAINS.
(REFER TO FOUNDATION NOTE 15)
(REFER TO ARCH / MEP FOR LOCATIONS)
(REFER TO 4/S-330, 5/S-330 AND 8/S-330)4/S-330 5/S-330 8/S-330

EXISTING BUILDING

FOUNDATION PLAN NOTES

1. REFER TO PLAN FOR TOP OF STRUCTURAL CONCRETE ELEVATIONS (TOSC EL). 
ALL ELEVATIONS SHOWN ON THE PLAN ARE BASED ON A LEVEL ONE REFERENCE 
ELEVATION = 0'-0". THIS REFERENCE ELEVATION IS EQUIVALENT TO THE LEVEL ONE 
MEAN SEA LEVEL ELEVATION = REF CIVIL SHOWN IN THE CIVIL AND ARCHITECTURAL 
DRAWINGS AND IS NOT INTENDED TO ESTABLISH THE ACTUAL SEA LEVEL 
ELEVATION OF ANY PORTION OF THE STRUCTURE. 

2. 5" THICK CONCRETE SLAB-ON-GRADE REINFORCED WITH EITHER:
#3 BARS AT 10" OC EACH WAY, ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
#4 BARS AT 16" OC EACH WAY, ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT 
FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.
THE SLAB BARS SHOULD BE POSITIONED 1/2" BELOW THE SLAB SAW CUT, ABOVE 
THE MID-DEPTH OF SLAB, IDEALLY WITHIN THE UPPER 1/3 PORTION OF THE SLAB.

3.1. TOP OF INTERIOR GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O.  
TOP OF PERIMETER GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O. 

3.2. TOP OF INTERIOR / EXTERIOR PLINTH ELEVATION SHALL BE = -1'-0" U.N.O. 
TOP OF INTERIOR PIER ELEVATION WITHOUT PLINTH SHALL BE = -1'-0" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH PLINTH SHALL BE = -3'-6" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH GRADE BEAM SHALL BE = -3'-6" U.N.O.
TOP OF EXTERIOR PIER ELEVATION SHALL BE = -3'-6" U.N.O.

4. REFER TO ARCHITECTURAL DRAWINGS FOR EXTENTS AND DIMENSIONS OF RAISED 
OR DEPRESSED SLAB AREAS, SLOPES, CURBS, AND DRAINS. 
REFER TO TYPICAL DETAILS FOR REINFORCEMENT REQUIREMENTS.

5. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH 
MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS. 
REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS.

1/S-301.1 2/S-301.1

6. CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. 
NOTIFY ARCHITECT AND STRUCTURAL ENGINEER OF ANY DISCREPANCIES.

7. GC COORDINATE ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
PRIOR TO CONSTRUCTION.

8. PROVIDE (2) - #5 x 5'-0" LONG BARS IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. 
INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
FLOOR RECESSES AND OPENINGS.

9. GC COORDINATE ALLTHE SIZE AND EXTENTS OF ALL BRICK LEDGES SHOWN ON 
PLAN OR DETAILS WITH ARCHITECTURAL DRAWINGS.

10.REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYPICAL DETAILS

11.REF S3.xx SERIES DRAWINGS FOR FOUNDATION AND SLAB-ON-GRADE DETAILS.

12.REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

13.REF S5.xx SERIES DRAWINGS FOR STEEL DETAILS.

14.REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

15.REFER TO ARCH AND PLUMBING DWGS FOR THE SIZE, NUMBER AND LOCATION OF 
ALL THE TRENCHES, AND FLOOR DRAINS. 
REF 10/S-301.1 FOR TRENCH DETAIL AND REF 4/S-301.1 FOR FLOOR DRAIN DETAIL.

16.AT INTERIOR CMU WALL LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE SLAB TURNDOWN PER DETAIL 4/S-310, TYPICAL. 
AT INTERIOR GLAZING LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE TURNDOWN SIMILAR TO DETAIL 4/S-310, TYPICAL.

17.PIERS WITHOUT CENTERLINES SHOWN ON PLANS, SECTIONS AND / OR DETAILS 
SHALL BE LOCATED AS FOLLOWS:

A. COLUMNS AND PILASTERS: CENTERLINE OF THE COLUMN.
B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL.
C. ALONG THE LENGTH OF GRADE BEAMS AND WALLS:

INTERMEDIATE PIERS SHALL BE SPACED 
EQUALLY BETWEEN PIERS THAT ARE 
DIMENSIONALLY SET ON PLAN OR AS NOTED 
ABOVE.

D. PIERS SUPPORTING SLABS ON CARTON FORMS:
UNLESS NOTED OTHERWISE, PIERS NOT 
DIMENSIONED SHALL BE SPACED EQUALLY 
BETWEEN PIERS THAT ARE DIMENSIONALLY SET 
ON PLAN.

18.GC TO COORDINATE THE LOCATION OF ALL CONCRETE CURBS WITH ARCH DWGS. 
REF 7/S-301.1 FOR DETAIL, TYPICAL.

19.GC COORDINATE THE LOCATION OF ALL CANOPY COLUMNS WITH ARCH DWGS.

20. INDICATES STRUCTURAL CMU THAT ARE PART OF THE STRUCTURAL 
LATERAL FORCE RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS.
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

21. INDICATES NON-STRUCTURAL CMU THAT ARE NOT PART OF THE 
STRUCTURAL LATERAL FORCE RESISTING SYSTEM AND ARE NOT DESIGNED TO 
SUPPORTS GRAVITY LOADS. 
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

4/S-301.110/S-301.1

4/S-310

4/S-310

7/S-301.1
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FOUNDATION PLAN NOTES

1. REFER TO PLAN FOR TOP OF STRUCTURAL CONCRETE ELEVATIONS (TOSC EL). 
ALL ELEVATIONS SHOWN ON THE PLAN ARE BASED ON A LEVEL ONE REFERENCE 
ELEVATION = 0'-0". THIS REFERENCE ELEVATION IS EQUIVALENT TO THE LEVEL ONE 
MEAN SEA LEVEL ELEVATION = REF CIVIL SHOWN IN THE CIVIL AND ARCHITECTURAL 
DRAWINGS AND IS NOT INTENDED TO ESTABLISH THE ACTUAL SEA LEVEL 
ELEVATION OF ANY PORTION OF THE STRUCTURE. 

2. 5" THICK CONCRETE SLAB-ON-GRADE REINFORCED WITH EITHER:
#3 BARS AT 10" OC EACH WAY, ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
#4 BARS AT 16" OC EACH WAY, ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT 
FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.
THE SLAB BARS SHOULD BE POSITIONED 1/2" BELOW THE SLAB SAW CUT, ABOVE 
THE MID-DEPTH OF SLAB, IDEALLY WITHIN THE UPPER 1/3 PORTION OF THE SLAB.

3.1. TOP OF INTERIOR GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O.  
TOP OF PERIMETER GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O. 

3.2. TOP OF INTERIOR / EXTERIOR PLINTH ELEVATION SHALL BE = -1'-0" U.N.O. 
TOP OF INTERIOR PIER ELEVATION WITHOUT PLINTH SHALL BE = -1'-0" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH PLINTH SHALL BE = -3'-6" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH GRADE BEAM SHALL BE = -3'-6" U.N.O.
TOP OF EXTERIOR PIER ELEVATION SHALL BE = -3'-6" U.N.O.

4. REFER TO ARCHITECTURAL DRAWINGS FOR EXTENTS AND DIMENSIONS OF RAISED 
OR DEPRESSED SLAB AREAS, SLOPES, CURBS, AND DRAINS. 
REFER TO TYPICAL DETAILS FOR REINFORCEMENT REQUIREMENTS.

5. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH 
MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS. 
REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS.

1/S-301.1 2/S-301.1

6. CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. 
NOTIFY ARCHITECT AND STRUCTURAL ENGINEER OF ANY DISCREPANCIES.

7. GC COORDINATE ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
PRIOR TO CONSTRUCTION.

8. PROVIDE (2) - #5 x 5'-0" LONG BARS IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. 
INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
FLOOR RECESSES AND OPENINGS.

9. GC COORDINATE ALLTHE SIZE AND EXTENTS OF ALL BRICK LEDGES SHOWN ON 
PLAN OR DETAILS WITH ARCHITECTURAL DRAWINGS.

10.REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYPICAL DETAILS

11.REF S3.xx SERIES DRAWINGS FOR FOUNDATION AND SLAB-ON-GRADE DETAILS.

12.REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

13.REF S5.xx SERIES DRAWINGS FOR STEEL DETAILS.

14.REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

15.REFER TO ARCH AND PLUMBING DWGS FOR THE SIZE, NUMBER AND LOCATION OF 
ALL THE TRENCHES, AND FLOOR DRAINS. 
REF 10/S-301.1 FOR TRENCH DETAIL AND REF 4/S-301.1 FOR FLOOR DRAIN DETAIL.

16.AT INTERIOR CMU WALL LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE SLAB TURNDOWN PER DETAIL 4/S-310, TYPICAL. 
AT INTERIOR GLAZING LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE TURNDOWN SIMILAR TO DETAIL 4/S-310, TYPICAL.

17.PIERS WITHOUT CENTERLINES SHOWN ON PLANS, SECTIONS AND / OR DETAILS 
SHALL BE LOCATED AS FOLLOWS:

A. COLUMNS AND PILASTERS: CENTERLINE OF THE COLUMN.
B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL.
C. ALONG THE LENGTH OF GRADE BEAMS AND WALLS:

INTERMEDIATE PIERS SHALL BE SPACED 
EQUALLY BETWEEN PIERS THAT ARE 
DIMENSIONALLY SET ON PLAN OR AS NOTED 
ABOVE.

D. PIERS SUPPORTING SLABS ON CARTON FORMS:
UNLESS NOTED OTHERWISE, PIERS NOT 
DIMENSIONED SHALL BE SPACED EQUALLY 
BETWEEN PIERS THAT ARE DIMENSIONALLY SET 
ON PLAN.

18.GC TO COORDINATE THE LOCATION OF ALL CONCRETE CURBS WITH ARCH DWGS. 
REF 7/S-301.1 FOR DETAIL, TYPICAL.

19.GC COORDINATE THE LOCATION OF ALL CANOPY COLUMNS WITH ARCH DWGS.

20. INDICATES STRUCTURAL CMU THAT ARE PART OF THE STRUCTURAL 
LATERAL FORCE RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS.
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

21. INDICATES NON-STRUCTURAL CMU THAT ARE NOT PART OF THE 
STRUCTURAL LATERAL FORCE RESISTING SYSTEM AND ARE NOT DESIGNED TO 
SUPPORTS GRAVITY LOADS. 
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

4/S-301.110/S-301.1

4/S-310

4/S-310

7/S-301.1

INDICATES LOCATION OF NEW STOREFRONT.

COLD-FORM MANFUACTURER TO DESIGN PONY WALL 
TO SUPPORT BOTTOM OF STOREFRONT.

TOP OF STOREFRONT SUPPORT SHALL BE PER 
1/S-507 OR 2/S-507, OR THE COLD-FORM 
MANUFACTURER SHALL SUPPLY BOX HEADER.
1/S-508 2/S-508

EXISTING BUILDING

xG1xH3

xGA

xG2

xHCxHC

xHF

xGB

xGC

3'-3 1/2" 5'-8 1/2" 9'-9 5/8" 6 7/8"

xHB

xHD

xHE

xHG

xHJ

xHL

xHH

xHK

xHMxHM

xH4xH2

7 
3/

4"
25

'-1
1 

3/
4"

29
'-6

 3
/4

"
7"

6'
-1

 3
/8

"
20

'-0
"

22
'-1

0 
5/

8"
21

'-1
1 

3/
4"

18
'-0

 1
/4

"
20

'-0
"

6'
-1

1 
1/

8"
15

'-1
1 

1/
2"

xHAxHA

26
'-1

 3
/8

"

15'-6 1/8"

1'
-0

"
1'

-0
"

1'
-0

"
1'

-0
"

1'
-0

"
1'

-0
"

xH1

1'-3 3/4"

S

TATE OF TEXAS

L
I C E N S E D

P
R

O
F

E
SS IO A L ENG

I N
E

E
R

N

JOHN R. KUBALA

106120

Kubala                 Engineers
F-23612

Ph: (800)248-3674
www.kubalaengineers.com

TX. REG. NO. F-23612

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

02/17/2025

2/17/2025 9:23:37 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
S

T
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

S-101G

FOUNDATION PLAN -
AREA G

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

BJ

MS

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

S
-10

1G

F
O

U
N

D
A

T
IO

N
 P

L
A

N
 -

A
R

E
A

 G

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"11 FOUNDATION PLAN - AREA G

No. Description Date



e11

e13

eU

HA HB HD HE

H4

H3

H2

H1

3/ 
S-3

01
.2

24/48
-3' - 6"

30/60
-3' - 6"

14/42 (E)

39/78
-4' - 0"

45/90
-4' - 0"

36/72
-4' - 0"

36/72
-4' - 0"

36/72
-4' - 0"

36/72
-4' - 0"

30/60
-4' - 0"

36/72
-3' - 6"

36/72
-4' - 0"

HSS8X
8X

3/8
HSS8X8X3/8

W
10X54

FIXED

HSS8X
8X

3/8W
10X68FIXED

HSS8X
8X

3/8

HSS8X8X3/8

FIXED

HSS8X8X3/8

HSS3-
1/2

X3-
1/2

X1/4
 (E

)

HSS3-
1/2

X3-
1/2

X1/4
 (E

)HSS3-1/2X3-1/2X1/4 (E)

HSS3-1/2X3-1/2X1/4 (E)

HSS3-
1/2

X3-
1/2

X1/4
 (E

)

HSS3-
1/2

X3-
1/2

X1/4
 (E

)

HSS3-
1/2

X3-
1/2

X1/4
 (E

)

HSS3-
1/2

X3-
1/2

X1/4
 (E

)

12/36 (E)

12/36 (E)

14/42 (E)

14/42 (E)

14/42 (E)12/36 (E)14/42 (E)12/36 (E)

14/42 (E)

ZHA

ZHB

1'-10" 7'-11 1/8" 14'-11 3/4" 7'-5" 34'-11 3/4" 4'-0 3/4" (F.V.)

4'
-0

" (
F.

V
.)

20
'-7

 3
/8

"
22

'-2
 3

/4
"

9'
-6

 1
/2

"
1'

-1
0"

1'-10"

2'-0"

G
B8

GB8

eJ eV

eV

e14 e14

e12

eO

HC

45.000°

6'-
0"

W
10X54

FIXED

6'-0"

INDICATES PRE-ENGINEERED 
STAIRS WITH STAIR LANDING 
POSTS (BY OTHERS)
WITH THICKENED SLABS AT 
BASES OF STRINGERS AND 
LANDING POSTS PER 3/S-301.2. 
REF ARCH
GC COORDINATE WITH ARCH 
AND STAIR MANUF.
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DOWEL NEW SLAB-ON-GRADE INTO EXISTING 
SLAB-ON-GRADE ALONG FULL PERIMETER:

GC TO PROVIDE A 12" DEEP STIFFENER BEAM 
AT THE FACE OF EXISTING PER 1/S-331.
DRILL AND EPOXY #4 BARS AT 24" OC WITH 
HILTI HY-200 V3 ADHESIVE.
EMBED 6" MIN INTO EXISTING.
FACE OF EXISTING SLAB AND GRADE BEAMS 
SHALL BE ROUGHENED PRIOR TO NEW SLAB / 
STIFFENER BEAM INSTALLATION.
(REFER TO 1/S-331)

DOWEL NEW GRADE BEAMS INTO EXISTING 
GRADE BEAMS:

DRILL AND EPOXY BARS OF THE SAME SIZE, 
QUANTITY AND ORIENTATION OF THE NEW 
GRADE BEAM WITH HILTI HY-200 V3 ADHESIVE. 
FACES OF EXISTING GRADE BEAMS SHALL BE 
ROUGHENED PRIOR TO NEW GRADE BEAM 
INSTALLATIONS.
(REFER TO 3/S-330 FOR EMBED AND CHIPPING 
REQUIREMENTS)

1/S-331

1/S-331

3/S-330

INDICATES STIFFENER 
BEAM BELOW, TYPICAL.

INDICATES STIFFENER 
BEAM BELOW, TYPICAL.

INDICATES NEW CMU WALL INFILL LOCATIONS.
(REFER TO 2/S-430 FOR INFILL DETAIL)
(REFER TO ARCH FOR LOCATION AND THICKNESS)

2/S-430
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PIER BY OTHERS

PIER BY OTHERS

FOUNDATION PLAN NOTES

1. REFER TO PLAN FOR TOP OF STRUCTURAL CONCRETE ELEVATIONS (TOSC EL). 
ALL ELEVATIONS SHOWN ON THE PLAN ARE BASED ON A LEVEL ONE REFERENCE 
ELEVATION = 0'-0". THIS REFERENCE ELEVATION IS EQUIVALENT TO THE LEVEL ONE 
MEAN SEA LEVEL ELEVATION = REF CIVIL SHOWN IN THE CIVIL AND ARCHITECTURAL 
DRAWINGS AND IS NOT INTENDED TO ESTABLISH THE ACTUAL SEA LEVEL 
ELEVATION OF ANY PORTION OF THE STRUCTURE. 

2. 5" THICK CONCRETE SLAB-ON-GRADE REINFORCED WITH EITHER:
#3 BARS AT 10" OC EACH WAY, ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
#4 BARS AT 16" OC EACH WAY, ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT 
FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.
THE SLAB BARS SHOULD BE POSITIONED 1/2" BELOW THE SLAB SAW CUT, ABOVE 
THE MID-DEPTH OF SLAB, IDEALLY WITHIN THE UPPER 1/3 PORTION OF THE SLAB.

3.1. TOP OF INTERIOR GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O.  
TOP OF PERIMETER GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O. 

3.2. TOP OF INTERIOR / EXTERIOR PLINTH ELEVATION SHALL BE = -1'-0" U.N.O. 
TOP OF INTERIOR PIER ELEVATION WITHOUT PLINTH SHALL BE = -1'-0" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH PLINTH SHALL BE = -3'-6" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH GRADE BEAM SHALL BE = -3'-6" U.N.O.
TOP OF EXTERIOR PIER ELEVATION SHALL BE = -3'-6" U.N.O.

4. REFER TO ARCHITECTURAL DRAWINGS FOR EXTENTS AND DIMENSIONS OF RAISED 
OR DEPRESSED SLAB AREAS, SLOPES, CURBS, AND DRAINS. 
REFER TO TYPICAL DETAILS FOR REINFORCEMENT REQUIREMENTS.

5. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH 
MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS. 
REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS.

1/S-301.1 2/S-301.1

6. CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. 
NOTIFY ARCHITECT AND STRUCTURAL ENGINEER OF ANY DISCREPANCIES.

7. GC COORDINATE ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
PRIOR TO CONSTRUCTION.

8. PROVIDE (2) - #5 x 5'-0" LONG BARS IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. 
INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
FLOOR RECESSES AND OPENINGS.

9. GC COORDINATE ALLTHE SIZE AND EXTENTS OF ALL BRICK LEDGES SHOWN ON 
PLAN OR DETAILS WITH ARCHITECTURAL DRAWINGS.

10.REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYPICAL DETAILS

11.REF S3.xx SERIES DRAWINGS FOR FOUNDATION AND SLAB-ON-GRADE DETAILS.

12.REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

13.REF S5.xx SERIES DRAWINGS FOR STEEL DETAILS.

14.REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

15.REFER TO ARCH AND PLUMBING DWGS FOR THE SIZE, NUMBER AND LOCATION OF 
ALL THE TRENCHES, AND FLOOR DRAINS. 
REF 10/S-301.1 FOR TRENCH DETAIL AND REF 4/S-301.1 FOR FLOOR DRAIN DETAIL.

16.AT INTERIOR CMU WALL LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE SLAB TURNDOWN PER DETAIL 4/S-310, TYPICAL. 
AT INTERIOR GLAZING LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE TURNDOWN SIMILAR TO DETAIL 4/S-310, TYPICAL.

17.PIERS WITHOUT CENTERLINES SHOWN ON PLANS, SECTIONS AND / OR DETAILS 
SHALL BE LOCATED AS FOLLOWS:

A. COLUMNS AND PILASTERS: CENTERLINE OF THE COLUMN.
B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL.
C. ALONG THE LENGTH OF GRADE BEAMS AND WALLS:

INTERMEDIATE PIERS SHALL BE SPACED 
EQUALLY BETWEEN PIERS THAT ARE 
DIMENSIONALLY SET ON PLAN OR AS NOTED 
ABOVE.

D. PIERS SUPPORTING SLABS ON CARTON FORMS:
UNLESS NOTED OTHERWISE, PIERS NOT 
DIMENSIONED SHALL BE SPACED EQUALLY 
BETWEEN PIERS THAT ARE DIMENSIONALLY SET 
ON PLAN.

18.GC TO COORDINATE THE LOCATION OF ALL CONCRETE CURBS WITH ARCH DWGS. 
REF 7/S-301.1 FOR DETAIL, TYPICAL.

19.GC COORDINATE THE LOCATION OF ALL CANOPY COLUMNS WITH ARCH DWGS.

20. INDICATES STRUCTURAL CMU THAT ARE PART OF THE STRUCTURAL 
LATERAL FORCE RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS.
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

21. INDICATES NON-STRUCTURAL CMU THAT ARE NOT PART OF THE 
STRUCTURAL LATERAL FORCE RESISTING SYSTEM AND ARE NOT DESIGNED TO 
SUPPORTS GRAVITY LOADS. 
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

4/S-301.110/S-301.1

4/S-310

4/S-310

7/S-301.1
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S-102A
1

S-102H
1

S-105
2

S-104
2

RTU-H-01

REF MEP

RTU-H-02

REF MEP

EF-H-01

REF MEP

S-102G
1

ACCU-G229

REF MEP

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF INFILL IN EXISTING 
ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 3/S-530)3/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

SCOPE ITEM #3

SCOPE ITEM #5

SCOPE ITEM #1

SCOPE ITEMS #2 & #4

SCOPE ITEM #5

SCOPE ITEM #5

SCOPE ITEM #5

SCOPE ITEM #5

SCOPE ITEM #5

SCOPE ITEM #5SCOPE ITEM #5

SCOPE ITEM #5

SCOPE ITEM #5

1. NEW ORCHESTRA ADDITION (AREA H):
PLANNED NEW CONSTRUCTION TO TAKE PLACE IN THE LOCATION OF THE DEMOLISHED REHEARSAL HALL.  REFER TO PARTIAL PLAN FOR MORE INFO.

2. NEW RESTROOM ADDITION AND RENOVATION (AREA A):
PLANNED NEW ADDITIONS AND RENOVATIONS TO TAKE PLACE NEAR THE EXISTING COMPETITION GYM.  REFER TO PARTIAL PLAN FOR MORE INFO.

3. NEW STORAGE BUILDING:
PLANNED NEW CONSTRUCTION TO TAKE PLACE NEAR THE EXISTING FOOTBALL FIELD AND TRACK.  REFER TO PARTIAL PLAN FOR MORE INFO.

4. NEW SHADE STRUCTURE:
PLANNED NEW SHADE STRUCTURE AND ITS FOUNDATIONS BY OTHERS TO BE CREATED NEAR THE NEW RESTOOM ADDITION AND RENOVATION.  REF ARCH.

5. NEW MECHANICAL RTUs, PIPING, AND WALKWAYS ON EXISTING ROOF
NEW MECHANICAL UNITS, PIPING, AND WALKWAYS WILL BE PLACED ON TOP OF EXISTING ROOF. IN SOME CASES EXISTING ROOFTOP UNITS (RTUs) ARE 
BEING REPLACED WITH NEW UNITS AND THE EXISTING RTU CURB AND OPENINGS WILL BE USED FOR THE NEW RTU. GC COORDINATE WITH 
MECHANICAL DRAWINGS FOR ALL NEW & REPLACEMENT RTU LOCATIONS, WEIGHTS AND OPENINGS, NEW PIPING ON TOP OF THE EXISTING ROOF, AND NEW 
MECH WALKWAYS ON TOP OF EXISTING ROOF.  GC FIELD VERIFY EXISTING CONDITIONS FOR RTU UNITS SCHEDULED FOR REPLACEMENT. ALL EXISTING 
ROOF FRAMING SUPPORT NEW OR REPLACEMENT RTUs, NEW PIPING, AND NEW WALKWAYS SHALL BE SUPPORTED AND REINFORCED PER 1/S-530 & 2/S-530, 
TYPICAL UNO. REF 4/S-530 FOR NEW ROOF PENETRATIONS/OPENINGS IN EXISTING ROOF. REF 3/S-530 FOR TYPICAL INFILL DETAIL AT EXISTING MECHANICAL 
PENETRATIONS. 

FRAMING SCOPE LEGEND:
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ROOF PLAN NOTES

1.   REF PLAN FOR TOP OF SLAB ELEVATION.

2.   ALL ELEVATIONS ARE BASED ON TOSC EL = 0'-0".

3.   TOP OF ROOF STRUCTURE IS SLOPED FOR DRAINAGE.  REF ELEVATIONS  NOTED ON PLAN.  
      SLOPES SHALL BE UNIFORM BETWEEN COLUMN CENTERLINES UNLESS SHOWN OTHERWISE.

4.   JOIST MFR NOTE:
      BRIDGING NOT SHOWN ON PLAN. MANUFACTURER SHALL PROVIDE STANDARD BRIDGING 
      COMPLYING WITH SJI SPECIFICATIONS OF LATEST ADOPTION, TYPICAL FOR GRAVITY AND 
      UPLIFT LOADS SUPERIMPOSED ON ALL JOISTS. DIAGONAL BRIDGING SHALL BE  PROVIDED 
      BETWEEN ADJACENT JOISTS WHENEVER BOTTOM CHORD HORIZONTAL BRIDGING IS
      CONTINUOUS.

5.   REFER TO THE ROOF DIAPHRAGM CONNECTION SCHEDULE FOR DECK ATTACHMENT TO ROOF
      FRAMING MEMBERS AND DECK FASTENER TYPE, SIZE AND SPACING.

6.   REF ARCH FOR TOP OF WALL ELEVATIONS.

7.   DETAILING OF ALL MEMBER CONNECTIONS TO THE SUPPORTS SHALL BE PERFORMED TO
      SATISFY LATEST OSHA ERECTION REQUIREMENTS.

8.   TOS EL = BOTTOM OF DECK.

9.   UNLESS SHOWN OTHERWISE, STEEL BEAMS OR JOISTS ARE CENTERED ON AND EQUALLY 
      SPACED BETWEEN COLUMN CENTERLINES.

10. ALL STRUCTURAL STEEL THAT IS PERMANENTLY EXPOSED TO THE EXTERIOR OR IS 
      PERMANENTLY IN UNCONDITIONED SPACE SHALL BE HOT-DIPPED GALVANIZED.

11. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH MECHANICAL, 
      ELECTRICAL, AND PLUMBING DRAWINGS. REFER TO TYPICAL DETAILS FOR ADDITIONAL 
      REINFORCEMENT REQUIREMENTS.

12. CONTRACTOR TO VERIFY ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL 
      DRAWINGS PRIOR TO CONSTRUCTION.

13. INDICATES WIND BRACE BEAM BOTTOM FLANGE BRACING PER     ,TYP ALONG ENTIRE
      GRID AT ALL BRACE FRAMES. NOT SHOWN IN PLAN FOR CLARITY. 

14. REF DETAIL   WHERE ROOF TOP EQUIPMENT REQUIRES A STRUCTURAL CURB. JOISTS 
      THAT ARE  SUPPORTING ROOF TOP EQUIPMENT SHALL BE DESIGNED FOR AN ADDITIONAL 
      CONCENTRATED DEAD LOAD (AS SHOWN ON PLAN AT ANY POINT ALONG JOIST SPAN).
      GC SHALL COORDINATE WITH MEP, ARCHITECTURE AND EQUIPMENT CUTSHEETS FOR FINAL
      WEIGHT, DIMENSIONS,  LOCATION, ETC. 

15.                                    INDICATES PIPING RUN, REF MEP DRAWINGS; GC SHALL COORDINATE
      GIVEN LOAD WITH JOIST MANUFACTURER. REF SHEET S-011.

16. REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYP DETAILS

17. REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

18. REF S5.xx SERIES DRAWINGS FOR STEEL FRAMING DETAILS.

19. REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS. 

20.  - INDICATES COLUMN BRACING PER   . TYPICAL AT COLUMNS UNBRACED BY 
  FRAMING MEMBER ABOUT THIER LOCAL AXIS. NOT ALL SHOWN ON PLAN FOR
  MORE CLARITY.

21. INDICATES PLAN DIAGONAL STRUT WT5x15.  COPE WEB AT BEAMS AND OVERLAP FLANGE 4".  
      WELD TO TOP FLANGE AND COLUMNS WITH 5/16" FILLET WELD 3-SIDES (TYP.)

22. UPLIFT X-BRIDGING NOT SHOWN ON PLANS FOR CLARITY. GC SHALL PROVIDE X-BRIDGING 
      BETWEEN ADJACENT WF BEAMS AT ROOF PER  DETAIL               .

23. GC SHALL COORDINATE LOCATION OF FOLDING PARTITIONS WITH ARCH DRAWINGS. JOISTS 
      ABOVE FOLDING PARTITION SHALL BE DESIGNED FOR ADD'L DL= 2.0 K (PERP.) OR DL= 0.5 KLF 
      (PARALLEL) (DEF. FROM DL SHALL NOT EXCEED 3/8" ). END JOISTS ABOVE FOLDING PARTITION 
      SHALL BE DESIGNED FOR STACKED END LOAD EQUAL TO 9000 POUNDS FOR BOTH ENDS 
      (DEF. FROM DL SHALL NOT EXCEED 3/8" ). REF DETAIL              .

24. PROVIDE MISC. STEEL PER                  ABOVE AND BELOW ANY WINDOW THAT DOES NOT
      ALIGN WITH THE BACK-UP, UNO, TYP. LOOSE LINTELS REQUIRED BELOW WINDOW
      SHALL BE INVERTED (DOG LEG DOWN), TYP.

25. ALL JOISTS LOCATED BENEATH ROOFTOP UNITS AND THE ADJACENT JOISTS ON EACH SIDE 
      THAT ARE NOT ENTIRELY POSITIONED UNDER THE ROOFTOP UNIT MUST BE DESIGNED TO 
      SUPPORT A DEAD LOAD OF 2.0 KIPS,UNO ON PLANS. GC MUST COORD LOCATION OF RTUS WITH 
      MEP DRAWINGS.

4/S-508

5/S-507

5/S-502

3/S-507

1/S-509

ETV

12/S-501

ETV

ETV

GC PLEASE NOTE:

1.    FOR THE BASE BID OF THIS PROJECT, THE GC SHALL ACCOUNT FOR 100% OF THE BEAMS, 
       GIRDERS, AND PURLINS, CROSSING A HIP, VALLEY, AND RIDGE ROOF LINES TO BE BENT AND  
       HAVE FULL CAPACITY MOMENT CONNECTIONS AT EACH LOCATION. CHANGES IN ROOF DECK 
       SLOPE LOCATIONS ARE DEFINED AS WHEN A GIRDER BEAM OR PURLIN BEAM PASSES THROUGH 
       A RIDGE LINE, HIP LINE, OR VALLEY LINE. THE BEND LOCATIONS VARY BASED ON WHERE THE 
       ROOF DECK SLOPE CHANGE INTERSECTS WITH A PURLIN OR MAIN GIRDER BEAM. THE GC MUST 
       COORDINATE WITH ROOF FRAMING PLANS AND ACCOUNT FOR THE FULL NUMBER OF ADDED 
       MOMENT CONNECTIONS REQUIRED TO CREATE THE ROOF DECK SLOPES NEEDED FOR PROPER 
       DRAINAGE. 

2.    FOR THE BASE BID OF THIS PROJECT, THE GC SHALL ACCOUNT FOR 100% OF THE JOISTS,   
       CROSSING A HIP, VALLEY, AND RIDGE ROOF LINES TO BE DOUBLE OR TRIPLE PITCHED AS 
       NEEDED AT EACH LOCATION. CHANGES IN ROOF DECK SLOPE  LOCATIONS ARE DEFINED AS 
       WHEN A JOIST PASSES THROUGH A RIDGE  LINE, HIP LINE, OR VALLEY LINE. THE BEND  
       LOCATIONS VARY BASED ON WHERE THE ROOF DECK SLOPE CHANGE INTERSECTS WITH JOIST.  
       THE GC MUST COORDINATE WITH  ROOF FRAMING PLANS AND ARCHITECTURAL DRAWINGS.

3.    GC TO PROVIDE CONT 4X4X1/4 THICK BENT PLATE ALONG THE RIDGE, HIP, AND VALLEY LINES TO 
       SUPPORT DECKING AT WRAP (TYP).

4.    THE GENERAL CONTRACTOR IS REQUIRED TO PROVIDE A BRICK RELIEF ANGLE AT ANY POINT 
       WHERE THE BRICK EXTENDS BEYOND THE ELEVATION OF 30'-0" AND IS SUPPORTED BY A 
       CONCRETE MASONRY UNIT (CMU) BACKUP. PLEASE REFER TO DETAIL 7/S-402. THE BRICK RELIEF 
       ANGLE SHOULD BE INSTALLED AT THE SECOND AND THIRD FLOORS WITHIN THE CLASSROOM 
       AREAS AND ROTUNDA AS INDICATED IN COMPOSITE DETAILS AND SECTION CUTS ON PLANS.

7/S-402

COMPOSITE FLOOR DECK AND METAL ROOF DECK LEGEND

COMPOSITE FLOOR DECK TYPES

FLOOR DECK TYPE 1:
      4 1/2" NWC ON 3.0 VLI 20 GA (GALV) (G90) COMPOSITE 
      STEEL DECK (7 1/2" TOTAL SLAB THICKNESS).  
      COMPOSITE SLAB SHALL BE REINFORCED WITH WWR
      6x6-W2.9xW2.9, U.N.O.  

METAL ROOF DECK TYPES

ROOF DECK TYPE 1:
      1.0 CSV 22 GA (GALV.) (G90) VENTED MTL DECK.  

NOTES:

1.   STEEL DECK SHALL BE PLACED WITH TWO-SPAN 
      CONDITION MINIMUM. NO SINGLE SPANS ARE 
      ALLOWED WITHOUT THE WRITTEN APPROVAL OF THE 
      ENGINEER-OF-RECORD.  

2.   REF SLABS FORM DECK (AT FLOORS) GENERAL NOTES 
      AND METAL DECK SCHEDULE ON SHEET S-504 FOR 
      MORE INFORMATION REGARDING FLOOR DECK 
      REQUIREMENTS.    

3.   REF METAL ROOF DECKING GENERAL NOTES AND 
      METAL DECK SCHEDULE ON SHEET S-506 FOR MORE 
      INFORMATION REGARDING ROOF DECK       
      REQUIREMENTS.    
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MINIMUM JOIST LOADING SHALL MEET THE SJI LOAD TABLE 
CAPACITY OF THE JOIST SIZE PROVIDED IN THE STRUCTURAL 
DRAWINGS BASED ON JOIST SPAN, TYPICAL UNO.  JOIST 
DESIGNER DESIGN FOR ANY AND ALL ADDITIONAL LOADS 
NOTED IN STRUCTURAL DRAWINGS.

TRIPLE PITCHED JOIST PROFILE

MINIMUM JOIST LOADING SHALL MEET THE SJI LOAD TABLE 
CAPACITY OF THE JOIST SIZE PROVIDED IN THE STRUCTURAL 
DRAWINGS BASED ON JOIST SPAN, TYPICAL UNO.  JOIST 
DESIGNER DESIGN FOR ANY AND ALL ADDITIONAL LOADS 
NOTED IN STRUCTURAL DRAWINGS.
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COMPOSITE FLOOR PLAN NOTES

1.  REF PLAN FOR TOP OF SLAB ELEVATION.

2.  ALL ELEVATIONS ARE BASED ON TOSC EL = 0'-0"

3.  STEEL DECK SHALL BE PLACED WITH A TWO-SPAN CONDITION MINIMUM.  NO SINGLE SPANS 
     ARE ALLOWED WITHOUT WRITTEN APPROVAL OF ENGINEER-OF-RECORD.

4.  COMPOSITE BEAM CONSTRUCTION IS UNSHORED.

5.  DETAILING OF ALL MEMBER CONNECTIONS TO THE SUPPORTS SHALL BE PERFORMED TO 
     SATISFY LATEST OSHA ERECTION REQUIREMENTS.

6.  TOS EL = BOTTOM OF DECK.

7.  UNLESS SHOWN OTHERWISE, STEEL BEAMS OR JOISTS ARE CENTERED ON AND EQUALLY 
     SPACED BETWEEN COLUMN CENTERLINES.

8.  ALL STRUCTURAL STEEL THAT IS PERMANENTLY EXPOSED TO THE EXTERIOR OR IS 
     PERMANENTLY IN UNCONDITIONED SPACE SHALL BE HOT-DIPPED GALVANIZED.

9.  REFER TO MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS FOR PENETRATIONS NOT 
     SHOWN. REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS AT 
     OPENINGS.

10. PROVIDE ADDITIONAL (5) - #5 CONT. BARS IN COMPOSITE SLAB ALONG FULL PERIMETER OF 
      SLAB AND AROUND OPENINGS. EXTEND BARS 10'-0" PAST CORNERS OF OPENINGS. PROVIDE 
      STD HOOK AT TERMINATION ENDS. ALL LAPS IN REINFORCING SHALL BE WITH MECHANICAL 
      COUPLERS OR 20'-0" LAP SPLICE (TYP). REFER TO DETAIL 1/S-504.

11. PROVIDE 6'-0" WIDE EXTRA LAYER OF WWF AT 3/4" CLR. FROM TOSC OVER EVERY SINGLE 
      BEAM THAT RUNS BETWEEN COLUMNS IN ADDITION TO EVERY GIRDER BEAM (TYP).

12. CONTRACTOR TO VERIFY ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
      PRIOR TO CONSTRUCTION.

13. INDICATES WIND BRACE BEAM BOTTOM FLANGE BRACING PER 2/S-505 TYP ALONG ENTIRE 
      GRIDAT ALL BRACE FRAMES. AT LOCATIONS WHERE BEAM SPACING EXCEEDS 4'-0" OC 
      REF 1/S-505.

14. REF S0.XX SERIES DRAWINGS FOR GENERAL NOTES AND TYP DETAILS.

15. REF S4.XX SERIES DRAWINGS FOR CMU DETAILS.

16. REF S5.XX SERIES DRAWINGS FOR  STEEL FRAMING DETAILS.

17. REF S6.XX SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

18.                     - ALL CMU SHOWN ON PLAN ARE PART OF THE STRUCTURAL LATERAL FORCE 
      RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS. NON-STRUCTURAL CMU EXISTS IN 
      OTHER LOCATION (REF ARCH DWGS). A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED 
      WHEREVER STRUCTURAL AND NON-STRUCTURAL CMU ABUT.

19.  INDICATES PLAN DIAGONAL STRUT WT5X15.  COPE WEB AT BEAMS AND OVERLAP FLANGE 4".  
       WELD TO TOP FLANGE AND COLUMNS WITH 5/16" FILLET WELD 3-SIDES (TYP.)

20. GC SHALL COORDINATE LOCATION OF FOLDING PARTITIONS WITH ARCH DRAWINGS. REF 
      DETAIL 1/S-508.

21. REF DETAIL 5/S-510 FOR ADDITIONAL REINF UNDER INTERIOR CMU  WALLS PARALLEL TO 
      DECK SPAN. GC TO COORDINATE THE LOCATION OF ALL CMU WALLS WITH ARCH DRAWINGS.

22. PROVIDE MISC. STEEL PER 12/S-501 ABOVE AND BELOW ANY WINDOW THAT DOES NOT
      ALIGN WITH THE BACK-UP, UNO, TYP. LOOSE LINTELS REQUIRED BELOW WINDOW
      SHALL BE INVERTED (DOG LEG DOWN), TYP.
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S-102G
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INDICATES HOUSEKEEPING PAD 
BENEATH MECH EQUIPMENT. REF 
MECH FOR SIZE AND THICKNESS AND 
DETAIL 1/S-301.2            

FLOOR OPENING - COORD 
LOCATION W/ ARCH/MEP
REF 7/S-505 

1/S-301.2

W
18X40 (12)

INDICATES MECH EQUIPMENT
COORD LOCATION W/ ARCH
MEP (TYP.) 

7/S-505

COMPOSITE FLOOR DECK AND METAL ROOF DECK LEGEND

COMPOSITE FLOOR DECK TYPES

FLOOR DECK TYPE 1:
      4 1/2" NWC ON 3.0 VLI 20 GA (GALV) (G90) COMPOSITE 
      STEEL DECK (7 1/2" TOTAL SLAB THICKNESS).  
      COMPOSITE SLAB SHALL BE REINFORCED WITH WWR
      6x6-W2.9xW2.9, U.N.O.  

METAL ROOF DECK TYPES

ROOF DECK TYPE 1:
      1.0 CSV 22 GA (GALV.) (G90) VENTED MTL DECK.  

NOTES:

1.   STEEL DECK SHALL BE PLACED WITH TWO-SPAN 
      CONDITION MINIMUM. NO SINGLE SPANS ARE 
      ALLOWED WITHOUT THE WRITTEN APPROVAL OF THE 
      ENGINEER-OF-RECORD.  

2.   REF SLABS FORM DECK (AT FLOORS) GENERAL NOTES 
      AND METAL DECK SCHEDULE ON SHEET S-504 FOR 
      MORE INFORMATION REGARDING FLOOR DECK 
      REQUIREMENTS.    

3.   REF METAL ROOF DECKING GENERAL NOTES AND 
      METAL DECK SCHEDULE ON SHEET S-506 FOR MORE 
      INFORMATION REGARDING ROOF DECK       
      REQUIREMENTS.    
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S-103H
1

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF INFILL IN EXISTING 
ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 3/S-530)3/S-530

S-102G
1

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

INDICATES NEW ROOF PENETRATION THRU 
EXISTING ROOF
COORD. LOCATION WITH
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)4/S-530

SCOPE ITEM #3

SCOPE ITEM #4

SCOPE ITEM #4

SCOPE ITEM #4

SCOPE ITEM #4

SCOPE ITEM #4

SCOPE ITEM #4SCOPE ITEM #4

SCOPE ITEM #4

SCOPE ITEM #4

SCOPE ITEM #2

SCOPE ITEM #4

SCOPE ITEM #1

SCOPE ITEM #4

SCOPE ITEM #4

1. NEW ORCHESTRA ADDITION (AREA H):
PLANNED NEW CONSTRUCTION TO TAKE PLACE IN THE LOCATION OF THE DEMOLISHED REHEARSAL HALL.  REFER TO PARTIAL PLAN FOR MORE INFO.

2. NEW RESTROOM ADDITION AND RENOVATION (AREA A):
PLANNED NEW ADDITIONS AND RENOVATIONS TO TAKE PLACE NEAR THE EXISTING COMPETITION GYM.  REFER TO PARTIAL PLAN FOR MORE INFO.

3. NEW SHADE STRUCTURE:
PLANNED NEW SHADE STRUCTURE AND ITS FOUNDATIONS BY OTHERS TO BE CREATED NEAR THE NEW RESTOOM ADDITION AND RENOVATION.  REF ARCH.

4. NEW MECHANICAL RTUs, PIPING, AND WALKWAYS ON EXISTING ROOF
NEW MECHANICAL UNITS, PIPING, AND WALKWAYS WILL BE PLACED ON TOP OF EXISTING ROOF. IN SOME CASES EXISTING ROOFTOP UNITS (RTUs) ARE 
BEING REPLACED WITH NEW UNITS AND THE EXISTING RTU CURB AND OPENINGS WILL BE USED FOR THE NEW RTU. GC COORDINATE WITH 
MECHANICAL DRAWINGS FOR ALL NEW & REPLACEMENT RTU LOCATIONS, WEIGHTS AND OPENINGS, NEW PIPING ON TOP OF THE EXISTING ROOF, AND NEW 
MECH WALKWAYS ON TOP OF EXISTING ROOF.  GC FIELD VERIFY EXISTING CONDITIONS FOR RTU UNITS SCHEDULED FOR REPLACEMENT. ALL EXISTING 
ROOF FRAMING SUPPORT NEW OR REPLACEMENT RTUs, NEW PIPING, AND NEW WALKWAYS SHALL BE SUPPORTED AND REINFORCED PER 1/S-530 & 2/S-530, 
TYPICAL UNO. REF 4/S-530 FOR NEW ROOF PENETRATIONS/OPENINGS IN EXISTING ROOF. REF 3/S-530 FOR TYPICAL INFILL DETAIL AT EXISTING MECHANICAL 
PENETRATIONS. 

FRAMING SCOPE LEGEND:
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ROOF PLAN NOTES

1.   REF PLAN FOR TOP OF SLAB ELEVATION.

2.   ALL ELEVATIONS ARE BASED ON TOSC EL = 0'-0".

3.   TOP OF ROOF STRUCTURE IS SLOPED FOR DRAINAGE.  REF ELEVATIONS  NOTED ON PLAN.  
      SLOPES SHALL BE UNIFORM BETWEEN COLUMN CENTERLINES UNLESS SHOWN OTHERWISE.

4.   JOIST MFR NOTE:
      BRIDGING NOT SHOWN ON PLAN. MANUFACTURER SHALL PROVIDE STANDARD BRIDGING 
      COMPLYING WITH SJI SPECIFICATIONS OF LATEST ADOPTION, TYPICAL FOR GRAVITY AND 
      UPLIFT LOADS SUPERIMPOSED ON ALL JOISTS. DIAGONAL BRIDGING SHALL BE  PROVIDED 
      BETWEEN ADJACENT JOISTS WHENEVER BOTTOM CHORD HORIZONTAL BRIDGING IS
      CONTINUOUS.

5.   REFER TO THE ROOF DIAPHRAGM CONNECTION SCHEDULE FOR DECK ATTACHMENT TO ROOF
      FRAMING MEMBERS AND DECK FASTENER TYPE, SIZE AND SPACING.

6.   REF ARCH FOR TOP OF WALL ELEVATIONS.

7.   DETAILING OF ALL MEMBER CONNECTIONS TO THE SUPPORTS SHALL BE PERFORMED TO
      SATISFY LATEST OSHA ERECTION REQUIREMENTS.

8.   TOS EL = BOTTOM OF DECK.

9.   UNLESS SHOWN OTHERWISE, STEEL BEAMS OR JOISTS ARE CENTERED ON AND EQUALLY 
      SPACED BETWEEN COLUMN CENTERLINES.

10. ALL STRUCTURAL STEEL THAT IS PERMANENTLY EXPOSED TO THE EXTERIOR OR IS 
      PERMANENTLY IN UNCONDITIONED SPACE SHALL BE HOT-DIPPED GALVANIZED.

11. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH MECHANICAL, 
      ELECTRICAL, AND PLUMBING DRAWINGS. REFER TO TYPICAL DETAILS FOR ADDITIONAL 
      REINFORCEMENT REQUIREMENTS.

12. CONTRACTOR TO VERIFY ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL 
      DRAWINGS PRIOR TO CONSTRUCTION.

13. INDICATES WIND BRACE BEAM BOTTOM FLANGE BRACING PER     ,TYP ALONG ENTIRE
      GRID AT ALL BRACE FRAMES. NOT SHOWN IN PLAN FOR CLARITY. 

14. REF DETAIL   WHERE ROOF TOP EQUIPMENT REQUIRES A STRUCTURAL CURB. JOISTS 
      THAT ARE  SUPPORTING ROOF TOP EQUIPMENT SHALL BE DESIGNED FOR AN ADDITIONAL 
      CONCENTRATED DEAD LOAD (AS SHOWN ON PLAN AT ANY POINT ALONG JOIST SPAN).
      GC SHALL COORDINATE WITH MEP, ARCHITECTURE AND EQUIPMENT CUTSHEETS FOR FINAL
      WEIGHT, DIMENSIONS,  LOCATION, ETC. 

15.                                    INDICATES PIPING RUN, REF MEP DRAWINGS; GC SHALL COORDINATE
      GIVEN LOAD WITH JOIST MANUFACTURER. REF SHEET S-011.

16. REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYP DETAILS

17. REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

18. REF S5.xx SERIES DRAWINGS FOR STEEL FRAMING DETAILS.

19. REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS. 

20.  - INDICATES COLUMN BRACING PER   . TYPICAL AT COLUMNS UNBRACED BY 
  FRAMING MEMBER ABOUT THIER LOCAL AXIS. NOT ALL SHOWN ON PLAN FOR
  MORE CLARITY.

21. INDICATES PLAN DIAGONAL STRUT WT5x15.  COPE WEB AT BEAMS AND OVERLAP FLANGE 4".  
      WELD TO TOP FLANGE AND COLUMNS WITH 5/16" FILLET WELD 3-SIDES (TYP.)

22. UPLIFT X-BRIDGING NOT SHOWN ON PLANS FOR CLARITY. GC SHALL PROVIDE X-BRIDGING 
      BETWEEN ADJACENT WF BEAMS AT ROOF PER  DETAIL               .

23. GC SHALL COORDINATE LOCATION OF FOLDING PARTITIONS WITH ARCH DRAWINGS. JOISTS 
      ABOVE FOLDING PARTITION SHALL BE DESIGNED FOR ADD'L DL= 2.0 K (PERP.) OR DL= 0.5 KLF 
      (PARALLEL) (DEF. FROM DL SHALL NOT EXCEED 3/8" ). END JOISTS ABOVE FOLDING PARTITION 
      SHALL BE DESIGNED FOR STACKED END LOAD EQUAL TO 9000 POUNDS FOR BOTH ENDS 
      (DEF. FROM DL SHALL NOT EXCEED 3/8" ). REF DETAIL              .

24. PROVIDE MISC. STEEL PER                  ABOVE AND BELOW ANY WINDOW THAT DOES NOT
      ALIGN WITH THE BACK-UP, UNO, TYP. LOOSE LINTELS REQUIRED BELOW WINDOW
      SHALL BE INVERTED (DOG LEG DOWN), TYP.

25. ALL JOISTS LOCATED BENEATH ROOFTOP UNITS AND THE ADJACENT JOISTS ON EACH SIDE 
      THAT ARE NOT ENTIRELY POSITIONED UNDER THE ROOFTOP UNIT MUST BE DESIGNED TO 
      SUPPORT A DEAD LOAD OF 2.0 KIPS,UNO ON PLANS. GC MUST COORD LOCATION OF RTUS WITH 
      MEP DRAWINGS.

4/S-508

5/S-507

5/S-502

3/S-507

1/S-509

ETV

12/S-501

ETV

ETV

GC PLEASE NOTE:

1.    FOR THE BASE BID OF THIS PROJECT, THE GC SHALL ACCOUNT FOR 100% OF THE BEAMS, 
       GIRDERS, AND PURLINS, CROSSING A HIP, VALLEY, AND RIDGE ROOF LINES TO BE BENT AND  
       HAVE FULL CAPACITY MOMENT CONNECTIONS AT EACH LOCATION. CHANGES IN ROOF DECK 
       SLOPE LOCATIONS ARE DEFINED AS WHEN A GIRDER BEAM OR PURLIN BEAM PASSES THROUGH 
       A RIDGE LINE, HIP LINE, OR VALLEY LINE. THE BEND LOCATIONS VARY BASED ON WHERE THE 
       ROOF DECK SLOPE CHANGE INTERSECTS WITH A PURLIN OR MAIN GIRDER BEAM. THE GC MUST 
       COORDINATE WITH ROOF FRAMING PLANS AND ACCOUNT FOR THE FULL NUMBER OF ADDED 
       MOMENT CONNECTIONS REQUIRED TO CREATE THE ROOF DECK SLOPES NEEDED FOR PROPER 
       DRAINAGE. 

2.    FOR THE BASE BID OF THIS PROJECT, THE GC SHALL ACCOUNT FOR 100% OF THE JOISTS,   
       CROSSING A HIP, VALLEY, AND RIDGE ROOF LINES TO BE DOUBLE OR TRIPLE PITCHED AS 
       NEEDED AT EACH LOCATION. CHANGES IN ROOF DECK SLOPE  LOCATIONS ARE DEFINED AS 
       WHEN A JOIST PASSES THROUGH A RIDGE  LINE, HIP LINE, OR VALLEY LINE. THE BEND  
       LOCATIONS VARY BASED ON WHERE THE ROOF DECK SLOPE CHANGE INTERSECTS WITH JOIST.  
       THE GC MUST COORDINATE WITH  ROOF FRAMING PLANS AND ARCHITECTURAL DRAWINGS.

3.    GC TO PROVIDE CONT 4X4X1/4 THICK BENT PLATE ALONG THE RIDGE, HIP, AND VALLEY LINES TO 
       SUPPORT DECKING AT WRAP (TYP).

4.    THE GENERAL CONTRACTOR IS REQUIRED TO PROVIDE A BRICK RELIEF ANGLE AT ANY POINT 
       WHERE THE BRICK EXTENDS BEYOND THE ELEVATION OF 30'-0" AND IS SUPPORTED BY A 
       CONCRETE MASONRY UNIT (CMU) BACKUP. PLEASE REFER TO DETAIL 7/S-402. THE BRICK RELIEF 
       ANGLE SHOULD BE INSTALLED AT THE SECOND AND THIRD FLOORS WITHIN THE CLASSROOM 
       AREAS AND ROTUNDA AS INDICATED IN COMPOSITE DETAILS AND SECTION CUTS ON PLANS.

7/S-402

COMPOSITE FLOOR DECK AND METAL ROOF DECK LEGEND

COMPOSITE FLOOR DECK TYPES

FLOOR DECK TYPE 1:
      4 1/2" NWC ON 3.0 VLI 20 GA (GALV) (G90) COMPOSITE 
      STEEL DECK (7 1/2" TOTAL SLAB THICKNESS).  
      COMPOSITE SLAB SHALL BE REINFORCED WITH WWR
      6x6-W2.9xW2.9, U.N.O.  

METAL ROOF DECK TYPES

ROOF DECK TYPE 1:
      1.0 CSV 22 GA (GALV.) (G90) VENTED MTL DECK.  

NOTES:

1.   STEEL DECK SHALL BE PLACED WITH TWO-SPAN 
      CONDITION MINIMUM. NO SINGLE SPANS ARE 
      ALLOWED WITHOUT THE WRITTEN APPROVAL OF THE 
      ENGINEER-OF-RECORD.  

2.   REF SLABS FORM DECK (AT FLOORS) GENERAL NOTES 
      AND METAL DECK SCHEDULE ON SHEET S-504 FOR 
      MORE INFORMATION REGARDING FLOOR DECK 
      REQUIREMENTS.    

3.   REF METAL ROOF DECKING GENERAL NOTES AND 
      METAL DECK SCHEDULE ON SHEET S-506 FOR MORE 
      INFORMATION REGARDING ROOF DECK       
      REQUIREMENTS.    
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JOIST DIAGRAM (NTS)
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MIN SLOPE

TRIPLE PITCHED PROFILES
(BROKEN BACK JOISTS SHOWN DASHED)
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MINIMUM JOIST LOADING SHALL MEET THE SJI LOAD TABLE 
CAPACITY OF THE JOIST SIZE PROVIDED IN THE STRUCTURAL 
DRAWINGS BASED ON JOIST SPAN, TYPICAL UNO.  JOIST 
DESIGNER DESIGN FOR ANY AND ALL ADDITIONAL LOADS 
NOTED IN STRUCTURAL DRAWINGS.

TRIPLE PITCHED JOIST PROFILE

MINIMUM JOIST LOADING SHALL MEET THE SJI LOAD TABLE 
CAPACITY OF THE JOIST SIZE PROVIDED IN THE STRUCTURAL 
DRAWINGS BASED ON JOIST SPAN, TYPICAL UNO.  JOIST 
DESIGNER DESIGN FOR ANY AND ALL ADDITIONAL LOADS 
NOTED IN STRUCTURAL DRAWINGS.
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(TYP.)
6" MIN.

INDICATES NEW CONCRETE HOUSEKEEPING 
PADS BENEATH NEW BOILERS.
NEW PADS TO EXTEND A MINIMUM OF 6" 
BEYOND UNIT IN ALL DIRECTIONS.
(REFER TO ARCH / MEP)
(GC COORDINATE SIZE AND LOCATIONS 
WITH ARCH / MEP / CUTSHEETS)
(REFER TO 1/S-301.2)

INDICATES NEW CONCRETE HOUSEKEEPING 
PADS BENEATH NEW HOT WATER PUMPS.
NEW PADS TO EXTEND A MINIMUM OF 6" 
BEYOND UNIT IN ALL DIRECTIONS.
(REFER TO ARCH / MEP)
(GC COORDINATE SIZE AND LOCATIONS 
WITH ARCH / MEP / CUTSHEETS)
(REFER TO 1/S-301.2)

INDICATES NEW CMU WALL INFILL LOCATIONS.
(REFER TO 2/S-430 FOR INFILL DETAIL)
(REFER TO ARCH / MEP FOR LOCATIONS AND 
THICKNESS)

B-01
REF MEP

B-02
REF MEP

B-03
REF MEP

SHWP-01
REF MEP

SHWP-02
REF MEP

SHWP-03
REF MEP

ACCU-01
REF MEP

INDICATES NEW CONCRETE HOUSEKEEPING PAD 
BENEATH NEW AIR-COOLED CONDENSING UNIT.
NEW PADS TO EXTEND A MINIMUM OF 6" BEYOND 
UNIT IN ALL DIRECTIONS.
(REFER TO ARCH / MEP)
(GC COORDINATE SIZE AND LOCATIONS WITH 
ARCH / MEP / CUTSHEETS)
(REFER TO 1/S-301.2)

INDICATES NEW CONCRETE HOUSEKEEPING PAD 
BENEATH NEW HEATING WATER EXPANSION TANK 
AND CHEMICAL TREATMENT TANK.
NEW PADS TO EXTEND A MINIMUM OF 6" BEYOND 
UNIT IN ALL DIRECTIONS.
(REFER TO ARCH / MEP)
(GC COORDINATE SIZE AND LOCATIONS WITH 
ARCH / MEP / CUTSHEETS)
(REFER TO 1/S-301.2)

INDICATES NEW CONCRETE HOUSEKEEPING PAD BENEATH 
NEW GENERATOR EQUIPMENT.
NEW PADS TO EXTEND A MINIMUM OF 6" BEYOND UNIT IN ALL 
DIRECTIONS.
(REFER TO ARCH / MEP)
(GC COORDINATE SIZE AND LOCATIONS WITH ARCH / MEP / 
CUTSHEETS)
(REFER TO 1/S-301.2)

36'-8 1/2" 5 1/2"

24
'-2

"

1/S-301.2

2/S-430
1/S-301.2

1/S-301.2

1/S-301.2

1/S-301.2

12/30 (E)

12/30 (E)

12/30 (E)

12/30 (E) 12/30 (E)

12/30 (E)

12/30 (E)

12/30 (E)12/30 (E)12/30 (E)

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2. GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES. IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3. CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
FABRICATION. IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
AND/OR ENGINEER OF DISCREPANCIES.

4. CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1. ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
BEGINNING ANY DEMOLITION WORK.

2. THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 
APPROVAL.

3. THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4. THE GC SHALL SUBMIT PRE-DEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN 
EXISTING WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5. CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6. STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE 
INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:

EF-01
250 LBS.
REF MEP

FCU-01
500 LBS.
REF MEP

INDICATES NEW EXHAUST FAN TO BE 
ROOF MOUNTED WITH NEW 
PENETRATIONS FOR DUCTS.
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)

INDICATES NEW FAN COIL UNIT TO BE 
SUSPENDED FROM STRUCTURE.
(REFER TO ARCH / MEP)

INDICATES NEW COMBINATION 
DIRT/AIR SEPARATOR TO BE 
SUSPENDED FROM STRUCTURE.
(REFER TO ARCH / MEP)

INDICATES NEW PIPE PENETRATIONS 
THRU EXISTING ROOF.
(REFER TO ARCH / MEP)
(REFER TO 4/S-530)
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FOUNDATION PLAN NOTES

1. REFER TO PLAN FOR TOP OF STRUCTURAL CONCRETE ELEVATIONS (TOSC EL). 
ALL ELEVATIONS SHOWN ON THE PLAN ARE BASED ON A LEVEL ONE REFERENCE 
ELEVATION = 0'-0". THIS REFERENCE ELEVATION IS EQUIVALENT TO THE LEVEL ONE 
MEAN SEA LEVEL ELEVATION = REF CIVIL SHOWN IN THE CIVIL AND ARCHITECTURAL 
DRAWINGS AND IS NOT INTENDED TO ESTABLISH THE ACTUAL SEA LEVEL 
ELEVATION OF ANY PORTION OF THE STRUCTURE. 

2. 5" THICK CONCRETE SLAB-ON-GRADE REINFORCED WITH EITHER:
#3 BARS AT 10" OC EACH WAY, ON 2 3/4" CHAIRS SPACED AT 36" OC EACH WAY, OR,
#4 BARS AT 16" OC EACH WAY, ON 2 1/2" CHAIRS SPACED AT 36" OC EACH WAY.
PLACE THE SLAB ON 15 MIL WATER VAPOR BARRIER OVER COMPACTED SELECT 
FILL, REFER TO SOIL REPORT.
FOR SLAB JOINT DETAILS, REFER TO 1/S-301.1 AND 2/S-301.1.
THE SLAB BARS SHOULD BE POSITIONED 1/2" BELOW THE SLAB SAW CUT, ABOVE 
THE MID-DEPTH OF SLAB, IDEALLY WITHIN THE UPPER 1/3 PORTION OF THE SLAB.

3.1. TOP OF INTERIOR GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O.  
TOP OF PERIMETER GRADE BEAM ELEVATION SHALL BE = -1'-0" U.N.O. 

3.2. TOP OF INTERIOR / EXTERIOR PLINTH ELEVATION SHALL BE = -1'-0" U.N.O. 
TOP OF INTERIOR PIER ELEVATION WITHOUT PLINTH SHALL BE = -1'-0" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH PLINTH SHALL BE = -3'-6" U.N.O.  
TOP OF INTERIOR PIER ELEVATION WITH GRADE BEAM SHALL BE = -3'-6" U.N.O.
TOP OF EXTERIOR PIER ELEVATION SHALL BE = -3'-6" U.N.O.

4. REFER TO ARCHITECTURAL DRAWINGS FOR EXTENTS AND DIMENSIONS OF RAISED 
OR DEPRESSED SLAB AREAS, SLOPES, CURBS, AND DRAINS. 
REFER TO TYPICAL DETAILS FOR REINFORCEMENT REQUIREMENTS.

5. GC COORDINATE ALL PENETRATIONS AND UNDERGROUND UTILITIES WITH 
MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS. 
REFER TO TYPICAL DETAILS FOR ADDITIONAL REINFORCEMENT REQUIREMENTS.

6. CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. 
NOTIFY ARCHITECT AND STRUCTURAL ENGINEER OF ANY DISCREPANCIES.

7. GC COORDINATE ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL DRAWINGS 
PRIOR TO CONSTRUCTION.

8. PROVIDE (2) - #5 x 5'-0" LONG BARS IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. 
INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
FLOOR RECESSES AND OPENINGS.

9. GC COORDINATE ALLTHE SIZE AND EXTENTS OF ALL BRICK LEDGES SHOWN ON 
PLAN OR DETAILS WITH ARCHITECTURAL DRAWINGS.

10.REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYPICAL DETAILS

11.REF S3.xx SERIES DRAWINGS FOR FOUNDATION AND SLAB-ON-GRADE DETAILS.

12.REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.

13.REF S5.xx SERIES DRAWINGS FOR STEEL DETAILS.

14.REF S6.xx SERIES DRAWINGS FOR STEEL BRACE ELEVATIONS AND DETAILS.

15.REFER TO ARCH AND PLUMBING DWGS FOR THE SIZE, NUMBER AND LOCATION OF 
ALL THE TRENCHES, AND FLOOR DRAINS. 
REF 10/S-301.1 FOR TRENCH DETAIL AND REF 4/S-301.1 FOR FLOOR DRAIN DETAIL.

16.AT INTERIOR CMU WALL LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE SLAB TURNDOWN PER DETAIL 4/S-310, TYPICAL. 
AT INTERIOR GLAZING LOCATIONS, WHERE THE GRADE BEAM IS NOT SHOWN, 
PROVIDE TURNDOWN SIMILAR TO DETAIL 4/S-310, TYPICAL.

17.PIERS WITHOUT CENTERLINES SHOWN ON PLANS, SECTIONS AND / OR DETAILS 
SHALL BE LOCATED AS FOLLOWS:

A. COLUMNS AND PILASTERS: CENTERLINE OF THE COLUMN.
B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL.
C. ALONG THE LENGTH OF GRADE BEAMS AND WALLS:

INTERMEDIATE PIERS SHALL BE SPACED 
EQUALLY BETWEEN PIERS THAT ARE 
DIMENSIONALLY SET ON PLAN OR AS NOTED 
ABOVE.

D. PIERS SUPPORTING SLABS ON CARTON FORMS:
UNLESS NOTED OTHERWISE, PIERS NOT 
DIMENSIONED SHALL BE SPACED EQUALLY 
BETWEEN PIERS THAT ARE DIMENSIONALLY SET 
ON PLAN.

18.GC TO COORDINATE THE LOCATION OF ALL CONCRETE CURBS WITH ARCH DWGS. 
REF 7/S-301.1 FOR DETAIL, TYPICAL.

19.GC COORDINATE THE LOCATION OF ALL CANOPY COLUMNS WITH ARCH DWGS.

20. INDICATES STRUCTURAL CMU THAT ARE PART OF THE STRUCTURAL 
LATERAL FORCE RESISTING SYSTEM AND SUPPORTS GRAVITY LOADS.
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

21. INDICATES NON-STRUCTURAL CMU THAT ARE ARE NOT PART OF THE 
STRUCTURAL LATERAL FORCE RESISTING SYSTEM AND ARE NOT DESIGNED TO 
SUPPORTS GRAVITY LOADS. 
REFER TO ARCH DWGS FOR THE LOCATION OF ALL NON-STRUCTURAL CMU. 
A 3/8" VERT CONTROL JOINT SHALL BE PROVIDED WHEREVER STRUCTURAL AND 
NON-STRUCTURAL CMU ABUT.

10/S-301.1 4/S-301.1
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***GC AND PEMB MANUF NOTE***

KUBALA ENGINEERS HAS MADE SIGNIFICANT EFFORTS TO SHOW AS MUCH OF 
THE REQUIRED MISCELLANEOUS STEEL AS POSSIBLE TO AID THE PEMB 
MANUFACTURER IN DETERMINING THEIR SCOPE OF WORK; HOWEVER, NOT ALL 
MISCELLANEOUS ITEMS ARE SHOWN, AND THE GENERAL CONTRACTOR AND 
THEIR SELECTED PRE-ENGINEERED METAL BUILDING MANUFACTURER ARE 
HEREBY INFORMED THAT THEY ARE SOLELY RESPONSIBLE FOR COMPLETELY 
REVIEWING ALL DRAWINGS AND SPECIFICATIONS FROM ALL DISCIPLINES AND 
ENSURING THAT PROPER SUPPORT FOR ALL ITEMS HAVE ADEQUATE SUPPORT, 
THIS INCLUDES BUT IS NOT LIMITED TO:  CEILINGS AND CEILING ASSEMBLIES, 
WALLS AND WALL ASSEMBLIES, STOREFRONTS AND STOREFRONT ASSEMBLIES, 
WINDOWS, DOORS, FOLDING PARTITIONS, MEP EQUIPMENT, AND VARIOUS 
STORM PIPING AND HYDRONIC PIPING RUNS, SUSPENDED ELECTRICAL 
COMPONENTS, SUSPENDED KITCHEN EQUIPMENT AND VENT HOODS, 
ARCHITECTURAL FINISHES/CLADDINGS, FURR-DOWNS, ROOF TOP EQUIPMENT, 
ROOF TOP SCREEN-WALLS, ROOF HATCHES.  

GC NOTE:

THE PORTAL FRAME LOCATIONS SHOWN ON PLAN ARE FOR REFERENCE ONLY; 
GC SHALL COORDINATE THE ACTUAL LOCATION WITH ARCHITECTURE AND PRE-
ENGINEERED METAL BUILDING DRAWINGS; TYPICAL FOR ALL BUILDINGS

***GC AND PEMB MAUF. NOTE***

1.    GC AND PEMB MANUF SHALL COORDINATE THE LOCATION OF MECH 
       PENETRATIONS AND FRAMING AROUND THEM W/MEP AND ARCH 
       DRAWINGS.

2.    PEMB MNUF. PROVIDE THE ROOF FRAMING AND SIZES

3.    PEMB MANUFACTURER SHALL COORDINATE WITH ARCH AND OTHER 
       CONSULTANT DRAWINGS FOR THE REQUIRED MISCELLANEOUS STEELS
       AND DESIGN THEM ACCORDINGLY.

4.    GC AND PEMB MANUF SHALL COORDINATE THE BEAM SIZES AND MIN.  
       REQUIRED CLEAR SPACE BETWEEN SECOND FLOOR AND ROOF FRAMING 
       ABOVE THE SECOND FLOOR WITH MEP AND ARCH DWGS TO 
       AVOID ANY CONFLICTS.

5.    ALL PEMB FRAMINGS AND PURLINS ALONG HYDRONIC PIPES RUN SHALL BE 
       DESIGNED FOR SUSPENDED PIPE WEIGHT. IT'S THE GENERAL   
       CONTRACTOR'S RESPONSIBILITY TO COORDINATE THE LOCATION, SIZES AND 
       HOW OFTEN PIPES WILL BE HUNG (5'-0" OC OR 10'-0" OC) SO THAT PROPER 
       LOADING MAY BE ACCOUNTED FOR. IT IS RECOMMENDED TO HANG FROM 
       EACH JOIST (GC MUST COORDINATE WITH MEP CONTRACTOR TO ENSURE 
       SAME HANGING PATTERN IS FOLLOWED)
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CONCRETE MIX DESIGN SCHEDULEUSAGE

2.  FOOTINGS

3.  SLAB-ON-GRADE **

●

4.  GRADE BEAMS AND PLINTHS **

28 DAY STRENGTH 
(PSI) MAX 

AGGREGATE 
SIZE (IN)

SLUMP 
(IN)

MAX 
W/C 

RATIO3000 3500 4000 5000

●

●

5.  COLUMNS

6. BEAMS

7.  WALLS **

●

●

●

●

1.  PIERS ●

8. BASEMENT WALLS **

9. RETAINING WALLS **

10. TILT-UP PANELS **

11. NORMAL WEIGHT SLAB ON 
      COMPOSITE METAL DECK

12. LIGHT WEIGHT SLAB ON 
     COMPOSITE METAL DECK

13. SLAB-ON-VOID FORMS **

14. SLAB FOR EQUIPMENT PADS

15. MASS CONCRETE(ALSO REFER 
      TO MASS CONCRETE NOTES AT 
      56 DAYS)

16. NON-COMPOSITE TOPPING SLAB

●

●

●

●

●

6-8

3-5

3-5

3-5

6-8

6-8

6-8

3-5

3-5

3-5

3-5

3-5

3-5

5-7

3-5

3-5

1 1/2

1 

1 

1 

1 

1 

1 

1 

1 

3/4"

1 

1 

1 

1 

1 

1 

0.50

0.55

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.45

0.45

0.50

0.45

0.40

0.45

-

5

-

-

-

-

5

-

3-5

2-4

-

5.5

-

-

-

CONCRETE MIX:

●

MAX CURE 
DENSITY

(PCF)

150

% AIR
ENTRAINMENT

MAX 
ALLOWABLE % 

FLY ASH
(REF CM5)

40

30

20

20

20

20

30

30

20

15

20

20

40

20

20

-

CEMENT
TYPE

I / II

I / II

I / II

I / II

150

150 I / II

150 I / II

150 I / II

150 I / II

I / II150

I / II150

I / II

150 I / II

117 ± 3

150 I / II

150 I / II
5- 7 IF 

EXPOSED 
TO WEATHER

I / II150

II150

150

150

2. PORTLAND CEMENT SHALL CONFORM TO ASTM C150, OF TYPES NOTED IN SCHEDULE.  NORMAL WEIGHT AGGREGATE SHALL CONFORM TO ASTM C33. LIGHT WEIGHT AGGREGATE SHALL CONFORM TO ASTM C330.  
     ALL AGGREGATE  SHALL BE FROM A SINGLE SOURCE.

3. FLY ASH WILL NOT BE PERMITTED IN ARCHITECTURALLY EXPOSED CONCRETE.  FLY ASH MAY BE USED ELSEWHERE, WITHIN THE SPECIFIED PROPORTION LIMITS, BUT THE CONTRACTOR SHALL FIRST VERIFY 
COMPATIBILITY WITH CURING COMPOUNDS, SEALERS, BOND BREAKER, FLOORING ADHESIVES AND OTHER MATERIALS PROPOSED TO BE IN CONTACT WITH THE CONCRETE.

4. CONCRETE MIX DESIGNS SHALL BE SUBMITTED FOR REVIEW A MINIMUM OF 7 DAYS PRIOR TO THE START OF THE WORK FOR ENGINEER AND OWNERS TESTING LABORATORY APPROVAL, PRIOR TO THE PLACEMENT OF 
CONCRETE. MIX DESIGNS MUST INDICATE CONFORMANCE WITH ACI 301 SPECIFICATION, SECTION 4.2.3.

5. AT THE POINT OF DISCHARGE SLUMP TESTS, CONFORMING TO ASTM C143, SHALL BE TAKEN. SEE CONCRETE NOTE NO. 5 BELOW FOR RATE OF TESTS.

6. AIR CONTENT TESTS CONFORMING TO ASTM C173 (VOLUMETRIC METHOD FOR LIGHTWEIGHT OR NORMAL WEIGHT CONCRETE; ASTM C231 PRESSURE METHOD FOR NORMAL WEIGHT CONCRETE) SHALL BE TAKEN FOR 
EACH DAY'S POUR FOR ALL TYPES OF AIR-ENTRAINED CONCRETE BEING USED.

7. CONCRETE TEMPERATURE SHALL BE TESTED HOURLY WHEN THE AIR TEMPERATURE IS 40 DEG F AND BELOW, 80 DEG F AND ABOVE AND EACH TIME A SET OF COMPRESSION TEST SPECIMENS ARE MADE.

8. ONE SET OF FOUR COMPRESSION TEST SPECIMENS CONFORMING TO ASTM C31 SHALL BE MOLDED AND STORED FOR LABORATORY-CURED SPECIMENS. COMPRESSIVE STRENGTH TESTS SHALL CONFORM TO ASTM 
C39 AND SHALL CONSIST OF ONE SET FOR EACH DAY'S POUR EXCEEDING 5 CU. YDS. PLUS ADDITIONAL SETS FOR EACH 50 CU. YDS. MORE THAN THE FIRST 25 CU. YDS OF EACH CONCRETE CLASS PLACED IN ANY ONE 
DAY. ONE SPECIMEN SHALL BE TESTED AT 7 DAYS, TWO SPECIMENS SHALL BE TESTED AT 28 DAYS, AND ONE SPECIMEN SHALL BE RETAINED FOR LATER TESTING AS REQUIRED.

9. VERIFY THAT POST INSTALLED ANCHORS ARE INSTALLED PER THE MANUFACTURER'S RECOMMENDATIONS AND REQUIREMENTS.

10.SPECIAL GC NOTE FOR CONCRETE WHICH IS PART OF A DEPRESSED AREA:

A. AT ALL DEPRESSIONS GREATER THAN OR EQUAL TO MINUS 6 INCHES FROM THE MAIN FINISH FLOOR THE GC SHALL PROVIDE XYPEX C-500 ADMIXTURE (AT AN ASSUMED MINIMUM RATE OF 15 LBS/CU YD) INTO ALL OF 
THE CONCRETE. THE ADMIXTURE SHALL BE PLACED INTO THE MIX AT THE TIME OF BATCHING AT THE PLANT, DO NOT ADD DRY BAG MIX TO THE WET CONCRETE TRUCK ON-SITE. THE GC SHALL STRICTLY FOLLOW ALL 
MANUFACTURER’S INSTRUCTIONS FOR ADDITION, USE, HANDLING, ETC.  THE ADD MIXTURE SHALL BE ADDED TO ALL OF THE CONCRETE WHICH MAKES UP ANY DEPRESSION GREATER THAN OR EQUAL TO MINUS 6 
INCHES FROM THE MAIN FINISH FLOOR, THIS INCLUDES BUT IS NOT LIMITED TO: DEPRESSED SLABS (FULL THICKNESS), ALL VERTICAL STEM WALLS (FULL THICKNESS) AND/OR ANY GRADE BEAMS (FULL DEPTH AND 
THICKNESS) WHICH FORM ANY PORTION OF THE VERTICAL DROP AND ALL HORIZONTAL SLAB FOR THE DEPRESSED AREA. THIS DOES NOT REDUCE OR REVISE ANY WATERPROOFING TREATMENTS, LAYERS OR 
SUBSTRATES THAT ARE CURRENTLY REQUIRED BY THE STRUCTURAL, ARCHITECTURAL, AND/OR OTHER CONSULTANT DRAWINGS, THIS IS IN ADDITION TO THOSE CURRENT MEASURES. THE COST FOR THIS 
ADMIXTURE SHALL BE ACCOUNTED FOR WITHIN THE BASE BID AND SHALL INCLUDE, BUT IS NOT LIMITED TO ALL AREAS ARCHITECTURALLY LABELED AS FOLLOWS: ORCHESTRA PIT, ALL ELEVATOR PITS, AND THE 
BELOW GRADE FLY-LOFT RIGGING PIT.  PLEASE NOTE: XYPEX C-500 HAS BEEN CHOSEN AS A NEUTRAL MIX ADDITIVE THAT IS NOT INTENDED TO CHANGE THE CURRENTLY PLANNED CONCRETE SET TIME. IF FOR SOME 
REASON THE SET TIME IS DESIRED TO BE INCREASED OR DECREASED XYPEX DOES HAVE ALTERNATIVE FORMULATIONS WHICH MAY BE USED; HOWEVER, THE GC MUST GET WRITTEN APPROVAL FROM THE EOR  
PRIOR TO ANY CHANGE IN THE XYPEX C-500 FORMULATION.  THE XYPEX C-500 IS AN ADDITIONAL MOISTURE INTRUSION MITIGATION MEASURE THAT IS REQUIRED IN ADDITION TO THE SPECIFIED WATERSTOPS NOTED 
IN THE OTHER GENERAL NOTES AND DETAILS RELATED TO CONCRETE COLD-JOISTS AND OTHER CONCRETE TRANSITIONS OF PLANE.

1.   CONCRETE SPECIFICATIONS SHALL BE AS FOLLOWS:

** - SPECIAL GC NOTE FOR CONCRETE WHICH IS PART OF A DEPRESSED AREA.  SEE CONCRETE MIX NOTE 10.

●

●

ETV - IF YOU PLAN TO LOWER 
THE COMPRESSIVE STRENGTH 
OF SOMD: MINIMUM 
COMPRESSIVE STRENGTH = 
3,500 PSI PER THE FIRE RATING 
REQUIREMENTS

ETV - THIS MIX IS NOT INTENDED 
FOR ICF WALLS.  SEE 
ADDITIONAL MIXES IN TABLE 
ABOVE FOR ICF WALL (NUDURA 
WALL) CONCRETE MIX

3/4" FOR STORM SHELTERS OR 
PROJECTS WITH WIND-BORNE 
DEBRIS

VERIFY WEIGHT WITH UL ASSEMBLY. 
VERIFY WITH GC IF THEY CAN DO 110 
PCF IF REQUIRED PER UL 
ASSEMBLY. 
HOWEVER, USE 120 PSF FOR 
WEIGHT IN RISA

1. CONCRETE SUPPLIER SHALL BE AWARE OF CEMENTS THAT CAN CAUSE LATE ETTRINGITE FORMATION IN THE CEMENT PASTE AND BE PREPARED TO SHOW THAT THE CEMENTS USED WILL NOT CAUSE THIS PROBLEM.

2. ALL MIXING, TRANSPORTING, PLACING AND CURING OF CONCRETE SHALL BE DONE IN ACCORDANCE WITH THE RECOMMENDATIONS OF THE AMERICAN CONCRETE INSTITUTE; ACI 301 AND ACI 318, LATEST EDITIONS.

3. NO HORIZONTAL JOINTS WILL BE PERMITTED IN CONCRETE EXCEPT WHERE THEY NORMALLY OCCUR OR WHERE SHOWN ON THE DETAILS. VERTICAL JOINTS SHALL OCCUR  AT CENTER SPANS OR AT LOCATIONS 
APPROVED BY THE STRUCTURAL ENGINEER.

4. ALL MIXING, TRANSPORTING, PLACING AND CURING OF CONCRETE SHALL BE DONE IN ACCORDANCE WITH THE RECOMMENDATIONS OF THE AMERICAN CONCRETE INSTITUTE; ACI 301 AND ACI 318, LATEST EDITIONS.

5. ALL BASE PLATES AND ANCHOR BOLTS SHALL BE PROTECTED WITH 3" (MIN.) OF CONCRETE. ANCHOR BOLTS SHALL BE FABRICATED FROM FULL BODIED ASTM F1554, GRADE 36 LOW CARBON STEEL RODS HAVING THE 
SAME DIAMETER AS THE BOLT DIAMETER AND USING CUT THREADS. ROLLED THREADS ARE NOT ACCEPTABLE. BOLTS SHALL BE SET USING RIGID TEMPLATES.

6. AT HORIZONTAL CONCRETE FRAMING, FORMS SHALL NOT BE REMOVED UNTIL THE CONCRETE HAS REACHED 70 PERCENT OF THE 28-DAY COMPRESSIVE STRENGTH INDICATED. FLOOR SLABS AND BEAMS SHALL 
REMAIN SHORED UNTIL THE UPPER MOST LEVEL OF CONCRETE HAS REACHED 70 PERCENT OF THE 28-DAY COMPRESSIVE STRENGTH.  FOR BUILDINGS WITH MORE THAN THREE STORIES IN HEIGHT, SHORING SHALL 
BE MAINTAINED FOR THREE LEVELS BELOW, UNTIL THE UPPER MOST LEVEL HAS REACHED 70 PERCENT OF THE SPECIFIED 28-DAY COMPRESSIVE STRENGTH.

7. ALL CONDUITS AND PIPES EMBEDDED IN CONCRETE SHALL COMPLY WITH ALL PROVISIONS SPECIFIED IN ACI 318,SECTION 26.8, WITH THE FOLLOWING SPECIFIC REQUIREMENTS: 

A. THE MAXIMUM OUTSIDE DIAMETER OF THE CONDUITS AND PIPES SHALL BE 1 1/2". NONE PERMITTED IN SLABS THINNER THAN 4 1/2". 
B. THE MINIMUM CLEAR DISTANCE BETWEEN CONDUITS AND PIPES SHALL BE 6". 
C. NONE PERMITTED IN SLABS-ON-GRADE WHICH WILL BE PERMANENTLY EXPOSED OR SCHEDULED TO RECEIVE THIN SET TILE.  PLACE ALL PIPES AND CONDUITS IN THE FILL BENEATH THE VAPOR BARRIER. RE-

COMPACT AS SPECIFIED.
D. IN NON-EXPOSED SLABS-ON-GRADE, LIMIT SIZE TO 1" O.D. IN 5" SLAB SPACE 12" APART AND TIE TO UNDERSIDE OF REINFORCING MAT.  WHERE LINES CONVERGE AT SOURCE, DOUBLE UP THE SLAB REINFORCING IN 

THE CONVERGENCE ZONE AND 3'-0" BEYOND.  PLACE ALL LARGER LINES IN THE FILL BENEATH THE VAPOR BARRIER. 
E. NONE PERMITTED IN COLUMNS WITHOUT PRIOR APPROVAL. 
F. DO NOT DISPLACE REINFORCING STEEL FROM ITS PROPER POSITION. 

8. PROVIDE SHEAR KEYS IN ALL CONSTRUCTION JOINTS IN BEAMS AND WALLS, IN ACCORDANCE WITH THE TYPICAL CONCRETE DETAILS.  

9. PLACE WATERSTOPS IN ALL EXTERIOR CONSTRUCTION JOINTS BELOW GRADE AND ELSEWHERE AS CALLED FOR. 

10.FLOORS ARE NOT DESIGNED TO SUPPORT FORMWORK AND WET CONCRETE WEIGHT OF NEXT LEVEL. CONTRACTOR SHALL DESIGN AND PROVIDE RE-SHORING TO  PREVENT OVERSTRESSING THE STRUCTURE. 

11.SET FORMS TO FOLLOW SLOPES AND GRADES DEFINED ON PLAN, KEEPING MEMBER DEPTHS CONSTANT AT DEPTHS DETAILED OR SCHEDULED, UNLESS NOTED OTHERWISE. SLOPE UNIFORMLY BETWEEN 
       ELEVATIONS GIVEN. BUILD IN CAMBER WHERE SPECIFIED.

12.CONSTRUCTION JOINTS  PERMITTED ONLY WHERE INDICATED ON DRAWINGS.  WHERE NOT SPECIFICALLY INDICATED ON DRAWINGS, LOCATE THE JOINTS AS FOLLOWS:

A. LOCATE JOINTS NOT INDICATED TO LEAST IMPAIR STRENGTH AND APPEARANCE OF STRUCTURE. LOCATE VERTICAL JOINTS IN  MIDDLE THIRD OF SPANS OF NON-POST-TENSIONED SLABS, BEAMS OR GIRDERS, 
UNLESS A BEAM INTERSECTS A GIRDER AT MIDDLE  LOCATION, IN WHICH CASE OFFSET JOINTS IN GIRDERS TWICE WIDTH OF BEAM.  LOCATE VERTICAL JOINTS WITHIN THE END THIRD OF SPANS OF POST 
TENSIONED CONTINUOUS SLABS, BEAMS OR GIRDERS WHERE TENDON PROFILE IS AT OR NEAR THE CENTROID OF  THE CONCRETE CROSS SECTION.

B. LOCATE HORIZONTAL JOINTS IN WALLS AND COLUMNS AT UNDERSIDE OF SUPPORTED ELEMENTS AT THE TOP OF THE WALL OR   COLUMN AND AT THE TOP OF FOOTINGS OR FLOOR SLABS AT THE BOTTOM OF THE 
WALL OR COLUMN.  ROUGHEN SURFACE OF  HORIZONTAL OR NEARLY HORIZONTAL CONSTRUCTION JOINTS SO THAT AGGREGATE SHALL BE EXPOSED UNIFORMLY, LEAVING NO LAITANCE, LOOSENED PARTICLES 
OR DAMAGED CONCRETE.

C. REFER TO PLANS FOR JOINTS IN GRADE SUPPORTED SLABS.
D. JOINTS ARE NOT ALLOWED BETWEEN PILASTERS AND BEAM/WALL THAT ARE MONOLITHIC.
E. SUBMIT CONSTRUCTION JOINT LAYOUT PLANS FOR APPROVAL BY THE ENGINEER PRIOR TO CONSTRUCTION.

13.***GC NOTE*** 
       

A. AT ALL CONCRETE COLD JOINTS OR TRANSITIONS BETWEEN PLANES: VERTICAL TO VERTICAL POURS, HORIZONTAL TO HORIZONTAL POURS, HORIZONTAL TO VERTICAL POURS, AND VERTICAL TO HORIZONTAL 
POURS, THE GC SHALL PROVIDE A CONTINUOUS WATER STOP WITHIN EACH JOINT. WATERSTOP MANUFACTURERS AND TYPES SHALL BE AS APPROVED IN THE SPECS AND THE GENERAL  NOTES. ALL WATER STOPS 
MUST BE APPROPRIATE FOR THE CONDITION BASED ON THE MANUFACTURER'S DATA. THE GC SHALL BE IN STRICT COMPLIANCE WITH ALL MANUFACTURERS' USE, HANDLING, AND INSTALLATION INSTRUCTIONS. AT 
A MINIMUM, THE GC SHALL ASSUME A DUMBBELL-TYPE WATER STOP WITH WINGS THAT EXTEND TO EACH SIDE OF THE CONCRETE FOR EACH JOINT UNLESS OTHERWISE NOTED WITHIN THE CD'S TO  BE AN 
ALTERNATE ACCEPTABLE WATER STOP TYPE. 

B. ADDITIONALLY, CONCRETE USED AT A SLAB DEPRESSION WITH A DEPTH GREATER THAN 6 INCHES, THE CONCRETE ADDITIVE XYPEX C-500 SHALL BE INCLUDED IN THE CONCRETE MIX.  REFER TO CONCRETE MIX 
SCHEDULE FOR CONCRETE MIXES WHICH MAY REQUIRE XYPEX C-500 AND CONCRETE MIX NOTE 10 FOR ADDITIONAL INFORMATION.

CAST-IN-PLACE CONCRETE:

1. REINFORCING STEEL SHALL CONFORM TO ASTMA615. BARS SHALL BE NEW OR RECYCLED DOMESTIC BILLET STEEL OF A DOMESTIC MANUFACTURE. REINFORCING BARS SIZE #3 THROUGH #10 SHALL BE GRADE 60. 
REINFORCING BARS SIZE #11 THROUGH #18 SHALL BE GRADE 75.

2. DEFORMED BAR ANCHORS SHALL CONFORM TO ASTM A496, GRADE 70.

3. ALL WELDED WIRE FABRIC SHALL BE SMOOTH WIRE FABRIC CONFORMING TO ASTM A185, AND SHALL BE FURNISHED IN FLAT SHEETS.

4. CONCRETE COVERAGE AROUND REINFORCEMENT SHALL CONFORM TO THE REQUIREMENTS OF ACI 318 SECTION 20.6, LATEST EDITION, AND MEET REQUIREMENTS BELOW.  THE REINFORCING STEEL DETAILER 
SHALL ADJUST REINFORCING STEEL CAGE SIZES AT INTERSECTING REINFORCING MEMBERS AS REQUIRED TO ALLOW CLEARANCE FOR INTERSECTING BARS. SLAB ON GRADE REINFORCEMENT SHALL BE \

     SUPPORTED AT EVERY THIRD BAR, NOT TO EXCEED 45-INCH INTERVALS.

   FOOTINGS/PIERS                                                                                         3 IN
   GRADE BEAMS                                                                                             3 IN BOT; 2 IN SIDES (3" IF CAST AGAINST SOIL), 2 IN TOP
   SLAB ON GRADE                                                                                          2 IN TOP
   SLAB BOTTOMS OVER VOID FORM                                                          
   COLUMNS NOT EXPOSED TO WEATHER OR
   IN CONTACT WITH THE GROUND (TYP INTERIOR CONDITIONS)         1 5/8"

5. DETAILING OF CONCRETE REINFORCEMENT AND ACCESSORIES SHALL CONFORM TO ACI 315, LATEST EDITION. ALL HOOKED BARS SHOWN SHALL HAVE STANDARD HOOKS, U.N.O.

6. REINFORCING SHALL NOT BE WELDED WITHOUT APPROVAL FROM THE STRUCTURAL ENGINEER.

7. BOTTOM REINFORCING BARS SHALL BE SPLICED AT SUPPORTS AND CONTINUOUS TOP BARS SHALL BE SPLICED AT MID-SPAN PER               .

8. WHERE BAR TYPES FROM THE BAR BENDING DIAGRAM ARE SPECIFIED, PROVIDE BARS ACCORDINGLY. OTHERWISE, DETAIL BARS IN BEAMS, COLUMNS, SLABS, AND WALLS PER               .

9. PLACE BARS NOTED AS "2ND LAYER" BELOW THE PRIMARY TOP BARS (OR ABOVE THE PRIMARY BOTTOM BARS) AND PROVIDE #11 SPACER BARS PLACED AT INTERVALS OF 4'-0" BETWEEN THE TWO LAYERS OF BARS.

10.PROVIDE CORNER BARS FOR EACH HORIZONTAL BAR AT THE INSIDE AND OUTSIDE FACES OF INTERSECTING BEAMS OR WALLS. REFER TO TYPICAL CORNER BAR DETAIL ON               .

CONCRETE REINFORCEMENT:

9/S-302.1

9/S-302.1

5/S-302.1

STIRRUP AND TIE HOOKS

BAR SIZE
D 

(INCHES)

90° HOOK A 
OR G 

(INCHES)

135° HOOK A 
OR G 

(INCHES)

#3

#4

#5

1 1/2

2

2 1/2

4

4 1/2

6

4

4 1/2

5 1/2

D = INSIDE DIAMETER OF BEND

90° HOOK

CORNER CONDITIONS - STIRRUP OR TIE

CROSS TIE

90° HOOK

135° HOOK

135° HOOK

135° HOOK

135° HOOK 135° HOOK

90° HOOK

90° HOOK 
BEYOND

90° HOOK 
BEYOND

0

A OR G

D
E

TA
IL

IN
G

 D
IM

E
N

S
IO

N

db

12db FOR #6, #7, #8
6db OR 3" MIN. FOR #3, #4, #5

D

D

0

6db FOR #8 BARS

AND SMALLER

D

D

D
E

TA
IL

IN
G

 D
IM

E
N

S
IO

N

A
 O

R
 G

H
O

O
K

db

90° HOOK 180° HOOK

END HOOK DIMENSIONS

BAR 
SIZE

FINISHED BEND 
DIAMETER D, 

(INCHES)

180° HOOKS

A OR G, 
(INCHES)

J, (INCHES) A OR G, 
(INCHES)

#3

#4

#5

#6

#7

#8

#9

#10

#11

#14

#18

2 1/4

3

3 3/4

4 1/2

5 1/4

6

9 1/2

10 3/4

12

18 1/4

24

5

6

7

8

10

11

15

17

19

27

36

3

4

5

6

7

8

11 3/4

13 1/4

14 3/4

21 3/4

28 1/2

6

8

10

12

14

16

19

22

24

31

41

12
 d

b

D

A
 O

R
 G

db

A OR G

HOOK

D

2 1/2"

4db OR

MINIMUM

db

90° HOOK

J

D = INSIDE DIAMETER OF BEND

DETAILING DIMENSION
DETAILING DIMENSION

NOTES:

1. Ldh = DEVELOPMENT LENGTH OF STANDARD HOOKS IN TENSION (INCHES).

2. Ldh = Lhb UNLESS CONDITIONS OF NOTE 3 ARE SATISFIED.

3. Ldh = 0.7Lhb FOR #11 BARS AND SMALLER WHEN SIDE COVER (NORMAL TO PLANE OF HOOK)
IS NOT LESS THAN 2 1/2 INCHES AND FOR 90° HOOKS COVER ON BAR EXTENSION BEYOND
HOOK IS NOT LESS THAN 2 INCHES.

4. HOOKS ARE NOT CONSIDERED EFFECTIVE FOR DEVELOPING BARS IN COMPRESSION.

5. Ldh SHALL BE MULTIPLIED BY 1.2 FOR EPOXY-COATED HOOKED REINFORCING BARS.

OUTSIDE FACE
OF BAR

OUTSIDE FACE
OF BAR

DEVELOPMENT LENGTHS OF 
STANDARD HOOKS IN TENSION

BAR
SIZE

#3

#4

#5

#6

#7

#8

#9

#10

#11

#14

#18

BAR
SIZE

#3

#4

#5

#6

#7

#8

#9

#10

#11

#14

#18

f'c=3000 PSI 

9

11

14

17

20

22

25

28

31

38

50

Lhb 0.7 Lhb

7

8

10

12

14

16

18

20

22

-

-

f'c=4000 PSI 

8

10

12

15

17

19

22

25

27

33

43

Lhb 0.7 Lhb

6

7

9

11

12

14

16

18

19

-

-

f'c=5000 PSI 

7

9

11

15

17

20

22

24

29

39

Lhb 0.7 Lhb

6

7

8

10

11

12

14

16

17

-

-

13

180° HOOKS

Ldh

90° HOOKS

Ldh

GRADE 60 REINFORCEMENT,
NORMALWEIGHT CONCRETE

NOTES:

1. THE CLASS B TENSION LAP SPLICE SCHEDULE SHOWN IS FOR NORMAL WEIGHT CONCRETE AND 
GRADE 60 NON-EPOXY-COATED REINFORCING.

2. TYPICAL BARS ARE FOR BEAM TOP AND INTERMEDIATE BARS, WALL TOP AND HORIZONTAL BARS, 
AND SLAB/FOOTING TOP BARS FOR SLAB/FOOTING THICKNESS GREATER THAN 13". OTHER BARS 
ARE FOR ANY BAR THAT DOES NOT HAVE MORE THAN 12" OF FRESH CONCRETE BELOW THE BAR. 
ALL TYPICAL BARS SHALL HAVE MORE THAN 12" OF FRESH CONCRETE BELOW THE BAR.

3. FOR EPOXY-COATED BARS, MULTIPLY THE TABULATED SPLICE LENGTHS OF TYPICAL BARS BY 1.3 
AND THE TABULATED SPLICE LENGTHS OF OTHER BARS BY 1.5.

4. FOR LIGHTWEIGHT CONCRETE, MULTIPLY THE TABULATED SPLICE LENGTHS BY 1.33.

5. FOR GRADE 75 BARS, MULTIPLY THE TABULATED SPLICE LENGTHS BY 1.25.

6. FOR #7 TO #11 SLAB OR WALL REINFORCING WITH CLEAR COVER LESS THAN 1 BAR DIAMETER, 
MULTIPLY THE TABULATED SPLICE LENGTHS BY 1.5.

7. SPLICE LENGTH FOR BARS OF DIFFERENT SIZE SHALL BE THE GREATER OF SPLICE LENGTH/1.3 
OF THE LARGER BAR AND SPLICE LENGTH OF THE SMALLER BAR.

8. FOR CONCRETE STRENGTH IN BETWEEN THOSE SHOWN IN THE SCHEDULE, USE SPLICE 
LENGTHS OF THE LOWER CONCRETE STRENGTH.

9. THE SCHEDULED LAP SPLICE LENGTH WITH THE APPLICABLE MODIFICATION FACTORS SHALL NOT 
BE LESS THAN 12".

TENSION DEVELOPMENT AND LAP SPLICE LENGTHS 
(CLASS B) 

GRADE 60 REINFORCEMENT
NORMAL WEIGHT CONCRETE

BAR
SIZE

#3

#4

#5

#6

#7

#8

#9

#10

#11

f'c=3000 PSI 

28"

37"

47"

56"

81"

93"

105"

118"

131"

TYP. 
BARS

OTHER 
BARS

22"

29"

36"

43"

63"

72"

81"

91"

101"

f'c=4000 PSI f'c=5000 PSI 

TYP. 
BARS

TYP. 
BARS

OTHER 
BARS

OTHER 
BARS

24"

32"

40"

48"

70"

80"

91"

102"

113"

19"

25"

31"

37"

54"

62"

70"

79"

87"

22"

29"

36"

43"

63"

72"

81"

91"

101"

17"

22"

28"

33"

49"

55"

63"

70"

78"
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NOTES: 

1.   AT CONTRACTOR'S OPTION, CONTRACTION JOINT 
      MAY BE USED IN PLACE OF CONSTRUCTION JOINT.
      LOCATIONS SHALL BE PROPOSED BY THE   
      CONTRACTOR AND APPROVED BY THE ARCHITECT.

2.   CONTRACTION JOINT MAYBE BE SAW CUT TO 1/4
      OF THE SLAB DEPTH WITHIN 6 HOURS AFTER SLAB 
      PLACEMENT.  

CONTINUOUS KEYWAY
(REMOVE METAL KEYWAY
PRIOR TO SECOND POUR)

#5 x 2'-0" @ 24" OC

ENCASE ONE END 
W/PVC OR RUBBER SLEEVE

TOOLED EDGE

CAP END

"T
"

R
E

F 
P

LA
N

WHERE JOINT FILLER IS SPECIFIED,
PREPARE EDGE ON EACH SIDE OF
JOINT WITH 1/8" RADIUS, SAWCUT
JOINT, AND PROVIDE JOINT FILLER

(1)-#3  CONTINUOUS EACH 
SIDE OF JOINT SUPPORTED
INDEPENDENTLY FROM 
DOWEL BAR 

VAPOR BARRIER

NOTES: 

1.   PROVIDE JOINT AT EVERY COLUMN LINE AND IN BETWEEN
      THE COLUMN LINES AT A MAXIMUM SPACING OF 36 TIMES
      THE SLAB THICKNESS (NOT TO EXCEED 16 FEET); UNO.

2.   GC SHALL SUBMIT JOINT LAYOUT TO THE ARCHITECT
      FOR APPROVAL.

"T
"

R
E

F 
P

LA
N

VAPOR BARRIER

PROVIDE JOINT FILLER 
ONLY IF SPECIFIED
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NOTE:

1.   GC SHALL COORDINATE DEPTH AND LOCATION OF ALL FLOOR DEPRESSIONS WITH THE ARCHITECTURAL DRAWINGS.

#4 DOWEL TO MATCH 
SPACING OF SLAB ON 
GRADE REINF

(1) #3 CONT. @ EDGES

SLAB RECESS LESS THAN 3" DEEP

SLAB RECESS 3" TO 10" DEEP

REF PLAN FOR REINF

MIN

 8"

MIN

1'-0" REF PLAN FOR REINF

TYP

1'-6"

R
E

F 
P

LA
N

R
E

F
P

LA
N

R
E

F
P

LA
N

R
E

F
P

LA
N

#4 AT 12"
OC EW EF

#4 AT 12" OC
WITH (3) #5 CONT

6"1'-0"1'-0"2'-0"

2'-0" TYP
1'

-0
"

CONTINUOUS 
WATERSTOP

SLAB RECESS 10" TO 36" DEEP

TOSC ELEV

REF PLAN

TOSC ELEV

REF PLAN

TOSC ELEV

REF PLAN

MAINTAIN SPECIFIED
SLAB THICKNESS AT
DEPRESSIONS (TYP)

MAINTAIN SPECIFIED
SLAB THICKNESS AT
DEPRESSIONS (TYP)

MAINTAIN SPECIFIED
SLAB THICKNESS AT
DEPRESSIONS (TYP)

NOTE:

1.   GC SHALL COORDINATE CURB SIZES AND LOCATIONS WITH ARCH DRAWINGS.

#4 CONT AT HOOK 
AND @ 12" OC 

#3 @ 12" OC

#3 @ 12" OC

(1) #3 CONT

FINISH FLOOR

R
E

F
P

LA
N

R
E

F
P

LA
N

R
E

F
A

R
C

H

OR LESS

8"

OR LESS

8"

#3 @ 12" OC

OR LESS

8"

R
E

F
P

LA
N

R
E

F
A

R
C

H

FINISH FLOOR

R
E

F
P

LA
N

R
E

F
P

LA
N

R
E

F
A

R
C

H

GREATER THAN 8"
CURB WIDTH

GREATER THAN 8"
CURB WIDTH

#3 AT 12" OC
- TYP

#4 HORIZ AT 
12" OC EF - TYP

STANDARD HOOK IN THE 
DIRECTION OF THE LOWEST 
LAYER REINF- TYP

GREATER THAN 8"
CURB WIDTH

R
E

F
P

LA
N

R
E

F
A

R
C

H

#4 HORIZ AT 
12" OC EF - TYP

STANDARD HOOK IN THE 
DIRECTION OF THE LOWEST 
LAYER REINF- TYP

#3 AT 12" OC
- TYP

(4) #4 CONT AT 
DRAIN

#4 AT 12" OC

TYP

1'-0"

3" CLR

TRENCH DRAIN +1'-0" MIN

WIDTH OF

3"
 C

LR

+6
" M

IN

D
E

P
TH

 O
F

TR
E

N
C

H
 D

R
A

IN

3" CLR

PROVIDE HOOK WHERE SLAB IS 
NOT PRESENT

DRAIN ASSEMBLY AND SLOPE REF 
ARCH AND PLUMBING

SEE MANUF
FOR EMBEDS AND
DIMENSIONS

VERIFY LOCATION WITH 
ARCHITECTURAL DRAWINGS

NOTE:
  
1.   PROVIDE EXTRA HORIZ REINF AT EACH
      SIDE OF DRAIN EQUAL TO REINFORCING
      INTERRUPTED BY DRAIN DEPRESSION

REF ARCH FOR FINAL 
PROFILE

3/
4"

2'-6"   DIA

REF PLAN FOR SLAB 
REINF AND SLAB 
NOTES

VERIFY LOCATION WITH 
ARCHITECTURAL DRAWINGS

VAPOR BARRIER

PROVIDE 2#5X5'-0"
DIAGONAL BARS
1" BELOW TOP OF SLAB

CORNERS

NOTE:

1.   FABRICATOR TO LOCATE THESE
      BARS ON THE SHOP DRAWINGS.

GRADE BEAM,
CONSTRUCTION
JOINT OR RECESS

BLOCKOUTS

1"

1"

45.00°

PROVIDE HALF OF INTERRUPTED 
REINFORCEMENT PLUS ONE 
ADDITIONAL BAR OF SAME SIZE ON 
EACH SIDE OF OPENING

INTERRUPTED SLAB
REINFORCEMENT
(HOOK TOP BARS)

INTERRUPTED SLAB 
REINFORCEMENT (HOOK 
TOP BARS)

PROVIDE 1-#4 TOP AND 
1-#4 BOTTOM CORNER 
BARS (INNER LAYER)

2'-6"

2'-6"

B

A

NOTES:

1.   Lsb EQUALS BAR "CLASS B" TENSION LAP SPLICE LENGTH, UNLESS NOTED OTHERWISE.

2.   SLAB OPENINGS ARE ONLY PERMITTED WHERE INDICATED ON THE STRUCTURAL PLANS 
      OR AS APPROVED BY THE STRUCTURAL ENGINEER.

B/2+Lsb+2"

A
/2

+L
sb

+2
"

1.   INSTALL VAPOR BARRIER IN ACCORDANCE WITH SPECIFICATIONS AND MANUFACTURER'S RECOMMENDATIONS IMMEDIATELY BELOW SLAB. PROPERLY TAPE ALL 
      SEAMS PER MANUFACTURER'S RECOMMENDATIONS AND REMOVE ANY REMOVE STANDING WATER ON THE SURFACE OF VAPOR BARRIER PRIOR TO CONCRETE 
      PLACEMENT.

2.   PROVIDE (2) #5 x 5'-0" LONG BAR IN SLAB AT RE-ENTRANT CORNERS, TYPICAL. INCLUDING RE-ENTRANT CORNERS AROUND THE PERIMETER OF THE BUILDINGS, 
      FLOOR RECESSES AND OPENINGS.

3.   PROVIDE CONTROL JOINTS ALONG COLUMN LINES AND AT 15’-0" ON CENTER, EACH WAY, MAXIMUM, UNLESS NOTED OTHERWISE. ALSO, PROVIDE ADDITIONAL 
      CONTROL JOINTS AT RE-ENTRANT CORNERS. SEE TYPICAL DETAILS.

4.   JOINT FILLER SHALL BE USED ON ALL JOINTS THAT DO NOT GET COVERED BY AN ARCHITECTURAL FLOOR COVERING.  ACCEPTABLE  PRODUCTS INCLUDE EDGE 
      PRO 90. STRICTLY FOLLOW MANUFACTURER-WRITTEN RECOMMENDATIONS FOR INSTALLATION. DELAY JOINT FILLING AS LONG AS PRACTICAL TO ALLOW FOR 
      MAXIMUM CONCRETE SHRINKAGE.

5.   DO NOT PLACE HEAVY EQUIPMENT OR CONSTRUCTION STORAGE LOADS ON THE SLAB UNLESS CALCULATIONS PREPARED BY A STRUCTURAL ENGINEER LICENSED 
      TO PRACTICE IN THE STATE IN WHICH THE PROJECT IS LOCATED HAVE BEEN SUBMITTED, VERIFYING THE ADEQUACY OF THE SLAB.

6.   TESTING LAB WILL TEST ALL PLACEMENTS IN ACCORDANCE WITH ASTM E 1155 TO CONFIRM F-NUMBERS AND ADEQUACY OF FINISHING PROCEDURES.

7.   THE PERFORMANCE OF THE SLAB IS HIGHLY DEPENDENT ON HOW WELL THE CONTRACTOR FOLLOWS THE BUILDING PAD PREPARATION RECOMMENDATIONS AS 
      SPECIFIED IN THE GEOTECHNICAL REPORT AND EARTHWORK SECTION OF THE GENERAL NOTES. THE CONTRACTOR AND OWNER SHOULD CONSULT WITH THE 
      GEOTECHNICAL ENGINEER IF THERE ARE ANY QUESTIONS CONCERNING DESIGN, CONSTRUCTION METHODS, PERFORMANCE AND RISKS INVOLVED IN THE 
      CONSTRUCTION OF A GRADE SUPPORTED SLAB.

8.   SLAB REINFORCEMENT SHALL BE CHAIRED BY SOIL SUPPORTED SLAB BOLSTERS.

SLAB-ON-GRADE:

FLOOR DRAIN
REF PLUMBING
REF MANUF 
FOR DIMENSIONS

WATER VAPOR
BARRIER

(2) #5 EW

COMP SELECT
FILL

WIDTH (+9")

DRAIN

R
E

F
P

LA
N

6"

REF ARCH REF ARCH

SLOPESLOPE

VERIFY LOCATION WITH 
ARCHITECTURAL DRAWINGS

L1 1/4x1 1/4x1/4 GALV. FRAME
WITH 1/2"ø x4" HSA AT 6" O.C.

1"x1/4" BEARING BARS
AT 2 3/8" OC WITH 3/8"ø
CROSS RODS AT 2" OC
GALVANIZED SUMP GRATE

WATER VAPOR
BARRIER #4 @12" OC EW

COMP SELECT
FILL

1'
-0

"
6"

6"

8'-6" x 1'-4" (AT THREE WASHER BASIN)

2'-4" x 1'-4" (AT SINGLE WASHER BASIN)
5'-5" x 1'-4" (AT DOUBLE WASHER BASIN) 6"

#4 DWLS @ 12" OC
ALL AROUND PIT

VERIFY LOCATION WITH 
ARCHITECTURAL DRAWINGS

USE STANDARD 90 
DEGREE HOOK OR 
180 DEGREE HOOK 
WHERE BEAM OR 
WALL IS NOT 
PRESENT BELOW 
THE SLAB

#4 CONT AT CORNER
WHERE NO OTHER REINF
IS PRESENT OR SPECIFIED

DOWELS REF SPECIFIC DETAILS, 
USE #4 AT 12" OC WHERE DOWELS 
ARE NOT SPECIFICALLY NOTED

FACE OF BEAM 
OR WALLB

E
A

M
 O

R
 W

A
LL

2'
-0

" M
IN

 IN
TO FACE OF BEAM OR WALL

2'-0" MIN BEYOND

END SLAB SPAN CONDITION

#4 CONT AT DOWEL CORNERS 
(EACH FACE)
WHERE NO OTHER REINF
IS PRESENT OR SPECIFIED

DOWELS REF SPECIFIC DETAILS, 
USE #4 AT 12" OC WHERE DOWELS 
ARE NOT SPECIFICALLY NOTED

FACE OF BEAM 
OR WALLB

E
A

M
 O

R
 W

A
LL

2'
-0

 3
/4

" M
IN

 IN
TO

FACE OF BEAM OR WALL

2'-0" MIN BEYOND

INTERIOR SLAB SPAN CONDITION

FACE OF BEAM 
OR WALL

FACE OF BEAM OR WALL

2'-0" MIN BEYOND

TOSC EL

REF PLAN 5"

1'
-0

"

2"

1'-6"

#4 AT 12" WITH (5) #
4 CONT

2'-0"

#3 CONT NOSING BAR WITH 
STIRRUP HOOK 
AT 24" OC

1'-6"

SLAB ON GRADE REF 
PLAN

#4 AT 12" WITH (5) 
#4 CONT 

2'-0"
2'-0"

SLAB ON GRADE REF 
PLAN

1'
-0

"

#4xSEE YY BEND 
AT TOP OF SLAB

M
IN6"

M
IN6"

#4 AT 12" OC EA 
WAY TYP

#4 AT 12" OC EA 
WAY TYP

TOSC ELEV

REF PLAN

SLOPE

SLOPE

1
2

REF PLAN FOR REINF

TOSC ELEV

REF PLAN

P
LA

N

R
E

F

P
LA

N

R
E

F

1
2

REF PLAN FOR REINF

TOSC ELEV

REF PLAN

P
LA

N

R
E

F

P
LA

N

R
E

F

AT TRANSITION FROM 5" TO 7" THICK SLAB-ON-GRADE

AT TRANSITION FROM 5" OR 7" THICK 

SLAB-ON-GRADE TO 10" THICK
SLAB-ON-GRADE

2'-0" MIN. LAP
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NO SCALE11 SLAB CONSTRUCTION JOINT
NO SCALE22 CONTRACTION (CONTROL) JOINT

NO SCALE66 TYPICAL SLAB DEPRESSION DETAILS
NO SCALE77 TYPICAL CURB DETAILS

NO SCALE1010TYPICAL TRENCH DRAIN AT SLAB-ON-GRADE

NO SCALE55 TYPICAL SLAB RECESS AT RESTROOM DRAIN
NO SCALE99 TYPICAL RE-ENTRANT CORNER BARS DETAIL

NO SCALE88 TYPICAL SLAB OPENING REINFORCEMENT

NO SCALE44 FLOOR DRAIN DETAIL

NO SCALE33 DRAIN TROUGH DETAIL
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NO SCALE1111SLAB-ON-GRADE SLOPE REINF
NO SCALE1212TYPICAL CHANGE IN SLAB THICKNESS
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NOTES:

1.   GENERAL CONTRACTOR TO COORDINATE WITH THE MECHANICAL DRAWINGS AND SPECIFICATIONS TO DETERMINE
      LOCATIONS OF HOUSEKEEPING PADS, AND TO PROVIDE WHERE REQUIRED, IF NONE ARE SHOWN ON THE 
      STRUCTURAL DRAWINGS.

2.   COORDINATE ALL PAD DIMENSIONS, AND VERIFY ADEQUACY WITH THE MECHANICAL ENGINEER AND THE EQUIPMENT 
      REQUIREMENTS.

3.   EQUIPMENT SKIDS/ATTACHMENT TO FOUNDATION SHALL BE DEFERRED SUBMITTAL SIGNED BY REGISTERED P.E. 
      RESPONSIBLE FOR THEIR DESIGN.

#3 DWLS @ 24" OC
EA WAY (MIN OF ONE
AT EACH CORNER)

EXISTING CONC 
SLAB ON GRADE

#3 @ 10" OC
EACH WAY

4"
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.

3/4" CHAMFER,TYP

BEVEL EDGE
REF ARCH

1/2" ISOLATION 
JOINT ALL SIDES

CURB BY OTHERS
REF MFR FOR
ATTACHEMENT TO
SLAB - TYP

#6 @ 12" OC
EA WAY T&B

MEP EQUIPMENT
ATTACH TO CURB 

PER MFR

NATIVE UNDISTURBED
SOILS WITH LIME
STABILIZATION
INJECTION FOR THE
UPPER 6" OF EXPOSED

TOSC ELEV

REF PLAN

TY
P

6"

TYP
1'-0" MIN.

M
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1'
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"

M
IN6"

STAIR LANDING POST

L4x4x3/8x1'-0" WITH (2) 3/4" DIA EXP 
ANCHORS AT 8" O.C. (EMBED = 4 3/4") 
PLACE ANGLE AT INSIDE FACE OF 
STRINGER

#4 X 

1'-0" 
TYP.

@ 12"

2'-0"

EQUAL EQUAL

1'
-0

"

5/16

NOTE:

1.   CONTRACTOR TO COORDINATE LOCATIONS OF SIFFENER BEAMS TO ALIGN
      WITH LOCATIONS OF STAIR STRINGERS & LANDING POSTS. COORDINATE
      WITH STAIR MANUFACTURER AS REQUIRED.

STAIR STRINGER

3 - #5 CONT. TOP & BOT.

"T/3" "T/3" "T/3"

"T" - REFER TO SECTIONS

REINFORCING TO BE 
CONTINUOUS THROUGH 
JOINT

INTERMITTENT 1'-0" LONG 
SHEAR KEY @ 2'-0" O.C. IF 
JOINT IS ABOVE GRADE

CONTINUOUS KEY AND 
WATERSTOP IF JOINT IS 
BELOW GRADE, REFER TO 
SPECIFICATIONS

1 
1/

2"

1

1

REFER MFR FOR SLEEVE AND 
BLOCKOUT SIZE REQUIREMENTS 
REF ARCH FOR BLOCKOUT 
LOCATIONS

#4 AT 12" OC EACH WAY

VOLLEYBALL POLE

ADDITIONAL #4x5'-0" EACH SIDE 
OF SLEEVE

6"

M
IN

1'
-0

"

TYP

1'-0"

TYP

  2'-0"

TYP

1'-0"

C
LR3"

VAPOR BARRIER

VERIFY LOCATION WITH 
ARCHITECTURAL DRAWINGS

1 1/2" TYP.

#4 DOWELS AT 16" 
O.C. WITH #4 CONT 
WHERE NOT 
SHOWN

3'-0"

8"
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NO SCALE11 TYPICAL CONCRETE HOUSEKEEPING PAD DETAIL
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SECTION VIEW

TYPICAL HORIZONTAL HOLE THROUGH
GRADE BEAM LARGER THAN 4" DIA.

SECTION VIEW

TO BE USED WHERE OPENING CONFLICTS
WITH BOTTOM BAR REINFORCMENT

PLAN VIEW

TYPICAL VERTICAL HOLE THROUGH
GRADE BEAM LARGER THAN 4" DIA.

AT INTERIOR BEAMS
WIDEN BEAM 1/2
HOLE DIA. EA. SIDE

EXTERIOR
FACE

(2) #6 ADD'L BARS

PROVIDE ONE ADD'L
STIRRUP AT OPEN'G
LARGER THAN 4"

ADD'L BARS TO
MATCH BOTTOM BARS
OF GRADE BEAM

OPENING THRU BEAM
PROVIDE ONE ADD'L
STIRRUP AT OPEN'G
LARGER THAN 4"

PVC SLEEVE
THRU BEAM

PROVIDE ONE ADD'L
STIRRUP AT OPEN'G
LARGER THAN 4"

OPENING THRU BEAM
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1'-0"3'-0" MIN 3'-0" MIN

ADDITIONAL REINFORCEMENT AT 
EACH PENETRATION, REFER TO 
NOTE 5

PROVIDE (2) ADDITIONAL STIRRUPS EACH SIDE 
OF EACH PENETRATION TO MATCH 
SCHEDULED BEAM STIRRUPS

NOTES:

1.  CLEAR SPACING BETWEEN PENETRATIONS SHALL BE 24" MINIMUM UNLESS NOTED OTHERWISE BY THE STRUCTURAL ENGINEER.

2.  PENETRATIONS SHALL BE LOCATED ACCORDING TO THE FOLLOWING CRITERIA:

a.  FOR BEAMS NOT SUPPORTING INTERSECTING BEAMS LOCATE PENETRATIONS WITHIN TWO FEET EITHER SIDE OF BEAM MIDSPAN.
b.  FOR BEAMS SUPPORTING INTERSECTING BEAMS CHECK WITH STRUCTURAL ENGINEER.

3.  PENETRATION WIDTH MUST NOT EXCEED PENETRATION HEIGHT, UNLESS NOTED OTHERWISE ON THE STRUCTURAL DRAWINGS.

4.  FOR LOCATIONS AND/OR SIZES OF PENETRATIONS NOT CONFORMING TO THE ABOVE CRITERIA AND NOT OTHERWISE DETAILED ON THE  
     STRUCTURAL DRAWINGS, CONTRACTOR SHALL COORDINATE REQUIRED ADDITIONAL REINFORCEMENT WITH THE STRUCTURAL ENGINEER.

5.  PROVIDE THE FOLLOWING REINFORCEMENT AT EACH SLEEVE, UNLESS NOTED OTHERWISE ON THE STRUCTURAL DRAWINGS:
1-#5 TOP AND BOTTOM AT BEAMS WITH WIDTHS LESS THAN 9".
2-#5 TOP AND BOTTOM AT BEAMS WITH 2-LEG STIRRUPS.
4-#5 TOP AND BOTTOM AT BEAMS WITH 4-LEG STIRRUPS.
"N"-#5 TOP AND BOTTOM AT BEAMS WITH "N"-LEG STIRRUPS.

6.  PROVIDE ADDITIONAL STIRRUPS ABOVE AND BELOW PENETRATIONS AT SPACING NOT TO EXCEED ONE THIRD OF THE SCHEDULED STIRRUP 
     SPACING, UNLESS DETAILED OTHERWISE ON THE STRUCTURAL DRAWINGS.

7. SCHEDULED BEAM STIRRUPS NOT SHOWN FOR CLARITY.

PLAN

ELEVATION

REFER TO NOTE 6

ROUND PENETRATION

BEAM TOP AND 
BOTTOM 
REINFORCEMENT

2" TYP

REFER TO NOTE 6

SQUARE OR RECTANGULAR 
PENETRATION

PENETRATION WIDTH, 
REFER TO NOTE 3

PENETRATION WIDTH, 
REFER TO NOTE 3

ADDITIONAL 
REINFORCEMENT AT EACH 
PENETRATION,
REFER TO NOTE 5

 0"

2" TYP

TYP

2'-0" MIN

 0"
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NOTES:

1.   GENERAL CONTRACTOR SHALL COORDINATE REQUIRED BEAM SLEEVES WITH MECHANICAL, ELECTRICAL, AND PLUMBING CONTRACTORS. 
      REQUIRED SLEEVES MAY OR MAY NOT BE SHOWN ON THE STRUCTURAL DRAWINGS. GENERAL CONTRACTOR SHALL SUBMIT PLAN SHOWING 
      LAYOUT OF ALL SLEEVES WITH FORMWORK SHOP DRAWING SUBMITTAL.

2.   SLEEVES SHALL BE LOCATED WITHIN THE MIDDLE THIRD OF THE SCHEDULED BEAM WIDTH.

3.   CONTINUOUS BEAM REINFORCEMENT MAY BE SLIGHTLY DISPLACED (3" MAXIMUM) OR ADJACENT BARS BUNDLED (2 BAR BUNDLES MAXIMUM)
      TO FACILITATE SLEEVE INSTALLATION.  DO NOT CUT, OFFSET, OR BEND REINFORCEMENT.

4.   SLEEVES OCCURRING ON OPPOSITE SIDES OF A COLUMN MUST BE IN LINE.

5.   THE OUTSIDE DIAMETER OF A SLEEVE MAY NOT EXCEED 15% OF THE SCHEDULED WIDTH OF THE BEAM THROUGH WHICH IT MUST PASS.

6.   THE CONTRACTOR SHALL CONTACT THE ENGINEER OF RECORD WHEN A SLEEVE SIZE OR LOCATION DOES NOT MEET THE ABOVE
      CONDITIONS.

7.   SCHEDULED BEAM STIRRUPS NOT SHOWN FOR CLARITY.

ADDITIONAL 
REINFORCEMENT, 
REFER TO SECTION

SCHEDULED BEAM 
REINFORCEMENT

EDGE OF BEAM OR 
GIRDER BELOW

VERTICAL 
SLEEVES

PROVIDE ONE SET OF 
ADDITIONAL STIRRUPS ON EACH 
SIDE OF SLEEVE (NOT 
SCHEDULED)

VERTICAL SLEEVE

PROVIDE ADDITIONAL 
2-#5 ON EACH SIDE OF 
BEAM CENTERED ON 
SLEEVE, EXTEND 2'-0" 
MINIMUM EACH WAY 
PAST SLEEVE 
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TH
 (B
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FACE OF 
COLUMN
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BOTTOM 
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BEAM TOP 
REINFORCEMENT
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BOTTOM OF GRADE
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SEE PLAN (2) #5 x 4'-0" EA FACE

REF PIER SCHED FOR SIZE AND 
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VARIES

STANDARD 90 DEG HOOK

BEAM REINFORCING
REF SCHEDULE
OR  SECTIONSMAXIMUM 1:6 SLOPE IN BENT 

TOP BARS

BEAM REINFORCING 
REF SCHEDULE OR 
SECTIONS

(2) #5      ADDITIONAL BARS FOR EACH 
BENT TOP BAR LOCATED AT
LOWER END OF SLOPE IN TOP BAR
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TENSION SPLICE

CLASS "B" 2"
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TH

S
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H
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D

HOOK END OF
HORIZ REINF

TWO ADD'L STIRRUPS
AT DROP

SPLICE LENGTH

CLASS B TENSION

STD ACI HOOK, TYP

HOOK END OF
HORIZ REINF

TWO ADD'L STIRRUPS
AT DROP

6" MIN

CLASS B TENSION
SPLICE LENGTH

(2) #5 x 3'-0" DOWELS

CONSTRUCTION JT.
LOCATION
FORMED SHEAR KEY 
(HORIZONTAL)

3" 3" 3"

SECOND POUR FIRST POUR

LAP 36 BAR DIA MIN.

D

S
C

H
E

D
 B

E
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M
 D

E
P

TH

D
/3

D
/3

D
/3

1"
1"

NOTES: 

1.   LOCATE JOINTS IN MIDDLE THIRD OF BEAM SPAN BETWEEN SUPPORTS.

2.   ACCEPTABLE JOINT LOCATIONS ARE AS FOLLOWS:

a.   FOR BEAMS NOT SUPPORTING INTERSECTING BEAMS, PLACE JOINT WITHIN MIDDLE THIRD OF SPAN.
b.   FOR BEAMS SUPPORTING INTERSECTING BEAMS, CHECK WITH STRUCTURAL ENGINEER  FOR JOINT LOCATIONS  
      AND DOWEL REQUIREMENTS.

3.   FOR JOINT LOCATIONS OTHER THAN WITHIN MIDDLE THIRD OF SPAN, CONTRACTOR SHALL COORDINATE REQUIRED 
      ADDITIONAL REINFORCEMENT WITH THE ENGINEER ON THE SHOP DRAWINGS.

4.   JOINTS MAY NOT OCCUR IN THE FIRST SPAN OF A BEAM LINE OR IN ANY SPAN WHICH IS LESS THAN 8 FEET.

5.   GENERAL CONTRACTOR SHALL SUBMIT DESIRED CONSTRUCTION JOINT LAYOUT AS A SHOP DRAWING FOR APPROVAL
      A MINIMUM OF TWO WEEKS PRIOR TO POUR.

PROVIDE ADDITIONAL STIRRUPS
AT EACH SIDE OF CONSTRUCTION
JOINT AND AT EACH END OF
ADDITIONAL DOWELS (NOT
SCHEDULED), SIZE TO MATCH
SCHEDULED STIRRUPS

ELEVATION VIEW

SCHEDULED BEAM TOP AND
BOTTOM REINFORCEMENT.
DO NOT DISCONTINUE AT
CONSTRUCTION JOINT.

(L1 > L2)

BEAM BEYOND
STD. 90°
HOOKS
TYP

DO NOT SPLICE TOP BARS IN
FIRST INTERIOR SPAN

DO NOT SPLICE BOTTOM
BARS AT FIRST
INTERIOR SUPPORT

ADDITIONAL BARS TOP
& BOT. AS NOTED ON
PLANS OR SECTIONS

BARS CONT
TOP AND BOT

PIER, REF PLAN

FACE OF 
PIER

TYP
2" CLR 2"

L1 L2

2"
STIRRUP
SPACING

1/8 L 3/4 L 1/8 L

L

L1 /3 L1 /3L1 2

2" TYP

STIRRUPS SPACING - TYP

REF SCHED FOR TYP
2"

NOTES:

1.   TOP CONT BARS MAY BE SPLICED AT MID-SPAN OF BEAM ONLY.  EXCEPT AT CANTILEVER SPANS, SPANS ADJACENT TO CANTILEVER SPANS AND SPANS WITH LENGTH NOT GREATER THAN ONE HALF OF THE ADJACENT SPAN LENGTH.

2.   ALL HOOKS SHOWN ARE STANDARD HOOKS (90° OR 180°).

3.   SPLICES IN SCHEDULED BARS LESS THAN 60'-0" LENGTH ARE ONLY PERMITTED AT THE SPECIFIED LOCATIONS SHOWN.  SPLICES IN SCHEDULED BARS MORE THAN 60'-0" LENGTH SHALL BE REFERRED TO ENGINEER FOR APPROVAL.

4.   BEAMS WITH DEPTH OF 36" OR LESS, DO NOT NEED INTERMEDIATE   BARS UNLESS REQUIRED BY BEAM SCHEDULE. REF 1/S-302.1.

5.   REF DETAIL 6/S-302.1 FOR DROP IN TOP OR BOTTOM OF GRADE BEAM.

6.   REF DETAIL 1/S-302.2 FOR TYPICAL GRADE BEAM TO GRADE BEAM CONNECTION WHERE PIER / FOOTING IS NOT PRESENT AT INTERSECTION.

7.   REF DETAIL 2/S-302.2 FOR TYPICAL GRADE BEAM REINFORCEMENT AT COLUMN WHERE PIER / FOOTING OR WIDENED PILASTER IS NOT PRESENT BELOW COLUMN.

6/S-302.1

3" MAX

R
E

F 
S

C
H

E
D

STANDARD ACI HOOK FOR 
1/3 OF BEAM BOTTOM 
BARS (2 BARS MIN)

1@2, R@6 UNO

STIRRUP SPACING 
AT CANTILEVER

EXTEND ALL BOT BARS TO 
CANTILEVER END, DO NOT 
SPLICE BOT BARS OVER 
SUPPORT NEXT TO 
CANTILEVER SPAN

CANTILEVERED END SPAN

TYP
2" CLR.

STD ACI HOOK

STANDARD ACI HOOK FOR 
1/3 OF BEAM BOTTOM 
BARS (2 BARS MIN)

CLASS B TENSION
LAP SPLICE

REMAINDER TO BE PLACED PER SCHEDULE

PLACE FIRST STIRRUP 2" FROM SUPPORT

1/S-302.1

1/S-302.2

2/S-302.2

1. GRADE BEAM DIMENSIONS AND/OR LOCATIONS SHALL NOT BE ALTERED WITHOUT APPROVAL OF THE ENGINEER OF RECORD. SIDES OF GRADE BEAMS SHALL BE 
FORMED. EARTH FORMING OF GRADE BEAMS IS NOT ALLOWED UNLESS GRADE BEAMS MAY BE EARTH FORMED SO   LONG ASTHE SIDES ARE PLUMB AND SOUND 
AND ANY PORTION OF THE BEAMS/SLAB THAT EXTENDS ABOVE GRADE/ EXPOSED IS BOARD FORMED. THE WALLS MUST NOT SLOUGH OFF MORE THAN 3/4” OUT 
OF PLANE OF THE PLUMB LINE. WHERE THIS OCCURS A BOARD FORM MAY BE LAID IN THE EARTH TO SMOOTH THE SIDE LOCALLY AT THE IMPERFECTION TO 
MAINTAIN WALL FLATNESS TOLLERANCE.

2. GRADE BEAMS SHALL BE POURED MONOLITHICALLY AROUND CORNERS AND AT INTERSECTIONS. SEE TYPICAL GRADE BEAM CONSTRUCTION JOINT DETAIL FOR 
ACCEPTABLE CONSTRUCTION JOINT LOCATIONS.

3. GENERAL CONTRACTOR SHALL COORDINATE LOCATION, SIZE, AND ELEVATION AND INCLUDE IN HIS CONTRACT PRICE ALL REQUIRED HORIZONTAL 
PENETRATIONS THROUGH CONCRETE BEAMS WHETHER SHOWN ON STRUCTURAL DRAWINGS OR NOT. WHERE BEAM PENETRATIONS ARE REQUIRED BUT ARE
NOT SPECIFICALLY DETAILED ON THE STRUCTURAL DRAWINGS, CONTRACTOR SHALL SUBMIT DRAWINGS SHOWING DIMENSIONS AND LOCATIONS OF ALL 
REQUIRED PENETRATIONS FOR REVIEW AND APPROVAL.

GRADE BEAM NOTES:
ETV

NOTES:

1.  PROVIDE CORNER BARS TO MATCH SIZE AND 
     LOCATION OF ALL HORIZONTAL GRADE BEAM 
     AND TOP AND BOTTOM BARS.

2.  CORNER BARS ARE NOT REQUIRED AT
     HOOKED ENDS. TURN HOOKS SIDEWAYS.

3.  REF DETIAL 1/S-302.2 FOR TYPICAL GRADE 
     BEAM TO GRADE BEAM CONNECTION WHERE 
     PIER / FOOTING IS NOT PRESENT AT 
     INTERSECTION.

PLAN VIEW
AT CORNERS

PLAN VIEW AT
INTERSECTIONS

CORNER BAR 
TOP AND BOTTOM
EACH FACE TO MATCH 
SMALLER BAR AT INTERSECTION

CONT BEAM REINF

INTERSECTION BAR 
TOP AND BOTTOM TO 
MATCH BM REINF

CONT BEAM REINF
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36" MINIMUM

40 BAR DIA

36" MINIMUM

40 BAR DIA

CORNER BARS EACH FACE 
TO MATCH BARS IN 
DISCONTINUOUS MEMBER
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M

 W
ID

TH

BM WIDTH

B
M

 W
ID

TH

BM WIDTH

1/S-302.2

BEAM 
DEPTH

SIZE OF BAR
NUMBER OF BARS 

EA FACE

61" - 66"

79" AND 
ABOVE

67" - 78"

55" - 60"

49" - 54"

> 36" - 48"

AT 9" OC

6

7

5

5

5

#5

#5

#5

#4

#5

#3

INTERMEDIATE BAR 
SCHEDULE

REF TYPICAL
GRADE BEAM
STIRRUP TYPES
DETAIL

TOP BARS
SEE SCHED

BOTTOM BARS
SEE SCHED

INTERMEDIATE 
HORIZONTAL BARS 
EQUALLY SPACED. REF 
SCHEDULE.
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 D
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TH

*** REF DETAIL 1/S-302.2 FOR TIE SPACING AT GRADE BEAM TO GRADE BEAM CONNECTIONS WHERE PIER / FOOTING IS NOT PRESENT AT INTERSECTION.
*** REF DETAIL 2/S-302.2 FOR TIE SPACING BELOW COLUMN WHERE PIER / FOOTING IS NOT PRESENT BELOW COLUMN.

1/S-302.2
2/S-302.2

NOTES:
1.    ALL HOOKS SHALL BE FABRICATED AS REQUIRED BY ACI.  REFER TO "TYPICAL STIRRUP AND TIE HOOK TYPES."
2.    THE TOP CAP FOR CLOSED STIRRUPS S15, S19, S24, AND S27 SHALL BE PLACED SUCH THAT THE 135° HOOK END IS NOT 
       ON THE SIDE CONFINED BY THE SLAB.
3.    PROVIDE TOP CAP FOR OPEN STIRRUPS S3, S21, S22, AND S29 TO MATCH SCHEDULED STIRRUP SIZE AT 48".

S1 S2

NOTE 3

S3
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 B

D1 0" D1A 0"

NOTE 2

D2 0"

NOTE 3

D3 0"

C
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 B

T1 0" T1A

T2 0"

NOTE 2

T3 0"

NOTE 3

C
LA

S
S

 B

135° HOOK AT 
OPENINGS

J1

1

12

J2 R1 R2 L1

WALL CORNER OR
PILASTER EDGE

LINE UP SLEEVES AT
MULTIPLE SLEEVE
LOCATIONS

(1) #5 EA SIDE OF
SLEEVE GROUP

PIPE SLEEVE
REF CIVIL FULL HEIGHT VERT REINF

BARS BTWN SLEEVES

1 1/2" 1 1/2" 1 1/2"

MIN
4" TYP
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1'-0"
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S-302.1

GENERAL GRADE
BEAM NOTES AND
TYPICAL DETAILS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE44 TYPICAL GRADE BEAM PENETRATION DETAILS

NO SCALE33 TYPICAL HORIZONTAL PENETRATION IN CONCRETE BEAM

NO SCALE77 TYPICAL VERTICAL PENETRATION IN CONCRETE BEAM

NO SCALE66 TYPICAL GRADE BEAM STEPDOWN DETAIL

NO SCALE88 TYPICAL GRADE BEAM CONSTRUCTION JOINT

GB16 1'-2" 2'-0" (3) - #7 (3) - #7 - #4 S1
1@2", R@10";

1@2", R @ 6" @ CANTI
TYPICAL AT DOOR STOOPS

GB10 1'-6" 2'-0" (3) - #9 (3) - #9 - #4 S1
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB8 3'-0" 3'-0" (6) #10 (6) #10 (2) #6 EF #4 D1A
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB7 2'-8" 3'-0" (5) #10 (5) #10 (2) #6 EF #4 D1A
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB6 1'-2" 2'-6" (3) - #7 (3) - #7 - #4 S1
1@2", R@10";

1@2", R @ 6" @ CANTI
TYPICAL AT DOOR STOOPS

GB5 3'-0" 2'-6" (7) - #9 (7) - #9 - #4 D1A
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB4 2'-10" 2'-6" (6) - #9 (6) - #9 - #4 D1A
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB3 2'-8" 2'-6" (5) - #9 (5) - #9 - #4 S1
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB2 2'-0" 2'-6" (4) - #9 (4) - #9 - #4 S1
1@2", R@10";

1@2", R @ 6" @ CANTI
-

GB1 1'-6" 2'-6" (3) - #9 (3) - #9 - #4 S1
1@2", R@10";

1@2", R @ 6" @ CANTI
-

WIDTH DEPTH TOP BOTTOM MIDDLE SIZE SPACING

MARK

SIZE REINFORCING TIES

REMARKS

GRADE BEAM SCHEDULE

NO SCALE99 TYPICAL GRADE BEAM ELEVATION

NO SCALE55 TYPICAL CORNER BAR DETAILS

NO SCALE11 GRADE BEAM SCHEDULE

3/4" = 1'-0"22 TYPICAL GRADE BEAM STIRRUP TYPES

AB

CDE
FGH

J

K

NO SCALE1010TYPICAL WALL PENETRATION DETAIL

No. Description Date
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TIES AT 4" OC

1.5*d

PLAN VIEW AT
T-INTERSECTIONS

SUPPORTING 
GRADE BEAM 
(GIRDER) SHOWN 
IN BLUE

SUPPORTED GRADE 
BEAM (SECONDARY 
BEAM) SHOWN IN 
RED

NO PIER / FOOTING 
AT INTERSECTION

NO PIER / FOOTING AT INTERSECTION

SUPPORTED GRADE BEAM 
(SECONDARY BEAM) SHOWN IN REDSUPPORTING GRADE BEAM 

(GIRDER) SHOWN IN BLUE
REF PLAN FOR SIZE, REF 
SCHED FOR REINF.

2" 2"

TIES AT 4" OC

1.5*dTYP STIRRUP SPACING
REF SCHEDULE

TYP STIRRUP SPACING
REF SCHEDULE

ELEVATION VIEW OF SUPPORTING GRADE BEAM (GIRDER)

NOTES:

1. CONCRETE FOR SUPPORTING GRADE BEAM (GIRDER) AND SUPPORTED GRADE BEAM (SECONDARY 
BEAM) SHALL BE PLACED MONOLITHICALLY.

2. SUPPORTED GRADE BEAM (SECONDARY BEAM) LONGITUDINAL REINFORCEMENT INTO SUPPORTING 
GRADE BEAM (GIRDER):
A. AT LEAST 1/3 OF BOTTOM BARS, BUT NOT LESS THAN TWO BARS, TO EXTEND INTO SUPPORTING 

BEAM (GIRDER) AND TERMINATE WITH STD ACI 90 DEGREE HOOK. ALL TOP BARS TO EXTEND AT 
LEAST Ldh INTO SUPPORTING BEAM (GIRDER) AND TERMINATE WITH STD HOOK IN TENSION. 
REF 3/S-300.

B. LONGITUDINAL LAP SPLICES SHALL FOLLOW 9/S-302.1 ASSUMING SUPPORTING GRADE BEAM 
(GIRDER) IS THE PIER SUPPORT SHOWN IN 9/S-302.1.

3. REF 9/S-302.1 FOR INFORMATION NOT SHOWN OR ANNOTATED HERE. 
REF 5/S-302.1 FOR CORNER BARS. CORNER BARS NOT SHOWN FOR CLARITY.  

SUPPORTING 
GRADE BEAM 
(GIRDER) SHOWN 
IN BLUE

SUPPORTED GRADE 
BEAM (SECONDARY 
BEAM) SHOWN IN 
RED

NO PIER / FOOTING 
AT INTERSECTION

PLAN VIEW AT
INTERSECTIONS

C
LR3"

REF NOTE 2A.  
TERMINATE W/ 
STD ACI HOOK.

REF NOTE 2B

TIES AT 4" OC
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3/S-300
9/S-302.1

9/S-302.1

9/S-302.1
5/S-302.1
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F

TYP STIRRUP SPACING
REF SCHEDULE

TYP STIRRUP SPACING
REF SCHEDULE

ELEVATION VIEW

NOTES:

1. PROVIDE WIDENED PILASTER AS SHOWN IN 3/S-303 WHERE GRADE BEAM 
WIDTH DOES NOT MEET PILASTER WIDTH REQUIREMENTS AT GRAVITY 
COLUMNS, UNO.

2. PROVIDE WIDENED PILASTER AS SHOWN IN 2/S-610 WHERE GRADE BEAM 
WIDTH DOES NOT MEET PILASTER WIDTH REQUIREMENTS AT BRACE 
FRAME COLUMNS AND FIXED BASE PLATES PER BASE PLATE SCHEDULE 
AND 2/S-610, UNO. 

1.5*d FROM BASE PLATE 1.5*d FROM BASE PLATE

TIES AT 4" OC

BASE PL AND ANCHOR RODS
REF SCHED.

STL COLUMN
REF PLAN

#4 TIES AT 6" OC
(2 - #4 TIES AT 2" AT TOP)

GRADE BEAM CONTINUOUS 
REINFORCEMENT
REF SCHEDULE

DO NOT SPLICE 
CONTINUOUS TOP & 
BOTTOM BARS AT COLUMN

NO PIER / FOOTING OR WIDENED 
PILASTER PRESENT BELOW COLUMN

3/S-303

2/S-610

2/S-610
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S-302.2

GRADE BEAM
TYPICAL DETAILS

(CONT.)

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

NO SCALE11
TYPICAL GRADE BEAM TO GRADE BEAM
CONNECTION DETAIL

NO SCALE22 TYPICAL GRADE BEAM REINF AT COLUMN W/O PIER BELOW

No. Description Date



1. UNDERREAMED/BELLED SHAFT DRILLED PIER DESIGN IS BASED UPON THE FOLLOWING CRITERIA. REFER TO TYPICAL PIER DETAIL FOR PIER SCHEDULE AND 
REINFORCING.

A. ALLOWABLE END BEARING PRESSURE: 4,000 PSF (SUSTAINED LOADING CONDITION)
6,000 PSF (TOTAL LOADING CONDITION)

B. UPLIFT PRESSURE (FROM SOIL) X,XXX PSF
C. UPLIFT RESISTANCE FOUNDATION WEIGHT (150 PCF) & SOIL WEIGHT (125 PCF)
D. ALLOWABLE PASSIVE PRESSURE X,XXX PSF (NEGLECT UPPER X.X FT)
E. MINIMUM PENETRATION INTO BEARING STRATUM X.X FT
F. BEARING STRATUM XXXXXXX

2. UNLESS NOTED OTHERWISE BY THE OWNER OR ARCHITECT, THE GENERAL CONTRACTOR SHALL NOTIFY THE GEOTECHNICAL ENGINEER OR OTHER AUTHORIZED 
INSPECTOR DURING EARTHWORK OPERATIONS, AND KEEP A COMPETENT TRAINED TECHNICIAN ASSIGNED TO THE PROJECT ON SITE DURING OPERATIONS. 
SERVICES PROVIDED SHALL INCLUDE:

A. OBSERVING THE BOTTOM OF SHAFT FOR CLEANLINESS.

B. PROPER BEARING MATERIAL SHALL BE VERIFIED BEFORE CONCRETE POURING OCCURS. THE TOP ELEVATIONS OF PIERS IS SHOWN ON THE DRAWINGS. 
THE ACTUAL BEARING ELEVATION MAY VARY AS REQUIRED TO PROVIDE PROPER CAPACITY AS DETERMINED BY THE GEOTECHNICAL ENGINEER OF 
RECORD.

C. CHECKING SHAFT FOR CONFORMANCE TO REQUIRED TOLERANCES. FOOTINGS SHALL BE WITHIN 3" OF THEIR REQUIRED LOCATIONS AND SHAFTS SHALL 
NOT BE OUT OF PLUMB BY MORE THAN 2 PERCENT OF THE SHAFT LENGTH. CHECK THAT THE BELL IS CONCENTRIC WITH THE SHAFT.

3. ENSURE THAT ALL SPOILS FROM THE DRILLED PIER EXCAVATIONS ARE REMOVED FROM THE BUILDING PAD AND THAT THE PAD IS MOISTURE CONDITIONED AND 
RECOMPACTED AS SPECIFIED.

4. ESTABLISH TOP OF FOOTINGS/PIERS AT ELEVATIONS SHOWN ON PLANS. IF FIELD CONDITIONS REQUIRE CHANGES TO REACH THE DESIRED STRATUM, 
ADJUSTMENTS TO CONTRACT ARE TO BE MADE ON A UNIT PRICE BASIS. CONTRACTOR SHALL PROVIDE UNIT PRICE ADD AND DEDUCT FOR EACH PIER SIZE ON 
THE PROJECT.

5. PIER CONSTRUCTION AND CONCRETING SHALL BE IN ACCORDANCE WITH THE RECOMMENDATIONS IN THE GEOTECHNICAL REPORT AND AS PER THE LATEST 
VERSION OF ACI 336. DRILLED HOLES ARE TO BE EXCAVATED, CLEANED, REINFORCED, AND FILLED WITH CONCRETE DURING THE SAME DAY.  NO HOLE IS TO BE 
LEFT OPEN OVERNIGHT. PUMP ANY ACCUMULATED WATER FROM THE PIER HOLES PRIOR TO CONCRETE PLACEMENT. REFER TO THE GEOTECHNICAL REPORT 
FOR CASING REQUIREMENTS.

6. REINFORCING CAGE SHALL BE HELD SECURELY AWAY FROM EARTH AT SIDES AND BOTTOM BY SETS OF 3 OR MORE SPACERS AT A MAXIMUM SPACING OF 
5 FEET ALONG THE LENGTH OF THE CAGE AND 1 FOOT FROM THE BOTTOM.

7. THE CONTRACTOR SHALL VERIFY DEPTHS OF PIERS BEFORE PIER STEEL IS CUT. PIER STEEL MAY BE DELIVERED TO THE JOBSITE IN STANDARD LENGTHS OF 40 
OR 60 FEET AND CUT AS REQUIRED.  PROVIDE 64 BAR DIAMETER LAPS IN ALL VERTICAL PIER REINFORCING.

8. WHERE THE CLEAR DISTANCE BETWEEN TWO PIERS IS LESS THAN THE PIER DIAMETER OF THE LARGER PIER, WAIT AT LEAST 48 HOURS AFTER  CASTING THE 
FIRST PIER BEFORE DRILLING THE SECOND PIER.

9. CONTRACTOR SHALL PROVIDE IN HIS BID A UNIT PRICE ADD AND UNIT PRICE DEDUCT FOR EACH PIER SIZE UTILIZED ON THE PROJECT.

10.THE PRICE FOR CASING OF PIERS SHALL BE INCLUDED WITHIN THE BASE BID FOR ALL STRAIGHT SHAFT PIERS ON THE PROJECT. CONTRACTOR SHALL PROVIDE 
AN ALLOWANCE FOR 100% CASING OF DRILLED PIERS.  CONTRACTOR SHALL ALSO PROVIDE UNIT PRICE FOR EACH SIZE OF CASING UTILIZED ON THE PROJECT.  
PAYMENT FOR CASING SHALL BE BASED UPON NET LENGTH OF CASING UTILIZED MULTIPLIED BY THE UNIT PRICE.

DRILLED PIERS:

BenJ:
Not given

NOTE:

1. THIS DETAIL SHALL BE USED AT BUILDING SITES WHERE EXISTING UTILITIES, FOUNDATIONS OR OBSTRUCTIONS ARE 
ENCOUNTERED DURING THE PIER INSTALLATIONS. THE ORIGINAL SINGLE PIER SHALL BE REPLACED WITH TWO NEW PIERS 
AND A NEW STRAP BEAM SHALL BE ADDED AS SHOWN. ANY UTILITY LINES THAT ARE ENCOUNTERED SHALL BE COVERED 
WITH CONCRETE.

NEW PIER
SHAFT

NEW STRAP
BEAM

OBSTRUCTION OR
LOCATION OF
ORIGINAL PIER

"D
"

D
E

TA
IL

S

R
E

F

STRAP BEAM LENGTH

EQ EQ

MIN

6"

MIN

6"

GRID

STRAP BEAM
LENGTH

5'-0"

STRAP BEAM SCHEDULE

DBL PIER

BELL SIZE (IN)

30

ORIGINAL

BELL DIAM (IN)

24, 36

DBL PIER

SHAFT SIZE (IN)

16
(2)-#7 T&B

STRAP BEAM

#3 @ 10"

REINFORCING

STRAP BEAM

(W X D)

14"x24"

6'-0"3642, 48 18
(3)-#6 T&B

#3 @ 10"
14"x24"

8'-0"4854, 60 24

(2)-#6 TOP
(4)-#7 BOTT

#3 @ 10"
16"x24"

9'-0"5466, 72 28 20"x24"

10'-0"6078, 84 30 24"x24"

(3)-#7 TOP
(5)-#8 BOTT

#3 @ 9"

(3)-#7 TOP
(6)-#9 BOTT

#4 @ 9"

CONSTRUCTION OR CONTROL 
JOINT, TYPICAL

WF OR HSS COLUMN
REF PLAN

ISOLATION JOINT WITH 1/4" 
THICK PREFORMED 
COMPRESSIBLE FILLER

1-#4 EACH SIDE

CLEAR COVER

0

REINFORCEMENT IN BLOCKOUT (NOT 
SHOWN) SHALL MATCH ADJACENT SLAB 
REINFORCEMENT BUT MAXIMUM SPACING 
SHALL NOT EXCEED 12"

BASE PLATE BELOWBOTTOM OF BLOCKOUT

0

REFER TO NOTE 4

NOTES:

1.   REFER TO "TYPICAL SLAB-ON-GRADE SUBGRADE PREPARATION" FOR SUBGRADE PREPARATION REQUIREMENTS 
      INCLUDING LOCATION OF VAPOR BARRIER RELATIVE TO SLAB AND GRANULAR BASE AND WHETHER FINE-
      GRADE GRANULAR MATERIAL IS REQUIRED.

2.   REFER TO "TYPICAL CONSTRUCTION AND CONTROL JOINTS - SLAB-ON-GRADE" FOR CONSTRUCTION AND CONTROL 
      JOINT REQUIREMENTS.

3.   CONTRACTOR TO COORDINATE REQUIRED SIZE OF BLOCKOUT FOR STRUCTURAL STEEL COLUMNS WITH STEEL 
      ERECTOR. SUBMIT THE DESIRED BLOCKOUT SIZE TO ARCHITECT FOR APPROVAL.

4.   BLOCKOUT SHALL BE SIZED TO PROVIDE 3" MINIMUM CONCRETE COVER ALL AROUND COLUMN AND BASE PLATE.

5.   THE BLOCKOUT  SHALL BE KEYWAYED WITH RE-ENTRANT BARS.

PLAN

SECTION A-A

STEEL COLUMN

SLAB-ON-GRADE
ISOLATION JOINT 

REFER TO 
NOTE 1

DISCONTINUE TYPICAL SLAB 
REINFORCEMENT AT 
ISOLATION JOINT

EXTEND VAPOR 
BARRIER TO TOP OF 
FOOTING

TOOLED JOINT WITH 1/2" RADIUS, 
PROVIDE ELASTOMERIC
JOINT SEALANT AT SLABS
EXPOSED TO MOISTURE
AND WHERE SPECIFIED
BY ARCHITECT

0

1/
2"

BLOCKOUT SLAB FOR
INSTALLATION OF COLUMN, 

PLACE BLOCKOUT AREA AFTER
COLUMN IS INSTALLED

STABLE 
SLOPE

NOTE 4

ELASTOMERIC COVE 
SEALANT AT COLUMNS 
EXPOSED TO MOISTURE

TOSC ELEV

REF PLAN

0

A A

ADD'L RE-ENTRANT 
BARS AT CORNERS
- TYPICAL

WF OR HSS COLUMN 
REF PLAN

PREFORMED
JOINT FILLER
AND SEALERPLINTH AND GRADE BEAM 

BELOW

GRADE BEAM 
& SLAB EDGE

PLAN VIEW

1 1
/2"

 TYP

#4 TOP & BOT
EA SIDE

GRID

G
R

ID

WF OR HSS COLUMN 
REF PLAN

PREFORMED
JOINT FILLER
AND SEALER

PLINTH AND GRADE BEAM 
BELOW

GRADE BEAM 
& SLAB EDGE

PLAN VIEW

1 1
/2"

 TYP

#4 TOP & BOT

#4 BENT BAR

1'-0" TYP

GRID

G
R

ID

PROVIDE (3) TIES AT TOP OF 
PIER TYP

FINISH GRADE REF 
CIVIL

EXIST GRADE REF 
CIVIL

HOOP TIES
REF SCHED

REF SCHED
SHAFT DIAMETER, Ds

REF SCHED

BELL DIAMETER, Du

P
E

N
E

TR
. -

 S
E

E
 S

C
H

E
D

R
E

F 
C

IV
IL

CLR
3"

.

1'-6" LAP FOR #3 TIES 2'-0" 
LAP FOR #4 TIES

REF DETAILS FOR SPECIFIC TOP OF PIER CONDITIONS FOR 
DOWELS.  WHERE NOT SHOWN, PROVIDE DOWELS TO MATCH 
NUMBER AND SIZE OF THE PIER VERT REINF WITH 30 BAR DIA 
EXTENSION ABOVE AND BELOW TOP OF THE PIER
PROVIDE HOOKS ONLY WHERE SHOWN IN DETAILS

PIER CASING AS 
REQD

 6"
1 

1/
2"

1 
1/

2"
C

LR2"

TOSC ELEV

REF PLAN

ETV: THIS IS FOR COMPRESSION SPLICE. FOR TENSION DUE TO BENDING, USE 
CLASS B TENSION SPLICE. FOR PURE TENSION, USE MECH SPLICE

SCHEDULED VERTICAL 
REINFORCEMENT

6"
 F

O
R

 D
s 

> 
42

"
3"

 F
O

R
 1

2"
 <

 D
s 

< 
42

"

 60° REF GEOTECH

NOTES:

1.  DEPTH OF PIER IS INDICATED FOR INFORMATION ONLY.  ACTUAL DEPTH MAY VARY. REFER TO THE GEOTECHNICAL REPORT AND  
     THE GRADING PLAN FOR DEPTH OF PIER BELOW FINISH FLOOR, AND ADJUST DEPTHS AS REQD BASED ON APPROPRIATE 
     BEARING STRATUM.  REFER TO THE  GEOTECHNICAL REPORT FOR AREAS WHERE UNDERREAMS MAY COLLAPSE. APPROPRIATE 
     ALLOWANCE SHALL BE MADE IN CASE SOIL COLLAPSE IS ENCOUNTERED.

2.  SPLICE VERTICAL REINFORCING IN PIERS WITH CLASS B  TENSION LAP SPLICE. NO MORE THAN 50% OF THE BARS SHALL BE LAP 
     SPLICED AT ONE LOCATION.

3.  FOR PIERS LOCATED WITHIN TWO BELL DIAMETERS CLEAR SPACING, THE SECOND PIER SHALL BE DRILLED A MIN OF 48 HOURS  
     AFTER THE FIRST.

4.  REFER TO GEOTECHNICAL REPORT FOR PIER CASING REQUIREMENTS. IF CASING IS REQUIRED, CASING SHALL BE SIZED TO 
     MAINTAIN THE PIER SHAFT DIAMETER INDICATED IN THE SCHEDULE.

5.  USE TYPE "A" PIER TIES, TYP, UNO. USE TYPE "B" TIES FOR PIERS ABOVE GRADE (INCLUDING PIERS ABOVE GRADE IN CRAWL 
     SPACE), IN SEISMIC DESIGN CATEGORY D, E, & F AND WHERE SPECIFIED IN SCHEDULE.

6.  AT LOCATIONS WHERE OVERALL PIER LENGTH IS INSUFFICIENT TO PROVIDE THE SHAFT AND BELL DIAMETERS AT THE SLOPES  
     IDENTIFIED IN THE GEOTECHNICAL REPORT, A STRAIGHT SHAFT PIER OF DIAMETER EQUAL TO THE BELL DIAMETER SHALL BE 
     PROVIDED. CONTACT EOR FOR PIER REINFORCING.

7.  PIERS AT BRACED BAYS AND  BACK-END OF CANTILEVERED GRADE BEAMS SHALL HAVE CLASS B MECHANICAL COUPLERS FOR 
     ANY SPLICE IN THE VERTICAL (LONGITUDINAL) REINFORCING. (TYP.)

OUTSIDE CORNER PILASTER INTERIOR PILASTERINSIDE CORNER PILASTER

1'
-4

"

1'-4"

PLAN

REF

P
LA

N

R
E

F

>4'-6" WIDE
PLAN VIEW

1'
-4

"

1'-4" 1'-4"

GRID

P
LA

N

R
E

F

>4'-6" WIDE
PLAN VIEW

1'-4"

1'
-4

"

PLAN

REF

P
LA

N

R
E

F

>4'-6" WIDE
PLAN VIEW

#4 S1 HORIZ TIES FULL 
PERIMETER OF PILASTER AT 
6" OC (2 - #4 TIES AT 2" AT TOP)

#5 VERT S1 TIES AT 8" OC 
EACH WAY (3 MIN EACH WAY)

GRIDGRID

G
R

ID

G
R

ID

G
R

ID

ALIGN WITH OUTSIDE FACE 
OF GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL)

DRILLED PIER BELOW

CONT BM REINF THRU 
PILASTER NOT SHOWN 
FOR CLARITY

#4 S1 HORIZ TIES FULL 
PERIMETER OF PILASTER AT 
6" OC (2 - #4 TIES AT 2" AT TOP)

#5 VERT S1 TIES AT 8" OC 
EACH WAY (3 MIN EACH WAY)

#4 S1 HORIZ TIES FULL 
PERIMETER OF PILASTER AT 
6" OC (2 - #4 TIES AT 2" AT TOP)

#5 VERT S1 TIES AT 8" OC 
EACH WAY (3 MIN EACH WAY)

DRILLED PIER BELOW

ALIGN WITH OUTSIDE FACE OF 
GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL,
BUMP OUT PILASTER AS 
REQUIRED)DRILLED PIER BELOW

ALIGN WITH OUTSIDE FACE OF 
GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL,
BUMP OUT PILASTER AS REQUIRED)

CONT BM REINF THRU 
PILASTER NOT SHOWN 
FOR CLARITY

1'
-4

"

1'-4"

PLAN

REF

P
LA

N

R
E

F

1'
-4

"

1'-4" 1'-4"

GRID

P
LA

N

R
E

F

1'-4"

1'
-4

"

PLAN

REF

P
LA

N

R
E

F

#4 S1 HORIZ TIES AT 6" OC
(2 - #4 TIES AT 2" AT TOP)

GRIDGRID

G
R

ID

G
R

ID

G
R

ID

ALIGN WITH OUTSIDE FACE 
OF GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL)

DRILLED PIER BELOW

CONT BM REINF THRU 
PILASTER NOT SHOWN 
FOR CLARITY

#4 S1 HORIZ TIES AT 6" OC
(2 - #4 TIES AT 2" AT TOP)

#5 VERT S1 TIES AT 8" OC 
EACH WAY (3 MIN EACH WAY)

#4 S1 HORIZ TIES AT 6" OC
(2 - #4 TIES AT 2" AT TOP)

#\5 VERT S1 TIES AT 8" OC 
EACH WAY (3 MIN EACH WAY)

ALIGN WITH OUTSIDE FACE 
OF GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL,
BUMP OUT PILASTER AS 
REQUIRED)

DRILLED PIER BELOW

ALIGN WITH OUTSIDE FACE 
OF GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL,
BUMP OUT PILASTER AS 
REQUIRED)

CONT BM REINF THRU 
PILASTER NOT SHOWN 
FOR CLARITY

#5 VERT S1 TIES AT 8" OC 
EACH WAY (3 MIN EACH WAY)

ADDITIONAL SET OF #4 S1 HORIZ 
TIES AT 6" AROUND COLUMN 
ANCHOR BOLTS EACH WAY.  
(2 - #4 TIES AT 2" AT TOP EW) 
PROVIDE (2) ADDITIONAL 
#5 S1 VERTICAL TIES 
(1 IN EACH CORNER)
AT ADDITIONAL #4 S1 HORIZ TIES

WIDTH OF ADDITIONAL HORIZ 
TIES AT ANCHOR BOLTS SHALL 
ALLOW FOR 4" CLEARANCE 
AROUND ANCHOR BOLTS, TYP.

ADDITIONAL SET OF #4 S1 HORIZ 
TIES AT 6" AROUND COLUMN 
ANCHOR BOLTS EACH WAY.  
(2 - #4 TIES AT 2" AT TOP EW) 
PROVIDE (2) ADDITIONAL 
#5 S1 VERTICAL TIES 
(1 IN EACH CORNER)
AT ADDITIONAL #4 S1 HORIZ TIES

ADDITIONAL SET OF #4 S1 HORIZ 
TIES AT 6" AROUND COLUMN 
ANCHOR BOLTS EACH WAY.  
(2 - #4 TIES AT 2" AT TOP EW) 
PROVIDE (2) ADDITIONAL 
#5 S1 VERTICAL TIES 
(1 IN EACH CORNER)
AT ADDITIONAL #4 S1 HORIZ TIES

WIDTH OF ADDITIONAL HORIZ 
TIES AT ANCHOR BOLTS SHALL 
ALLOW FOR 4" CLEARANCE 
AROUND ANCHOR BOLTS, TYP.

WIDTH OF ADDITIONAL HORIZ 
TIES AT ANCHOR BOLTS SHALL 
ALLOW FOR 4" CLEARANCE 
AROUND ANCHOR BOLTS, TYP.

ALIGN WITH OUTSIDE FACE 
OF GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL)

ALIGN WITH OUTSIDE FACE 
OF GRADE BEAM OR WALL
(1'-4" MIN FROM COLUMN CL)

DRILLED PIER BELOW
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE55 STRAP BEAM DETAIL AT CONSTRUCTION

NO SCALE22 TYPICAL SLAB-ON-GRADE INTERIOR BLOCKOUT DETAIL

NO SCALE44 TYPICAL SLAB-ON-GRADE PERIMETER BLOCKOUT DETAIL

NO SCALE66 TYPICAL SLAB-ON-GRADE CORNER BLOCKOUT DETAIL
3/4" = 1'-0"11 TYPICAL PIER REINFORCING DIAGRAM AND SCHEDULE

AB

CDE
FGH

J

K

NO SCALE33 TYPICAL PILASTER DETAILS AT PIERS

BELLED PIER SCHEDULE
TYPE SHAFT DIAMETER BELL DIAMETER PENTR VERT REINF TIES

24/48 2' - 0" 4' - 0" 10' - 0" (8) #7 #3 @ 12" OC

30/60 2' - 6" 5' - 0" 10' - 0" (9) #8 #3 @ 12" OC

36/72 3' - 0" 6' - 0" 10' - 0" (11) #9 #3 @ 12" OC

39/78 3' - 3" 6' - 6" 10' - 0" (12) #9 #3 @ 12" OC

45/90 3' - 9" 7' - 6" 10' - 0" (12) #11 #3 @ 12" OC

No. Description Date



TOSC EL

REF PLAN

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL
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S

C
H

E
D
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REF PLAN FOR SIZE AND 
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REF TYP SLAB DOWEL 
DETAIL
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REF ARCH, PLAN AND 
SCHED FOR SIZE
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EQ EQ
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TERMINATE AT TOP OF SLAB

DOWELS TO MATCH
VERT. REINF

TOSC EL

REF PLAN

GRID

REF PLAN
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F

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB REF PLAN 
FOR REINF

REF TYP SLAB DOWEL 
DETAIL

EXT FINISH BEYOND. 
REF ARCH

REF ARCH

#4 DOWELS AT 12" 
OC W/ (2) #4 CONT

1'
-0

"

CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE 
REF SCHED FOR REINF

A
R

C
H

R
E

F

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

TOSC EL

REF PLAN

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB
REF PLAN FOR SIZE AND 
REINF

REF TYP SLAB DOWEL 
DETAIL

CMU WALL
REF ARCH, PLAN 
AND SCHED FOR SIZE
REF SCHED FOR REINF

CL OF WALL AND 
GRADE BEAM

VERT CONTROL JOINTS SHALL 
TERMINATE AT TOP OF SLAB

R
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S
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H
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D
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P

 S
P
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C

E

DOWELS TO MATCH
VERT. REINF

P
LA

N
R

E
F

TOSC EL

REF PLAN

GRID

REF PLAN

P
LA

N
R

E
F

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 AT 16" OC
CONT AT BOTTOM
TYP

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB REF PLAN 
FOR REINF

REF TYP SLAB DOWEL 
DETAIL

EXT FINISH BEYOND. 
REF ARCH

REF ARCH

#4 DOWELS AT 12" 
OC W/ (2) #4 CONT

CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE
REF SCHED FOR REINF

A
R

C
H

R
E

F

EDGE OF GRADE 
BEAM BEYOND

#4 TIES SPACING TO 
MATCH SCHED GRADE 
BEAM STIRRUPS

REF PLAN

CONC PAVING REF 
CIVIL

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

TOSC EL

REF PLAN

GRID

REF PLAN

P
LA

N
R

E
F

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

REF TYP SLAB DOWEL 
DETAIL

EXT FINISH BEYOND. 
REF ARCH

REF ARCH

#4 DOWELS AT 12" 
OC W/ (2) #4 CONT

1'
-0

"

A
R

C
H

R
E

F

CMU WALL
REF ARCH, PLAN AND
SCHED FOR SIZE
REF SCHED FOR REINF

GC TO COORD WITH ARCH DRAWINGS IF 
STUD WALL SHALL BE USED AT THIS 
LOCATION IN LIEU OF CMU WALLCONC PAVING REF 

CIVIL

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

DOWEL MATCHING VERTICAL 
WALL REINF WITH STD ACI 90º 
HOOK AS SHOWN TYP

(3) #4 CONT

#4 AT 12" OC

2'-0"2'-0"

R
E

F 
S

C
H

E
D

LA
P

 S
P

LI
C

E

DOWEL MATCHING 
VERTICAL WALL REINF 
WITH STD ACI 90º HOOK 
AS SHOWN TYP

#4 AT 9" OC

#4 AT 12" OC

2'-0"2'-0"

R
E

F 
S

C
H

E
D

LA
P

 S
P

LI
C

E

8" BOND BEAM REINF WITH (2)-#5 
CONT TOP AND BOTTOM

(2)-#5 CONT TOP AND 
BOTTOM

4" OR 6" CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE
REF SCHED FOR REINF

TOSC EL

REF PLAN

TOSC EL

REF PLAN

4" OR 6" CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE
REF SCHED FOR REINF

1'
-0

"

1'
-0

"

1'-0" REF ARCH 1'-0"

2'-0"

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

GRID

NOTE:

1.   REF TYPICAL PILASTER DETAILS
      FOR INFO NOT SHOWN

REF PLAN

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

STL COLUMN 
REF PLAN

STL BASE PL AND ANCHOR RODS 
REF SCHED

CONC SLAB REF PLAN 
FOR REINF

OPTIMAL COLUMN BLOCKOUT, REF 
TYP DETAIL

EDGE OF GRADE 
BEAM BEYOND

CONTINUE REINF 
FROM GRADE 
BEAM

EXT FINISH BEYOND. 
REF ARCH

#4 DOWELS AT 12" 
OC W/ (2) #4 CONT

1'
-0

"

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK 
AT TOP OF PIER REF              
PIER SCHED FOR SIZE 
AND REINF

REF TYPICAL 
PILASTER DETAIL

TOSC EL

REF PLAN

TO PIER ELEV

REF PLAN

REF ARCH
CMU WALL 
REF ARCH, PLAN AND 
SCHED FOR SIZE
REF SCHED FOR REINF

FINISH GRADE REF 
ARCH

A
R

C
H

R
E

F

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

TOSC EL

REF PLAN

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM 
REF SCHED FOR SIZE 
AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB
REF PLAN FOR SIZE AND 
REINF

REF TYP SLAB DOWEL 
DETAIL

CMU WALL
REF ARCH, PLAN 
AND SCHED FOR SIZE
REF SCHED FOR REINF

CL OF WALL AND 
GRADE BEAM

VERT CONTROL JOINTS SHALL 
TERMINATE AT TOP OF SLAB

R
E
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S

C
H

E
D

LA
P

 S
P

LI
C

E

TOSC EL

REF PLAN

P
LA

N
R

E
F

A
R
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H
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E

F

DOWELS TO MATCH
VERT. REINF

REF TYPICAL SLAB 
DEPRESSION DETAILS 
AT SLAB RECESS

GRID

NOTE:

1.   REF TYPICAL PILASTER DETAILS
      FOR INFO NOT SHOWN

REF PLAN

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

STL COLUMN 
REF PLAN

STL BASE PL AND ANCHOR RODS 
REF SCHED

CONC SLAB REF PLAN 
FOR REINF

OPTIMAL COLUMN BLOCKOUT, REF 
TYP DETAIL

EDGE OF GRADE 
BEAM BEYOND

CONTINUE REINF 
FROM GRADE 
BEAM

EXT FINISH BEYOND. 
REF ARCH

#4 DOWELS AT 12" 
OC W/ (2) #4 CONT

1'
-0

"

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK 
AT TOP OF PIER REF              
PIER SCHED FOR SIZE 
AND REINF

REF TYPICAL 
PILASTER DETAIL

TOSC EL

REF PLAN

TO PIER ELEV

REF PLAN

REF ARCH
CMU WALL 
REF ARCH, PLAN AND 
SCHED FOR SIZE
REF SCHED FOR REINF

FINISH GRADE REF 
ARCH

A
R

C
H

R
E

F

CMU WALL 
REF ARCH, PLAN AND 
SCHED FOR SIZE
REF SCHED FOR REINF

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

TOSC EL

REF PLAN

P
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N
R

E
F

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

(2)#4 CONT AT 
BOTTOM TYP
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R
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S

C
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E
D

REF SCHED

1'
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"

TO WALL ELEV

WINDOW 
PER ARCH

FACE OF BRICK-
REF ARCH

CONC SLAB REF PLAN 
FOR THICKNESS AND REINF

GALV 3/8" BENT PL                           
(OR EQUIV ANGLE) W/3/4" DIA ANCHOR 
BOLTS AT 16" OC; 
USE BENT PLATE AS TEMPLATE FOR 
BOLT PLACEMENT; SHIM
AS REQ'D BEHIND ANGLE
TO SET ANGLE TO THE 
SPECIFIED TOLERANCE 

7"

CMU WALLS REF ARCH 
FOR SIZE AND 
REF SCHED FOR REINF

ETV

MAX
1/2"

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

A
R

C
H

R
E

F

REF TYP SLAB 
DOWEL DETAIL

TOSC EL

REF PLAN

GRID

REF PLAN

P
LA

N
R

E
F

1 1/2" DEEP SHEAR KEY

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB REF PLAN 
FOR REINF

REF TYP SLAB DOWEL 
DETAIL

EXT FINISH BEYOND. 
REF ARCH

REF ARCH

#4 DOWELS AT 12" 
OC W/ (2) #4 CONT

1'
-0

"

CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE
REF SCHED FOR REINF

A
R

C
H

R
E

F

#4 AT 9" OC CONT AT 
BOTTOM

REF ARCH

MIN

1'-0"

2'-0"

REF ARCH

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

TOSC EL

REF PLAN

R
E

F 
P

LA
N

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

R
E
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P
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N

R
E

F 
S

C
H

E
D

REF SCHED

REF TYP SLAB DOWEL 
DETAIL

REF ARCH

MIN

1'-0"

2'-0"

CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE
REF SCHED FOR REINF

R
E

F 
S

C
H

E
D

LA
P

 S
P
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C

E

REF ARCH

CONC SLAB REF PLAN 
FOR REINF

CMU WALL
REF ARCH, PLAN AND SCHED 
FOR SIZE
REF SCHED FOR REINF

#4 AT 9" OC CONT AT 
BOTTOM

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

3/4" = 1'-0"66 INTERIOR GRADE BEAM AT DOUBLE CMU WALLS

3/4" = 1'-0"22 EXTERIOR GRADE BEAM AT CMU WALL

3/4" = 1'-0"77 INTERIOR CMU WALL AT INTERIOR GRADE BEAM

3/4" = 1'-0"33 EXTERIOR WIDENED GRADE BEAM

3/4" = 1'-0"55 EXTERIOR GRADE BEAM AT DOUBLE CMU WALLS

3/4" = 1'-0"44 TYPICAL INTERIOR CMU ON SLAB-ON-GRADE

3/4" = 1'-0"99 EXTERIOR COLUMN AT PILASTER
3/4" = 1'-0"12
INTERIOR GRADE BEAM AND THICKENED SLAB AT DOUBLE
CMU WALLS123/4" = 1'-0"11

EXTERIOR GRADE BEAM AND THICKENED SLAB AT DOUBLE
CMU WALLS113/4" = 1'-0"1010CMU AT WINDOW
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3/4" = 1'-0"11 EXTERIOR PILASTER AT COLUMN
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FOOD SERVICE
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3/4" = 1'-0"88 INTERIOR CMU WALL AT INTERIOR GRADE BEAM W/RECESS
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No. Description Date



#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC PAVING REF 
CIVIL

1/2" COMPRESSIBLE 
JOINT FILLER

#4X2'-0" DOWELS 
AT 12" OC
(3 MIN; AT DOORS 
ONLY)

TOSC EL

REF PLAN

REF SCHED

STRUCTURAL SLAB REF 
PLAN FOR REINF

DOWELS REF TYP
SLAB DOWEL DETAIL

#4x4'-0" DOWELS AT 
12" OC

2'-0"
1 1/2"

EXTERIOR FACE OF FINISH 
REF ARCH

NOTE:
REF ARCH FOR WIDTH OF 
STOOP TO MATCH PAVING 
(REF CIVIL)

5'-0" MIN

MATCH CONC SLAB REINF 
AND THICKNESS CALLED 
OUT ON PLAN

DOWELS REF TYP
SLAB DOWEL DETAIL

OPTIONAL 
CJ

FLOOR STEP
REF ARCH

SOIL RETAINER
REF TYP DETAIL

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

P
LA

N
R

E
F

TOSC EL

REF PLAN

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

GRID

REF SCHED

EQ EQ

CONC GRADE BEAM REF 
SCHED FOR SIZE AND 
REINF.

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK AT 
TOP REF SCHED FOR PIER 
SIZE AND REINF

CONC SLAB-ON-GRADE 
REF PLAN FOR SIZE 
AND REINF

SLAB DOWELS 
REF TYP SLAB DOWEL DETAIL

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

2'-0"

P
LA

N
R

E
F

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

GRID

EQ EQ

TOSC EL

REF PLAN

R
E

F 
S

C
H

E
D

R
E

F 
P

LA
N

TO PIER ELEV

REF PLAN

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK 
AT TOP OF PIER REF              
PIER SCHED FOR SIZE 
AND REINF

CONC SLAB-ON-
GRADE REF PLAN FOR 
SIZE & REINF

STL COL 
REF PLANREFER TO TYPICAL 

DETAIL FOR LEAVE-
OUT REQUIREMENTS

CONTINUE THE 
GRADE BEAM REINF 
THROUGH THE 
PILASTER

EDGE OF GRADE BEAM 
BEYOND; REF PLAN

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

REF TYPICAL 
PILASTER DETAIL

GRID

EQ EQ

TOSC EL

REF PLAN

R
E

F 
S

C
H

E
D

R
E

F 
P

LA
N

TO PIER ELEV

REF PLAN

CONTINUE THE 
GRADE BEAM REINF 
THROUGH THE 
PILASTER

EDGE OF GRADE BEAM 
BEYOND; REF PLAN

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK 
AT TOP OF PIER REF              
PIER SCHED FOR SIZE 
AND REINF

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

STL COLUMN 
REF PLAN

STL BASE PL AND ANCHOR RODS 
REF SCHED

CONC SLAB REF PLAN 
FOR REINF

OPTIMAL COLUMN BLOCKOUT, REF 
TYP DETAIL

REF TYPICAL 
PILASTER DETAIL

3/4" = 1'-0"11 INTERIOR GRADE BEAM AT PIER
3/4" = 1'-0"22 INTERIOR COLUMN AT PILASTER

3/4" = 1'-0"33 INTERIOR COLUMN AT PILASTER
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DETAILS (CONT.)
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CIVIL
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T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988
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KUBALA ENGINEERS
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LEAF
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3/4" = 1'-0"44 TYPICAL CONC SLAB-ON-GRADE STOOP AT EXTERIOR DOORS
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(4) #6 DOWELS AT EA PIER 
TYP WITH STD HOOK AT TOP 
AND EXTEND 71 BAR DIA 
INTO PIER

CONC GRADE BEAM REF 
SCEHD

DOWELS TO MATCH VERT WALL
REINF IN SIZE AND QUANTITY
REF SCHED FOR SPLICE LENGTH

9 GA HORIZ JOINT
REINF AT 16" OC

PROVIDE STD ACI
HOOK IN GRADE BEAM

REF PLAN AND
FOUNDATION SCHED FOR
PIER SIZE AND REINF

8" CMU WALL W/
#6 VERT AT 16" OC E.F. 8" DEEP BOND BEAM REINF 

WITH (2) #5 CONT

PAVING REF CIVIL

#4 AT 12" WITH (2) #4 
AT TOP 

R
E

F 
S

C
H

E
D

1'
-0

"

TO PAVING ELEV

REF CIVIL

PAVING REF 
CIVIL

ETV

ETV

R
E

F 
A

R
C

H
 (1

0'
-0

" M
A

X
)

1'
-0

"

R
E

F 
S

C
H

E
D

LA
P

 S
P

LI
C

E

PAVING IF REQ'D REF
CIVIL AND ARCH DWGS

GC COORDINATE SUB-GRADE 
DRAINAGE PIPE WITHIN REBAR 
CAGE WHERE PRESENT

#5 STIRRUPS AT 6" 
OC EA WAY

C
O

O
R

D
G

C

STL BASE PL
REF SCHED                    

(4) #6 VERT HOOK 
AT TOP AND BOT

#3 TIES AT 6" OC (3 AT 
2" AT TOP)

TO PAVING ELEV

REF CIVIL

STL COL REF PLAN

EXTERIOR FINISH REF  
ARCH

CONC PIER REF PLAN

GRID

#6 AT 8" EF

EXTEND ALL VERT REINF 
TO TOP OF CAP AND 
TERMINATE
WITH A STD ACI HOOK, 
REF SCHED

NOTE:

1.   REF TYPICAL PILASTER DETAILS
      FOR INFO NOT SHOWN

2'-0" MIN

REF ARCH

2'
-6

"

D
IM

 (2
'-0

" M
IN

)

G
C

 T
O

 C
O

O
R

D
 R

E
Q

'D

C
O

O
R

D
G

C

ETV

ETV

ETV

16"∅ FOOTING 
X 6'-0" DEEP

3/4"∅ X 15" ANCH. BOLT

W6X9 GALVANIZED STEEL

L2X2X1/4

L2X2X1/4 GALVANIZED STEEL

3" GALVANIZED STEEL PIPE

PIPE WITH INSULATION

GRADE

10"X10"X3/4" BASE

PL W/4-3/4" ∅ X
1'-0" X 3" HOOK
ANCHOR BOLTS

MIN 18GA
INSULATION SADDLE

1/4

1/4

1/4

11
'-0

"  
M

A
X

1"
 G

R
O

U
T

3/4"∅ X 15" ANCH. BOLTS

W6X9 GALVANIZED STEEL

3" GALVANIZED STEEL PIPE

10"x10"x3/4" BASE

PL W/4-3/4" ∅ x
1'-0" x 3" HOOK
ANCHOR BOLTS

16"∅
FOOTING X 48" DEEP

L2X2X1/4
GALVANIZED STEEL

1/4

1/4

11
'-0

"  
M

A
X

1/4

MIN 18GA
INSULATION SADDLE

GRID

FIN FLR

REF PLAN

TO PIER ELEV

REF PLAN

AVADEK COLUMN
GC COORD W/ ARCH
FOR ANY REQUIRED
FINISH

REF TYPICAL 
PILASTER DETAIL

C
O

O
R

D

G
C

PAVING IF REQUIRED
REF CIVIL AND ARCH 
DRAWINGS

REF ARCH

EQ EQ

GRID

FIN FLR

REF PLAN

TO PIER ELEV

REF PLAN

AVADEK COLUMN
GC COORD W/ ARCH
FOR ANY REQUIRED
FINISH

REF TYPICAL 
PILASTER DETAIL

1 1/2" GROUT FOR HSS8x8
& HSS10x10 COLUMNS
2" GROUT FOR HSS12x12
COLUMNS

PAVING
REF CIVIL

REF ARCH

EQ EQ

NOTE:
GC SHALL COORDINATE WITH AVADEK 
FOR REQUIRED COLUMN BASE CONDITION
(TYP)

CONC PIER REF PLAN CONC PIER REF PLAN

FLAGPOLE - REF 
MANUFACTURER'S 
DWGS FOR SIZE

TOP OF PAVEMENT/GRADE
REF CIVIL

(6) #6 VERT. W/
#3 TIES @ 12"

REF ARCH
DRAWINGS FOR
ADDITIONAL NOTES

TOSC ELEV

REF PLAN

3"
3"

3"
3"

3"
3"

2'-0"  DIA

C
LR6"

10
'-0

" O
R

 1
/3

 P
O

LE
 H

E
IG

H
T 

W
H

IC
H

E
V

E
R

 IS
 G

R
E

A
TE

R

3" CLR

R
E

F 
A

R
C

H
R

E
F 

C
IV

IL 1'
-0

"
2'

-0
"

DIAMETER

18" PIER

3"

(6) #7 VERT REINF #3 AT 
6" OC HOOP TIES

6" Ø EXTRA STRONG GALVANIZED PIPE
BOLLARD FILLED WITH 3000 PSI (MINIMUM)
CONCRETE,  REFER TO ARCHITECTURAL
DRAWINGS FOR LOCATIONS

SMOOTH DOMED TOP

SITE PAVING
REF CIVIL

1 ADDITIONAL SET 
OF TIES AT TOP 
OF SHAFT

NOTE:

1.   THE GENERAL CONTRACTOR IS RESPONSIBLE FOR THE
      COORDINATION OF BOLLARD LOCATIONS WITH THE
      ARCHITECTURAL DRAWINGS AND SHALL PROVIDE
      BOLLARDS WHERE REQUIRED WHETHER SHOWN ON THE
      STRUCTURAL DRAWINGS OR NOT.

TO
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 X
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X
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W16

W16

(2) 3/4"∅ GALV
ANCHOR BOLTS

24"∅ SHAFT W/
(6) #7 VERT &
#3 TIES @ 14" OC

SECTION 'A-A'

ALL STEEL FRAMING & CONNECTION
BOLTS TO BE GALVANIZED.
NO FIELD WELDING.  COORDINATE
ALL DIMENSIONS AND COOLING
TOWER ANCHOR LOCATIONS WITH
APPROVED SHOP DRAWINGS
SUBMIT LAYOUT FOR APPROVAL.

PLAN VIEW (NTS)

W16x36

W16x36

W
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x2
6

W
16

x2
6 W

10
x1

2

W
10x12

W
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W
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W
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4'
-0

" C
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D
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A
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G
R

O
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T
1"

@
3"

 O
C

3 
S

P
A

COORDINATE

C
O

O
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D
IN

A
TE

W
16

x2
6

NOTES:

1. ANCHOR BOLTS TO BE A307 
    GALVANIZED BOLTS WITH 
    GALVANIZED NUTS. 
    CONCRETE TO HAVE A 28 DAY 
    STRENGTH OF 3000 PSI.

2. CONTRACTOR SHALL PROVIDE AN 
    ALLOWANCE FOR PIER CASINGS ON A 
    PER LINEAR FOOT BASIS AS PER 
    DIVISION 1 OF THE PROJECT 
    SPECIFICATIONS.  
    ALSO REFER TO THE GEOTECHNICAL 
    REPORT FOR PIER CASING 
    REQUIREMENTS.

3. REF MEP DRAWINGS FOR EMBEDDED 
    CONDUIT, WIRES, ETC.

4. MIN PIER DIAMETER SHALL BE THE 
    GREATER OF D PLUS 9" OR THE MIN  
    PIER DIAMETER IN THE SCHEDULE.

ANCHOR BOLTS AND
TEMPLATE FURNISHED
BY LIGHTPOLE SUPPLIER

RIGID FIBER FORM
(SONOTUBE) FILLED
W/ CONCRETE

TOP OF PAVEMENT/GRADE
REF CIVIL

3"
3"

3"
REF NOTE 4

C
LR6"
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E
IG

H
T

W
H
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H

E
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E
R
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 G

R
E

A
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R

LIGHTPOLE - REF 
MANUFACTURER'S 
DWGS FOR SIZE

REF MEP DWGS 
FOR CONDUIT

PROVIDE 3 TIES 
AT 2" OC AT TOP

1" CHAMFER- TYP

3" CLR

LIGHT POLE BASE SCHEDULE
MAX

POLE HT
MIN PIER

DIAMETER
MIN DEPTH VERT REINF HOOP TIES NOTES

25'-0" TO 30'-0" 24" 12'-0" (6) #6 #3 AT 12" OC 1,2

NOTE(S):

1. CONTRACTOR SHALL PROVIDE AN ALLOWANCE FOR PIER CASINGS ON A PER LINEAR
FOOT BASIS AS PER DIVISION 1 OF THE PROJECT SPECIFICATIONS.  ALSO REFER TO
THE GEOTECHNICAL REPORT FOR PIER CASING REQUIREMENTS.

2. SPLICE VERTICAL REINFORCING IN PIERS WITH CLASS B TENSION LAP SPLICE.

3. OPTIONAL CONSTRUCTION JOINT IS ACCEPTABLE. DO NOT SPLICE VERTICAL
REINFORCING ABOVE JOINT.

4. FOUNDATION DETAIL IS BASED ON A MAXIMUM FIXTURE EPA OF 1.2

V
E

R
IF

Y
 W

/ A
R

C
H

 3'
-6

"

VERT REINF REF SCHED

D

LARGEST DISTANCE BETWEEN 
ANY TWO ANCHOR BOLTS

CL POLE AND PIER

HOOP TIES
REF SCHED

18'-0" TO 24'-0" 18" 12'-0" (6) #6 #3 AT 12" OC 1,2

ENGR:
CHECK MAX EPA
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S
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H

IN
6"

6'
-0

" F
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R
 1

2"
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M

,  
O

R
 5

'-0
" F

O
R

 1
8"

 D
IA

M
.

P
E

R
 M

A
N

FU
. 

2"

 PER DEPTH

12" OR 18"

REMAINDER OF PIER
IS UNREINFORCED 

2'
-0

"

9'
-0

" 
D

E
E

P
P

E
R

 M
A

N
FU

. 
2"

PER DEPTH

24" DIAMETER

PROVIDE (3) - #3 TIES 
AT 2' OC WITH FIRST 
TIE 4" CLEAR FROM
TOP (TYP.)

PIER SHALL BE 24" DIAMETER 
X 9'-0" DEEP WITH (6) - #5 
VERTICALS
WITH #3 TIES AT 10" OC 
VERTICALLY.

GROUND SURFACE

SLOPE TOP OF PIER
AWAY FROM POST
(TYP.)

POST SHALL EMBED
2'-0" MIN INTO PIER.
PROVIDE (2) - #3 TIES
ABOVE AND BELOW 
TERMINATION OF 
PIPE (TYP.)

BOTTOM OF POST SHALL
BE OPEN TO ALLOW
CONCRETE TO INFILL
INTO PIPE UP TO 
TOP OF PIER  (TYP.)

THIS DETAIL SHALL BE USED FOR SOLID 
FILL CHAIN LINK WITH WIND SCREEN OR 

OTHER SLATTED - TYPE INFILL.
GC COORD LOCATION W/ ARCH

THIS DETAIL SHALL BE USED FOR OPEN 
CHAIN LINK WITH NO WINDSCREEN OR 

OTHER SLATTED - TYPE INFILL.  
GC COORD LOCATION W/ ARCH 

POST PER CHAIN 
LINK MANUF. POST 
SPACING SHALL NOT 
EXCEED 10'-0" ON CENTER.  
POST / FENCE HEIGHT 
SHALL NOT EXCEED 7'-0" 
FROM GROUND (TYP.)

GROUND SURFACE

SLOPE TOP OF PIER
AWAY FROM POST
(TYP.)

PROVIDE (3) - #3 TIES 
AT 2' OC WITH FIRST 
TIE 4" CLEAR FROM
TOP (TYP.)

POST PER CHAIN 
LINK MANUF. POST 
SPACING SHALL NOT 
EXCEED 10'-0" ON CENTER.  
POST / FENCE HEIGHT 
SHALL NOT EXCEED 7'-0" 
FROM GROUND (TYP.)
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SITE ITEMS
FOUNDATION

DETAILS
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Cy-Fair Independent School District
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3/4" = 1'-0"11 SCREEN WALL AT MECH YARD
3/4" = 1'-0"22 EXTERIOR COLUMN DETAIL

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE88 SINGLE COLUMN PIPE STANCHION DETAIL
NO SCALE99 DOUBLE PIPE STANCHION PIPE SUPPORT DETAIL

3/4" = 1'-0"33 TYP AVADEK CANOPY COLUMN DETAIL

AB

CDE
FGH

J

KNO SCALE55 FLAGPOLE FOOTING DETAIL
NO SCALE44 BOLLARD DETAIL

NO SCALE1010COOLING TOWER SUPPORT DETAIL

NO SCALE66 LIGHTPOLE FOOTING DETAIL
NO SCALE77 CHAIN LINK FENCE POST DETAIL

No. Description Date



REF ARCH

RE
F 

AR
CH

REF ARCH

REF ARCH

REF ARCH

R
E

F
 A

R
C

H

INDICATES 8" CMU WALL - REINF.
W/ #7 IN GROUTED CELLS @ 16" OC

INDICATES EXTENT OF 1'-0" THICK
CONT. FOOTING -  REINF W/ 
#6@12"OC EA. WAY

2/
 S

-3
21 2/ S-321

3/
 S

-3
21

3"

CONT FOOTING 
REINF. W/
#6 @ 12" OC EW 
TOP & BOTT

#5 TIES @ 12" OC

#4 @ 12" OC
TERMINATE W/ STD
HOOK, TYP

R
E

F 
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R
C

H
R

E
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R

C
H

R
E

F 
A

R
C

H
 (8

'-0
" M

A
X

)
2'

-0
"

1'
-0

"

CAST STONE CAP
REF ARCH

CONT. BOND BEAM
REINF. W/ (2)-#5 CONT.

8" CMU WALL
REINF. W./ #7 VERT.
@ 16" OC IN FULLY 
GROUTED CELLS

FIN GRADE
REF CIVIL

DOWELS TO MATCH
CMU VERT. REINF.
HOOK DOWELS AT
BOTTOM

REF ARCH

MIN

1'-0"

MIN

1'-0"

CAST STONE
REF ARCH

1'-0"
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R
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 (8
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-0
"

1'
-0

"

3"

CONT FOOTING 
REINF. W/
#6 @ 12" OC EW 
TOP & BOTT

#5 TIES @ 12" OC

#4 @ 12" OC
TERMINATE W/ STD
HOOK, TYP

CAST STONE CAP
REF ARCH

CONT. BOND BEAM
REINF. W/ (2)-#5 CONT.

8" CMU WALL
REINF. W./ #7 VERT.
@ 16" OC IN FULLY 
GROUTED CELLS

FIN GRADE
REF CIVIL

DOWELS TO MATCH
CMU VERT. REINF.
HOOK DOWELS AT
BOTTOM

REF ARCH

1'-0"

CAST STONE
REF ARCH
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1.   ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
      OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
      EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
      LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2.   GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
      GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES.  IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3.   CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
      FABRICATION.  IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
      FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
      AND/OR ENGINEER OF DISCREPANCIES.

4.   CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
      AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
      VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1.   ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
      OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
      EXISTING CONDITIONS.  THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
      BEGINNING ANY DEMOLITION WORK.

2.   THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

      DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 

      APPROVAL.

3.   THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
      WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

4.  THE GC SHALL SUBMIT PREDEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN EXISTING 
      WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

5.   CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

6.   STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE
      INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:

1

1

#4@12 EACH WAY W/ (4)#4 CONT

REF ARCH FOR DRAIN DIMENSIONS1'-6"

ARCH

REF

#4@12" W/ (2)#4 CONT
(MIN 4 EA WAY)

EXIST SLAB
STD. SLAB REINF.
NOT SHOWN FOR 
CLARITY

EXISTING CONDITION

NEW CONSTRUCTION
CONDITION

EXISTING SLAB-ON-GRADE 

 3"

 3"

 3"

NOTE:

1.   GC SHALL COORDINATE LOCATIONS WITH ARCH DRAWINGS.

2.   EXISTING GRADE BEAMS FOUND WITHIN DEMO SLAB AREA SHALL NOT BE DEMOLISHED  
      UNLESS NOTED OTHERWISE IN  STRUCTURAL FOUNDATION PLAN. 

#4 DOWELS X 2'-0"
DRILL AND EPOXY 7"
INTO EXISTING AT 12" O.C.
ALL AROUND

DEMO CONDITION

DO NOT OVERCUT AT CORNERS

PORTION OF SLAB TO BE CUT TO
CREATE RECTANGULAR VOID AS REQ'D

CUT AND REMOVE 
EXISTING REINF 
WITHIN CUTTING AREA

(TYP.)

1'-1"

(TYP.)

1'-0"

A
R

C
H

R
E

F

M
IN

.

6"

CLASS A 15 MILL VAPOR 
BARRIER; (TYP.) 

DO NOT DISTURB EXISTING 
SUBGRADE UNDER SURROUNDING 
EXISTING SLAB-ON-GRADE DURING 
EXCAVATION; (TYP.)

#4 DOWELS X 2'-0"
DRILL AND EPOXY 7"
INTO EXISTING AT 12" O.C.
ALL AROUND

NEW PLUMBING LINE

COMPACTED SELECT FILL OR 
CEMENT STABILIZED SAND

#4 AT 12" O.C.
EACH WAY
(MIN 4 EA WAY)

EXISTING CONDITION

DEMO CONDITION

EXISTING SLAB-ON-GRADE 

EXISTING SLAB

AS REQUIRED

MIN. LAP

 1'-7"

DO NOT DISTURB EXISTING 
SUBGRADE UNDER SURROUNDING 
EXISTING SLAB-ON-GRADE DURING 
EXCAVATION; (TYP.)

DO NOT OVERCUT AT CORNERS

PORTION OF SLAB TO BE CUT TO
CREATE RECTANGULAR VOID AS REQ'D

CUT AND REMOVE 
EXISTING REINF 
WITHIN CUTTING AREA

CLASS A 15 MILL VAPOR 
BARRIER; (TYP.) 

NEW CONSTRUCTION
CONDITION

NOTE:

1.   GC SHALL COORDINATE LOCATIONS WITH ARCH DRAWINGS.

2.   EXISTING GRADE BEAMS FOUND WITHIN DEMO SLAB AREA SHALL NOT BE DEMOLISHED  
      UNLESS NOTED OTHERWISE IN  STRUCTURAL FOUNDATION PLAN. 

FLOOR DRAIN - REF 
PLUMBING DWGS

SLOPE TO DRAIN

(2) #5 EW

NOTE:

1.   GC SHALL COORDINATE LOCATIONS WITH ARCH DRAWINGS.

EXISTING CONDITION

DEMO CONDITION

EXISTING SLAB-ON-GRADE 

DO NOT OVERCUT AT CORNERS

PORTION OF SLAB TO BE CUT TO
CREATE RECTANGULAR VOID AS REQ'D

#4 DOWELS X 2'-0"
DRILL AND EPOXY 7"
INTO EXISTING AT 12" O.C.
ALL AROUND

#4 AT 12" O.C.
EACH WAY
(MIN 4 EA WAY)

(+
6 

3/
4"

)

D
R

A
IN

 D
E

P
T

C
LR3"

6"

WIDTH (+9")

DRAIN

1'-6" 1'-6"

EXISTING SLAB

DO NOT DISTURB EXISTING 
SUBGRADE UNDER SURROUNDING 
EXISTING SLAB-ON-GRADE DURING 
EXCAVATION; (TYP.) 

CUT AND REMOVE 
EXISTING REINF 
WITHIN CUTTING AREA

CLASS A 15 MILL VAPOR 
BARRIER; (TYP.) 

NEW CONSTRUCTION
CONDITION

NOTE: 

1.   REMOVE EXIST. ARCH
      FINISHES TO SOLID CONCRETE
      PRIOR TO POURING INFILL. DO
      NOT DAMAGE EXIST. CONC
      DURING CONSTRUCTION

#4 DOWELS X 2'-0"
DRILL AND EPOXY 7" 
INTO EXIWSTING AT 
12" O.C. ALL AROUND

EXISTING
CONCRETE

EXISTING
CONCRETE

EXISTING
CONCRETE

FILL RECESS WITH CEMENT FLOOR
LEVELLING COMPOUND PER SPECS.

NEW CONCRETE, REINFORCE
WITH WWM 6X6-W2.9XW2.9
@ MID-DEPTH

NEW CONCRETE, REINFORCE WITH
#4@16 E.W. @ 1 1/2" CLEAR BELOW
TOP OF FILL

5"
 T

O
 1

'-0
"

LE
S

S
 T

H
A

N
 5

"
1 

1/
2"

 T
O

LE
S

S
 T

H
A

N
1 

1/
2"

NOTE:

1.   GC SHALL COORDINATE LOCATIONS WITH ARCH DRAWINGS.

EXISTING CONDITION

DEMO CONDITION

EXISTING SLAB-ON-GRADE 

DO NOT OVERCUT AT CORNERS

PORTION OF SLAB TO BE CUT
TO CREATE RECTANGULAR VOID AS REQ'D

CUT AND REMOVE 
EXISTING REINF. 
WITHIN CUTTING 
AREA

NOTES:

1.   DETAILS SHOWN HERE ARE FOR
      NON-COMPOSITE STEEL FLOORS.
      IF FLOOR IS COMPOSITE PLEASE
      INFORM E.O.R. TO REVIEW THE
      CONDITION. UNDER NO
      CIRCUMSTANCES SHALL ANY
      STEEL STRUCTURE BE CUT OR
      MODIFIED.

2.   GC SHALL COORDINATE
      LOCATIONS WITH ARCH
      DRAWINGS.

3.   DO NOT CUT ANY STRUCTURAL
      STEEL MEMBERS (TYP.)

EXIST. JOIST - SEE 
PLAN

L4x4x5/16"
TWO SIDES 
OF OPENING

WWF - REF
GENERAL NOTES

DO NOT CUT DECK
UNTIL OPENING NEEDED

FLOOR DRAIN - REF 
PLUMBING DWGS

3/8" GUSSET PLATE; 
(TYP.)

NEW CONSTRUCTION
CONDITION

OPENING WIDTH LESS THAN OR EQUAL TO 18"

OPENING WIDTH GREATER THAN 18"

SAWCUT & REMOVE
EXIST SLAB AS REQD

DRILL & EPOXY NEW
#4xAS REQD DOWELS
AT 18" OC (MIN 6"
EMBED)

SAWCUT & REMOVE
EXIST SLAB AS REQD

NEW CONC SLAB TO
MATCH EXIST REINF
WITH #3 AT 18" OC EW

DRILL & EPOXY NEW
#4x1'-6" DOWELS AT
18" OC (MIN 6"
EMBED)

NEW CONC SLAB TO
MATCH EXIST REINF
WITH (2) #3 CONT

TOSC ELEV

REF PLAN

TOSC ELEV

REF PLAN

AS REQUIRED

MIN

6"

AS REQUIRED

EXISTING 
CONCRETE

#10

#11

20"

22"

6'-8"

7'-4"

5'-10"

#8

#9

#7

18"

15"

16"

4'-6"

5'-2"

#5

#6

#4

10" 2'-7"

14" 3'-1"

8" 2'-0"

#3

BAR 
SIZE

LE

7" 2'-0"

NEW CONCRETE BEAM

CHIP KEY INTO EXISTING CONCRETE. DO 
NOT DAMAGE REINF IN EXISTING 
CONCRETE

PROVIDE DOWELS INTO EXISTING 
CONCRETE TO MATCH HORIZ REINF IN 
NEW BEAM

DOWELS SHALL BE ANCHORED WITH HILTI HY-200 V3 
ADHESIVE OR APPROVED EQUAL. INSTALL DOWELS IN 
ACCORDANCE WITH THE MFR REQUIREMENTS FOR THE 
PRODUCT. INSTALLATION TO BE OBSERVED BY THE 
OWNERS TESTING LAB

SHEAR KEY
2" MIN

"L"

"E"

EXISTING PIER TO REMAIN

PREPARATION:

1.   CHIP EXISTING CONCRETE PIER DOWN TO DEPTH SHOWN.
2.   CUT PIER REINFORCEMENT FLUSH W/ TOP PIER.
3.   PROVIDE EPOXY GROUT OVER EXPOSED REBAR.
4.   BACKFILL/COMPACT OVER PIER AND ABANDON IN PLACE.

NOTE:

1.   WHERE EXISTING PIER INTERFERES WITH NEW
      FOUNDATION/SLAB, CONTRACTOR SHALL REMOVE EXISTING TOP
      OF PIER TO AN ELEVATION 12 INCHES BELOW FUTURE GRADE 
      BEAMS (UP TO 4'-0" BELOW FFE - REF GRADE BEAM SCHED).

2. IF DRILLED FOOTINGS ARE PLANNED TO BE EXCAVATED 
    AND COMPLETELY REMOVED, THE GEOTECHNICAL    
    ENGINEER SHALL BE CONTACTED FOR ADDITIONAL 
    RECOMMENDATIONS. COMPLETE REMOVAL OF   
    DRILLED FOOTINGS WILL REQUIRE SIGNIFICANT EARTHWORK 
    ACTIVITIES TO BACKFILL THE RESULTING EXCAVATIONS IN SUCH A 
    MANNER AS TO MAKE THE SITE SUITABLE FOR NEW CONSTRUCTION. 
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TOSC ELEV

REF PLAN

INDICATES EXISTING GRADE BEAM 
WITH ARCH / CIVIL PAVING ABOVE.  
NOTE: PAVING / SIDEWALK PORTION 
TO BE DEMOLISHED AND GRADE 
BEAM TO STAY INTACT, REFERENCE 
FINAL DETAIL (TYP)

TOSC ELEV

REF PLAN

#3 HOOKED DOWELS @ 12" OC. DRILL 
AND EXPOXY 6" INTO EXSISTING.  USE 
HILTI HY-200 V3 ADHESIVE OR APPROVED 
EQUAL. GC SHALL ENSURE NOT TO 
DAMAGE EXISTING CONTINUOUS 
REINFORCING IN EXISTING BEAM (TYP)

4"
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 P
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R
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X
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P

P
R

O
X

.

1'
-0

" M
IN

6"
 L

A
P

(2) #4 CONT. BARS, RUN 
WITHIN HOOK OF 
HOOKED DOWELS AS 
SHOWN (TYP.) 

REF ARCH

TOSC ELEV

REF PLAN

INDICATES SLAB PORTION 
REMOVED
AND NOSE OF BEAM 
ROUGHENED FOR NEW SCAB-
ON LEDGE - REF FINAL 
CONDITION (TYP)

EXISTING CONDITION POST-DEMO CONDITION FINAL / NEW CONDITION 

NEW COLD-FORM FRAMING AND/OR 
WINDOW SYSTEM - REF ARCH  (TYP)

NEW EXTERIOR FINISH - REF ARCH  (TYP)

EXISTING PAVING / SIDEWALK PORTION TO BE 
DEMOLISHED, GRADE BEAM TO STAY INTACT, 
REFERENCE FINAL DETAIL (TYP)

GC SHALL ACCOUNT FOR REWORK OF 
UPPER 12" OF EXISTING SOILS.  GC SHALL 
LIME STABILIZE UPPER 18" OF EXISTING 
SOILS AFTER EXISTING SLAB DEMO.  
PROVIDE 7% LIME MIX OR PER GEOTECH 
(TYP)

NOTE: DUE TO EXIST. 4" THICKNESS NEW 
SLAB WILL ACTUALLY BE THINNER ACROSS 
EXISTING BEAM.  MAINTAIN REBAR CLEAR 
COVER FROM TOP AND RUN CLOSER TO TOP 
OF EXISTING BEAM  (TYP)

AT SIM COND. GC SHALL INFILL EXISTING 
MASONRY LEDGE, IF PRESENT WHEN 
PROVIDING SCAB-ON LEDGE (TYP)

GC SHALL ACCOUNT FOR REWORK OF 
UPPER 12" OF EXISTING SOILS.  GC SHALL 
LIME STABILIZE UPPER 18" OF EXISTING 
SOILS AFTER EXISTING SLAB DEMO.  
PROVIDE 7% LIME MIX OR PER GEOTECH 
(TYP)

TOSC ELEV

REF PLAN

INDICATES EXISTING GRADE BEAM WITH 
ARCH / CIVIL PAVING OUTSIDE AND EXIST. 
SLAB-ON-GRADE ABOVE.  NOTE: PAVING / 
SIDEWALK PORTION TO BE DEMOLISHED 
AND GRADE BEAM AND S.O.G. TO STAY 
INTACT, REFERENCE FINAL DETAIL (TYP)

#3 HOOKED DOWELS @ 12" OC. DRILL 
AND EXPOXY 6" INTO EXSISTING.  USE 
HILTI HY-200 V3 ADHESIVE OR APPROVED 
EQUAL. GC SHALL ENSURE NOT TO 
DAMAGE EXISTING CONTINUOUS 
REINFORCING IN EXISTING BEAM (TYP)

4
" 
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E

A
R

1
'-0

" 
M

IN

1
2
" 

L
A

P

(2) #4 CONT. BARS, RUN WITHIN 
HOOK OF HOOKED DOWELS AS 
SHOWN (TYP.) 

INDICATES EXTERIOR SLAB 
PORTION REMOVED
AND NOSE OF BEAM 
ROUGHENED FOR NEW SCAB-
ON LEDGE - REF FINAL 
CONDITION (TYP)

EXISTING CONDITION POST-DEMO CONDITION 

FINAL / NEW CONDITION 

TYP. SLAB-ON-GRADE REBAR MAT  WITH STD. HOOKED 
DOWEL AND (1) - #4 CONT. WITHIN HOOK (TYP)

EXISTING PAVING / SIDEWALK PORTION TO BE 
DEMOLISHED.  GRADE BEAM TO STAY INTACT, 
REFERENCE FINAL DETAIL (TYP)

GC NOTE: NO EARTHWORK REVISIONS 
NEEDED BELOW EXISTING SLAB ON 
GRADE TO REMAIN, INSIDE OF 
BUILDING FOOTPRINT; HOWEVER, 
EXTERIOR PORTION SHALL RECEIVE 
REWORK OF UPPER 18" OF EXISTING 
SOILS.  GC SHALL LIME STABILIZE 
UPPER 18" OF EXISTING SOILS AFTER 
EXISTING SLAB DEMO.  PROVIDE 7% 
LIME MIX OR PER GEOTECH (TYP)

MIN

8"

EXISTING S.O.G. PORTION 
STILL INTACT, RERENCE FINAL 
DETAIL (TYP)

PROVIDE CONT. WATERSTOP BETWEEN NEW AND EXIST. 
SLAB-ON-GRADE (TYP)

NEW INTERIOR 

BLDG. SPACE

AT SIM A & B COND. GC SHALL INFILL EXISTING MASONRY 
LEDGE, IF PRESENT WHEN PROVIDING SCAB-ON LEDGE 
(TYP)

AT SIM B COND. EXIST. SLAB TO REMAIN.  AT SIM A EXIST. 
SLAB DEMOLISHED AND REPLACED WITH NEW (TYP)

TOSC ELEV

REF PLAN

TOSC ELEV

REF PLAN
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NO SCALE11 TYPICAL FLOOR TRENCH DRAIN

NO SCALE55 NEW PLUMBING TRENCH IN SLAB-ON-GRADE
NO SCALE44 FLOOR DRAIN DETAIL

NO SCALE22 INFILL AT EXIST. FLOOR RECESS

NO SCALE66 TYPICAL FLOOR DRAIN

NO SCALE88 TYPICAL SLAB INFILL

NO SCALE33 CONCRETE BEAM CONNECTION TO EXISTING CONCRETE

NO SCALE77 TYPICAL EXISTING PIER DETAIL

NO SCALE99 TYPICAL BRICK SCAB ON DETAIL
NO SCALE1010MODIFICATIONS AT EXIST. ENTRY
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CDE
FGH

J

K

No. Description Date



AT EXISTING WITHOUT BRICK LEDGE

#4 X 18" AT 24" OC 
DRILL & EPOXY 6" (MIN.) INTO 
EXISTING WITH HILTI HY-200 V3 
ADHESIVE

(3) - #4 CONT W/ #4 
STIRRUP AT 12" 
OC BEND THUS:

SLAB REINF
REF PLAN

NEW ADDITION EXISTING BUILDING

AT EXISTING WITH BRICK LEDGE

TOSC EL

REF PLAN

1'
-0

"

1'-8"

SLAB REINF
REF PLAN

NEW ADDITION EXISTING BUILDING

TOSC EL

REF PLAN

1'
-0

"

1'-8"

#4 X 18" AT 24" OC 
DRILL & EPOXY 6" (MIN.) INTO 
EXISTING WITH HILTI HY-200 V3 
ADHESIVE

(3) - #4 CONT W/ #4 
STIRRUP AT 12" 
OC BEND THUS:

#4 x 18" AT 24" OC DRILL & 
EPOXY 4 1/2" INTO EXISTING W/ 
HILTI HY 200 V3 ADHESIVE

(4) #4 CONT W/ #4 
STIRRUP AT 12" 
OC BEND THUS:

SLAB REINF
REF PLAN

NEW ADDITION EXISTING BUILDING

TOSC EL

REF PLAN

1'
-0

"

1'-8"

EXISTING 
EXTERIOR 
WALL

EXISTING GRADE 
BEAM

EXISTING SOG

TOSC EL

REF PLAN

GRID

REF PLAN

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

(2)#4 CONT AT 
BOTTOM TYP

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB REF PLAN 
FOR REINF

REF TYP SLAB DOWEL 
DETAIL

CMU WALL
REF ARCH, PLAN AND 
SCHED FOR SIZE
REF SCHED FOR REINF

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

DOWELS TO MATCH
VERT. REINF

2'
-0

"

R
E

F 
P

LA
N

REF 1/S-306

REF 7/S-305

ETV

ETV

TOSC EL

REF PLAN

EXISTING 
EXTERIOR 
WALL

EXISTING GRADE BEAM

EXISTING SOG

GRID

REF PLAN REF PLAN

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF PLAN REF PLAN

SLAB REINF
REF PLAN

PROVIDE MECH'L SPLICE FOR ALL PIER 
VERT REINF.  ALTERNATE SPICE 
LOCATION BY 2'-0" VERTICALLY, TYPICAL

EXTEND PIER REINF INTO 
BASE 2" FROM TOP WITH STD 
HOOK

STL COLUMN REF 
PLAN

STL BASE PL AND ANCHOR RODS 
REF SCHED

CANTILEVERED 
GRADE BEAM
REF PLAN AND 
SCHED

#4 x 18" AT 24" OC DRILL & 
EPOXY 4 1/2" INTO EXISTING 
W/ HILTI HY 200 V3 ADHESIVE

STL COLUMN REF PLAN
(REMOVE COL. AT SIM 
CONDITION)

STL BASE PL AND ANCHOR 
RODS REF SCHED
(REMOVE BASE PL AND 
ANCHOR RODS AT SIM. 
CONDITION)

NO PILASTER AT SIM. 
CONDITION.
CONT. GRADE BEAM 
REINF.

SLAB DOWEL
REF TO TYP SLAB 
DOWEL DETAIL TYP

GRID

TOSC EL

REF PLAN

EXISTING 
EXTERIOR 
WALL

EXISTING GRADE BEAM

EXISTING SOG

GRID

REF PLAN REF PLAN REF PLAN

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF PLAN REF PLAN

SLAB REINF
REF PLAN

PROVIDE MECH'L SPLICE FOR ALL PIER 
VERT REINF.  ALTERNATE SPICE 
LOCATION BY 2'-0" VERTICALLY, TYPICAL

EXTEND PIER REINF INTO 
BASE 2" FROM TOP WITH STD 
HOOK

STL COLUMN REF 
PLAN

STL BASE PL AND ANCHOR RODS 
REF SCHED

CANTILEVERED 
GRADE BEAM
REF PLAN AND 
SCHED

#4 x 18" AT 24" OC DRILL & 
EPOXY 4 1/2" INTO EXISTING 
W/ HILTI HY 200 V3 ADHESIVE

STL COLUMN REF PLAN
(REMOVE COL. AT SIM 
CONDITION)

STL BASE PL AND ANCHOR 
RODS REF SCHED
(REMOVE BASE PL AND 
ANCHOR RODS AT SIM. 
CONDITION)

NO PILASTER AT SIM. 
CONDITION.
CONT. GRADE BEAM 
REINF.

SLAB DOWEL
REF TO TYP SLAB 
DOWEL DETAIL TYP

GRID GRID

STL COLUMN REF 
PLAN

STL BASE PL AND 
ANCHOR RODS 
REF SCHED

REF SCHED FOR STIRRUP SIZE AND SPACING

STIRRUP SPACING TO MATCH CANILEVER SPACINGS
WITHIN 2'-0" OF INTERMEDIATE COLUMN BASE PLATE

2'-0" 2'-0"

EXISTING BEAM TO 
REMAIN

CONTRACTOR TO ENSURE EXISTING 
DOWELS REMAIN FOR NEW SLAB TIE-IN, 
OTHERWISE POST-INSTALL #4  X 3'-6" LONG 
DOWELS @ 12" OC AND EPOXY WITH 6" 
EMBED WITH HILTI HY-200 V3 ADHESIVE.

GRADE BEAM

EXISTING

DEMO EXISTING SLAB

G
R

A
D

E
 B

E
A

M

E
X

IS
TI

N
G

DEMO EXISTING 
SLAB

***** NOTE TO GC *****
WE UNDERSTAND THAT EQUIPMENT LIMITATIONS WILL 

RESTRICT HOW CLOSE THE SAW-CUT JOINT MAY BE 
TO THE EXISTING WALL.  THE GC SHALL MAKE EVERY 
EFFORT MAKE THIS JOINT AS CLOSE TO THE EXISTING 

WALL AS POSSIBLE

2'-0" MIN2'-0" MIN

EXISTING BEAM AND
SLAB TO REMAIN

CONTRACTOR TO ENSURE EXISTING 
DOWELS REMAIN FOR NEW SLAB TIE-IN, 
OTHERWISE POST-INSTALL #4  X 3'-6" LONG 
DOWELS @ 12" OC AND EPOXY WITH 6" 
EMBED WITH HILTI HY-200 V3 ADHESIVE.

GRADE BEAM

EXISING

G
R

A
D

E
 B

E
A

M

E
X

IS
TI

N
G

DEMO EXISTING SLAB

2'-0" MIN
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EXISTING
FOUNDATION

DETAILS
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Cy-Fair Independent School District
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3/4" = 1'-0"11 DETAIL AT EXISTING
3/4" = 1'-0"22 DETAIL AT EXISTING

3/4" = 1'-0"33 EXTERIOR GRADE BEAM AT CMU WALL

3/4" = 1'-0"44 DETAIL AT EXISTING
3/4" = 1'-0"55 DETAIL AT EXISTING
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3/4" = 1'-0"66 FOUNDATION DEMO DETAIL



CMU WALL
REF ARCH FOR SIZE AND 
REF SCHED FOR REINF

CONC GRADE BEAM 
REF SCHED FOR SIZE 
AND REINF

REF TYP SLAB 
DOWEL DETAILEXISTING

TOSC EL

REF EXISTING
CONDITIONS

CONC SLAB 
REF PLAN FOR THICKNESS 
AND REINF

EXISTING SLAB ON 
GRADE TO REMAIN

SAWCUT EXISTING SLAB

EXISTING SLAB ON 
GRADE TO REMAIN

8" CMU WALL HIGHER THAN 
14'-0"
OR 6" CMU WALL HIGHER 
THAN 16'-0"

DOWEL MATCHING 
VERTICAL WALL REINF WITH 
STD ACI 90º HOOK AS 
SHOWN TYP

NEW CONSTRUCTION CONDITION A

#4 @ 12" OC
REF 
FOR INFO NOT SHOWN

#4 AT 12" OC
REF X/SX.XX
FOR INFO NOT SHOWN

(3) - #4 CONT

#4 @ 12" OC

2'-0"2'-0"

CONC GRADE BEAM 
REF SCHED FOR SIZE 
AND REINF

EXISTING
TOSC EL

REF EXISTING
CONDITIONS

CONC SLAB 
REF PLAN FOR THICKNESS 
AND REINF

EXISTING SLAB ON GRADE 
TO REMAIN

NEW CONSTRUCTION CONDITION B

#4 @ 12" OC
REF X/SX.XX
FOR INFO NOT SHOWN

(3) - #4 CONT

#4 @ 12" OC
2'-0"

EXISTING GRADE BEAM TO 
REMAIN

#4 @ 12" OC

(3) - #4 CONT

EXISTING SLAB ON 
GRADE TO REMAIN

EXISTING SLAB ON GRADE 
TO REMAIN

SAWCUT EXISTING SLAB

EXISTING
TOSC EL

REF EXISTING
CONDITIONS

8" CMU WALL NOT HIGHER 
THAN 14'-0"
OR 6" CMU WALL NOT 
HIGHER THAN 16'-0"

DOWEL MATCHING 
VERTICAL WALL REINF WITH 
STD ACI 90º HOOK AS 
SHOWN TYP.

VAPOR BARRIER
REF SPECS

NEW CONSTRUCTION CONDITION C

#4 @ 12" OC
REF 
FOR INFO NOT SHOWN

#4 @ 12" OC
REF X/SX.XX
FOR INFO NOT SHOWN

REF 
FOR INFO NOT SHOWN

6" MIN, TYP

EXISTING PIER WHERE OCCURS

GRADE BEAM
REF SCHED FOR REINF

EXISTING PIER
WHERE OCCURRING

REF SCHED MIN. 1'-6"

R
E

F 
S

C
H

E
D

8"

R
E

F 
S

C
H

E
D

LA
P

 S
P

LI
C

E

REF SCHED MIN. 1'-6"

R
E

F 
S

C
H

E
D

8"

3/S-330

3/S-330

3/S-330

3/S-330

3/S-330

3/S-330

(3) - #4 CONT

#4 @ 12" OC

2'-0"2'-0"

R
E

F 
S

C
H

E
D

LA
P

 S
P

LI
C

E

EXISTING SLAB ON 
GRADE TO REMAIN

EXISTING SLAB ON 
GRADE TO REMAIN

SAWCUT EXISTING SLAB

EXISTING
TOSC EL

REF EXISTING
CONDITIONS

6" CMU WALL NOT HIGHER 
THAN 14'-0"

DOWEL MATCHING 
VERTICAL WALL REINF WITH 
STD ACI 90º HOOK AS 
SHOWN TYP

VAPOR BARRIER
REF SPECS

#4 @ 12" OC
REF               FOR
INFO NOT SHOWN

#4 @ 12" OC
REF 
FOR INFO NOT SHOWN

VAPOR BARRIER
REF SPECS

R
E

F 
S

C
H

E
D

LA
P

 S
P

LI
C

E

EXISTING SLAB ON GRADE 
TO REMAIN

EXISTING
TOSC EL

REF EXISTING
CONDITIONS

#4 @ 12" OC
REF               FOR 
INFO NOT SHOWN

EXISTING PIER WHERE OCCURS

6" CMU WALL NOT HIGHER 
THAN 14'-0"

#4 AT 12" OC

(3) - #4 CONT

EXISTING SLAB ON 
GRADE TO REMAIN

EXISTING SLAB ON GRADE 
TO REMAIN

SAWCUT EXISTING SLAB

EXISTING
TOSC EL

REF EXISTING
CONDITIONS

8" CMU WALL NOT HIGHER 
THAN 14'-0"
OR 6" CMU WALL NOT 
HIGHER THAN 16'-0"

DOWEL MATCHING 
VERTICAL WALL REINF WITH 
STD ACI 90º HOOK AS 
SHOWN TYP

VAPOR BARRIER
REF SPECS

#4 @ 12" OC
REF 
FOR INFO NOT SHOWN

#4 @ 12" OC
REF 
FOR INFO NOT SHOWN

REF 
FOR INFO NOT SHOWN

6" MIN, TYP.

EXISTING PIER WHERE OCCURS

NEW CONSTRUCTION CONDITION A

NEW CONSTRUCTION CONDITION B

NEW CONSTRUCTION CONDITION C

MIN. 1'-6"2'-0"MIN. 1'-6"

1'
-0

" 1'
-0

"

2'-0" MIN. 1'-6"

1'
-0

"

3/S-330 3/S-330

3/S-330 3/S-330

3/S-330

3/S-330

EXISTING CONDITION A
EXISTING SOG

EXISTING SLAB-ON-GRADE 

DEMO CONDITION A
EXISTING SOG

CUT AND REMOVE 
EXISTING REINF 
WITHIN CUTTING AREA

EXISTING CONDITION B
SLAB ADJACENT TO EXISTING GRADE BEAM

EXISTING CONDITION C
SLAB AT EXISTING GRADE BEAM

EXISTING SLAB-ON-GRADE EXISTING SLAB-ON-GRADE 

EXISTING GRADE BEAM
EXISTING GRADE BEAM

DEMO CONDITION B
SLAB ADJACENT TO EXISTING GRADE BEAM

CUT AND REMOVE 
EXISTING SLAB REINF 
WITHIN CUTTING AREA

GC NOTE: 
DO NOT DAMAGE EXISTING DOWEL. 
PROVIDE #4 @ 12" OC WHERE EXISTING 
SLAB DOWELS ARE DAMAGED. 
REF TYP SLAB DOWEL DETAIL
FOR INFO NOT SHOWN

GC NOTE:
DO NOT DAMAGE EXISTING 
GRADE BEAM AND SPREAD 
FOOTING REINF. 

DEMO CONDITION C
SLAB AT EXISTING GRADE BEAM

CUT AND REMOVE 
EXISTING SLAB REINF 
WITHIN CUTTING AREA

GC NOTE: 
DO NOT DAMAGE EXISTING DOWEL. 
PROVIDE #4 @ 12" OC WHERE EXISTING 
SLAB DOWELS ARE DAMAGED. 
REF TYP SLAB DOWEL DETAIL
FOR INFO NOT SHOWN

GC NOTE:
DO NOT DAMAGE EXISTING GRADE 
BEAM AND SPREAD FOOTING REINF.

DO NOT OVERCUT AT CORNERS

PORTION OF SLAB TO BE CUT TO
CREATE RECTANGULAR VOID AS REQ'D

DO NOT OVERCUT AT CORNERS

PORTION OF SLAB TO BE CUT TO
CREATE RECTANGULAR VOID AS REQ'D

DO NOT OVERCUT AT CORNERS

PORTIONO OF SLAB TO BE CUT TO
CREATE RECTANGULAR VOID AS REQ'D
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3/4" = 1'-0"11 TYPICAL EXISTING AND DEMO CONDITIONS FOR NEW CMU WALLS IN EXISTING AREAS

3/4" = 1'-0"3
TYPICAL NEW FOUNDATION AND EXISTING FIRST FLOOR PLAN
(6" INT. CMU > 16FT TALL AND 8" INT. CMU WALL)3

3/4" = 1'-0"22 TYPICAL INTERIOR CMU WALL ON SLAB-ON-GRADE (6" INTERIOR CMU WALL < 14'-0" TALL)



1. DESIGN OF STEEL SUPERSTRUCTURE TO BE PROVIDED BY THE PRE-ENGINEERED METAL BUILDING SUPPLIER.  COMPLY WITH METAL BUILDING 
      MANUFACTURER'S ASSOCIATION "DESIGN PRACTICES MANUAL", AISI, AND AISC.  METAL BUILDING SUPPLIER'S ENGINEER IS THE DELEGATED ENGINEER 
      RESPONSIBLE FOR THE SUPERSTRUCTURE DESIGN AND FOR THE ACCURACY OF THE BUILDING FRAME REACTIONS SUPPLIED TO THE STRUCTURAL ENGINEER 
      OF RECORD. 

2. THE STEEL SUPERSTRUCTURE SHALL BE DESIGNED PER THE INTERNATIONAL BUILDING CODE (EDITION PER THE STRUCTURAL NOTES) UTILIZING DESIGN 
      LOADS LISTED IN THE STRUCTURAL GENERAL NOTES.  THE METAL BUILDING SUPPLIER'S ENGINEER SHALL REVIEW STRUCTURAL, ARCHITECTURAL, AND 
      MECHANICAL / ELECTRICAL DRAWINGS AND COORDINATE WITH THESE DRAWINGS REGARDING DETAILS AND LOADS TO BE SUPPORTED. 

3. COLLATERAL ROOF LOAD IS IN ADDITION TO DEAD LOAD OF PRE-ENGINEERED BUILDING FRAME, METAL DECK, AND INSULATION. 

4. NO FABRICATION OF THE PRE-ENGINEERED METAL BUILDING SHALL BEGIN UNTIL SHOP DRAWINGS ARE APPROVED BY THE STRUCTURAL ENGINEER AND 
      ARCHITECT.  FINAL METAL BUILDING DRAWINGS SHALL BEAR THE SEAL AND SIGNATURE OF THE LICENSED PROFESSIONAL ENGINEER LICENSED IN THE STATE 
      IN WHICH THE PROJECT IS LOCATED. 

5. PROVIDE ADDITIONAL GIRTS OR OTHER MEMBERS, AS SPECIFIED IN THE PLANS, TO SUPPORT BUILDING ELEMENTS THAT ARE NOT PART OF THE PRE-
      ENGINEERED BUILDING. 

6. BOTTOM FLANGE STRAPPING SHALL BE INSTALLED AS REQUIRED TO ROOF PURLINS TO PREVENT BUCKLING OF BOTTOM FLANGE DURING WIND UPLIFT. 

7. PRE-ENGINEERED METAL BUILDING SHALL BE DESIGNED WITHIN THE FOLLOWING DEFLECTION CRITERIA:

          LATERAL DRIFT OF MAIN FRAME:  H/400
          LATERAL DEFLECTION OF WALL PURLINS: L/240
          VERTICAL DEFLECTION OF ROOF PURLINS: L/240
          LATERAL DEFLECTION OF END WALL COLUMNS: L/240
          VERTICAL DEFLECTION OF MEMBERS CARRYING BRICK: L/600
          LATERAL DEFLECTION OF WIND GIRTS SUPPORTING BRICK: L/600

8. ROOF LIVE LOAD SHALL NOT BE REDUCED.

PRE-ENGINEERED METAL BUILDING:

METAL BUILDING ANCHOR BOLTS SCHEDULE

BOLT DIAMETER (1) MINIMUM EMBEDMENT (2) INTO 
CONCRETE FOUNDATION

1/2" DIA 18" EMBED

5/8" DIA 18" EMBED

3/4" DIA 18" EMBED

7/8" DIA 22" EMBED

1" DIA
22" EMBED

1 1/2" DIA
22" EMBED

TYPICAL DETAIL

P
R

O
JE

C
TI

O
N

6"
  M

IN
E

M
B

E
D

M
E

N
T

S
C

H
E

D
.

DIM IF REQ'D

5" MIN COVER
INCREASE CONC

BOLT HEAD

NOTE:
1.  SIZE OF BOLT TO BE DESIGNED BY METAL BUILDING DESIGNER & 
     SUBMITTED FOR REVIEW.

2.  IF DETAILED FOOTING OR FOOTING CAP DEPTH DOES NOT ALLOW
     FOR MINIMUM EMBEDMENT, A GREATER NUMBER OF SMALLER BOLTS 
     SHALL BE USED OR STRUCTURAL ENGINEER SHALL BE NOTIFIED FOR 
     REDESIGN OF FOUNDATION PRIOR TO CONSTRUCTION.

GRID

GRID

(2) #5 IN SLAB 
AROUND COLUMN
BEND THUS - TYP

6'
-0

" 6'-0"

CONFIGURATION AT 
EXTERIOR EDGE

GRID

GRID

(2) #5 IN SLAB 
AROUND COLUMN
BEND THUS - TYP

6'-0"

6'-0"

AT CORNER 

GRID

NOTE:

1.   REF TYPICAL PILASTER DETAILS
      FOR INFO NOT SHOWN

REF PLAN REF PLAN

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

EDGE OF GRADE 
BEAM BEYOND

CONTINUE RIENF 
FROM GRADE 
BEAM

EXT FINISH BEYOND. 
REF ARCH

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK 
AT TOP OF PIER REF              
PIER SCHED FOR SIZE 
AND REINF

REF TYPICAL 
PILASTER DETAIL

TOSC EL

REF PLAN

TO PIER ELEV

REF PLAN

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

MTL BLDG COL
BY OTHERS

BASEPLATE & 
ANCHOR RODS
BY OTHERS

CONC SLAB REF PLAN 
FOR REINFFINISH GRADE 

REF CIVIL

PIER CL

REF ARCH

R
E

F 
A

R
C

H

TOSC EL

REF PLAN

GRID

REF PLAN

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

#4 CONT AT 12" 
OC AT BOTTOM 
(2-#4 CONT MIN),
TYPICAL

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC SLAB REF PLAN 
FOR REINF

REF TYP SLAB DOWEL 
DETAIL

EDGE OF SLAB BEYOND

#4X2'-0" DOWELS AT 12" OC
(3 MIN AT DOORS)

NOTE:

AT SIM. CONDITION FOR RECESS, SLAB
ELEVATION TO DROP AS REQ'D. TOP OF
PIER AND TOP OF GRADE BEAM TO REMAIN
CONSTANT AS SHOWN.
REF ARCH DRAWINGS AND PLAN FOR
RECESS LOCATION AND RECESS AMOUNT

P
LA

N
R

E
F

ARCH
REF

A
R

C
H

R
E

F

PIER DOWELS TO MATCH 
PIER VERT REINF HOOK 
AT TOP OF PIER REF              
PIER SCHED FOR SIZE 
AND REINF

GRID

1 1/2" DEEP SHEAR KEY
WITH CONT. WATERSTOP

CONC GRADE BEAM REF SCHED 
FOR SIZE AND REINF

R
E

F 
P

LA
N

R
E

F 
S

C
H

E
D

REF SCHED

CONC PAVING REF 
CIVIL

1/2" COMPRESSIBLE 
JOINT FILLER

TOSC EL

REF PLAN

L2X2X1/4" CONT (GALV) W/ 1/2" DIA x 
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1. MASONRY TESTING SHALL CONSIST OF A QUALIFIED TESTING LABORATORY PROVIDING THE FOLLOWING SERVICES:
                  
                A.  OBSERVE THE INSTALLATION OF MASONRY UNITS.

                B. VERIFY THE QUANTITY, SIZE AND THE SPACING OF THE REQUIRED REINFORCING THAT IS SHOWN ON THE DRAWINGS.

                C. INSPECT THE GROUT SPACE PRIOR TO THE CLOSING OF CLEANOUTS AND ALL GROUTING OPERATIONS. VERIFY THAT  THE SPECIFIED CELLS ARE 
                      FULLY GROUTED AS NOTED.

                D. MONITOR THE PROPORTIONING, MIXING AND CONSISTENCY OF MORTAR AND GROUT. PROVIDE 28 DAY COMPRESSIVE STRENGTH TESTS ON EACH 
                      GROUT MIX IN ACCORDANCE WITH ASTM C1019. PROVIDE COMPRESSION TESTS ON MASONRY PRISMS FOR EACH TYPE OF WALL CONSTRUCTION, IN 
                      ACCORDANCE WITH ASTM C1314. CONTRACTOR SHALL PREPARE ONE SET FOR TESTING AT 28 DAYS. TESTS ARE TO BE CONDUCTED FOR EACH 2000 
                      SQUARE FEET OF WALL INSTALLED, BUT NOT LESS THAN TWO TESTS.

MASONRY:

MATERIALS:

1. ALL CONCRETE MASONRY UNITS (CMU) SHALL SHALL CONFORM TO ASTM C90, TYPE 1, GRADE N, AND THE QUALITY CONTROL STANDARDS OF THE 
      NATIONAL CONCRETE MASONRY ASSOCIATION.

2. ALL CONCRETE MASONRY UNITS SHALL BE MEDIUM WEIGHT (105 TO LESS THAN 125 PCF, OVEN DRY UNIT DENSITY).

3. ALL MASONRY UNITS SHALL HAVE A MAXIMUM LINEAR SHRINKAGE OF .06 OF 1% FROM THE SATURATED TO THE OVEN DRY CONDITION, WHEN TESTED WITH THE 
      METHODS SET FORTH IN THE QUALITY CONTROL STANDARDS OF THE NATIONAL CONCRETE MASONRY ASSOCIATION.

4. MASONRY UNITS SHALL HAVE CURED FOR NOT LESS THAN 28 DAYS WHEN PLACED IN THE STRUCTURE.

COMPRESSIVE STRENGTHS:

1.   THE MINIMUM COMPRESSIVE STRENGTH OF MASONRY (f'm) SHALL BE 2000 PSI AS DETERMINED BY THE UNIT STRENGTH METHOD OR BY THE PRISM TEST 
      METHOD.

2.   ALL MASONRY UNITS SHALL HAVE A MINIMUM NET COMPRESSIVE STRENGTH OF 2500 PSI AND A MINIMUM NET TENSILE STRENGTH OF 125 PSI, WHEN TESTED IN 
      ACCORDANCE WITH THE METHODS SET FORTH IN THE QUALITY CONTROL STANDARDS OF THE NATIONAL CONCRETE MASONRY ASSOCIATION.

MORTAR:

1.   UNLESS NOTED OTHERWISE, MORTAR SHALL CONFORM TO ASTM C270, TYPE 'S'. MORTAR SHALL BE FRESHLY PREPARED AND UNIFORMLY MIXED IN THE RATIO 
      OF 1 PART PORTLAND CEMENT, 1/4 PART MINIMUM TO 1/2 PART MAXIMUM LIME PUTTY OR HYDRATED LIME, DAMP LOOSE SAND NOT LESS THAN 2-1/4 AND NOT 
      MORE THAN 3 TIMES THE SUM OF THE VOLUMES OF THE CEMENT AND LIME USED.

GROUT:

1.   GROUT FOR POURING SHALL BE OF FLUID CONSISTENCY AND MIXED IN THE RATIO BY VOLUMES, 1 PART PORTLAND CEMENT, 2 1/4 PARTS MINIMUM TO 3 PARTS 
      MAXIMUM DAMP LOOSE SAND, 1 PART MINIMUM TO 2 PARTS MAXIMUM PEA GRAVEL, AND 0 TO 1/10 PART MAXIMUM HYDRATED LIME. GROUT SHALL ATTAIN A 
      MINIMUM COMPRESSIVE STRENGTH OF 2500 PSI, WHEN TESTED IN ACCORDANCE WITH ASTM C476.

2.   GROUT FOR PUMPING SHALL BE OF FLUID CONSISTENCY AND SHALL HAVE NO LESS THAN 7 SACKS OF CEMENT IN EACH CUBIC YARD OF GROUT.  SUBMIT THE 
      MIX FOR APPROVAL.

3.   ALL CELLS WITH REINFORCING BARS SHALL BE GROUTED SOLID.

4.   ALL CELLS THAT WILL HAVE DRILLED EXPANSION ANCHORS, EMBEDDED HEADED STUDS OR OTHER EMBEDDED ANCHORS MUST BE GROUTED SOLID.

REINFORCEMENT:

1.   PROVIDE HORIZONTAL JOINT REINFORCING (TRUSS OR LADDER TYPE, 9 GAGE) AT 16" OC VERTICALLY AT ALL CMU WALLS.  PROVIDE PRE-FAB WIRE TIES AT ALL 
      CORNERS AND INTERSECTIONS AT 16" O.C.  REINFORCEMENT SHALL CONFORM TO ASTM A82 WITH A MINIMUM YIELD STRENGTH OF 60,000 PSI, AND SHALL BE 
      HOT DIPPED GALVANIZED.

2.   OPENINGS IN MASONRY WALLS SHALL HAVE EITHER MASONRY OR STEEL LINTELS AS SHOWN ON THE DRAWINGS. ALL HORIZONTAL REINFORCING IN BOND 
      BEAMS AND LINTEL BLOCKSSHALL BE CONTINUOUS, AND GROUTED SOLID. WHEN NO LINTEL IS DETAILED, A MINIMUM OF (2) #4 BARS IN A LINTEL BLOCK SHALL 
      BE INSTALLED. THE BARS SHALL EXTEND A MINIMUM OF EIGHT INCHES BEYOND THE EDGE OF THE OPENING, AND EACH JAMB SHALL BE GROUTED SOLID FOR A 
      DISTANCE OF EIGHT INCHES WITH (2) #5 VERTICAL MINIMUM. STEEL LINTELS SHALL BEAR 8" MINIMUM AT EACH END.  PROVIDE VERTICAL CONTROL JOINTS AT THE 
      ENDS OF ANY STEEL LINTEL, UNLESS 15# FELT OR FLASHING IS PROVIDED AT THE TOP AND BOTTOM OF THE LINTEL ANGLE WHERE THE ANGLE BEARS ON BRICK.

3.   LINTEL BLOCKS SHALL BE "U" SHAPED UNITS WITH SOLID BOTTOMS AND ARE TO BE USED OVER WINDOW AND DOOR OPENINGS. BOND BEAM BLOCKS SHALL BE 
      OPEN BOTTOM UNITS AND ARE TO BE USED AT THE TOPS OF WALLS AND AT THE MID-HEIGHT, UNLESS THE WALL HEIGHT EXCEEDS 16 FEET, IN WHICH BOND 
      BEAMS SHALL BE PROVIDED 8'-0" ON CENTER VERTICALLY MAXIMUM, UNLESS SHOWN OTHERWISE ON THE DRAWINGS. PROVIDE (2) #4 BARS IN A SOLID 
      GROUTED BOND BEAM UNLESS NOTED OTHERWISE. LINTEL BLOCKS SHALL NOT BE USED IN PLACE OF BOND BEAM BLOCKS.

4.   ALL MASONRY TIES TO BACKUP STRUCTURE SHALL BE HOT DIP GALVANIZED. UNLESS OTHERWISE NOTED ON THE DRAWINGS, PROVIDE HECKMANN NO. 315 
      ANCHOR WITH N0. 316 TRIANGULAR TIE ON COLUMNS AT 16" ON CENTER VERTICALLY AND A HECKMANN NO. 357 ANCHOR ON ALL BEAMS AT 16" ON CENTER 
      HORIZONTALLY. MASONRY TIES TO WALL STUDS SHALL BE HECKMANN NO. 316 TRIANGULAR TIE WITH HECKMANN NO. 315-C SCREW ON ANCHOR STRAP 
      SPACED 16" ON CENTER HORIZONTALLY VERTICALLY. AT WALL CORNERS, INTERSECTIONS AND OPENINGS, PROVIDE TWO VERTICAL ROWS OF ANCHORS 
      SPACED 16" APART AND 16" ON CENTER VERTICALLY. TRIANGULAR TIES SHALL EXTEND 3/4" FROM FACE OF MASONRY. ANCHOR STRAPS SHALL BE ATTACHED TO 
      METAL STUDS WITH TWO (2) #10-16x1 1/2" CADMIUM PLATED SHEET METAL SCREWS.

5.   AT FREE VERTICAL EDGES OF WALLS, AND AT THE FIRST CELL EACH SIDE OF CONTROL JOINTS, PROVIDE (1) VERTICAL IN GROUT FILLED END CORES. THE 
      VERTICAL REINFORCING SHALL MATCH TYPICAL VERTICAL WALL REINFORCING UNLESS NOTED OTHERWISE, AND SHALL EXTEND TO THE TOP OF THE WALL.

6.   UNLESS OTHERWISE SHOWN ON THE DRAWINGS, PROVIDE A MINIMUM OF #4 VERTICAL BARS AND DOWELS IN FULLY GROUTED CELLS AT 48" O.C.

7.   ALL BAR REINFORCING SHALL BE LAPPED AS FOLLOWS:

          · #3 LAP SPLICE LENGTH = 19 INCHES
          · #4 LAP SPLICE LENGTH = 34 INCHES
          · #5 LAP SPLICE LENGTH = 45 INCHES
          · #6 LAP SPLICE LENGTH = 54 INCHES
          · #7 LAP SPLICE LENGTH = 63 INCHES
          · #8 LAP SPLICE LENGTH = 72 INCHES
          · #9 LAP SPLICE LENGTH = 82 INCHES
          · INCREASE LAP SPLICE LENGTHS BY 50% FOR EPOXY 
            COATED REINFORCING

MISCELLANEOUS:

1.   ALL MASONRY DESIGN IS BASED ON CHAPTER 21 OF INTERNATIONAL BUILDING CODE, LATEST EDITION AND ACI 530, LATEST EDITION.

2.   SEE TYPICAL DETAILS FOR INTERIOR WALL BRACING, AND REINFORCING REQUIREMENTS.

3.   UNLESS NOTED OTHERWISE PER PLANS, SPECS OR DETAILS, MASONRY WALLS SHALL HAVE VERTICAL CONTROL JOINTS PER NCMA GUIDELINES TEK 10-2C 
      AS FOLLOWS:

          .  AT APPROXIMATELY SIXTEEN FEET ON CENTER
          · CORNERS-AT A MAXIMUM DISTANCE NOT TO EXCEED ONE-HALF THE REQUIRED MAXIMUM DISTANCE
          · BETWEEN MAIN AND INTERSECTING WALLS
          · CHANGES IN WALL HEIGHTS
          · ADJACENT TO LINTELS AND THROUGH OPENINGS IF NOT CROSSING VERTICAL REINFORCEMENT
          · AT PILASTERS AND CHANGES IN WALL THICKNESS
          · ALL JOINT LOCATIONS SHALL BE COORDINATED WITH THE ARCHITECT.

4.  UNLESS NOTED OTHERWISE PER PLANS, SPECS OR DETAILS, BRICK VENEER CONTROL JOINTS SHALL BE PER BIA GUIDELINES-TECHNICAL NOTE 18A.

          · WITHOUT OPENINGS, SPACE NO MORE THAN 25 FT
          · WITH MULTIPLE OPENINGS, SPACE NO MORE THAN 20 FT

· AT OR NEAR CORNERS
· AT OFFSETS AND SETBACKS
· AT WALL INTERSECTIONS
· AT CHANGES IN WALL HEIGHTS
· AT WALL BACKING SYSTEM CHANGES (CMU TO DRYWALL)
· AT SUPPORT CHANGES (CONCRETE TO STEEL)
· AT WALL FUNCTION OR CLIMATIC EXPOSURE CHANGES (INTERIOR TO EXTERIOR)

5.   GROUT LIFT LIMITS
          
          · GROUT POURS SHALL NOT EXCEED 5 FEET PER LIFT WHEN GROUTING THE CELLS OF REINFORCED CMU, UNLESS 

  CLEANOUTS ARE PROVIDED IN THE BOTTOM COURSE OF EACH 5 FOOT SECTION.
· GROUT POURS SHALL NOT EXCEED 24 FEET WHEN GROUTING THE CELLS OF HOLLOW CMU.  WHEN GROUTING 
   THE SPACE BETWEEN MULTI-WYTHE WALLS, THE TOTAL POUR SHALL NOT EXCEED 24 FEET FOR 3" SPACES, 12         
   FEET FOR 2 1/2" SPACES, AND 5 FEET FOR 2" SPACES.
· MECHANICALLY VIBRATE ALL LIFTS IN EXCESS OF 1 FOOT.
· ALL GROUT MUST BE PLACED WITHIN 1 1/2 HOURS FROM INTRODUCING WATER INTO THE MIXTURE.
· GROUT LIFTS SHALL NOT BE STOPPED WITHIN 1 1/2" OF BED JOINT.
· ALL CMU WALLS LOCATED ADJACENT TO EARTH FILL MUST BE FULLY GROUTED DIRECTLY ADJACENT TO, AND AT 

            EAST 8" ABOVE, ALL SOIL IN CONTACT WITH THE WALL.

MASONRY NOTES:

NOTE:

1.  THIS DETAIL IS TO BE USED ONLY IF INTERSECTING SUPPORT WALLS EXCEED A 
     SPACING OF 36 TIMES THE NOMINAL WALL THICKNESS.  USE OF THIS DETAIL IS 
     LIMITED TO WALL HEIGHTS UP TO 36 TIMES THE NOMINAL WALL THICKNESS.

COMPRESSIBLE FILLER, REFER 
TO ARCHITECTURAL DRAWINGS 
AND SPECIFICATIONSSTRAP ANCHORS, FIELD

WELD @ 32" MAXIMUM,
REFER TO SPECIFICATIONS

TRIANGULAR TIE (GALVANIZED)
EMBEDDED IN MORTAR JOINT,
REFER TO SPECIFICATION
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NOTES:

1.  REINFORCEMENT MUST BE PLACED USING REINFORCING BAR POSITIONERS THAT LOCATE THE BAR AS 
     SPECIFIED AND PREVENT MOVEMENT OF THE BAR DURING CONSTRUCTION.

2.  SPLICED REINFORCEMENT MUST BE A CONTACT LAP SPLICE WITH SPLICED BARS ALIGNED PARALLEL TO 
     THE WALL AS SHOWN.

3.  THE ENGINEER MUST BE NOTIFIED PRIOR TO PLACEMENT OF REINFORCEMENT THAT IS REQUIRED TO BE 
     PLACED OUTSIDE OF THE TOLERANCES OF THIS DETAIL SUCH AS TO AVOID INTERFERENCE  WITH OTHER 
     REINFORCEMENT, CONDUITS, OR EMBEDDED ITEMS.
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@ 6'-0" OC WITH

(2) - 1/4"∅ EXP BOLTS
EA ANGLE

REF ARCH FOR
TOP OF BLOCK

PLATE 1/4x4x4 W/

(1) - 1/2"∅ x 4" EXP
BOLT IN GROUTED 
BOND BEAM

L 2 1/2x2 1/2x1/4
@ 4'-0" OC

CONT L3x3x1/4
(TYP)

HSS2x2x1/4" @ 6'-0" OCNOTCH CMU AROUND HSS

L3x3x1/4" x 0'-6"
@ 6'-0" OC WELD
TO HSS2x2

1/4"∅ PDF 
@ 24" OC CONT BOND BEAM

W/ (2) #4 CONT

STUDS @ 16" OC 
AS REQ'D
(REF ARCH)

STUD BRACE
@ 48" OC
(REF SCHEDULE)

MASONRY TIE
@ 16" OC CONT BOND BEAM

W/ (2) #4 CONT

CONT BOND BEAM
W/ (2) #4 CONT

CONT BOND BEAM
W/ (2) #4 CONT

SEE ARCH FOR
TOP OF BLOCK

1

1

INTERIOR LOCATIONS ONLY

NON-LOAD BEARING MASONRY WALL BRACES. BRACING AT THE TOP OF MASONRY WALLS IS
REQUIRED ON STRAIGHT RUNS OF WALL MORE THAN SIX FEET FROM A CORNER, INTERSECTING WALL, OR
AS NOTED ABOVE.

WHEN THE MASONRY WALL TERMINATES AT THE BOTTOM OF THE DECK, A TYPE 'A' ATTACHMENT AT
THE FLOOR DECK OR A TYPE 'B', 'C', 'D' OR 'F' ATTACHMENT AT EITHER THE FLOOR OR ROOF
MAY BE USED.  WHEN WALLS TERMINATE ABOVE THE CEILING A TYPE 'B', 'C' OR 'E'
ATTACHMENT SHOULD BE USED.

1

1

1'-4" OC

SPACING

VERTICAL FRAMING (3 5/8" STUDS)

1'-4" OC

BRACE FRAMING (3 5/8" STUDS)

4'-0" OC

SPACING

ST 25 (33 KSI)

ST 20 (33 KSI)
rx = 1.407 IN

A = 0.210 IN^2

Sx = 0.213 IN^3

Ix = 0.414 IN^4

Sx = 0.113 IN^3

A = 0.123 IN^2

rx = 1.415 IN

Ix = 0.239 IN^4

STUD PROPERTIESSTUD TYPE

SJ 20 (40 KSI)

Sx = 0.273 IN^3

A = 0.2136 IN^2

rx = 1.429 IN

Ix = 0.541 IN^4

STUD PROPERTIESSTUD TYPE

   OR PROVIDE 1 1/2x1 1/2x16 GA HORIZONTAL CHANNEL
    FASTENED TO STUDS WITH 1 1/2x1 1/2x14 GA CLIP
    AT 4'-0" OC VERTICALLY

A = 0.288 IN^2

Sx = 0.437 IN^3

Ix = 1.385 IN^4

rx = 2.199 IN

rx = 2.209 IN

Ix = 0.773 IN^4

STUD PROPERTIES

Sx = 0.184 IN^3

A = 0.167 IN^2

rx = 2.253 IN

Ix = 1.787 IN^4

STUD PROPERTIES

Sx = 0.539 IN^3

A = 0.2148 IN^2

SHEATHING (MIN)

SHEATHING (MIN)

MISCELLANEOUS

22'-6"
ONE LAYER

LENGTH

16'-9"

MAX

ONE LAYER

ST 20 (33 KSI)

ST 25 (33 KSI)

STUD TYPE

FOR LENGTHS OVER

BRACE @ MID-PT

MISCELLANEOUS
LENGTH

14'-0"
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14'-0"

SJ 20 (40 KSI)

STUD TYPE

32'-9"
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VERTICAL FRAMING (6" STUDS)

1'-4" OC

SPACING
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BRACE FRAMING (6" STUDS)
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*

*   OR PROVIDE 1 1/2x1 1/2x16 GA HORIZONTAL CHANNEL
   FASTENED TO STUDS WITH 1 1/2x1 1/2x14 GA CLIP
   AT 4'-0" OC VERTICALLY

*
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TYPE C (FLOOR / ROOF)

TYPICAL CMU WALL BRACING LOCATION PLAN

TYPE F (FLOOR / ROOF)

TYPE B (FLOOR / ROOF)

TYPE E (FLOOR / ROOF)

TYPE D (FLOOR / ROOF)
TYPE A (FLOOR)

PLATE 1/4x4x4 W/

(1) - 1/2"∅ x 4" EXP
BOLT IN GROUTED 
BOND BEAM

L 2 1/2x2 1/2x1/4
@ 4'-0" OC

CONT BOND BEAM
W/ (2) #4 CONT
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W/ (2) #4 CONT
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(2) #4 CONT. T&B
(6" WALL)

(2) #5 CONT. T&B
(8" WALL)

(2) #6 CONT. T&B
(12" WALL)

(2) #5 CONT.
(6" WALL)

(2) #6 CONT.
(8" WALL)

(2) #7 CONT.
(12" WALL)

#3 @ 8" OC

(4) #6 CONT.
(8" WALL) 

(4) #7 CONT.
(12" WALL)

(2) #7 CONT.

NOTES:

1.  SEE ARCHITECTURAL DRAWINGS FOR SIZE AND LOCATIONS OF OPENINGS. PROVIDE BLOCK LINTELS FOR ALL OPENINGS AT INTERIOR AND EXTERIOR WALLS 
      FOR WHICH A STEEL LINTEL IS NOT SCHEDULED.

2.  PROVIDE 1" OF BEARING @ EACH JAMB FOR EACH FOOT OF CLEAR SPAN BUT NOT LESS THAN 8". REINFORCING SHALL EXTEND A MINIMUM OF 6" ONTO THE 
      BEARING.

3.   FOR REINFORCED CMU WALLS AT OPENINGS, PROVIDE EXTRA REINFORCED GROUTED FULL HEIGHT\ CONSECUTIVE CELLS EACH SIDE OF THE OPENING
      EQUAL TO ONE HALF OF THE TOTAL NUMBER OF CELLS INTERRUPTED BY THE OPENING. REINFORCE EACH CELL WITH THE SAME SIZE AND NUMBER OF BARS
     AS SPECIFIED FOR THE INTERRUPTED CELLS. PROVIDE A MINIMUM OF (2) REINFORCED GROUTED CELLS EACH SIDE OF OPENING. REFER TO TYPICAL CMU
     WALL OPENING DIAGRAM AND SCHEDULE FOR ADDITIONAL INFORMATION.

4.  AS AN ALTERNATIVE TO USING A FILLED CMU BLOCK LINTEL (PER THE SCHEDULE ABOVE) FOR OPENINGS 5'-0" 
      AND LESS, CONTRACTOR MAY USE CAST CRETE LINTEL (8U8).

OPENINGS
LESS THAN 5'-0"

OPENINGS
LESS THAN 8'-0"

OPENINGS
LESS THAN 15'-0"
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GENERAL CMU
NOTES AND TYPICAL

DETAILS

02/17/2025 220023

Cy-Fair Independent School District
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE1
TYPICAL INTERIOR NON-BEARING CMU WALL SIDE
CONNECTION1 NO SCALE22 TYPICAL CMU VERTICAL BAR PLACEMENT

NO SCALE55 TYPICAL NON-STRUCTURAL CMU WALL BRACE CONNECTIONS

NO SCALE33 MASONRY LINTEL SCHEDULE

NO SCALE44 TYPICAL CONTROL JOINT DETAIL
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VERTICAL BARS
(REF EXTERIOR REINF.
SCHEDULE FOR SIZE
AND SPACING TYP.)

HORIZONTAL BARS W/STANDARD HOOK
AROUND VERTICAL BARS
(REF EXTERIOR REINF. SCHEDULE FOR SIZE AND 
SPACING)
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8"

8" #6 @ 24" OC

CMU VERT REINF

16'-0"

DOWELS

12"

6" #5 @ 48" OC

#6 @ 24" OC

>16'-0" ...... 28'-0" #6 @ 16" OC EF

8" #6 @ 48" OC

15'-0"

MEAN ROOF HEIGHT

(SIMPLE SPAN, NON-LOAD 
BEARING)

(IN FULLY GROUTED CELLS)
(4'-0" LONG MIN OR AS NEEDED

FOR REQ'D LAP/EMBED)

(SIZE)

NOTES: 

1.    FOR ANY WALLS THAT DON'T MEET THE REQUIREMENTS OF THE SCHEDULE, GC TO CONTACT ENGINEER OF RECORD FOR  PROPER REINFORCEMENT 
       REQUIREMENTS.

2.   THE FIRST (3) CELLS AT CORNERS (IN EA DIRECTION), ENDS OF WALLS AND EACH SIDE OF THE CONTROL JOINTS SHALL BE  REINFORCED WITH THE 
      SAME SIZE AND NUMBER OF REINFORCING BARS AS SPECIFIED FOR THE OTHER REINFORCED CELLS IN THE WALL AND GROUTED FULL.

3.   AT OPENINGS, PROVIDE EXTRA REINFORCED GROUTED FULL HEIGHT CONSECUTIVE CELLS EACH SIDE OF THE OPENING EQUAL TO ONE HALF THE 
      TOTAL NUMBER OF THE CELLS INTERRUPTED BY THE OPENING. REINFORCE EACH CELL WITH THE SAME SIZE AND NUMBER OF BARS AS SPECIFIED FOR 
      THE INTERRUPTED CELLS.PROVIDE A MINIMUM OF (2) REINFORCED GROUTED CELLS EACH SIDE OF OPENING WITH (1) #5, (1) #6 OR (2) # 6, 8" or 12" 
      UNREINFORCED CMU WALL IN EACH GROUTED CELL RESPECTFULLY.

4.   REFER TO 'TYPICAL CMU WALL OPENING DIAGRAM AND SCHEDULE FOR ADDITIONAL INFORMATION.

5.   HOLD VERTICAL REINFORCING IN POSITION AT TOP AND BOTTOM AND AT 8'-0" OC MAXIMUM.

6.   REFER TO GENERAL NOTES, SPECIFICATIONS AND SECTIONS/DETAILS FOR INFORMATION NOT SHOWN.

7.   VERTICAL BARS MAY BE SPLICED IN 8'-0" (+ or -) LENGTHS. SPLICES LOCATED IN ADJACENT CELLS SHALL BE STAGGERED SUCH THAT NOT MORE THAN 50 
      PERCENT OF THE BARS ARE SPLICED AT THE SAME LOCATION. 

8.   PROVIDE VERTICAL CONTROL JOINTS AT 5'-0" TO 8'-0" OC FROM CORNERS AND AT 15'-0" MAX IN BETWEEN. REF MISCELLANEOUS NOTE 3 ON S-400 FOR 
      MORE INFORMATION.

9.   IF AN INTERIOR NON-STRUCTURAL CMU WALL IS TALLER THAN THE OPTIONS PROVIDED IN THIS CHART THE GC SHALL INFORM THE EOR TO REVIEW AND 
      PROVIDE ANY ADJUSTMENTS TO CMU WALL THICKNESS OR REINFORCING THAT MAY BENEEDED. FOR BIDDING PURPOSES, FOR ANY WALLS WHICH ARE
      INTERIOR NON-STRUCTURAL AND ARE TALLER THAN PROVIDED BY THIS CHART THE GC SHALL ASSUME #6 BARS AT 24”OC.

16'-0"

8" #6 @ 40" OC
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12"

16'-0"

>16'-0" ...... 28'-0"

>16'-0" ...... 28'-0"

#6 @ 16" OC EF

#6 @ 24" OC

#5 @ 48" OC

#6 @ 24" OC

#6 @ 16" OC EF

#6 @ 48" OC

#6 @ 40" OC

#6 @ 16" OC EF

EPOXY ANCHOR (SIZE 
AND SPACING TO BE 
SPECIFIED ELSEWHERE)

ALL CMU CELLS 
RECEIVING EPOXY 
ANCHORS SHALL BE 
GROUTED SOLID DOWN 
TO NEAREST BOND BEAM

CMU WALL
REF PLAN

NOTES:

1.   THIS DETAIL SHALL APPLY AT ALL LOCATIONS WHERE EPOXY OR
      ADHESIVE ANCHORS ARE SPECIFIED WITHIN THE DRAWINGS.

2.   ALL THREADED RODS FOR EPOXY ANCHORS SHALL BE MADE FROM
      EITHER A307 OR A36 STEEL.

3.   IF GREATER EMBEDMENT DEPTHS ARE SPECIFIED IN THE DRAWINGS,
      THOSE EMBEDMENT DEPTHS SHALL GOVERN.

4.   EPOXY ANCHORS IN CMU AND CONCRETE SHALL BE LOCATED AT
      LEAST 4" AWAY FROM ALL EDGES. THE CENTER TO CENTER SPACING
      OF EPOXY ANCHORS SHALL NOT BE LESS THAN 8". WHERE EPOXY
      ANCHORS ARE LOCATED IN CMU, THERE SHALL BE A MAXIMUM OF
      ONE ANCHOR PER CELL.

5.   ALL EPOXY ANCHORS SHALL BE INSTALLED IN ACCORDANCE WITH
      THE MANUFACTURER'S RECOMMENDATIONS (INCLUDING HOLE
      DIAMETERS, HOLE CLEANING PROCEDURES, TORQUE
      SPECIFICATIONS, AND SPECIAL INSPECTIONS).

6.   HILTI HY-200 V3 ADHESIVE ANCHORING SYSTEM SHALL BE USED AT ALL
      ADHESIVE ANCHORS IN CMU.

EPOXY ANCHOR SCHEDULE

SPECIFIED 
DIAMETER

EMBEDMENT 
DEPTH

1/2" 4 1/2"
5/8"
3/4"

5 5/8"
6 3/4"

MASONRY WALL

HSS COLUMN
REF PLAN

MASONRY ANCHOR
@ 16" OC

(2) #4 CORNER BAR
@ EA BOND BEAM

TYP BOND
REINF

PLAN VIEW

48"

48"

MASONRY WALL

(2) #5 VERT AT 
INTERSECTING WALLS

(2) #5 VERT IN 
CORNER

CONT PLATE 1/4" (GALV.)
TO EXTEND 8" BEYOND
OPENING EA. END

ARCH FINISH
MASONRY LINTEL

C8x11.5 x OPEN'G WIDTH
MINUS 1" EA. END (GALV.)

1/4 3-12

3/16 3
TYP

3 3/4"

REF ARCH

REF ARCH

LINTEL SPAN

R
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2'-0" MIN.

OR HOOK
1'-4" MIN.
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THE FIRST 3 CELLS AT CORNERS
(IN EA. DIRECTION), ENDS OF WALLS AND EACH 
SIDE OF THE CONTROL JOINTS SHALL BE 
REINFORCED WITH THE SAME SIZE AND 
NUMBER
OF REINFORCING BARS AS SPECIFIED FOR THE 
OTHER REINFORCED CELLS IN THE WALL AND 
GROUTED FULL

SHEAR REINF
REF TYPICAL MASONRTY LINTEL 
SCHED FOR REINF, U.N.O.

LINTEL REINF
REF TYPICAL MASONRTY LINTEL 
SCHED FOR REINF, U.N.O.

PROVIDE 8" DEEP FULLY GROUTED BOND BEAM AT 
BOTTOM OF WALL.  REF 6/S-401 FOR HORIZ REINF SIZE AND 
SPACING FOR STRUCTURAL WALLS.  PROVIDE (2) #4 CONT 
AT NON-STRUCTURAL CMU WALLS AT 8" OC MAX.  WHERE 
ARCH SHOWS A 4" DEEP STARTER COURSE AT BOTTOM OF 
CMU WALL, FULLY GROUT 4" STARTER COURSE AND 8" 
DEEP BOND BEAM AT BOTTOM OF WALL

FOR REINFORCED CMU WALLS AT OPENINGS, PROVIDE 
EXTRA REINFORCED GROUTED FULL HEIGHT\
CONSECUTIVE CELLS EACH SIDE OF THE OPENING 
EQUAL TO ONE HALF OF THE TOTAL NUMBER OF CELLS 
INTERRUPTED BY THE OPENING. REINFORCE EACH CELL 
WITH THE SAME SIZE AND NUMBER OF BARS AS 
SPECIFIED FOR THE INTERRUPTED CELLS. PROVIDE A 
MINIMUM OF (3) REINFORCED GROUTED CELLS EACH 
SIDE OF OPENING. REFER TO TYPICAL CMU     WALL 
OPENING DIAGRAM AND SCHEDULE FOR ADDITIONAL 
INFORMATION.

(2) #4 IN CONT BOND BEAM AT 
TOP OF WALL, U.N.O.

STOP TYP HORIZ REINF AT JOINT

PROVIDE CONT 8" BOND BEAM 
TOP COURSE OF LINTEL

THE FIRST (3) CELLS AT CORNERS (IN EA DIRECTION), 
ENDS OF WALLS AND EACH SIDE OF THE CONTROL 
JOINTS SHALL BE REINFORCED WITH THE SAME SIZE 
AND NUMBER OF REINFORCING BARS AS SPECIFIED 
FOR THE OTHER REINFORCED CELLS IN THE WALL 
AND GROUTED FULL.

SILL REINF
REF LINTEL DETAIL

DWL TO MATCH VERT REINF

VERTICAL CONTROL JOINT
REF TYPICAL DETAIL

CONT. HORIZ REINF THRU CONTROL 
JOINT AT FLOOR OR ROOF

TO WALL ELEV

REF ARCH

BOD ELEV

REF PLAN

BO WALL ELEV

REF PLAN

NOTES:
1.   REFER TO ARCH AND MECH DRAWINGS FOR 
      SIZE AND LOCATION OF OPENINGS.
2.   REFER TO SCHEDULES FOR LINTEL AND JAMB 
      REINFORCING UNLESS DETAILED OTHERWISE.
3.   SPLICES IN VERT REINF REF CMU WALL REINF DIAGRAM.
4.   CMU WALL STARTS ABOVE FLOOR.
5.   EXTEND GROUTED LINTEL A MINIMUM OF 2'-0" BEYOND
      FACE OF OPENING EACH SIDE FOR STRAIGHT LINTEL
      REINF AND 1'-0" FOR LINTEL REINF WITH STANDARD
      ACI HOOK.
6.   USE LINTEL BLOCKS ONLY FOR BOTTOM COURSE OF
      LINTEL BEAMS OVER OPENING.  LINTEL SHALL REMAIN 
      SHORED UNTIL MASONRY CONSTRUCTION ABOVE HAS
      REACHED 100% OF THE SPECIFIED 28 DAY COMPRESSIVE
      STRENGTH.
7.   CONTINUE VERT WALL REINF OVER OPENING. ANCHOR
      VERT REINF INTO LINTEL BEAM WITH STANDARD
      ACI 90° HOOK.
8.   ALL VERT BARS AT DOOR JAMBS TO BE FULL HEIGHT.
9.   #5 SILL REINF. SOLID GROUT SILL.
10. WHERE HORIZONTAL REINF IS TERMINATED BY OPENING
      OR CONTROL JOINT PROVIDE STANDARD ACI HOOK WITH
      VERT WALL REINF IN THE END CELL.
11. CONTINUOUS BOND BEAM REF CMU WALL REINF 
      DIAGRAM.2'-0" MIN

#6 @ 24" OC EF

CMU VERT REINF

16'-0"

HORIZ REINF

#5 @ 48" OC

#6 @ 32" OC #5 @ 32" OC

8"

#6 @ 16" OC EF #5 @ 32" OC

MEAN ROOF HEIGHT

(SIMPLE SPAN) (IN FULLY GROUTED CELLS)
(SIZE)

8"

#6 @ 16" OC EF>16'-0" ...... 28'-0" #5 @ 32" OC

#6 @ 40" OC EF16'-0" #5 @ 32" OC

12"

#6 @ 16" OC EF>16'-0" ...... 28'-0" #5 @ 32" OC EF

16'-0"

>16'-0" ...... 28'-0"
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W

A
LL

SW 
TAG

SW1

SW2

SW1

JAMB / JOINT REINF

(2) #5 PER CELL
IN FIRST 2 CELLS

(2) #6 PER CELL
IN FIRST 3 CELLS

(IN FULLY GROUTED CELLS)(IN FULLY GROUTED CELLS)

(2) #6 PER CELL
IN FIRST 3 CELLS

(2) #6 PER CELL
IN FIRST 3 CELLS

(2) #6 PER CELL
IN FIRST 3 CELLS

(2) #6 PER CELL
IN FIRST 3 CELLS

NOTES:

1. UNLESS NOTED OTHERWISE, REFER TO THE SCHEDULE ABOVE FOR VERTICAL WALL REINFORCING REQUIREMENTS AT ALL STRUCTURAL CMU WALLS. 

2. THE STRUCTURAL MASONRY SHOWN ON THE PLANS IS PART OF THE LATERAL LOAD RESISTING SYSTEM OF THE BUILDING. THE STRUCTURAL DETAILS, INCLUDING CLIP ANGLES, DOWELS AND 
    ADDITIONAL SECONDARY FRAMING MEMBERS, ETC., SHOWN ARE CRITICAL TO THE LATERAL PERFORMANCE OF THE BUILDING. THE TEMPORARY STEEL FRAME BRACING PROVIDED DURING
    CONSTRUCTION SHALL NOT BE REMOVED UNTIL ALL STRUCTURAL LATERAL BRACING SYSTEMS (INCLUDING STRUCTURAL MASONRY WALLS) HAVE BEENINSTALLED AND CONNECTED TO THE   
    STEEL FRAMING.

3.  THE FIRST (3) CELLS AT CORNERS (IN EA DIRECTION), ENDS OF WALLS AND EACH SIDE OF THE CONTROL JOINTS SHALL BE REINFORCED WITH THE SAME SIZE AND NUMBER OF REINFORCING 
     BARS AS SPECIFIED FOR THE OTHER REINFORCED CELLS IN THE WALL AND GROUTED FULL.

4.  AT OPENINGS, PROVIDE EXTRA REINFORCED GROUTED FULL HEIGHT CONSECUTIVE CELLS EACH SIDE OF THE OPENING EQUAL TO ONE HALF THE TOTAL NUMBER OF THE CELLS  INTERRUPTED 
    BY THE OPENING. REINFORCE EACH CELL  WITH THE SAME SIZE AND NUMBER OF BARS AS SPECIFIED FOR THE INTERRUPTED CELLS.PROVIDE A MINIMUM OF (2) REINFORCED GROUTED CELLS    
    EACH SIDE OF OPENING. REFER TO 'TYPICAL CMU WALL OPENING DIAGRAM AND SCHEDULE FOR ADDITIONAL INFORMATION.

5.  HOLD VERTICAL REINFORCING IN POSITION AT TOP AND BOTTOM AND AT 8'-0" OC MAXIMUM.

6.  REFER TO GENERAL NOTES, SPECIFICATIONS AND SECTIONS/DETAILS FOR INFORMATION NOT SHOWN.

7. VERTICAL BARS MAY BE SPLICED IN 8'-0" (+ or -) LENGTHS. SPLICES LOCATED IN ADJACENT CELLS SHALL BE STAGGERED SUCH THAT NOT MORE THAN 50 PERCENT OF THE BARS ARE SPLICED 
    AT THE SAME LOCATION. 

GRID

STEEL BEAM 
REF PLAN

TOS ELEV

REF PLAN

ETVBFB AT 4'-0" OC
REF   .1/S-505

2"

3/16
TYP

16" BOND BEAM
CONT. W/ (2)-#5
TOP & BOT & #3
TIES @ 16" OC

CMU WALL REF 
PLAN FOR SIZE 
AND REF SCHED 
FOR REINF

L8X6X1/2 x 0'-11" LLV W/ 
(2)-2 3/4" VERTICALLY 
SLOTTED HOLES @ 8" OC
SPACE ANGLES AT 2'-6" OC

(2)-3/4"Ø BOLTS W/ 
WASHERS & NUTS. FINGER 
TIGHTEN NUTS, BACK OFF 
1/4 TURN THEN TACK 
WELD NUT TO BOLT
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CMU TYPICAL
DETAILS (CONT.)

02/17/2025 220023

Cy-Fair Independent School District
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE11 EXTERIOR MASONRY WALL REINF. ELEVATION

NO SCALE2
TYPICAL NON-STRUCTURAL MASONRY WALL REINF.
SCHEDULE2

NO SCALE77 TYPICAL EPOXY ANCHOR DETAIL

NO SCALE44 MASONRY WALL BRACING/REINF. DETAIL
NO SCALE55 TYPICAL HEADER DETAIL AT OVERHEAD DOORS

NO SCALE33 TYPICAL MASONRY WALL ELEVATION

NO SCALE66 TYPICAL STRUCTURAL MASONRY SHEAR WALL REINF. SCHEDULE

3/4" = 1'-0"88 TYPICAL WALL BRACING AT STEEL BEAM
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FGH

J

K

No. Description Date



CONNECTION & CMU BOND
BEAM REF 

STITCH WELD ANGLE TO TUBE
2" ON 12" (1/4 FILLET)

CMU WALL
SEE ARCH FOR SIZE
SEE ACHED FOR REINF

TOSC ELEV

REF PLAN

PROVIDE STUB-OUT CONNECTIONS
PER          OR    AT EACH 
END OF TUBE

7/S-501 8/S-501

8/S-401

GRID

TOSC ELEV

REF PLAN

CONN BY MFR

STL BEAM REF 
PLAN

COLD FORM MTL STUD 
REF COLD FORM MFR

ANGLE BRACE
REF              

2"
6"

1'-0"

3/8" GUSSET PLATE AT 
4'- 0" OC; 
REF               FOR 
ANCHORAGE   

2" 8" 2"

8"

MTL PANEL 
REF ARCH

RIGID BOARD 
REF ARCH

ALUMINUM 
ATTACHMENT BY 
OTHERS

EXTERIOR FINISH REF 
ARCH

CMU WALL REF 
SCHED

GRID

TOSC ELEV

REF PLAN

CONN BY MFR

STL BEAM REF 
PLAN

COLD FORM MTL STUD 
REF COLD FORM MFR

ANGLE BRACE REF

L5x5x3/8x1'- 0" LONG CLIP 
WITH (2) 5/8" DIA x 6" 
EMBED HILTI HUS-EZ

MTL PANEL 
REF ARCH

RIGID BOARD 
REF ARCH

ALUMINUM 
ATTACHMENT BY 
OTHERS

EXTERIOR FINISH REF 
ARCH

CMU WALL REF 
SCHED

COMPOSITE SLAB REF 
PLAN

6"

C6x13 HANGER BOND BEAM 
REF                 

BOND BEAM 
REF 

ETV

ETV

ETV

8/S-402

8/S-402

CMU WALL

NOTE:
HORIZONTAL LEG OF ANGLE OR BENT 
PL TO EQUAL DISTANCE FROM FACE OF 
BRICK TO FACE OF CMU LESS MINUS 
1/2"

- WALL HEIGHT 8'-0" <H ≤12'-0" 
PROVIDE 16" DEEP BOND BEAM WITH (2) #
7 CONT TOP AND BOT AND #3 TIES AT 16" 
OC EXTEND BOND BEAM PAST EA END OF 
OPENING.
- WALL HEIGHT 12'-0" <H ≤ 16'-0"
PROVIDE 24" BOND BEAM WITH 
(2) #7 CONT TOP AND BOT AND 
#3 TIES AT 16" OC EXTEND BOND BEAM 8" 
MIN PAST EA END OF WALL OPENING.
- WALL HEIGHT >16 FEET CONSULT WITH 
ENGINEER 

5" AT 8" CMU
7" AT 12" CMU

4"
5"

1/
2"

7"

3/8" BENT PL (OR EQUIV ANGLE) 
GALVANIZED WITH 3/4" DIA ANCHOR 
BOLTS AT 16" OC USE BENT PL AS 
TEMPLATE FOR BOLT PLACEMENT SHIM 
AS REQD BEHIND ANGLE TO SET ANGLE 
TO SPECIFIED TOLERANCE

L8x6x1/2 x 0'-11" (LLV)
WITH (2) 2 3/4" VERTICALLY
SLOTTED HOLES AT 8" OC
SPACE ANGLES AT 2'-6" OC

16" DEEP BOND BEAM 
CONT WITH (2)#5 TOP AND 
BOT AND #3 TIES AT 16" OC

3/16

REF                
TO MATCH ANGLE 
LOCATIONS

AT STEEL BEAM

L8x6x1/2 x 0'-11" (LLV)
WITH (2) 2 3/4" VERTICALLY
SLOTTED HOLES AT 8" OC
SPACE ANGLES AT 2'-6" OC

AT CONCRETE SLAB/ BEAM

(2) 3/4" DIA HILTI KWIK BOLT TZ EXP 
ANCHORS AT 6" OC EMBEDMENT
LENGTH SHALL BE THE SMALLER OF 5" OR 
THE SLAB THICKNESS/
BEAM DEPTH MINUS 1".  LOCATE ALL 
EXPANSION ANCHORS MIN 3" CLR OF POST-
TENSIONING TENDONS WHERE PRESENT

1/2" BENT x 8 (VERT) x AS REQD x
0'-11" WITH (2) 2 3/4" VERT SLOTTED HOLES 
AT 8" OC, SPACE ANGLES
AT 2'-6" OC

(2) 3/4" DIA HILTI KWIK BOLT 3 EXP
ANCHORS WITH WASHERS AND NUTS. 
FINGER TIGHTEN NUTS, BACK OFF
1/4 TURN THEN TACK WELD NUT TO BOLT

16" DEEP BOND BEAM 
CONT WITH (2) #5 TOP 
AND BOT AND 
#3 TIES AT 16" OC

AT RIBBED SLAB PARALLEL TO WALL

(2) 3/4" DIA HILTI KWIK BOLT TZ EXP 
ANCHORS (1 EA AT CENTERLINE OF THE 
ADJACENT RIB) EMBEDMENT LENGTH 
SHALL BE THE SMALLER OF 5" OR THE 
TOTAL SLAB THICKNESS MINUS 1"CONC SLAB

(2) 3/4" DIA HILTI KWIK BOLT 3
EXP ANCHORS WITH WASHERS
AND NUTS.  FINGER TIGHTEN NUTS, 
BACK OFF 1/4 TURN THEN TACK
WELD NUT TO BOLT

16" DEEP BOND BEAM 
CONT WITH (2) #5 TOP AND 
BOT AND #3 TIES AT 16" OC

AT RIBBED SLAB PERPENDICULAR TO WALL

(2) 3/4" DIA HILTI KWIK BOLT TZ EXP 
ANCHORS (1 EA AT CENTERLINE OF THE 
ADJACENT RIB) EMBEDMENT LENGTH 
SHALL BE THE SMALLER OF 5" OR THE 
TOTAL SLAB THICKNESS MINUS 1"CONC SLAB

L8x6x1/2x(DECK RIB SPACING+4")
(LLV) WITH (2) 2 3/4" VERT SLOTTED
HOLES AT 8" OC SPACE ANGLES
AT 2'-6" OC

CONC SLAB

(2) 3/4" DIA HILTI KWIK BOLT 3
EXP ANCHORS WITH WASHERS
AND NUTS.  FINGER TIGHTEN NUTS, 
BACK OFF 1/4 TURN THEN TACK
WELD NUT TO BOLT

16" DEEP BOND BEAM 
CONT WITH (2) #5 TOP AND 
BOT AND #3 TIES AT 16" OC

(2) 3/4" DIA HILTI KWIK BOLT 3 EXP 
ANCHORS WITH WASHERS AND 
NUTS.  FINGER TIGHTEN NUTS, 
BACK OFF 1/4 TURN THEN TACK 
WELD NUT TO BOLT

5"

5"

1 
1/

2"

8" AT 12" CMU

3 1/2" AT 6" CMU
5" AT 8" CMU

1 
1/

2"

8" AT 12" CMU

3 1/2" AT 6" CMU
5" AT 8" CMU

1 
1/

2" 5"

1" MIN

5"

8" AT 12" CMU

3 1/2" AT 6" CMU
5" AT 8" CMU

8" AT 12" CMU

3 1/2" AT 6" CMU
5" AT 8" CMU

4/S-508

HSS BEAM 
REF PLAN

1/4 3 AT 12

CONT GALV BENT PL
AS REQUIRED
X 7" VERT X3/8"

BOS EL

REF ARCH

PROVIDE STUB-OUT CONNECTIONS
PER                AT EACH END OF TUBE.

DEFORMED BAR ANCHOR SIZE 
AND SPACING TO MATCH 
VERTICAL REINF. TYP.

CMU WALL REF PLAN AND 
SCHEDULE FOR SIZE AND REINF

MATCH VERTICAL REINF. 
FROM BELOW, TYP.

1 
1/

2"

1/2"

8/S-501

1/2" THICK PL
10" D x 8" W

1/2" THICK PL APPROX.
10" x 10" OR PER CANOPY 
SUPPLIER

HSS 4x4x3/8

AT LOCATIONS OF BOLTED 
PLATES FOR TENSION RODS 
CMU WALL SHALL BE 
REINFORCED @ 8" OC
EA FACE, WITH TYPICAL SIZE 
REINFORCING PER SCHEDULE 
FOR A 4'-0" LENGTH (MIN.). 
THEN WALL MAY RETURN TO 
NORMAL REINFORCING (TYP.)

1/2" THICK PL
10" D x 8" W

1/2" THICK PL APPROX.
10" x 10" OR PER CANOPY 
SUPPLIER

ELEVATION 

REF ARCH

HSS 4x4x3/8

1/2" THICK KNIFE PL
OR BY AVADEK MANUF.

HSS 8x8x1/4 STUB-OUT
WITH 1/2" THICK CAP PL

ELEVATION 

REF ARCH

1/2" THICK PL
10" D x 8" W

BY AVADEK MANUF.

AT LOCATIONS OF BOLTED 
PLATES FOR TENSION RODS 
CMU WALL SHALL BE 
REINFORCED @ 8" OC
EA FACE, WITH TYPICAL SIZE 
REINFORCING PER SCHEDULE 
FOR A 4'-0" LENGTH (MIN.). 
THEN WALL MAY RETURN TO 
NORMAL REINFORCING (TYP.)

(4) - 5/8" DIA x 0'-6" EMBED HILTI 
ANCHORS. USE HILTI RODS 
WITH HILTI HY-200 V3 ADHESIVE 
(TYP.)

NOTES:
1. EXTEND BOND BEAM CONTINUOUSLY
     BETWEEN PILASTERS FOR EACH CANOPY LEVEL. 
2.  GALVANIZE ALL PARTS THAT EXTEND
     THROUGH ARCHL WALL MATERIALS.
3.  CONNECTION APPLIES FOR CANOPY 
     ROOF FRAMING BEAMS AND HANGERS.
4. SEE               FOR TYPICAL LINTEL WITH SHELF ANGLE

(4) - 5/8" DIA x 0'-8" HILTI HAS 
RODS WITH HILTI HY-200 V3 
ADHESIVE (TYP.)

TOS EL

REF PLAN

2"
8"

2"

2" 8" 2"

8" CMU BACKUP WALL
SEE SCHEDULE

12"x12"x1/2" THICK PL WITH (4) - 5/8" DIA x 0'-5" 
EMBED HILTI ANCHORS. USE HILTI HAS RODS 
WITH HILTI HY-200 V3 ADHESIVE (TYP.)

ARCH FASCIA

EXT FINISH
REF ARCH

FOR FULL LENGTH OF CANTILEVERED CANOPY PROVIDE 
TYPICAL VERTICAL REINFORCING IN EACH CELL, EACH 
FACE (TYP.)

CANOPY BY MFR

CANOPY COL 
REF MFR

(4) - 5/8" DIA x 0'-8" HILTI HAS 
RODS W/ HILTI HY-200 V3 
ADHESIVE (TYP.)

ETV

2"
8"

2"

2" 8" 2"
(4) - 5/8" DIA x 0'-8" HILTI HAS 
RODS W/ HILTI HY-200 V3 
ADHESIVE (TYP.)

2"
8"

2"

2" 8" 2"

7/S-402

VERT WALL REINF REF CMU WALL 
VERT REINF SCHEDULE TYP UNO

REF GENERAL NOTES FOR HORIZ 
JOINT REINF

FULLY GROUTED BOND BEAM 
REF 6/S-401 FOR HORIZ REINF SIZE AND 
SPACING FOR STRUCTURAL WALLS.  
PROVIDE 8" DEEP BOND BEAM AT 8'-0" 
OC VERT. REINF WITH (2) #4 CONT AT 
NON-STRUCTURAL CMU WALLS

HOLD TOP OF EACH GROUT POUR 2" 
DOWN BELOW TOP OF BLOCK TO 
PROVIDE KEY FOR NEXT POUR TYP

USE LOW LIFT METHOD OF 
GROUTING MAX GROUT POUR 
HEIGHT = 5'-0"

VERT CONTROL JOINTS SHALL 
TERMINATE AT TOP OF SLAB

TOSC EL

REF PLAN

B.O. BOND
BEAM EL

REF
8'-0" OC MAX

8" DEEP BOND BEAM WITH
(2) #4 TOP AND BOT TYP UNO 
WHERE BOND BEAM IS NOT 
OTHERWISE SPECIFIED

FO
R
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P
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P

 L
E

N
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P
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P
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P
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H
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D
U
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DOWELS TO MATCH VERT 
WALL REINF WITH STD HOOK 
AT BOT

NOTE:

REF SHEET            , AND DETAILS              ,
FOR INFO NOT SHOWN HERE

1 
1/

2"

S-400 6/S-4012/S-401

6/S-401

6/S-401

PROVIDE 8" DEEP FULLY GROUTED BOND 
BEAM AT BOTTOM OF WALL.  REF               
FOR HORIZ REINF SIZE AND SPACING FOR 
STRUCTURAL WALLS.  PROVIDE (2) #4 CONT 
AT NON-STRUCTURAL CMU WALLS.  WHERE 
ARCH SHOWS A 4" DEEP STARTER COURSE 
AT BOTTOM OF CMU WALL, FULLY GROUT 4" 
STARTER COURSE AND 8" DEEP BOND BEAM 
AT BOTTOM OF WALL

6/S-401

NOTES:

1.    EXTEND BOND BEAM CONTINUOUSLY
       BETWEEN PILASTERS FOR EACH CANOPY
       LEVEL. 

2.    GALVANIZE ALL PARTS THAT EXTEND
       THROUGH ARCHL WALL MATERIALS.

3.    CONNECTION APPLIES FOR CANOPY 
       ROOF FRAMING BEAMS AND HANGERS.

4.    SEE 7/S-402 FOR TYPICAL LINTEL WITH
       SHELF ANGLE FOR BRICK SUPPORT AT
       OPENINGS 8'-0" WIDE OR GREATER.

1 
1/

2"
1'

-0
"

1 
1/

2"

1 1/2" 4" 1 1/2"

8" CMU BACKUP WALL
REF SCHEDULE

15" TALL x7" WIDE x1/2" THICK PL 
W/ (4) 5/8" DIA x0'-5" EMBED HILTI 
ANCHORS.  USE HILTI HAS RODS 
W/ HILTI HY-200-A V3 ADHESIVE, 
TYPICAL.

EXT FINISH REF ARCH

FOR FULL LENGTH OF CANOPY 
PROVIDE TYPICAL VERTICAL 
REINFORCING IN EACH CELL,
EACH FACE (TYP.)

1'
-3

"

7"

HSS8X4X1/4" STUB-OUT (GALV).  
GC COORDINATE QUANTITY AND 
LOCATION OF STUB-OUTS WITH 
CANOPY MANUF.

1/2" THICK CAP PL (GALV.) 
(10"x10" MIN) GC COORD CAP PL 
SIZE WITH CANOPY MANUF.  

3/16

3/16HSS TO
PL, TYP

24" DEEP BOND BEAM CONT 
W/ (2) #5 AT TOP & BOTTOM 
W/ #3 TIES AT 16" OC
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T 000-000-0000

NO SCALE44 CMU WALL SUPPORT DETAIL

NO SCALE55 TYPICAL CMU TO STUD TRANSITION
3/4" = 1'-0"77 TYPICAL LINTEL WITH SHELF ANGLE

3/4" = 1'-0"88
TYPICAL BRACING AT TOP OF STRUCTURAL CMU SHEAR WALLS AND NON STRUCTURAL
EXTERIOR CMU WALLS

1" = 1'-0"66 TYP LOW TUBE AT BRICK SUPPORT

3/4" = 1'-0"11 AVADEK CANOPY CONNECTION DETAIL

NO SCALE99 TYPICAL CMU WALL AT ELEVATED LEVELS
1" = 1'-0"1010ALUMINUM CANOPY ATTACHMENT AT CMU

AB

CDE
FGH

J

K

No. Description Date



FOR 8" CMU WALL TYP UNO

PL 1/2x4 3/8x1'-4"

SIDE VIEW OF PLATE

TOP OF CMU 
AND GROUT

(2) 3/4" DIA x 0'-6" HSA

END VIEW

C.L. OF PLATE 
AND WALL

NOTE:
POSITION PLATE SO THAT BOTTOM 
OF PLATE IS FLUSH WITH TOP OF 
GROUT

FOR 12" CMU WALL TYP UNO

PL 1/2x8 3/8x1'-4"

SIDE VIEW OF PLATE

NOTE:
POSITION PLATE SO THAT BOTTOM 
OF PLATE IS FLUSH WITH TOP OF 
GROUT

TOP OF CMU 
AND GROUT

(4) 3/4" DIA x 0'-6" HSA

END VIEW

C.L. OF PLATE 
AND WALL

4" 8" 4"

4" 8" 4" EQ. 4" EQ.

8 3/8"

4 3/8"

PL 3/8x4"x0'-5" EA SIDE OF BEAM WEB WITH 
(1) #6 x 6'-0" A706 BAR TO SPLICE WITH 
EACH INTERRUPTED BOND BEAM REINF 
BEYOND TYP

1" BEARING PLATE x 1'-0" MIN 
LENGTH ON 1" NON SHRINK GROUT 
WITH (2) 3/4" DIA x 1'-0" EMBEDMENT 
ANCHOR BOLTS

8" SOAP COURSES OF CMU

3" MIN
TYP

1/4
TYP

4"

GROUT BEAM 
POCKET SOLID

AT THE FIRST TWO FULL CMU COURSES BELOW 
THE BEAM PROVIDE A 16" DEEP(MIN) x 2'-8" LONG 
BOND BEAM COMPRISED OF (1) 8" TROUGH BLOCK 
AT BOT AND (1) 8" KNOCKOUT WEB BLOCK AT TOP. 
GROUT EA VERT CELL AND REINF WITH (2) #5 T&B 
AND #3 TIES AT 8" OC. HOOK EA END OF TOP AND 
BOT BARS. GROUT ALL VERT CELLS BELOW BOND 
BEAM WITH TYP VERT BAR IN EACH CELL. EXTEND 
REINFORCED CELLS EA SIDE OF BEAM TO TOP OF 
WALL 

SECTION "A"

16" BOND BEAM REINF WITH
(2) #X          T&B AND #3 TIES
AT 6" OC.  EXTEND BOND BEAM 4'-0" 
BEYOND END OF WALL REINFORCE 
AND GROUT EA VERT CELL BELOW 
POCKET WITH TYP VERT REINF 

1" BEARING PL ON 1" N.S. 
GROUT WITH (2) 3/4" DIA x 1'-0" 
EMBED A.B.

GROUT POCKET 
SOLID

WALL REINF REF 
GENERAL NOTES

  1'-0"

1"1"

CMU WALL
REF PLAN

HSS TUBE
REF PLAN

3/16
3 SIDES

1 
1/

2"
1'

-1
"

1 
1/

2"

ELEVATION

SECTION

1'
-4

"

PL 3/8x 16"x 1'-4"

TYP
1 1/2"

TY
P

1 
1/

2"

L3X3X1/4x 0'-8"
CONNECTION ANGLES

3/16

1/2"
RETURN AT
TOP

(4) - 3/4"⌀ BOLTS ANCHORED 
INTO 5" DEEP HOLES IN 
GROUTED CELLS WITH HILTI HY 
150 MAX ADHESIVE

CMU WALL
REF PLAN

HSS TUBE
RE: PLAN

3/16
PL TO
EMBED

4"
8"

4"

2"X3/4" (LSV) HOLE IN HSS TUBE
@ EA FACE OF HSS TUBE

BOS ELEV

REF ARCH

1/2" PL @ INSIDE FACE
OF HSS TUBE

3/16
HSS TO PL

4"
8"

4"

1'
-4

"

EQ EQ

(2) 5/8" HILTI HAS 
THREADED RODS,
DRILL& EPOXY IN
FULLY GROUTED CELLS
(10" EMBED)

ELEVATION SECTION

1'
-4

"

1"

HSS BEAM 
REF PLAN

BOS EL

=REF ARCH

PROVIDE STUB-OUT CONNECTIONS
PER                AT EACH END OF TUBE.

DEFORMED BAR ANCHOR SIZE 
AND SPACING TO MATCH 
VERTICAL REINF. TYP.

CMU WALL REF PLAN AND 
SCHEDULE FOR SIZE AND REINF

MATCH VERTICAL REINF. 
FROM BELOW, TYP.

8/S-501

NOTE:

GC TO COORD. WITH ARCH DRAWINGS
FOR THE LOCATIONS OF OVERHEAD COILING
DOORS.

EXT. FINISH
REF ARCH

OVERHEAD COILING 
DOOR MANUF. TO 
PROVIDE ATTACHMENT 
TO CMU.
REF ARCH

FOR OPENINGS LESS THAN 5'-0" 
PROVIDE 16" DEEP BOND BEAM W/ 
(2)-#7 CONT. T&B & #3 TIES @ 16" 
OC. EXTEND BOND BEAMS 8" MIN. 
PAST EA. END OF OPENING. FOR 
BOND BEAMS WIDER THAN 5'-0"
REFER TO DETAIL 3/S-4.00

BO OPENING

REF ARCH

MATCH VERT. REINF
FROM BELOW

ETV

8" OR 12" CMU

NO BRICK AT SIM

S-402
7

9'-0" MAX.

CEILING
REF ARCH

CMU WALL BRACED
TO STRUCTURE ABOVE

CMU WALL

8" DEEP (MIN.) BOND BEAM
REINF. W/ (2)-#4 CONT, TYP.

L3X3X1/4 AT 4'-0" OC

WT6X20 x 0'-6" LONG WITH
(2)-3/4"Ø HILTI KWIK BOLT 3
EXP ANCHORS, TYP.

3/16
TYP

CMU WALL 
REF ARCH & 
PLAN

GRID

REF ARCH REF ARCH

TO TUBE

REF PLAN

CONNECTION & CMU BOND
BEAM REF 

HSS TUBE
REF PLAN

STITCH WELD ANGLE TO 
TUBE WITH 2" ON 12" (1/4" 
FILLET) 

TRANSITION LINE

REF ARCH - (BOS=TOP OF WALL)

STUD MAY HAVE A SIGNIFICANT GAP 
BETWEEN ITSELF AND THE HSS TUBE. 
COLD FORM DESIGNER SHOULD ONLY 
RELY ON CMU ATTACHMENT OR 
PROVIDE A HORIZ. STRUT (TYP.)

HSS TUBE RUNNING COL. TO COL. 
TO BRACE THE CMU TO STUD WALL 
TRANSITION - REF ARCH FOR ALL 
LOCATIONS AND ELEVATIONS 
WHERE OCCURS (TYP.)       

L8X6X3/8 x 0'-9" ( LSV) 
WITH (2) - 2 3/4" 
SLOTTED HOLES AT 6" 
OC. SPACE ANGLES AT 
2'-6" OC W/ 3/8" STIFF PL.
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M
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CMU WALL PER PLANS
REF ARCH/ STRUCT

16" BOND BEAM CONT.
W/ (2)-#5 TOP & BOT & 
#3 TIES AT 16" OC

B - TYP. OFFSET TUBE AT CMU TO STUD WALL TRANSITION

TRANSITION LINE

REF ARCH - (BOS=TOP OF WALL)

STUD MAY HAVE A SIGNIFICANT GAP 
BETWEEN ITSELF AND THE HSS TUBE. 
COLD FORM DESIGNER SHOULD ONLY 
RELY ON CMU ATTACHMENT OR 
PROVIDE A HORIZ. STRUT (TYP.)

HSS TUBE RUNNING COL. TO COL. 
TO BRACE THE CMU TO STUD WALL 
TRANSITION - REF ARCH FOR ALL 
LOCATIONS AND ELEVATIONS 
WHERE OCCURS (TYP.)       

L8X6X3/8 x 0'-9" ( LSV) 
WITH (2) - 2 3/4" 
SLOTTED HOLES AT 6" 
OC. SPACE ANGLES AT 
2'-6" OC W/ 3/8" STIFF PL.
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CMU WALL PER PLANS
REF ARCH/ STRUCT

16" BOND BEAM CONT.
W/ (2)-#5 TOP & BOT & 
#3 TIES AT 16" OC

A - TYP. TUBE AT CMU TO STUD WALL TRANSITION
IN PLANE W/ CENTERLINE OF COLUMN

GRID
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3/4" = 1'-0"11 EMBED AT JOIST OR DECK SUPPORT ELEMENT
3/4" = 1'-0"22 STEEL BEAM BEARING ON MASONRY WALL

3/4" = 1'-0"33 STEEL BEAM BEARING AT END OF MASONRY WALL

AB

CDE
FGH

J

K

3/4" = 1'-0"44 HSS TUBE BEARING ON MASONRY WALL

3/4" = 1'-0"55 HSS TUBE BEARING AT END OF MASONRY WALL
1" = 1'-0"66 TYP LOW TUBE AT CMU SUPPORT

3/4" = 1'-0"77 OVERHEAD COILING DOOR SECTION AT CMU
3/4" = 1'-0"88 BRACE DETAIL AT DOUBLE WYTHE CMU WALLS

3/4" = 1'-0"99 BRACE DETAIL AT DOUBLE WYTHE CMU WALLS
NO SCALE1010TYPICAL CMU TO STUD TRANSITION

No. Description Date



EXISTING SPREAD FOOTING 
TO REMAIN 

CMU WALL
REF PLAN AND ARCH FOR SIZE AND 
REF SCHED FOR REINF

REF TYPICAL SLAB 
DOWEL DETAIL

(2) - #6 CONT. TOP WITH #3 
TIES @ 12" OC

1

2

CONT. FOOTING
REF PLAN FOR MARK AND 
REF SCHED FOR SIZE AND 
REINF

TOSC EL

REF PLAN

TOF EL

REF PLAN

NOTE:
1. REF TYPICAL 

PILASTER, GRADE 
BEAM, FOOTING AND 
DOWEL DETAILS FOR 
INFO NOT SHOWN 
HERE.

PROVIDE DOWELS AT 
CORRIDORS AND 
DOORWAYS PER X/SX.XX

PROVIDE DOWELS AT 
CORRIDORS AND 
DOORWAYS PER X/SX.XX

(2) - #4 CONT.

DOWEL TO MATCH VERT 
REINF WITH STD ACI HOOK, TYP.

REF PLAN FOR SLAB REINF. 
NOT SHOWN FOR CLARITY

EXISTING PIER 
TO REMAIN 

GC NOTE: 
NO EXISTING DRAWING WERE 
AVAILABLE. FIELD VERIFICATION 
REQUIRED FOR FINAL FOUNDATION 
ELEVATIONS. 

ETV

ETV
MIN.

6"

R
E

F 
S

C
H

E
D

R
E

F 
P

LA
N

REF SCHED

CMU WALL
REF PLAN AND ARCH FOR SIZE AND 
REF SCHED FOR REINF

REF TYPICAL SLAB 
DOWEL DETAIL

(2) - #6 CONT. TOP WITH #3 
TIES @ 12" OC

1

2

CONT. FOOTING
REF PLAN FOR MARK AND 
REF SCHED FOR SIZE AND 
REINF

TOSC EL

REF PLAN

TOF EL

REF PLAN

NOTE:
1. REF TYPICAL 

PILASTER, GRADE 
BEAM, FOOTING AND 
DOWEL DETAILS FOR 
INFO NOT SHOWN 
HERE.

(2) - #4 CONT.

DOWEL TO MATCH VERT 
REINF WITH STD ACI HOOK, TYP.

REF PLAN FOR SLAB REINF. 
NOT SHOWN FOR CLARITY

GC NOTE: 
NO EXISTING DRAWING WERE 
AVAILABLE. FIELD VERIFICATION 
REQUIRED FOR FINAL FOUNDATION 
ELEVATIONS. BOTTOM OF NEW 
FOOTING MUST MAINTAIN 1" DIRT 
GAP ABOVE ADJACENT EXISTING 
FOOTING.

ETV
MIN.

6"

R
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F 
S

C
H

E
D

R
E

F 
P

LA
N

REF SCHED

D
IR

T 
G

A
P

, M
IN

.
1"

CMU WALL
REF PLAN AND ARCH FOR SIZE AND 
REF SCHED FOR REINF

REF TYPICAL SLAB 
DOWEL DETAIL

(2) - #6 CONT. TOP WITH #3 
TIES @ 12" OC

1

2

CONT. FOOTING
REF PLAN FOR MARK AND 
REF SCHED FOR SIZE AND 
REINF

TOSC EL

REF PLAN

TOF EL

REF PLAN

NOTE:
1. REF TYPICAL 

PILASTER, GRADE 
BEAM, FOOTING AND 
DOWEL DETAILS FOR 
INFO NOT SHOWN 
HERE.

(2) - #4 CONT.

DOWEL TO MATCH VERT 
REINF WITH STD ACI HOOK, TYP.

REF PLAN FOR SLAB REINF. 
NOT SHOWN FOR CLARITY

GC NOTE: 
NO EXISTING DRAWING WERE 
AVAILABLE. FIELD VERIFICATION 
REQUIRED FOR FINAL FOUNDATION 
ELEVATIONS. BOTTOM OF NEW 
FOOTING CAN BE NO LOWER THAN 
6" BELOW ADJACENT EXISTING 
FOOTING.

ETV
MIN.

6"

R
E

F 
S

C
H

E
D

R
E

F 
P

LA
N

REF SCHED

ETV

PROVIDE DOWELS AT 
CORRIDORS AND 
DOORWAYS PER X/SX.XX

PROVIDE DOWELS AT 
CORRIDORS AND 
DOORWAYS PER X/SX.XX

ETV

ETV

PROVIDE DOWELS AT 
CORRIDORS AND 
DOORWAYS PER X/SX.XX

PROVIDE DOWELS AT 
CORRIDORS AND 
DOORWAYS PER X/SX.XX

ETV

ETV

(2) - #4 HORIZ BARS
IN 2ND FROM TOP COURSE

(1) - #4 DOWEL DRILLED & 
EPOXIED INTO CMU JAMB 
6" W/ HILTI HY-200 V3 
ADHESIVE @ 4'-0" OC

#4 DOWEL DRILL & EPOXY 
6" INTO EXISTING W/ HILTI 
HY-200 V3 ADHESIVE

#4 DOWEL DRILLED & 
EPOXIED 3" INTO 
FOUNDATION W/ 
HILTI HY-200 V3 ADHESIVE

REF SCHED 
FOR CMU REINF

NOTE:
1. GC TO COORDINATE LOCATIONS  WITH ARCH DRAWINGS.  THE GC SHALL BE RESPONSIBLE FOR ALL 

MEANS AND METHODS, TEMPORARY SHORING, AND SEQUENCE OF STEPS REQUIRED TO INSTALL THE 
NEW LINTEL BEAM & JAMBS WITHIN THE EXISTING WALL (TYP.) 

6'-0" MAX.

TY
P

.

2'
-0

" 
LA

P

FILL FIRST CELL OF 
EXISTING CMU WALL 
WITH GROUT

(2) - #5 VERT IN 
GROUTED 8"x8" 
THROUGH BLOCK

#3 GROUTED IN 1" DIA. 
x 0'-6" HOLES WITH 
HILTI HIT HY-200 V3 
ADHESIVE @ 12" OC

EXISTING MASONRY 
WALL

3/16" DIA. Z-TIES 
@ 16" OC VERT

FO
R

 H
E

IG
H

T

R
E

F 
A

R
C

H

FO
R

 H
E

IG
H

T

R
E

F 
A

R
C

H

EXISTING CMU WALL

5/8" DIA. THRU BOLTS @ 
12" OC STAGGERED TOP 
AND BOTTOM

L5x3 1/2x3/8" (LLV) EACH 
SIDE. EXTEND LINTEL 12" 
BEYOND OPENING EA END

PL6x3/8" CONT 
EXTEND 12" INTO 
EA END

PORTION OF WALL 
TO BE REMOVED

3/8" WASHER 
AT EA BOLT

C8x11.5 TO EXTEND 
12" BEYOND 
OPENING EA END

EXISTING CMU WALL

5/8" DIA. THRU BOLT @ 
12" OC

L5x3 1/2x3/8" (LLV) EACH 
SIDE. EXTEND LINTEL 12" 
BEYOND OPENING EA END

PL6x3/8" CONT 
EXTEND 12" INTO 
EA END

PORTION OF WALL 
TO BE REMOVED

SINGLE WYTHE SPANS > 5'-0" TO 8'-0" SINGLE WYTHE SPANS TO 5'-0"

NOTE:
1.   GC TO COORDINATE LOCATIONS WTIH ARCH DRAWINGS.

LINTEL INSTALL PROCEDURE:
1. SAWCUT A 5/8" GROOVE IN ONE FACE OF MASONRY WALL FOR 

ENTIRE LENGTH OF PROPESED OPENING, PLUS EIGHT INCHES 
AT EACH END.

2. INSTALL ANGLE (WHICH IS 24 INCHES LONGER THAN PROPOSED 
OPENING WIDTH) IN GROOVE AS SHOWN.

3. DRILL HOLES THROUGH MASONRY, USING THE ANGLE AS A 
TEMPLATE.

4. SAWCUT GROOVE IN OPPOSITE FACE OF MASONRY AND 
SNTALL ANGLE TO ALIGN WITH FIRST ANGLE BOLT HOLES, AND 
INSTALL BOLTS.

5. BREAK THE SIDE WALL OF BLOCK AT EACH END OF OPENING 
JUST BELOW THE ANGLE AND POUR GROUT INTO HOLE TOP 
COMPLETELY FILL THE CORE.

6. BREAK THE SIDE WALL OF BLOCK ABOVE EACH BOLT AND POUR 
GROUT INTO HOLE TO COMPLETELY FILL THE CORES THAT 
HOVE THE BOLTS.

7. AFTER A MINIMUM OF 7 DAYS, THE BLOCK BELOW THE LINTELS, 
IN THE OENINGS, MAY BE REMOVED.

8. AT OPENINGS THAT WILL HAVE NEW MASONRY AT JAMBS, 
INSTALL MASONRY WITH GROUTED CORED BEFORE BEGINNING 
STEP #1.

LINTEL INSTALL PROCEDURE:
1. SAWCUT A 5/8" GROOVE IN ONE FACE OF MASONRY WALL FOR 

ENTIRE LENGTH OF PROPESED OPENING, PLUS EIGHT INCHES 
AT EACH END.

2. INSTALL ANGLE (WHICH IS 24 INCHES LONGER THAN PROPOSED 
OPENING WIDTH) IN GROOVE AS SHOWN.

3. DRILL HOLES THROUGH MASONRY, USING THE ANGLE AS A 
TEMPLATE.

4. SAWCUT GROOVE IN OPPOSITE FACE OF MASONRY AND 
SNTALL ANGLE TO ALIGN WITH FIRST ANGLE BOLT HOLES, AND 
INSTALL BOLTS.

5. BREAK THE SIDE WALL OF BLOCK AT EACH END OF OPENING 
JUST BELOW THE ANGLE AND POUR GROUT INTO HOLE TOP 
COMPLETELY FILL THE CORE.

6. BREAK THE SIDE WALL OF BLOCK ABOVE EACH BOLT AND POUR 
GROUT INTO HOLE TO COMPLETELY FILL THE CORES THAT 
HOVE THE BOLTS.

7. AFTER A MINIMUM OF 7 DAYS, THE BLOCK BELOW THE LINTELS, 
IN THE OENINGS, MAY BE REMOVED.

8. AT OPENINGS THAT WILL HAVE NEW MASONRY AT JAMBS, 
INSTALL MASONRY WITH GROUTED CORED BEFORE BEGINNING 
STEP #1.

1/4 3-12
TYP

L4x4 L4x4

4" STRAP

EXISTING BOND BEAM AND/OR LINTEL BEAMS TO REMAIN IN PLACE. IF 
NO LINTEL BEAM EXISTS, GC SHALL PROVIDE (2) - L4x4x3/8" HOT DIP 
GALV. STEEL ANGLES EACH SIDE OF EACH OPENING WITH ANGLES 
EXTENDING 8" INTO THE JAMB ON EACH END. AFTER ANGLE INSTALL, 
GC SHALL PROVIDE CONT. 4" WIDE GALV. STEEL STRAP BELOW TO 
WELD BOTTOM ANGLES TOGETHER. 

(2) #4 HORIZ. BARS IN 2ND 
FROM TOP COURSE

LAP #5 DOWEL AND #5 VERT. 
MIN. 36" 

(2) #4 HORIZ. BARS 
4'-0" OC VERTICALLY

LAP #5 DOWEL AND #5 VERT. 
MIN. 36" 

#5 VERTICAL BARS & DOWELS IN EACH CELL. 
DRILL & EPOXY 6" INTO EXISTING FOUNDATION 
BELOW AND WALL ABOVE AND EPOXY WITH 
HILTI HY-200 V3 ADHESIVE (TYP.)

#5 DOWEL DRILLED & EPOXIED 
6" INTO FOUNDATION WITH 
HILTI HI-200 V3 ADHESIVE

ORIGINALLY ONE LARGE OPENING WITH INFILL CMU SECTION. 
GC SHALL REINFORCE WITH #5 DOWELS AND VERTICAL IN 
EACH CELL. PILASTER SECTION SHALL BE FULLY GROUTED 
(TYP.)
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REF ARCH FOR REQ'D OPENING WIDTH + 2'-0"
EA. SIDE FOR JAMBS (10'-0" MAX. FINAL OPENING WIDTH)

DASHED LINE INDICATES AREA
TO BE DEMOLISHED.  GC SHALL
NOT CUT THROUGH ANY
EXISTING BARS RUNNING
VERTICALLY IN LINTEL BEARING
ZONE (TYP.)
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REF ARCH FOR REQ'D OPENING WIDTH + 2'-0"
EA. SIDE FOR JAMBS (10'-0" MAX. FINAL OPENING WIDTH)
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POST-DEMO VIEW @WALL OPENING

NOTE:

1. GC TO COORDINATE LOCATIONS WITH ARCH DRAWINGS. THE GC SHALL BE RESPONSIBLE 
    FOR ALL MEANS AND METHODS, TEMPORARY SHORING, AND SEQUENCE OF STEPS 
    REQUIRED TO INSTALL THE NEW LINTEL BEAM & JAMS WITHIN THE EXISTING WALL (TYP.)

2. WHERE ASSEMBLY IS DOUBLE WYTHE, GC SHALL USE LOOSE LINTENELS PER LOOSE 
    LINTEL SCHEDULE OR SHALL BOLT BRICK ANGLE TO NEW CMU LINTEL PER TYPICAL 
    LINTEL WITH SHELF ANGLE DETAIL.

3.  GC TO DEMO IN A MANNER THAT ALLOWS TOOTHING OF NEW BLOCK WITH EXISTING, 
    TYPICAL.

NEW CONSTRUCTION
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REF 3/S-401

2'-0" JAMB

REF ARCH

10'-0" MAX OPENING WIDTH

REF 3/S-401

2'-0" JAMB

3/
S

-4
00

#4 DOWEL DRILL & EPOXY 
6" INTO EXISTING LOAD 
BEARING WALL W/ HILTI 
HY-200 V3 ADHESIVE

(2) - #4 HORIZ BARS
IN 2ND FROM TOP COURSE

(2) - #4 DOWELS DRILLED 
& EPOXIED 6" INTO 
EXISTING LOAD BEARING 
WALL W/ HILTI HY-200 V3 
ADHESIVE AT EACH END

#4 DOWELS DRILLED & EPOXIED 
3" INTO FOUNDATION W/ HILTI 
HY-200 V3 ADHESIVE

REINF. STEEL PER 
LINTEL SCHED. TYPICAL

3/
S

-4
00

3/S-401 3/S-401

3/
S

-4
00
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R
E
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R
C

H

REF ARCH

4''-0" MAX.

INDICATES NEW OPENING FOR DOOR

DASHED LINE INDICATES AREA
TO BE DEMOLISHED.  GC SHALL
NOT CUT THROUGH ANY
EXISTING BARS RUNNING
VERTICALLY IN LINTEL BEARING
ZONE (TYP.)

DASHED LINE INDICATES AREA
TO BE DEMOLISHED.  GC SHALL
NOT CUT THROUGH ANY
EXISTING BARS RUNNING
VERTICALLY IN LINTEL BEARING
ZONE (TYP.)

8" 8"

POST-DEMO VIEW @WALL OPENINGNEW CONSTRUCTION

DEMO ELEVATION VIEW @PROPOSED WALL OPENING

NOTE: 
1. GC TO COORDINATE LOCATIONS  WITH ARCH DRAWINGS.  THE GC SHALL 

BE RESPONSIBLE FOR ALL MEANS AND METHODS, TEMPORARY SHORING, 
AND SEQUENCE OF STEPS REQUIRED TO INSTALL THE NEW LINTEL BEAM & 
JAMBS WITHIN THE EXISTING WALL (TYP.) 

R
E

F 
A

R
C

H

REF ARCH

4''-0" MAX.

GC SHALL NOT CUT THROUGH 
ANY EXISTING BARS RUNNING 
VERTICALLY IN LINTEL 
BEARING ZONE (TYP.)

GC SHALL NOT CUT THROUGH 
ANY EXISTING BARS RUNNING 
VERTICALLY IN LINTEL BEARING 
ZONE (TYP.)

8" 8"

REF ARCH

4''-0" MAX.

INDICATES NEW CMU LINTEL 
PER 3/S-400 W/ 0'-8" MIN. 
BEARING AT EACH END. 
AT EXTERIOR CONDITION, 
PROVIDE LOOSE LINTEL
REF 12/S-501

8" 8"

FIRST TWO 
CELLS TO BE 
SOLID FULLY 
GROUTED

3/S-400

12/S-501
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MATERIAL:

1. STRUCTURAL STEEL IS TO CONFORM TO THE FOLLOWING ASTM SPECIFICATIONS, AND IS TO BE FABRICATED AND ERECTED IN ACCORDANCE WITH THE LATEST EDITION OF THE AISC SPECIFICATIONS:
A. STEEL WIDE FLANGE AND WT SECTIONS.......................................................................... ASTM A992 OR ASTM A572 - GRADE 50
B. MISCELLANEOUS STEEL SECTIONS (ANGLES, CHANNELS AND BARS)........................ ASTM A36
C. HOLLOW STEEL SECTIONS...................................................................................................ASTM A500, GRADE B OR C, (46 KSI MIN)
D. STEEL PIPE SECTIONS.......................................................................................................... ASTM A53, GRADE B
E. BOLTS AND NUTS (HEAVY-HEX)...........................................................................................ASTM A325
F. SHEAR-STUD CONNECTORS................................................................................................ ASTM A108
G. ANCHOR RODS.......................................................................................................................ASTM F1554, GRADE 36, GRADE 55 OR GRADE 105
H. PLATES.....................................................................................................................................ASTM A36 OR A572 GRADE 50
K. WASHERS................................................................................................................................ ASTM F436

2. ALL STEEL SHALL BE DOMESTICALLY (INCLUDING CANADA) MILLED AND FABRICATED.  FOREIGN STEEL SHALL NOT BE UTILIZED WITHOUT PRIOR APPROVAL FROM THE STRUCTURAL ENGINEER. THE APPROVAL PROCESS 
SHALL TAKE PLACE DURING BIDDING TIME. ANY REQUEST TO UTILIZE FOREIGN STEEL MADE AFTER BIDDING SHALL BE REJECTED.

3. STRUCTURAL STEEL, MISCELLANEOUS METAL, AND EMBEDS EXPOSED TO THE EXTERIOR ARE TO BE HOT DIP GALVANIZED AFTER FABRICATION, EXCEPT AS NOTED ON THE DRAWINGS. TUBE SHAPE MEMBERS EXPOSED TO 
THE EXTERIOR SHALL HAVE CAP PLATES SEAL WELDED, UNLESS NOTED OTHERWISE ON THE DRAWINGS.

4. STRUCTURAL STEEL IS TO BE PREPARED AND PRIMED ACCORDING TO THE PROJECT SPECIFICATIONS. STRUCTURAL STEEL LOCATED IN CRAWL SPACES OR OTHERWISE INACCESSIBLE AREAS IS TO RECEIVE 2 COATS OF 
PRIMER.

5. CONTINUITY PLATES (FULL DEPTH COLUMN STIFFENERS ALIGNED WITH  BEAM FLANGES, OR FULL DEPTH BEAM STIFFENERS ALIGNED WITH COLUMN  FLANGES) SHALL MATCH THE STEEL GRADE OF THE BASE MEMBER.

6. IN ADDITION TO THE STEEL INDICATED ON THE DRAWINGS, THE CONTRACTOR SHALL INCLUDE THREE (3) PERCENT OF TOTAL TONNAGE OF FABRICATED STEEL (LABOR FOR ERECTION SHALL BE INCLUDED) DURING THE 
PROCESS OF WORK AS MAY BE DIRECTED BY THE ARCHITECT/ENGINEER OF RECORD.  IF STEEL IS NOT USED DURING THE COURSE OF THE PROJECT, OWNER IS TO RECEIVE A CREDIT FOR THE PORTION NOT USED.

CONNECTIONS:

1. THE DESIGN OF THE STRUCTURAL STEEL CONNECTIONS, WHICH ARE NOT FULLY DETAILED IN THE CONTRACT DOCUMENTS, IS THE RESPONSIBILITY OF THE CONTRACTOR AND THE STEEL FABRICATOR. THE DESIGN OF THE 
CONNECTIONS SHALL BE PERFORMED BY A STRUCTURAL ENGINEER LICENSED TO PRACTICE IN THE STATE IN WHICH THE PROJECT IS LOCATED, WORKING FOR THE FABRICATOR, IN ACCORDANCE WITH THE LATEST 
ADOPTED EDITION OF THE AISC 303-CODE OF STANDARD PRACTICE FOR STEEL BUILDINGS AND BRIDGES.

2. THE FABRICATOR'S LICENSED STRUCTURAL ENGINEER IN RESPONSIBLE CHARGE OF THE CONNECTION DESIGN SHALL REVIEW AND CONFIRM IN WRITING THAT THE SHOP AND ERECTION DRAWINGS PROPERLY 
INCORPORATE THE CONNECTION DESIGNS PRIOR TO SUBMITTING THE CONNECTION CALCULATIONS AND SHOP DRAWINGS TO THE ENGINEER-OF-RECORD FOR REVIEW.

3. THE FABRICATOR SHALL PROVIDE A MEANS BY WHICH THE CONNECTION INFORMATION PREPARED BY THE FABRICATOR'S LICENSED PROFESSIONAL ENGINEER IN RESPONSIBLE CHARGE OF THE CONNECTION DESIGN IS 
REFERENCED TO THE RELATED CONNECTIONS ON THE SHOP AND ERECTION DRAWINGS FOR THE PURPOSE OF REVIEW.

4. THE FABRICATOR SHALL PROVIDE BEAM SHEAR CONNECTIONS USING THE VERTICAL REACTIONS PROVIDED ON THE PLANS, WHICH ARE PROVIDED AS KIPS (SERVICE-LOAD LEVEL). ALLOWABLE STRESS DESIGN (ASD) 
     SHALL BE USED IN THE SELECTION, COMPLETION AND DESIGN OF CONNECTION DETAILS. IN INSTANCES WHERE REACTIONS ARE NOT SPECIFIED ON THE PLANS, THE CONNECTION DESIGNER SHALL PROVIDE 

     CONNECTIONS BASED ON THE WORST-CASE SHEAR REACTION (HIGHEST SHEAR CAPACITY) FROM THE OPTIONS LISTED BELOW:

4.1 OPTION 1 (BASED ON BEAMS' ALLOWABLE UNIFORM LOAD):
SHEAR CONNECTION CAPACITIES FOR BEAMS SHALL BE ONE-HALF (50 PERCENT) THE TOTAL ALLOWABLE UNIFORM LOAD GIVEN IN TABLE 3-6 THROUGH 3-9 OF THE AISC MANUAL OF STEEL CONSTRUCTION.  

                  CONNECTIONS FOR COMPOSITE BEAMS AND CAMBERED ROOF BEAMS SHALL HAVE THE STANDARD AISC CAPACITY INCREASED BY 35 PERCENT.  
4.2 OPTION 2 (MINIMUM SERVICE-LOAD / ASD) SHEAR REACTIONS:

                  ALL BEAM CONNECTIONS SHALL HAVE A MINIMUM SERVICE LOAD (ASD) SHEAR CAPACITY GIVEN IN TABLE 4.2.  REFER TO TYPICAL DOUBLE-ANGLE CONNECTION SCHEDULE (1/S-503) AND TYPICAL SHEAR TAB BOLTED 
                  CONNECTION SCHEDULE (2/S-503) FOR SHEAR CONNECTIONS THAT MEET THE MINIMUM SERVICE-LOAD (ASD) SHEAR CONNECTION CAPACITIES LISTED IN TABLE 4.2.  ALTERNATE CONNECTION DETAILS ARE 
                  ACCEPTABLE PROVIDED SIGNED AND SEALED SHOP DRAWINGS AND CALCULATIONS ARE SUBMITTED, AND ALL CONNECTION DESIGNS ARE PERFORMED UNDER THE DIRECT SUPERVISION OF A PROFESSIONAL 
                  ENGINEER REGISTERED IN THE STATE WHERE THE PROJECT IS LOCATED.

5.  SHEAR CONNECTIONS MAY BE SELECTED FROM THE TABLES IN PART 10 OF THE LATEST EDITION OF THE AISC MANUAL OF STEEL CONSTRUCTION IF THE CONNECTION MEETS THE SHEAR CAPACITY REQUIREMENTS OF 
     CONNECTION NOTE 4 ABOVE.  TABLE 10-1 SHALL BE USED FOR BOLTED DOUBLE ANGLE CONNECTIONS, TABLE 10-2 SHALL BE USED FOR WELDED/BOLTED DOUBLE ANGLE CONNECTIONS, AND TABLE 10-3 SHALL BE USED 
     FOR WELDED DOUBLE ANGLE CONNECTIONS.   

6. DOUBLE CONNECTIONS AT COLUMNS AND/OR AT BEAM WEBS OVER A COLUMN. WHEN TWO STRUCTURAL MEMBERS ON OPPOSITE SIDES OF A COLUMN WEB, OR A BEAM WEB OVER A COLUMN, ARE CONNECTED SHARING 
COMMON CONNECTION HOLES, AT LEAST ONE BOLT WITH ITS WRENCH-TIGHT NUT SHALL REMAIN CONNECTED TO THE FIRST MEMBER UNLESS A SHOP-ATTACHED OR FIELD-ATTACHED SEAT OR EQUIVALENT CONNECTION 
DEVICE IS SUPPLIED WITH THE MEMBER TO SECURE THE FIRST MEMBER AND PREVENT THE COLUMN FROM BEING DISPLACED.

7. THE DRAWINGS INDICATE VARIOUS NON-PRIMARY STRUCTURAL FRAME ELEMENTS SUCH AS SHELF ANGLES, LINTELS, SUPPORT MEMBERS FOR CURTAIN WALLS OR MASONRY, AND EDGE ANGLES FOR OPENINGS AND 
PERIMETER CONDITIONS WHICH ARE INTENDED TO SUPPORT OR BE COORDINATED WITH MATERIALS FURNISHED BY OTHER TRADES. THE CONTRACTOR IS RESPONSIBLE FOR PROPER FIT-UP OF THE VARIOUS 
COMPONENTS OF THE FRAMING AND FOR MEETING THE TOLERANCES REQUIRED BY OTHER TRADES, WHICH MAY BE MORE STRINGENT THAN A.I.S.C. TOLERANCES FOR STRUCTURAL STEEL. WHERE THESE NON-PRIMARY 
STRUCTURAL FRAME ELEMENTS ARE INDICATED TO BE WELDED (INDICATED EITHER FIELD OR SHOP WELDED) IN THE DRAWINGS, THE CONTRACTOR SHALL HAVE THE FINAL RESPONSIBILITY FOR DETERMINING IF THE 
WELDS SHOULD BE MADE IN THE SHOP OR FIELD IN ORDER TO ACHIEVE PROPER FIT-UP OF THE VARIOUS COMPONENTS OF THE FRAMING AND FOR MEETING THE TOLERANCES REQUIRED BY OTHER TRADES.

8. SPLICING OF STRUCTURAL STEEL MEMBERS MUST BE APPROVED BY THE STRUCTURAL ENGINEER, IF NOT ALREADY SHOWN ON THE DRAWINGS.

9. SHOP BOLTED CONNECTIONS ARE PERMISSIBLE IF SUFFICIENT BOLT CLEARANCE IS AVAILABLE FOR TIGHTENING OF HIGH STRENGTH BOLTS. CLEARANCES SHALL BE IN ACCORDANCE WITH TABLE 7-16 AND 7-17 OF THE 
LATEST EDITION OF THE MANUAL OF STEEL CONSTRUCTION OF THE AISC. ALL STEEL MEMBERS AND ASSEMBLIES SHALL BE SHOP FABRICATED TO THE GREATEST EXTENT POSSIBLE. TRUSSES SHALL BE FULLY SHOP 
ASSEMBLED. FIELD SPLICES FOR SHIPPING PURPOSES SHALL ONLY BE AS APPROVED BY THE ENGINEER OF RECORD. THE STEEL FABRICATOR AND THE STEEL ERECTOR SHALL COORDINATE THE SHOP FABRICATION, 
SHIPPING AND ERECTION OF ALL STRUCTURAL MEMBERS AND ASSEMBLIES.

10. ALL CONNECTION BOLTS FOR STRUCTURAL STEEL MEMBERS MUST CONFORM TO ASTM A325-N HIGH-STRENGTH BOLTS UNLESS NOTED OTHERWISE. MINIMUM SIZE SHALL BE 3/4 INCH DIAMETER. STRUCTURAL STEEL 
CONNECTIONS SHALL BE DESIGNED BY THE CONTRACTOR IN ACCORDANCE WITH THE MINIMUM REQUIREMENTS SPECIFIED ON S-503. BOLTS SHALL BE DIRECT TENSION INDICATING BOLTS CONFORMING TO ASTM F1852 
WITH HARDENED WASHERS UNDER THE NUT AND SACRIFICIAL SPLINES. HEX NUTS MUST CONFORM TO ASTM A563 AND WASHERS MUST CONFORM TO ASTM F436.

11. ALL MOMENT CONNECTIONS SHALL BE FULL WELDED CONNECTIONS DESIGNED TO DEVELOP THE FULL CROSS-SECTION OF THE MEMBER. STIFFENER PLATES, WHERE SHOWN, ARE MANDATORY AND MAY NOT BE 
OMITTED. MOMENT CONNECTIONS ARE INDICATED ON THE PLANS BY A TRIANGULAR BULB ON THE END OFTHE BEAM, OR BY THE LETTERS "MC". CANTILEVER BEAMS MOMENT CONNECTED TO THE FRAME SHALL BE THE 
SAME SIZE AS THE BACK-UP SPAN IF NO SIZE IS GIVEN.

12. WHERE HORIZONTAL FORCES ARE INDICATED ON PLAN AS "H=_K", THE LICENSED PROFESSIONAL ENGINEER WORKING FOR THE FABRICATOR SHALL SIZE THE CONNECTION TO TRANSFER THE HORIZONTAL FORCE IN 
ADDITION TO THE REQUIRED VERTICAL REACTION. SLOTTED HOLES ARE NOT PERMITTED AT CONNECTIONS WITH HORIZONTAL FORCES.

13. EMBED PLATES TO BE INSTALLED IN THE FOUNDATION AND/OR SLAB SHALL BE SUBMITTED FOR REVIEW WITH THE ANCHOR BOLTS.

14. BOLTS SHALL BE TIGHTENED BY THE AISC "SNUG TIGHT" METHOD UNLESS NOTED OTHERWISE.

15. CANTILEVER BEAMS MOMENT CONNECTED TO THE FRAME SHALL BE THE SAME SIZE AS THE BACK-UP SPAN IF NO SIZE IS GIVEN.

16. SHELF ANGLES SHOWN AS CONTINUOUS IN THE SECTIONS SHALL BE INSTALLED IN 20'-0" MAXIMUM LENGTHS, LEAVING A 1/4" GAP BETWEEN ENDS AND AT CORNERS. LOCATE GAPS TO MATCH MASONRY CONTROL 
JOINTS. AT BUILDING EXPANSION JOINT, LEAVE A GAP TO MATCH EXPANSION JOINT WIDTH.

17. CONNECT MISCELLANEOUS STEEL MEMBERS USING FILLET WELDS SUFFICIENT TO DEVELOP THE TENSILE STRENGTH OF THE SMALLER MEMBER AT THE JOINT UNLESS SHOWN OTHERWISE.

18. STEEL MEMBERS SHOWN TO BE CURVED SHALL BE ROLLED IN A MANNER THAT WILL NOT CAUSE DISTORTION OR BUCKLING. SHOULD ALTERATIONS TO THE MEMBER SIZE, SUCH AS A THICKER FLANGE OR WEB, BE 
REQUIRED TO ENSURE THIS OUTCOME, THE ADDITIONAL STEEL SHALL BE PROVIDED AT NO ADDITIONAL COST TO THE CONTRACT.

19. WHERE STIFFENER PLATES ARE INDICATED ON DRAWINGS, THEY ARE REQUIRED AND SHALL BE PROVIDED AS INDICATED.

20. PROVIDE WELDED IN SPACER PLATES AT THREE FEET ON CENTER AT ALL BACK-TO-BACK CHANNELS OR DOUBLE ANGLES.

21. BEAMS WITH LATERAL BRACING ATTACHED AND WEB CONNECTIONS OF MOMENT-CONNECTED BEAMS SHALL UTILIZE SLIP CRITICAL BOLTS OR WELDED CONNECTIONS.

22. ARCHITECTURALLY EXPOSED STRUCTURAL STEEL (AESS), IF NOTED ON STRUCTURAL PLANS OR BY THE ARCHITECT, SHALL CONFORM TO AISC 303 SECTION 10.

23. INSTALL LEDGER ANGLES FOR FASCIA BRICK SUPPORT SUCH THAT THE SWEEP OR CAMBER DOES NOT EXCEED 1/8 INCH DEVIATION FROM STRAIGHT LINE.

24. TEMPORARY SUPPORTS, BRACES, FALSE WORK, SHORES, CRIBBING OR OTHER SUPPORTS REQUIRED DURING ERECTION TO KEEP STRUCTURAL STEEL SECURE, SUPPORTED, PLUMB, AND IN ALIGNMENT SHALL BE 
DESIGNED, FURNISHED AND INSTALLED BY THE CONTRACTOR AND STEEL ERECTOR. THESE TEMPORARY SUPPORTS SHALL SECURE THE STRUCTURAL STEEL FRAMING, OR ANY PARTLY ASSEMBLED STEEL FRAMING, 
AGAINST ALL LATERAL AND VERTICAL LOADS, INCLUDING BUT NOT LIMITED TO THOSE RESULTING FROM WIND, SEISMIC, ERECTION OPERATIONS AND THE WEIGHT OF THE STRUCTURE AND SUPPORTED ELEMENTS. ALL 
TEMPORARY SUPPORTS SHALL REMAIN IN PLACE DURING CONSTRUCTION UNTIL THE PERMANENT STRUCTURAL STEEL, CONNECTIONS, FLOOR DECKS AND BRACING ELEMENTS INDICATED IN THE CONTRACT DOCUMENTS 
ARE COMPLETE.

WELDING:

1. ALL WELDING MUST CONFORM TO THE AMERICAN WELDING SOCIETY ANSI/AWS D1.1 STANDARDS, AND SHALL CONFORM TO THE STANDARDS OF THE LATEST EDITION OF THE MANUAL OF STEEL CONSTRUCTION. ALL 
WELDERS MUST BE CERTIFIED IN ACCORDANCE WITH AWS D1.1. WELDING OF REINFORCING BARS SHALL COMPLY TO THE AMERICAN WELDING SOCIETY AWS D1.4.  SHORT CIRCUIT TRANSFER FOR THE GAS METAL ARC 
WELDING PROCESS IS NOT PERMITTED.

2. ELECTRODES FOR ALL FIELD AND SHOP WELDING SHALL BE CLASS E70XX. ELECTRODES FOR MOMENT CONNECTIONS SHALL BE CLASS E7018 WITH A CHARPY TOUGHNESS OF AT LEAST 20 FT-LBS AT -20 DEGREES 
FAHRENHEIT.

3. ALL MISCELLANEOUS WELDS SHALL BE MINIMUM SIZE FILLET ALL AROUND AND MUST BE IN ACCORDANCE WITH AISC.  WELDING OF CONTINUOUS MEMBERS SHALL BE A MINIMUM OF 2 INCHES OF 3/16 INCH FILLET STITCH 
WELDS AT 12 INCHES O.C., STAGGERED EACH SIDE, UNLESS SHOWN OTHERWISE ON THE DRAWINGS. COLUMN BASE PLATES, STIFFENER PLATES AND CAP PLATES SHALL BE WELDED ALL AROUND.

4. HEADED STUDS SHALL BE WELDED TO EMBED PLATES BY A METHOD IN WHICH THE CONNECTION CAN DEVELOP THE FULL TENSION AND SHEAR CAPACITY OF THE STUD.

STRUCTURAL STEEL:

BEAM SIZE BEAM SIZE
MINIMUM REACTION (KIPS)

(SERVICE-LOAD LEVEL)
MINIMUM REACTION (KIPS)

(SERVICE-LOAD LEVEL)
W8

W10
W12
W14
W16
W18
W21

W24
W27
W30
W33
W36
W40
W44

9
14
23
28
40
48
64

83
113
119
142
160
193
195

TABLE 4.2 - MINIMUM SERVICE-LOAD (ASD) SHEAR CONNECTION CAPACITIES

1.   ALL ANCHOR RODS SHALL BE F1554 GRADE 55 UNLESS NOTED OTHERWISE.

2.   SIZE WELDS PER AISC MINIMUM FILLET REQUIREMENTS, 5/16" MINIMUM.

3.   UNLESS NOTED OTHERWISE, ALL ANCHOR ROD NUTS SHALL BE TIGHTENED TO A "SNUG TIGHT" CONDITION AS DEFINED BY AISC AFTER THE CONCRETE IS AT LEAST 14 DAYS OLD.

4.   USE OVERSIZED HOLES FOR ANCHOR RODS ACCORDING TO AMERICAN INSTITUTE OF STEEL CONSTRUCTION. PLATE WASHERS WITH STANDARD HOLES SHALL BE INSTALLED OVER OVERSIZED HOLES.

5.   CONTRACTOR SHALL PROVIDE TEMPLATE FOR ANCHOR ROD INSTALLATION.

6.   NON-SHRINK GROUT FOR BASE PLATES AND BEARING PLATES:

      ALL GROUT USED UNDER STEEL COLUMN BASE PLATES OR BEARING PLATES SHALL BE A NON-METALLIC, SHRINKAGE RESISTANT COMPOUND CONFORMING TO ASTM C1090 AND THE CORPS OF 
      ENGINEERS SPECIFICATION CRD-C-621. THE GROUT SHALL HAVE A  MINIMUM STRENGTH OF 6,000 PSI WHEN BEARING ON 3,000 PSI CONCRETE OR LESS, A STRENGTH OF 8,000 PSI WHEN BEARING ON
      CONCRETE BETWEEN 3,000 AND 4,000 PSI, AND, UNLESS NOTED OTHERWISE ON THE DRAWINGS, A STRENGTH OF 8,000 PSI WHEN BEARING ON CONCRETE GREATER THAN 4,000 PSI. 100 PERCENT 
      OF VOID UNDER ALL BASE PLATES IS TO BE GROUTED. ALL BASE PLATES WITH A DIMENSION GREATER THAN 24" SHALL HAVE TWO 1" DIAMETER GROUT HOLES. IF THE SPACE UNDER A COLUMN
      BASE PLATE IS LESS THAN 1/4",  A PRESSURE INJECTION SYSTEM SHALL BE USED.

BASE PLATE NOTES:

ANCHOR
ROD

DIAMETER

BASE
PLATE
HOLE

DIAMETER
(IN)

CIRCULAR
OR

SQUARE
PLATE

WASHER
SIZE
(IN)

PLATE
WASHER

THICKNESS
(IN)

3/4" 1 5/16 2

5/16

3/
4"STRIKE THREADS AT TWO 

PLACES BELOW THE NUT

DBL HEAVY HEX NUT
AT ANCHOR PLATE 
(SINGLE NUT ELSEWHERE)

TOP OF CONCRETE

TOP OF COLUMN BASE PLATE

A36 PLATE WASHER WITH HOLE 1/16" 
LARGER THAN ROD DIAMETER

HEAVY HEX NUT
(ASTM A563, GRADE A)

1 
1/

2"
A
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MINIMUM LENGTH AS 
REQUIRED TO 
ACCOMMODATE GROUT, 
BASE PLATE, PLATE WASHER, 
NUT, AND THREAD OVERRUN

1" 1 13/16 3 3/8

A36 ANCHOR PLATE

1 1/4" 2 1/16 3 1/2

1 1/2" 3 1/2 1/2

1 3/4" 4 5/8

2" 5 3/4

2 1/2" 5 1/2 7/8

2 5/16

2 3/4

3 1/4

3 3/4

7/8" 1 9/16 2 1/2

1/4

NOTES:

1. REFER TO SPECIFICATIONS AND GENERAL NOTES FOR 
GROUT REQUIREMENTS.

2. GROUT MAY BE BEVELED OR FORMED BUT SHALL 
EXTEND A MIN OF 1 1/2" BEYOND FACE OF BASE PLATE.

ANCHOR BOLT SIZE
(DIA.)

MINIMUM GROUT 
THICKNESS

GROUT THICKNESS SCHEDULE

3"

2"LESS THAN OR EQUAL TO 1 1/4"Ø

GREATER THAN 1 1/4"Ø

TYPE 1 HSS BASE PLATE

TYPE 5 BRACE BASE PLATE

NTS

COLUMN
REF PLAN

NTS

COLUMN 
REF PLAN

BRACE GUSSET 
PLATE AND
WELD AS REQD
BY DESIGN
REF 1/S-610

BASE PL TO
BE 50 KSI STL

B

Y Y

N

X
8"

X X

N

Y
Y

B

GRID

GRID

GRID

GRID

4 SIDES TYP

3/8

E
Q

E
Q

E
Q

E
Q EQ EQ

EQ

EQ

TYPE 2 WIDE FLANGE BASE PLATE

NTS

COLUMN
REF PLAN

X X

N

Y
Y

B

TYPE 4 MOMENT BASE PLATE
NTS

COLUMN 
(3/8" MIN 
THICKNESS)
REF PLAN

X X

N

Y
Y

B

TYPE 6 BRACE BASE PLATENTS

COLUMN REF PLAN

BRACE GUSSET 
PLATE AND
WELD AS REQD
BY DESIGN
REF 1/S-610

BASE PL TO
BE 50 KSI STL

B

Y Y

N

X
8"

GRID

GRID

7/16

E
Q

E
Q EQ EQ

TYPE 7  HSS BASE PLATE
NTS

COLUMN
REF PLAN

X X

N

Y
Y

B

GRID
4 SIDES

TYP

E
Q

E
Q

EQ EQ

BASE PLATE TO BE 
50 KSI STL 

TYPE 8 VERTICAL BRACE BASE PLATE

COLUMN
REF PLAN

N

Y
Y

Y

B

E
Q

E
Q

EQ XX X

E
Q

E
Q

EQ EQ

BASE PLATE TO BE 
50 KSI STL 

BRACE GUSSET PLATE AND 
WELD AS REQD
BY DESIGN REF            

BASE PLATE TO BE 50 
KSI STL

DASHED HOLES INDICATE 
ADDITIONAL ANCHOR BOLT 
LOCATIONS FOR 
WF VERT BRACE

DASHED HOLES INDICATE 
ADDITIONAL ANCHOR BOLT 
LOCATIONS FOR 
W12 VERT BRACE

FOR W12 
BRACE

GRID GRID

GRID GRID

GRID

1"

GRID

GRID

NOTES:

1.  USE OVERSIZED HOLES FOR ANCHOR RODS ACCORDING TO AMERICAN INSTITUTE OF STEEL CONSTRUCTION.

2.  PLATE WASHERS WITH STANDARD HOLES SHALL BE INSTALLED OVER OVERSIZED HOLES.

3.  CONTRACTOR SHALL PROVIDE TEMPLATE FOR ANCHOR ROD INSTALLATION.

4.  MINIMUM GROUT THICKNESS PER GROUT THICKNESS SCHEDULE.

5. SIZE WELDS PER AISC MINIMUM FILLET REQUIREMENTS, 5/16" MINIMUM.

NTS

TYPE 3 WIDE FLANGE MOMENT  BASE PLATE

NTS

COLUMN
REF PLAN

X X

N

Y
Y

B

GRID

GRID

BASE PLATE TO BE 50 
KSI STL

3/8
TC-U4A,
TYP.

CAPACITIES FOR BASE PLATES MAY BE FOUND HERE:

S:\Technical Resources\KE's Schedules\Steel\Base Plate Connections\Copy of 
Emily's Calcs - Make a copy in your project folder

ENGINEER TO MAKE A COPY AND SAVE IT IN THE PROJECT FOLDER OF 
THE RISACONNECTION & SIMPSON STRONG-TIE FILES TO CHECK THE 
BRACE AND MOMENT BASE PLATES IN THE TEMPLATE FOR TENSION / 
COMPRESSION / MOMENT / SHEAR FOR THEIR PROJECT. 

3/8
TC-U4A,
TYP.
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NO SCALE11 COLUMN BASE PLATE AND ANCHOR ROD SCHEDULE

- W10 FIXED BP 3 20 19 1 3/4 9 7 1/2 8 1 1/2 18 105

-
HSS12X12
FIXED BP

4 23 23 1 3/4 9 9 8 1 3/4 24 105 MIN 3'-0" x 3'-0" CONCRETE PEDESTAL

-
HSS10X10
FIXED BP

4 21 21 1 3/4 8 8 8 1 1/2 24 105 -

HSS8X8
FIXED BP

4 19 19 1 1/2 7 7 8 1 3/4 18 105

-
HSS10X10 BRACE

2-DIRECTIONS
8 29 29 2 8 8 12 1 1/2 18 105

-
HSS8X8 BRACE
2-DIRECTIONS

8 26 26 2 7 7 12 1 1/2 18 105

- HSS12X12 BRACE 5 OR 6 32 24 2 18 9 7 1 1/2 18 105 MIN 4'-0" x 4'-6" CONCRETE PEDESTAL - REF S-600

- HSS10X10 BRACE 5 OR 6 30 22 2 16 8 7 1 1/2 18 105 -

- HSS8X8    BRACE 5 OR 6 28 20 2 15 7 1/2 7 1 1/2 18 105 7/16 MIN COLUMN WELD TO BASE

- HSS14X14 1 24 24 1 1/2 9 1/2 9 1/2 4 1 1/2 18 36 -

- HSS12X12 1 21 21 1 1/2 8 8 4 1 1/2 18 36 -

- HSS10X10 1 19 19 1 1/2 7 7 4 1 1/4 18 36 -

- HSS8X8 1 16 16 1 1/4 6 6 4 1 18 36 -

- HSS6X6 1 12 12 1 4 1/2 4 1/2 4 3/4 18 36 -

- HSS5X5 1 11 11 1 4 4 4 3/4 18 36 -

-
HSS4X4 STAIR

COLUMN
1 10 10 1 3 1/2 3 1/2 4 3/4 18 36 -

N
LENGTH

(IN)

B
WIDTH

(IN)

T
THICKNESS

(IN)

X
(IN)

Y
(IN)

NUMBER
DIA
(IN)

EMBED LENGTH
(IN)

ANCHOR ROD
GRADE

MARK COLUMN SIZE
BASE
PLATE
TYPE

BASE PLATE DIMENSIONS ANCHOR RODS

NOTES

BASE PLATE SCHEDULE

AB

CDE
FGH

J

K

No. Description Date



2-3/4" DIA. BOLTS

REF PLAN FOR BEAM

1/2" CAP PLATE
CENTERED ON 
COLUMN AND

1/16" SMALLER
THAN BEAM WEB
THICKNESS,
3/16" MINIMUM

STIFFENER
PLATE EACH SIDE

COLUMN, REF
SCHEDULE
OR PLAN

NOTES:

1.  REF ROOF PLAN FOR ROOF SLOPE. SLOPE CAP PLATES
     ACCORDINGLY.

2.  STIFFENER PLATE SHALL BE EQUAL IN THICKNESS TO
     THE COLUMN WALL THICKNESS OR BEAM WEB
     THICKNESS, WHICHEVER IS GREATER.

3.  CONNECT INTERSECTING BEAMS TO STIFFENER PLATES
     USING BOLTS IN SINGLE SHEAR DESIGNED FOR
     ECCENTRIC BEAM REACTION.

TYP

3"

3/16

STL COL REF PLAN

3/8" WEB STIFFENERS
ALIGNED WITH T&B OF HSS
TUBE EA SIDE OF COLUMN

HSS BEAM - REF PLAN

REF PLAN

1/4
TYP

5/16

STL COL REF PLAN

3/8" STIFFENER PLATES 
BETWEEN COLUMN FLANGES 
ALIGNED WITH T&B OF HSS
TUBE EA SIDE OF COLUMN

HSS BEAM - REF PLAN

REF PLAN

1/4 3
TYP

5/16

COLUMN WEB

3/8" FACE PLATE

AT COLUMN PERP TO STRONG AXISAT COLUMN PERP TO WEAK AXIS

REF                FOR HSS BEAM TO WF 
COLUMN CONNECTION FOR OFFSETS 
< 1/2 COL WIDTH + 1/2 HSS BEAM WIDTH

-/---

HSS STUB OUT TO MATCH 
VERTICAL BEAM DIMENSION 
AND COLUMN WIDTH 
DIMENSION. STUB OUT  TO BE 
3/8" THICK TUBE  STEEL.  
EXTEND STUB OUT 1/2" BEYOND 
THE OUTSIDE FACE OF THE 
CONNECTING BEAM AND CAP 
END WITH 1/4" PL

HSS STUB OUT TO MATCH 
VERTICAL BEAM DIMENSION 
AND COLUMN WIDTH 
DIMENSION. STUB OUT  TO BE 
3/8" THICK TUBE  STEEL.  
EXTEND STUB OUT 1/2" BEYOND 
THE OUTSIDE FACE OF THE 
CONNECTING BEAM AND CAP 
END WITH 1/4" PL

3/4" 3/4"

1.   FOR ANY STEEL BEAM OR COLUMN THAT DOES NOT MEET THE MINIMUM SIZE REQUIRED,DUE TO THE U.L. DESIGN NUMBER 
      (SELECTED BY THE ARCHITECT), THE THICKNESS OF THE SPRAYED FIRE PROTECTION MATERIAL MUST BE INCREASED AS 
      REQUIRED BY THE FORMULA SHOWN IN THE U.L. FIRE RESISTANCE DIRECTORY (LATEST EDITION).

2.   AT BRICK SUPPORT ANGLES, DURING CONSTRUCTION, THE BRICK SHALL BE INSTALLED  WITHOUT SHORING THE SUPPORT 
      ANGLE. SHORING THE BRICK DURING CONSTRUCTION CAN CAUSE HORIZONTAL BED JOINT CRACKING WHEN THE SHORES 
      ARE REMOVED.

3.   HEADED ANCHORS/STUDS SHALL BE MANUFACTURED FROM COLD DRAWN MATERIALS PER ASTM A108. ANCHORS/STUDS 
      SHALL BE OF GRADE 50 WITH SOLID FLUX FILLED HEADS. ANCHORS/STUDS STUDS SHALL BE AUTOMATICALLY END WELDED 
      WITH IN ACCORDANCE WITH AWS D1.1. ANCHORS/STUDS FOR EMBEDDED PLATES AND OTHER ANCHORS SHALL BE SHOP 
      WELDED.  STUDS FOR COMPOSITE BEAMS MUST BE FIELD WELDED.

4.   AT BUILDINGS, WHERE SPLICED COLUMNS ARE REQUIRED, THE STEEL COLUMNS MUST BE SPLICED AT A MINIMUM OF 4'-0" 
      ABOVE THE FINISH FLOOR. COLUMNS SHALL BE SPLICED AT EVERY OTHER LEVEL. AT WIDE FLANGE COLUMNS, PROVIDE 
      HOLES IN THE WEBS FOR 3/4" DIAMETER SAFETY CABLES. AT TUBE OR PIPE COLUMNS, PROVIDE PLATES WITH HOLES 
      WELDED TO THE COLUMNS FOR SAFETY CABLE CONNECTIONS. A L3x3x1/4 DECK SUPPORT ANGLE SHALL BE PROVIDED ON 
      ALL SIDES OF THE COLUMN.

5.   ALL STRUCTURAL STEEL OUTSIDE OF THE BUILDING ENVELOPE SHALL BE HOT DIPPED GALVANIZED. WITH A MINIMUM ZINC 
      COATING CLASS OF G90, MEETING THE REQUIREMENTS OF ASTM 123, AND SHALL BE APPLIED AFTER FABRICATION. ALL 
      FIELD WELDS SHALL REQUIRED SHALL BE GROUND SMOOTH AND TOUCHED UP WITH A ZINC RICH PAINT.

6.   THE GENERAL CONTRACTOR AND HIS SUBCONTRACTORS SHALL COMPLY TO OSHA 29 CFR 1926 SUBPART R, SAFETY 
      STANDARDS FOR STEEL ERECTION.

7.   THE DRAWINGS AND SPECIFICATIONS MAY NOT INDICATE OR DESCRIBE ALL OF THE WORK REQUIRED FOR THE 
      PERFORMANCE AND COMPLETION OF THE PROJECT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FABRICATION 
      AND INSTALLATION OF ALL MISCELLANEOUS METAL ITEMS INDICATED, DESCRIBED, OR IMPLIED ON THE 
      STRUCTURAL AND/OR THE ARCHITECTURAL DRAWINGS.  MISCELLANEOUS STEEL ITEMS, WITHIN AN ASSEMBLY AND NOT 
      ATTACHED TO THE STRUCTURE, ARE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR AND HIS SUBCONTRACTORS, 
      WHETHER OR NOT THEY ARE SHOWN ON THE ARCHITECTURAL OR STRUCTURAL DRAWINGS. SUCH ASSEMBLIES INCLUDE,   
      BUT ARE NOT LIMITED TO, EXTERIOR AND INTERIOR WALL ASSEMBLIES, CEILING ASSEMBLIES, PARTITION ASSEMBLIES, 
      SHELF AND CABINET ASSEMBLIES AND ALL OTHER SIMILAR ASSEMBLIES. ANY MISCELLANEOUS METAL ITEMS INDICATED ON  
      THE ARCHITECTURAL DRAWINGS AND NOT SHOWN ON STRUCTURAL DRAWINGS SHALL BE A MINIMUM OF L4x4x1/2", C7x9.8, 
      3/8" PLATE OR HSS4x4x3/8" UNLESS OTHERWISE APPROVED BY THE STRUCTURAL ENGINEER.

8.   THE GENERAL CONTRACTOR AND THE ELEVATOR SUPPLIER SHALL REVIEW THE STRUCTURAL DRAWINGS FOR FLOOR TO 
      FLOOR AND FLOOR TO ROOF HEIGHTS FOR THE REQUIRED DISTANCE BETWEEN BRACE POINTS, FOR THEIR RAIL DESIGN. 
      PROVIDE A W18x50 MINIMUM HOIST BEAM SIZE, IF NO OTHER SIZE IS PROVIDED ON THE PLANS. BRACING REQUIREMENTS 
      FOR THE TOP OF THE RAIL, OR INTERMEDIATE RAIL BRACE POINTS, SHALL BE COORDINATED WITH THE STRUCTURAL 
      DRAWINGS. IF BRACING IS REQUIRED BUT NOT SHOWN, PROVIDE A MINIMUM OF TS6x6X1/4 VERTICAL POST OR HANGER 
      ATTACHED TO THE STRUCTURE WITH W8x12 BEAMS OR C7x9.8 CHANNELS SPANNING BETWEEN THE FRAMING MEMBERS. 
      ALL MISCELLANEOUS STEEL MEMBERS REQUIRED TO ATTACH RAILS AT THE RAIL BRACE POINTS SHALL BE SUPPLIED BY 
      THE ELEVATOR SUPPLIER. ELEVATOR MACHINE BEAM OR SHIVE BEAM LOADS SHALL BE COORDINATED WITH THE 
      STRUCTURAL DRAWINGS. LOADS AND LOAD LOCATIONS VARYING FROM THE LOADS SHOWN ON THE STRUCTURAL 
      DRAWINGS SHALL BE VERIFIED WITH THE STRUCTURAL ENGINEER OF RECORD. THE FRAMING AND INFORMATION SHOWN 
      ON THE STRUCTURAL DRAWINGS IS BASED ON:

      - ELEVATOR MODEL NO. PER SPEC. 
      - MANUFACTURED BY PER SPEC.

      IF THE ELEVATOR MANUFACTURER AND/OR MODEL NUMBER CHANGES, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR 
      COORDINATING ALL REVISIONS TO THE FOUNDATIONS AND THE FLOOR AND ROOF FRAMING AS REQUIRED DUE TO THE 
      CHANGE IN THE ELEVATOR TYPE.

IMPORTANT NOTE TO PROPOSERS:

1.   THESE DRAWINGS AND SPECIFICATIONS DO NOT NECESSARILY INDICATE ALL OF THE WORK REQUIRED FOR THE 
      COMPLETION  OF THE PROJECT. THESE DRAWINGS DO NOT NECESSARILY INDICATE ALL SECONDARY FRAMING WHICH MAY 
      BE REQUIRED   BASED ON THE ARCHITECTURAL DRAWINGS.

2.   WHERE MISCELLANEOUS METAL ITEMS ARE IMPLIED OR INDICATED ON THE STRUCTURAL OR ARCHITECTURAL DRAWINGS, 
      THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FABRICATION AND INSTALLATION OF THESE ITEMS. THIS INCLUDES 
      ANY MISCELLANEOUS METAL ITEMS INDICATED ON THE ARCHITECTURAL DRAWINGS AND NOT SHOWN ON THE STRUCTURAL 
      DRAWINGS AND ANY ITEMS SHOWN ON THE STRUCTURAL DRAWINGS AND NOT NOTED. PROPOSERS SHALL ASSUME FOR 
      PROPOSAL PURPOSES ONLY THE SIZE OF THESE ITEMS ARE AS FOLLOWS:

      A.      ANGLES: L6X6X3/8
      B.      CHANNELS: C12X20.7
      C.      PLATES: 1/2” THICK
      D.      ANCHOR RODS: 1 1/2” DIAMETER X 18”LONG
      E.      EPOXY ANCHORS: 3/4” DIAMETER AT 48”OC MAX SPACING
      F.      WIDE FLANGE BEAMS: W24X55
      G.      WIDE FLANGE COLUMNS: W12X79
      H.      HSS COLUMNS AND BEAMS: HSS8X8X1/2
      J.       HSS BEAMS: HSS18X6X5/8
      K.      VERT BRACE: HSS8X8X3/8

      THE CONTRACTOR SHALL SUBMIT AN RFI AND THE ENGINEER SHALL APPROVE THE SIZE OF THE MEMBER BEFORE    
      CONSTRUCTION OR FABRICATION.

3.   PROVIDE SUPPORT FOR EDGES OF ROOF AND FLOOR DECK WHETHER SHOWN ON THE DRAWINGS OR NOT. PROVIDE     
      CONTINUOUS SCREED ANGLE OR BENT PLATE FOR SLAB EDGES.

GENERAL INFO.:

STIFF PL TO MATCH WEB
THICKNESS (TYP, 3/8" MIN)

1

1 BRACE HANGER W/ L3x3x1/4"
TO STRUCT IN EA DIRECTION

PL3/4" WITH
(4) 3/4"Ø  A325 BOLTS
PEEN THREADS

HSS HANGER
REF PLAN

2" 1 1/2"

ROOF SYSTEM NOT SHOWN FOR CLARITY

3/4" CAP HSS BEAM
REF PLAN

REF 
PLAN

3/4" CAP

HSS BEAM
REF PLAN

L6x6x1/2 x COL
WIDTH W/ STIFF.

HSS COL - REF PLAN

1/2" BENT PL
W/ STIFF

6"

6"

HSS COL
RE FPLAN

MIN

6"
MIN

6"

BRG PL 1/2 MIN OR MATCH
FLANGE NOMINAL THICKNESS
LESS 1/8", BRG PL WIDTH
PER NOTE 3, TYP

(4) 3/4" ø BOLTS
AT BEAM GAGE

STL BEAM
REF PLAN

NOTES:

1. CHAMFER CORNERS OF STIFF PL ATE AS REQUIRED AT BEAM "K" REGION.

2. AT INTERSECTING BEAMS, EXTEND SHEAR TAB PER TYPICAL CONNECTION DETAIL FULL DEPTH.

3. BEARING PLATE WIDTH = BEAM FLANGE WIDTH. IF COLUMN IS WIDER THAN BEAM FLANGE,
    BEARING PLATE WIDTH = COLUMN WIDTH + 1".

POST UP

STIFF PL 3/8 EA SIDE
PER NOTES 1&2, TYP CONTINUOUS BEAM

1 1/2"

1 1/2" TYP

1 
1/

2"

1 
1/

2"

POST-UP COL
REF PLAN

AT BEAM ENDS

1 1/2" 3" 1 1/2"

STL COL REF PLAN

HSS BEAM 
REF PLAN

REF PLAN

MAX
TYP

REF               FOR HSS BEAM TO HSS 
COLUMN CONNECTION FOR OFFSETS 
< 1/2 COL WIDTH + 1/2 HSS BEAM WIDTH

-/---

3/4"

HSS STUB OUT TO MATCH 
VERTICAL BEAM DIMENSION 
AND COLUMN WIDTH 
DIMENSION. STUB OUT  TO BE 
3/8" THICK TUBE  STEEL.  
EXTEND STUB OUT 1/2" BEYOND 
THE OUTSIDE FACE OF THE 
CONNECTING BEAM AND CAP 
END WITH 1/4" PL

PROVIDE GUSSET PLATES MATCHING 
THE HSS BEAM THICKNESS WHEN 

1.  HSS TUBE OFFSET IS GREATER THAN 
    18 INCHES -OR-
2. THE WALL SUPPORTED BY THE TUBE IS 
    15'-0" TALL OR GREATER

GRID

REF PLAN FOR 
COL. SIZE

PROVIDE ONLY IF
COL. IS CONT.

STIFF PLATES
3/8" EA. SIDE

BEAM WEB CONNECTION
PLATE 1/2"x2 1/2"x2'-0"
(N.S. & F.S.)

REF PLAN FOR 
COL. SIZE

NOTES:

1. BEARING PLATE WIDTH = BEAM FLANGE WIDTH. IF COLUMN IS WIDER THAN
    BEAM FLANGE,   BEARING PLATE WIDTH = COLUMN WIDTH + 1".

2. REF             AND               FOR INFO NOT SHOWN HERE 3/S-501 4/S-501

NOTE:
FLOOR OR ROOF OMITTED
FOR CLARITY

3/4" CAP PLATE
W/ (4)-3/4"Ø
A325 BOLTS

BEAM WEB CONNECTION
PLATE 1/2"x2 1/2"x2'-0"
(N.S. & F.S.)

BRG PL 1/2 MIN OR MATCH
FLANGE NOMINAL THICKNESS
LESS 1/8", BRG PL WIDTH
W/ (4)-3/4"Ø  A325 BOLTS
PER NOTE 1, TYP

TRACK FOR 
FOLDING PARTITION

CL BOLT HOLES REF 
PARTITION MFR

BOS ELEV
REF ARCH

GC COORD W/
PARTITION MFR

BUILT UP W BEAM
REF PLAN FOR SIZE

W BEAM (LSH) ON TOP 
OF BUILT UP 
W BEAM BELOW 
REF PLAN FOR SIZE

1/4 3-12

1/4 3-12

LSH BM
WEB TO

BUILT UP
BM

FLANGE

MTL STUD FURR-
DOWN FRAMING BY 
CFMS 
MANUFACTURER.  

INTERIOR FINISH 
REF ARCHINDICATES 16GA. HORIZ METAL STUDS AT 

16" OC DIRECTLY ABOVE BUILT UP W BEAM.  
ATTACH STUDS TO HORIZ BEAM USING 14 
GA. 3" LONG CLIP ANGLES WITH 3" LEGS.  
ATTACH TO STEEL W/ (3) - 0.057" DIA. x1 1/4" 
LONG P.D.F.  ATTACH TO COLD-FORM W/ (4) 
#10-16 SCREWS

INDICATES 16GA. HORIZ METAL STUDS AT 
16" OC AT BOTH SIDES OF BOTTOM OF  
BUILT UP W BEAM.  ATTACH STUD TRACKS 
TO HORIZ BEAM 0.057" DIA. x1 1/4" LONG 
P.D.F.  AT 4" OC.

REF ARCH

ARCH FINISH 

AT LAP CONNECTIONS PROVIDE
(4)-#10-16 SCREWS (TYP.)

WHERE JOIST AND WALL ARE PERPENDICULAR
PROVIDE CONT. 6" 18Ga. 'SJ' STUD RUNNING AS A STRONG BACK 
ALONG THE OUTSIDE EDGE OF THE VERTICALS
AND BEARING ON THE BOTTOM CHORD OF THE JOIST.  WHERE JOIST 
AND WALL ARE PARALLEL PROVIDE CROSSING 6' 18GA. 'SJ' SUPPORTS 
AT JOIST BOTTOM CHORD TO CATCH VERTICALS AT 4'-0' OC (TYP.)

PROVIDE CONT. 6" 18GA. LONG LEG TRACK
SCREWED TO ROOF DECK AND JOIST.  WHERE JOISTS
AND WALL ARE PARALLEL OR PERPENDICULAR TRACK
SHALL ATTACH TO DECKING WITH (2) #10-16 SCREWS IN
STAGGERED PAIRS AT 6" OC.  WHERE JOIST AND WALL ARE
PERPENDICULAR, ALSO LAP THE TRACK OVER THE JOIST
FLANGES AND ATTACH WITH (2) - 0.152" DIAM x 1 1/4" LONG
P.D.F. AT EACH LAP.

PROVIDE (2) #10-16 SCREWS 
AT EACH STUD WHERE 
CROSSING STRONG BACK 
(TYP.)

ATTACH EA. VERTICAL STUD TO TRACK  WITH (2) 
#10-16 SCREWS (ONE ON EA. SIDE)

AT LAP CONNECTIONS PROVIDE
(4)-#10-16 SCREWS (TYP.)

AT LAPPING CORNERS PROVIDE CONT. 14 GA. ANGLE
3"X3".  ATTACH TO EACH STUD WITH (1) #10-16 SCREW

INDICATES DIAGONAL STRUT AT 4'-0" OC 
BETWEEN WALLS OF FURR-DOWN.

3 5/8" OR 6" 18 GA. 'SJ' STUDS AT 16" OC

EXISTING ROOF 
JOIST 

CROSSING STRONG-BACKS MUST BEAR ON 
JOIST BOTTOM CHORD (TYP.)

HEADER

PROVIDE BUILDING 
PAPER AT BOTTOM OF 
ANGLE EACH END

SCHED.
LINTEL

BRICK FASCIA
REF ARCH

0 TO LESS THAN 6'-0"

6'-0" TO LESS THAN 7'-0"

7'-0" TO LESS THAN 8'-0"

CLEAR OPENING MINIMUM ANGLE SIZE

L 6 x 3 1/2 x 5/16 (LLV) (GALV)

L 3 1/2 x 3 1/2 x 5/16 (GALV)

L 5 x 3 1/2 x 5/16 (LLV) (GALV)

NOTES:

1.  REF ARCHITECTURAL DRAWINGS FOR SIZE AND LOCATIONS OF OPENINGS.

2.  PROVIDE 1" OF BEARING @ EACH JAMB FOR EACH FOOT OF CLEARSPAN BUT NOT LESS THAN 8".

3.  WHERE MIN. BEARING CANNOT BE ACHIEVED, PROVIDE ADEQUATE CONNECTION TO STRUCTURAL MEMBERS 
      OR PROVIDE VERTICAL SUPPORTS AS REQ'D. SUCH DETAILS SHALL BE APPROVED BY THE ENGINEER OF RECORD.

SECTION AT LINTELOPENING

8" BEARING
ON BRICK

8" BEARING
ON BRICK

IN THIS AREA

NO CONTROL JOINTS

48" O.C. (MAX.)

MASONRY STACKED
TO GRADE

MASONRY SUPPORTED
BY ROOF OR FLOOR

BRACE ANGLE - SEE SCHED
(WELD ALL CONNECTIONS)

CONT LINTEL ANGLE
(HOT DIPPED GAVANIZED)

IF BRACE ANGLE DOES NOT HIT JOIST
(OR BEAM) PROVIDE L 4x4x5/16" HEADER
WELDED TO JOIST (OR BEAM)

SIZE OF ALL BRACE ANGLES IN COMPRESSION SHALL BE DETERMINED BY STEEL FABRICATOR BASED ON THEIR 
UNBRACED LENGTHS AS SCHEDULED

L 6X6x5/16"

L 5x5x5/16"

CONSULT ENGINEER

L 4x4x1/4"

L 3x3x1/4"

OVER 20'-0"

16'-6"

20'-0"

13'-3"

9'-6"

BRACE ANGLE SCHEDULE

NOTE:

1.   WHERE MASONRY IS SUPPORTED BY STEEL TUBES WITHOUT HANGERS
      AND BRACES, THE NOTES PERTAINING TO LINTEL ANGLES SHALL STILL
      APPLY.

BRACE ANGLE SIZE MAX LENGTH

SEE OTHER SECTIONS FOR
ADDITIONAL INFORMATION

HEADER ANGLE SIZE

L 4x4x5/16"

L 5x5x5/16"

L 6x6x3/8"

L 6x6x3/8"

CONSULT ENGINEER

PLAN VIEW

9"

CONTROL JOINT
3/8" MASONRY

JAMB

STOP LINTEL ANGLE
1/2" FROM MASONRY
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NO SCALE44
TYPICAL CAP PLATE - BOLTED CONNECTION
DETAIL

NO SCALE7
TYPICAL HSS BEAM TO WF COLUMN CONNECTION FOR
OFFSETS > 1/2 COL WIDTH + 1/2 HSS BEAM WIDTH7

NO SCALE11 TYPICAL HANGER DETAIL
NO SCALE22 TYPICAL OUTRIGGER DETAIL

NO SCALE33 TYPICAL POST-UP DETAIL

3/4" = 1'-0"88

TYPICAL HSS BEAM TO HSS COLUMN
CONNECTION FOR OFFSETS > 1/2 COL WIDTH +
1/2 HSS BEAM WIDTH

3/4" = 1'-0"99
TYPICAL CANTILEVERED BEAM OVER COLUMN
CONNECTION

NO SCALE1010FOLDING PARTITION SUPPORT

3/4" = 1'-0"1111FUR-DOWN DETAIL
NO SCALE1212TYPICAL STEEL LOOSE LINTEL SCHEDULE

NO SCALE1313HANGER BRACE SCHEDULE
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L2x2x1/4
EACH SIDE

R
E

F 
TO

S
E

C
TI

O
N

S

AS REQUIRED 6" UNO

L 2 1/2x2 1/2x3/8 
EACH SDIE OF WEB

W BEAM 
REF PLAN

5"

BEARING
2 1/2" MIN

NOTES:

1.  CUT BEAM TO MAINTAIN 5" DEPTH ON WEB. 

2.  MAXIMUM CAPACITY 10k.

1" MAX

1'-0" MIN

3/161/4 2

HANGER- REF PLAN

STEEL BEAM - REF PLAN

SHEAR CONNECTION
AS REQUIRED

1/4" CAP PLATE AT 
BOTTOM OF HANGER

NOTE:

1.   DECK NOT SHOWN FOR CLARITY.

GRID

BTWN BM AND
STIFF PL

3/8" STIFF PL
EA SIDE OF WEB

BTWN BM AND
STIFF PL

SECTION "A"

JOIST/BEAM BRACE

STEEL 
BEAM

L3x3x1/4  AT EA COL

STEEL COLUMN

STEEL BEAM FLANGE

3/8" PL JOIST TOP 
CHORD OR 
BEAM TOP 
FLANGE 

CONNECT AT JOIST 
PANEL POINTS

SECTION "B"

JOIST/BEAM BRACE

STEEL BEAM

PL 3/8"

PLAN VIEW AT PERPENDICULAR JOISTS/BEAMS

JOIST TOP 
CHORD

CONNECT AT JOIST 
PANEL POINT

STEEL BEAM FLANGE

STEEL COLUMN

L3X3X1/4 TYP AT EA JOIST

PLAN VIEW AT PARALLEL JOISTS/BEAMS

3/16

3/16

3/16

3/16

3/16

"A
" 

O
R

 "
B

"

FINISH
FLOOR

NOTES:

1.  REF CONNECTION SCHEDULE

2.  REF PLANS FOR LOCATIONS AND BEAM COLUMN SIZES.

3.  PROVIDE COMPLETE PENETRATION GROOVE WELDS UNLESS OTHERWISE SHOWN.

4.  AT TOP LEVELS PROVIDE COLUMN CAP PLATE.

AT FLOOR

BACKING BAR T&B
TO BE REMOVED BY
ARC GOUGING - TYP

AT ROOF

REF NOTE 1

REF NOTE 1

CAP PL TO MATCH
BM FLANGE
THICKNESS

GRID GRID

AFTER ROOT
IS CLEANED
& INSPECTED

FULL PEN

1/4 AFTER ROOT
IS CLEANED
& INSPECTED

FULL PEN

1/4

HSS12x8 TUBE
STEEL BEAM, UNLESS 
OTHERWISE NOTED ON PLAN  

WINDOW WALL
REF ARCH

REF ARCH FOR ANY AND ALL
TREATMENT/COVER-UP OF STL 
TUBE (TYP.)

PROVIDE C6x8.2 KNIFE
MEMBER FOR ALUMINUM TUBE 
TO SLEEVE OVER (TYP) GC TO 
COORDINATE WITHCANOPY 
SUPPLIER HOW OFTEN KNIFE 
MEMBER IS NEEDED FOR 
PROPER SUPPORT

CANOPY 
DECKING
REF ARCH

GRID

 

REF ARCH

PROVIDE STUB-OUT CONNECTIONS
PER          OR    AT EACH 
END OF TUBE

7/S-501 8/S-501

EXTERIOR FACE OF HSS TUBE 
SHALL ALIGN WITH EXTERIOR FACE 
OF WINDOW WALL

STL ROUND COLUMN REF 
PLAN

TOSC ELEV

REF PLAN

3/4" THICK KNIFE PLATES WITH ONE 
ROW OF BOLTS. REF TYPICAL 
SCHEDULE FOR NUMBER OF BOLTS; 
TYP

HSS BEAM /GIRT 
W/ 1/2" THICK 
CAP PLATE

(MAX)

PROVIDE MAX 
ALLOWED FILLET 
WELD ALL AROUND

STAIR LANDING ELEV

= REF ARCH

VERT SLIP CONN AT CURTAIN 
WALL. REF CURTAIN WALL 
MFR FOR ADD'L INFORMATION

STAIR FRAMING & CONNECTION BY 
STAIR MFR REF ARCH FOR ADD'L 
INFORMATION

HSS GIRT/STAIR LANDING 
SUPPORT REF PLAN

GLAZING REF ARCH

GRID

REF ARCH

R
E

F 
A

R
C

H

1"

VERT SLIP CONN AT EA MTL STUD 
REF STUD MFR FOR ADD'L 
INFORMATION

STAIR FRAMING & CONNECTION BY 
STAIR MFR REF ARCH FOR ADD'L 
INOFRMATION

HSS GIRT/STAIR LANDING 
SUPPORT REF PLAN

EXT FINISH REF ARCH

GRID

MTL STUDS REF ARCH

R
E

F 
A

R
C

H

REF ARCH

1"

STAIR LANDING ELEV

= REF ARCH

TOS ELEV

REF PLAN

HSS GIRT REF PLAN
(TUBE SHALL BE CENTERED 
ON CURTAIN WALL MULLION)

GLAZING REF ARCH

REF ARCH

VERT SLIP CONN AT CURTAIN 
WALL. REF CURTAIN WALL 
MFR FOR ADD'L INFORMATION

GRID
PROVIDE STUB-OUT CONNECTIONS
PER          OR    AT EACH 
END OF TUBE

7/S-501 8/S-501

1"

TOS ELEV

REF PLAN

VERT SLIP CONN AT EA MTL STUD 
REF STUD MFR FOR ADD'L 
INFORMATION

EXT FINISH REF ARCH

MTL STUDS REF ARCH

REF ARCH

HSS GIRT REF PLAN

GRID

PROVIDE STUB-OUT CONNECTIONS
PER          OR    AT EACH 
END OF TUBE

7/S-501 8/S-501

REF ARCH

1"

GC TO CUT CURVE OF 
COLUMN INTO HSS TUBE. 
DUE TO CURVE CUT INTO 
HSS STUB-OUT TUBE WILL 
WRAP AROUND SIDES OF 
HSS 10" COL. BECAUSE STUB-OUT
SHALL MATCH COLUMN 
WIDTH THE HSS STUB 
SHOULD WRAP AROUND TO 
ROUGHLY MID-POINT ON 
EACH SIDE.  WELD FULL 360 
PERIMETER OF HSS STUB TO 
HSS ROUND COLUMN WITH 
5/16"  FILLET WELD (TYP.) 

HSS HORIZONTAL TUBE -
REF PLANS (TYP.) SIZE 
VARIES; THEREFORE 
STUB SIZE WILL VARY AS 
NOTED ABOVE.  WELD 
ALL ARUOND TO CAP 
PLATE OF HSS STUB-OUT 
WITH MAX ALLOWED 
WELD SIZE (TYP.)

REF PLAN

5/16

ROUND HSS COLUMN
REF PLAN

5/16

5/16

3/8" CAP PLATE TO WELD 
OVER END OF HSS STUB OUT

PROVIDE HSS STUB-OUT
MATCHING HSS COLUMN 
WIDTH AND HSS TUBE DEPTH

HSS BEAM 
REF PLAN

1/4 3 AT 12

BOS ELEV = TOP OF
OPENING EL

= REF ARCH

MAX
1/2"

1 
1/

2"

CONT. 3/8" BENT PL.
(GALV)

AS REQD

7"

PROVIDE STUB-OUT CONNECTIONS
PER          OR    AT EACH 
END OF TUBE

7/S-501 8/S-501

GRID

REF ARCH REF ARCH

BOT OF HSS EL
= TOP OF OPENING

ELEV + 1 1/2"
= REF ARCH

EXTERIOR FACE OF HSS
TUBE SHALL ALIGN WITH 
EXTERIOR FACE OF
BACK-UP METAL STUDS

ARCH
REF

GRID

1 
1/

2"

HSS12X6X3/8 LSV SPANNING 
BETWEEN COLUMNS, UNO
-REF PLAN & TYPICAL DETAILS 
FOR TUBE TO COLUMN 
CONNECTION

BOS EL

REF ARCH

PROVIDE STUB-OUT CONNECTIONS
PER          OR    AT EACH 
END OF TUBE

7/S-501 8/S-501
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE1414TYPICAL COPED CHANNEL OR BEAM
NO SCALE1313
TYPICAL DEATIL FOR 5" SEAT CONNECTION
FOR STEEL BEAM

NO SCALE66 TYPICAL BEAM TO HANGER CONNECTION

NO SCALE99 TYPICAL BENT BEAM DETAIL

NO SCALE55 TYPICAL COLUMN BRACE AT JOISTS/BEAMS

NO SCALE1212TYPICAL MOMENT CONNECTION DETAIL AT HSS COLUMN

NO SCALE33
TYPICAL INTERMEDIATE WINDOW WALL
SUPPORT DETAIL

NO SCALE1010TYPICAL WIND GIRT AT ROUND COLUMN

NO SCALE22 TYPICAL GIRT/STAIR LANDING SUPPORT
NO SCALE44 TYPICAL GIRT/STAIR LANDING SUPPORT

NO SCALE88 TYPICAL HSS GIRT AT GLAZING

NO SCALE1111TYPICAL HSS GIRT AT EXTERIOR METAL STUD

3/4" = 1'-0"77
TYPICAL OFFSET HSS BEAM TO HSS COLUMN
CONNECTION

1" = 1'-0"11 TYP LOW TUBE AT BRICK SUPPORT

3/4" = 1'-0"1515OVERHEAD COILING DOOR SUPPORT

AB

CDE
FGH

J
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No. Description Date



NOTES:

1.  BOLTS IN WEB CONNECTION MAY BE SNUG-TIGHTENED OR PRETENSIONED A325 OR A490
     BOLTS WITH HORIZONTAL SHORT-SLOTTED HOLES IN PLATE.  IF BOLTS ARE TO BE
     PRETENSIONED, SNUG-TIGHTEN BOLTS PRIOR TO WELDING FLANGES AND PRETENSION 
     AFTER WELDING FLANGES.

2.  REFER TO SPECIFICATIONS FOR CONNECTION DESIGN CRITERIA.

3.  PROVIDE PREDESIGNED SHEAR CONNECTIONS AS SHOWN IN AMERICAN INSTITUTE OF STEEL 
     CONSTRUCTION LRFD MANUAL WHERE APPLICABLE.

4.  MINIMUM FILLET WELD SIZE FOR SINGLE PLATE SHEAR CONNECTIONS SHALL BE 5/8 TIMES THE
     PLATE THICKNESS.

5.  IF MOMENT IS SHOWN ON DRAWINGS, PARTIAL PENETRATION WELD TO DEVELOP MOMENT CAN
     BE USED IN LIEU OF COMPLETE JOINT PENETRATION WELD.  FOR THIS CASE, WELD SHALL BE
     REQUIRED TO DEVELOP THE BEAM FLANGE FORCE COMPUTED AS FOLLOWS: Pu = (Mu)/(0.95D),
     WHERE:

Mu = DESIGN MOMENT (KIP-FEET).
                            D  = BEAM DEPTH (INCHES).
                            Pu = BEAM FLANGE FORCE (KIPS).

TYPICAL,
NOTE 4

SINGLE PLATE SHEAR 
CONNECTION TO DEVELOP 
BEAM REACTION, REFER TO 
NOTE 1

BACKING BAR

NOTE 5

NOTE 5

NOTES:

1.   BOLTS IN WEB CONNECTION MAY BE SNUG-TIGHTENED OR PRETENSIONED A325 OR A490 BOLTS WITH 
      HORIZONTAL SHORT-SLOTTED HOLES IN PLATE.  IF BOLTS ARE TO BE PRETENSIONED, SNUG-TIGHTEN 
      BOLTS PRIOR TO WELDING FLANGES AND PRETENSION AFTER WELDING FLANGES.

2.   REFER TO SPECIFICATIONS FOR CONNECTION DESIGN CRITERIA.

3.   PROVIDE PREDESIGNED SHEAR CONNECTIONS AS SHOWN IN AMERICAN INSTITUTE OF STEEL
      CONSTRUCTION MANUAL WHERE APPLICABLE.

4.   MINIMUM FILLET WELD SIZE FOR SINGLE PLATE SHEAR CONNECTIONS SHALL BE 5/8 TIMES THE PLATE
      THICKNESS.

5.   WHEN BEAM FRAMES ON ONLY ONE SIDE OF COLUMN OR WHEN BEAM MOMENTS ARE SIGNIFICANTLY
      UNBALANCED ( I M  + M   I >>0), STRENGTHEN COLUMN WEB AS REQUIRED.

6.   ALL CJP WELDS:  CVN = 20FT-LBS AT 40°F.

BEAM

+M 1

+M

COLUMN

STIFFENER PLATES AS 
REQUIRED, EXTEND TO 
OPPOSITE FLANGE IF 
OPPOSING MOMENT 
CONNECTION IS PRESENT

SINGLE PLATE SHEAR 
CONNECTION TO 
DEVELOP BEAM 
REACTION,
REFER TO NOTE 1

WELD TO
TRANSFER

FLANGE
FORCE TO
WEB, TYP

2

K

TYP

GIRDER WEB,
COL WEB
OR FLANGE 

REF "ANGLES BOLTED
TO BEAM" DETAIL
BELOW FOR MORE NOTES

ANGLES WELDED TO GIRDER/ COLUMN

SECT."A"

BOLTS

DOUBLE ANGLES
L4x3 1/2x5/16
FOR 3/4" BOLTS

VERTICAL
ROWS

THIS CONNECTION SHALL BE USED ONLY WHEN CONNECTING BEAMS TO COLUMNS OR WHEN 
CONNECTING BEAMS TO GIRDERS WHERE GIRDER HAS BEAM CONNECTION ON ONE SIDE ONLY IF
USED AT LOCATIONS WHERE A BEAM CONNECTION IS OPPOSED BY A BEAM CONNECTION ON THE 
OTHER SIDE OF THE SUPPORTING MEMBER, AN OSHA-APPROVED METHOD MUST BE USED FOR 
TEMPORARY ERECTION SUPPORT OF BOTH MEMBERS.

SECT. "A"

3"
 T

Y
P

.

SECT. "A"

OPTIONAL
COPED TOP

GIRDER WEB,
COL WEB
OR FLANGE

STD. HOLES 
OR HORIZ.
SHORT SLOTS

L4x4x3/8 ERECT. CLIP
WHERE BEAMS FRAME
TO BOTH SIDES OF
COLUMN WEB TYP.

OPTIONAL COPED
BOTTOM

ANGLES BOLTED TO BEAM

BEAM SIZE

DOUBLE-ANGLE
CONNECTION SCHEDULE

W8

W10

W12

W14

W16

W18

W21

W24

2

2

3

3

4

4

5

6

6

7

8

MAX CAPACITY 
(KIPS) (ASD)

9

14

23

28

40

48

64

83

113

119

142

5 1/2

5 1/2

8 1/2

8 1/2

11 1/2

11 1/2

14 1/2

17 1/2

17 1/2

20 1/2

23 1/2

NOTES:

1.  ALLOWABLE CAPACITIES ARE IN KIPS (SERVICE LEVEL - UNFACTORED).

2.  CAPACITIES BASED ON GRADE 50 BEAMS, A325-N BOLTS, AND A36 ANGLES.

3.  HOLES SHALL BE STANDARD (STD) OR SHORT-SLOPPED (SSLT).

4.  ALL INFORMATION SHOWN IN THE SCHEDULE ABOVE IS TO BE USED AS A MINIMUM REQUIREMENT FOR ALL CONNECTIONS.

5.  ALTERNATE CONNECTION DETAILS ARE ACCEPTABLE PROVIDED SIGNED AND SEALED SHOP DRAWINGS AND CALCULATIONS ARE    
     SUBMITTED, AND ALL CONNECTION DESIGNS ARE PERFORMED UNDER THE DIRECT SUPERVISION OF A PROFESSIONAL ENGINEER 
     REGISTERED IN THE STATE WHERE THE PROJECT IS LOCATED.

NO. OF BOLTS 
PER VERT. ROW

ANGLE LENGTH
(IN)

1/4
3 SIDES

3 1/2"

MAX.
1/2"

2" 2"

1 
1/

4"

3 1/2"

TY
P

.
3"

3"

C
O

P
E

1 
1/

2"
 M

A
X

 

W27

W30

W33

W36

W40

W44

9 16026 1/2

10 19329 1/2

10 19529 1/2

NOTES:

1.  ALLOWABLE CAPACITIES ARE IN KIPS (SERVICE LEVEL - UNFACTORED).

2.  CAPACITIES BASED ON GRADE 50 BEAMS, A325N BOLTS, AND A36 PLATES.

3.  HOLES SHALL BE STANDARD (STD) OR SHORT-SLOPPED (SSLT).

4.  ALL INFORMATION SHOWN IN THE SCHEDULE ABOVE IS TO BE USED AS A MINIMUM REQUIREMENT FOR ALL 
     CONNECTIONS.

5.  ALTERNATE CONNECTION DETAILS ARE ACCEPTABLE PROVIDED SIGNED AND SEALED SHOP DRAWINGS AND 
     CALCULATIONS ARE SUBMITTED, AND ALL CONNECTION DESIGNS ARE PERFORMED UNDER THE DIRECT 
     SUPERVISION OF A PROFESSIONAL ENGINEER REGISTERED IN THE STATE WHERE THE PROJECT IS LOCATED.

6.  WELD SIZES SHOWN IN THE ABOVE SCHEDULE ASSUME THAT THE SUPPORTING COLUMN / GIRDER MEETS 
     THE REQUIRED THICKNESS OF THE WELD.  IF THE SUPPORTING COLUMN / GIRDER DOES NOT MEET THE 
     REQUIRED THICKNESS FOR THE SCHEDULED WELD SIZE, THE CONNECTION DESIGNER SHALL PROVIDE A 
     SHEAR CONNECTION WHICH MEETS THE CAPACITIES PROVIDED IN THE SCHEDULE ABOVE.

HSS COL

GRID

TYP
1/2"

1 
1/

2"
1 

1/
2"

TYP
2 1/4"

4" CONNECTION
PLATE REF SCHED
FOR LENGTH AND
THICKNESS

TY
P

3"

TY
P

1 
1/

2"

BEAM TO HSS COLUMN AT SINGLE PLATE

tw
REF

SCHED

BEAM TO BEAM AT SINGLE PLATE

TY
P

3"

TY
P

3"

M
IN

 1 
1/

4"
M

IN
 1 

1/
4"

CLR
1/2"

C
O

P
E

1 
1/

4"
 M

A
X

4" CONNECTION
PL. FOR THICKNESS
AND LENGTH
REF SCHED (t x L)

BEAM SIZE

SINGLE PLATE
CONNECTION SCHEDULE

W8

W10

W12

W14

W16

W18

W21

W24

2

2

3

3

4

4

5

6

7

7

8

MAX CAPACITY 
(KIPS) (ASD)

9

14

23

28

40

48

64

83

113

119

142

3/16"

1/4"

5/16"

NO. OF BOLTS 
PER VERT. ROW

WELD SIZE
(tw(

W27

W30

W33

W36 9 1605/16"

A325-N BOLT
DIAMETER

SHEAR PLATE
(t x L)

3/8" x 5 1/2

3/8" x 5 1/2

3/8" x 8 1/2

3/8" x 8 1/2

3/8" x 11 1/2

1/2" x 11 1/2

1/2" x 14 1/2

1/2" x 17 1/2

5/8" x 20 1/2

5/8" x 23 1/2

5/8" x 26 1/2

3/4"

7/8"

1"

5/8" x 20 1/2

1/4"

1/4"

1/4"

1/4"

1/4"

1/4"

1/4"

1/4"

7/8"

7/8"

7/8"

7/8"

1"

1"

1"

1"

1"

REACTION IS CALCULATED FROM THE DROP-IN SPAN.
WIDE FLANGE SIZE IS THE SMALLER OF THE DROP-IN
BEAM OR THE SUPPORTING BEAM.

NOTE:

1.   SLOTS NOT ALLOWED
      WHERE H=_ IS USED

SECT.
"A"

COL. SIDE 

BOLTS

PROVIDE SHORT-SLOTTED HOLES
IN PLATE AT DROP-IN SIDE FOR
ADJUSTMENT

OPTIONAL COPED BOTTOM
ON DROP-IN SIDE ONLY

SECT. "A"

3/8" THICK SHEAR
PLATES BOTH SIDES

DROP-IN SIDE

CONNECTION LOAD CAPACITY

WIDE
FLANGE

BEAM SIZE

W8x10

W10x12

W12x14

W12x16
W8 TO W12

2

2

3

3
2

W12 TO W18

W16 TO W24
W18 TO W30

W21 TO W44
W24 TO W44
W30 TO W44
W33 TO W44
W36 TO W44

W40 TO W44
W44

10

11
12

.170

.190

.200

.220

.230

.235

.250

.300

.350

.395

.470

.550

.600

.630

.710

MAX REACTION (KIPS) (ASD)

15
18

30

33
18
36

53
70

97
126
150
173
195

217
238

14

24

29

32
20
34

51
67

92
119
187
234
261

287
313

# BOLTS
PER

VERT ROW

MINIMUM
BEAM WEB
THICKNESS

(IN)
3/4" DIA. BOLT

X= 3 1/4"
BOLTS

3

4

5
6
7

8
9

7/8" DIA. BOLT
X= 3 3/4"
BOLTS

=1 1/2" AT 7/8" DIA. BOLTS
=1 1/4" AT 3/4" DIA. BOLTS 2 1/2" TYP.

M
IN

.
3"

M
IN

.
1 

1/
2"

X = 3 1/4" MAX.

C.L. OF BOLT

OVER 1
TO 8

12

C.L. SKEWED BEAM

C.L. SKEWED BEAM

TWO BENT PLATES SINGLE BENT PLATE

OVER 
4

12

OVER 8

C.L. OF BOLT

TWO ANGLES

UP TO 1

12

TWO BENT ANGLES

C.L. SKEWED BEAM

C.L. SUPPORT

C.L. SUPPORT

NOTE:

1.   DESIGN SINGLE BENT PLATE
      CONNECTION FOR SINGLE SHEAR
      AND ECCENTRICITY REFER TO
      CONNECTION "E"

90.00°

WHERE BOLTED CONNECTIONS ARE USED

CONTRACTOR TO SET THIS DIMS

TO ALLOW PROPER INSTALLATION OF BOLTS

12

W
H
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E 

BO
LT
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 C
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L6x3 1/2x3/8x0'-6" WITH (2) 3" HORIZ SLOTTED 
HOLES AND 3/4" DIA A325 BOLTS AT 3" OC. 
FINGER TIGHTEN NUTS THEN BACK OFF 1/4 
TURN AND TACK WELD NUT TO BOLT

FLUOROGOLD SLIDE BRG
ELEMENTS:
11/16" TOTAL THICKNESS
TOP ELEMENT: FC-1025-7x7
BOT ELEMENT: FC-1025-6x6
TACK WELD ELEMENTS TO
BASE AND SEAT PLATES

PL 3/4x8x0'-8"

STL BEAM 
REF PLAN

1 MAX

1

PL 1/2"

NO WELD

GIRDER 

REF TYP STEEL BEAM BOT 
FLANGE BRACING DETAIL 
SIM

GRID

1/4

1/4

PL 3/4"

1/4

3/8" STIFF PL EA 
SIDE 1"

L3x3x1/4

1/4

W12x40 x 0'-9"

L6X3 1/2X3/8X0'-6" WITH (2) 3" HORIZ 
SOLTTED HOLES AND 3/4" DIA A325 BOLTS 
AT 3" OC.
FINGER TIGHTEN NUTS THEN BACK OFF 
1/4 TURN AND TACK WELD NUTS TO 
BOLTS DO NOT WELD PLATE TO BEAM 
WEB

PL 3/4x8x0'-8"

EJ, REF PLAN

1/4

FLUOROGOLD SLIDE BEARING
ELEMENTS:
11/16" THICKNESS TOTAL
TOP ELEMENT FC1025-CS7X7
BOT ELEMENT FC-1025-CS6X6
TACK WELD TOP ELEMENT TO
BEAM FLANGE PLATE AND BOT
ELEMENT TO SEAT PLATE

REF TYP MOMENT CONN, 
DETAIL                SIM

COLUMN, REF PLAN

1"

3/8" STIFF PL 
EA SIDE

NO WELD

3/16

BEAM, REF 
PLAN

5 115/128"

REF PLAN
EXP JOINT

TAB PLATE MIN THICKNESS TO BE EQUAL TO BEAM 
WEB OR 3/8" WHICHEVER IS LARGER, TYP

ERECTION BOLTS, TYP

GR 50 STIFFENER PLATES WITH MIN THICKNESS 
TO MATCH BEAM FLANGES, TYP

AFTER
FLANGE
WELDS

COLUMN

+M1

+M2

BEAM

NOTES:

1.   REFER TO SPECIFICATIONS FOR CONNECTION DESIGN CRITERIA.

2.   WHEN BEAM FRAMES ON ONLY ONE SIDE OF COLUMN OR WHEN BEAM MOMENTS ARE SIGNIFICANTLY
      UNBALANCED ( I M  + M   I >>0), STRENGTHEN COLUMN WEB AS REQUIRED.

3.   ALL CJP WELDS:  CVN = 20FT-LBS AT 40°F.

WELDS
DESIGNED
BY
FABRICATOR

WELDS
DESIGNED
BY
FABRICATOR
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GENERAL STEEL
CONNECTION NOTES

AND TYPICAL
DETAILS

02/17/2025 220023

Cy-Fair Independent School District
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T 281-578-9595
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KUBALA ENGINEERS

T 713-940-3343
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LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE55 TYPICAL BEAM-TO-BEAM MOMENT CONNECTION DETAIL
NO SCALE66 TYPICAL MOMENT CONNECTION AT COLUMN FLANGE

NO SCALE11 TYPICAL DOUBLE ANGLE CONNECTION
NO SCALE22 TYPICAL SHEAR TAB BOLTED CONNECTION SCHEDULE

NO SCALE33 TYPICAL SHEAR SPLICE CONNECTION
NO SCALE44 TYPICAL SKEWED SIMPLE FRAMING CONNECTION - BEAM TO BEAM

3/4" = 1'-0"77 TYPICAL SLIDE BEARING CONNECTION
3/4" = 1'-0"88 TYPICAL MOMENT CONNECTION AT COLUMN WEB
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J

K

No. Description Date



STEEL GIRDER
SEE PLAN

STEEL DECK

3/
4"

 C
LR

.

WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

HOLD WIRE MESH IN POSITION WITH 
CHAIRS AT 24" OC MAX

SHEAR CONNECTOR

CLOSURE PL.
WHERE REQ'D
WELD TO BEAM
AND DECK PER GEN
NOTES

NOTE:

1.  REINFORCEMENT SHOWN OVER GIRDERS IS IN ADDITION TO THE   
     TYPICAL SLAB REINFORCEMENT SPECIFIED ON THE DRAWINGS.

STEEL DECK

HOLD WIRE MESH IN POSITION WITH 
CHAIRS AT 24" OC MAX

6'-0" WIDE EXTRA LAYER OF WWF 
CENTERED OVER STEEL GIRDER 
AND EVERY SINGLE BEAM THAT 
RUNS BETWEEN COLUMNS

STEEL GIRDER AND EVERY 
SINGLE BEAM THAT RUNS 
BETWEEN COLUMNS
SEE PLAN
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4"

 C
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P
U

R
LI

N
 -

TY
P

1S
T 

P
O

U
R

 IF
 G

IR
D

E
R

U
N

D
E

R
 1

S
T 

P
O

U
R

 IS
C

A
M

B
E

R
E

D

1S
T 

P
O

U
R

 IF

G
IR

D
E

R
 U

N
D

E
R

1S
T 

P
O

U
R

 IS
 N

O
T

C
A

M
B

E
R

E
D

C
.J

.

P
U

R
LI

N
 T

Y
P

.

EQ EQ

CONSTRUCTION JOINT - PARALLEL TO GIRDER
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LOCATE CONSTRUCTION JOINT
AT MIDSPAN BETWEEN BEAMS,
REINF SHALL BE CONTINUOUS

STEEL BEAM
REF PLAN

CONCRETE ON STEEL COMPOSITE
FLOOR DECK, SEE GENERAL NOTES
FOR ADDITIONAL INFORMATION

REF PLAN REF PLAN

HOLD WIRE MESH IN 
POSITION WITH CHAIRS 
AT 24" OC MAX

3/
4"

 C
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SHEAR CONNECTOR

GAUGE METAL CELL
CLOSURE POUR STOP
BYDECK SUPPLIER

DECK PARALLEL

STEEL BEAM
REF PLAN

DECK PERPENDICULAR

TOSC ELEV

REF PLAN

WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

HOLD WIRE MESH IN 
POSITION WITH CHAIRS 
AT 24" OC MAX

SHEAR CONNECTOR

3/
4"

 C
LR

.

1.   FLOOR DECK SHALL BE CONTINUOUS OVER FOUR OR MORE SUPPORTS.  AT LOCATIONS WHERE SINGLE OR DOUBLE SPAN CONDITIONS OCCUR, THE  CONTRACTOR SHALL EITHER SHORE THE DECK, OR ADJUST THE GAGE THICKNESS OF THE DECK IN 
      ACCORDANCE WITH THE MANUFACTURER’S RECOMMENDATIONS. DECK SHALL BE DESIGNED TO PROVIDE EQUIVALENT OR GREATER LOAD CAPACITY AS THE SPECIFIED DECK SUPPORT OVER FOUR  SUPPORTS.

2.   DESIGN OF COMPOSITE STEEL BEAMS AND DETAILS FOR CONSTRUCTION  ARE BASED ON THE FOLLOWING DECK SYSTEM: 

3.   COMPOSITE STEEL BEAMS DO NOT REQUIRE SHORING TO SUPPORT THE WET WEIGHT OF CONCRETE. BEAMS WILL BE HIGHLY STRESSED AS CONCRETE IS PLACED AND MUST BE POSITIVELY BRACED BY THE METAL DECK CONNECTIONS. 
      DO NOT EXCEED CONCRETE THICKNESSES SHOWN.

4.   WARNING: IN NON-SHORED CONSTRUCTION, EXCESSIVE CONCRETE WEIGHT DURING CASTING CAN CAUSE SUPPORTING BEAMS TO COLLAPSE.  DO NOT, UNDER  ANY CIRCUMSTANCES, EXCEED THE DESIGN SLAB THICKNESS BY MORE THAN 3/4 INCH.  
      CAREFULLY CHECK BEAM CAMBERS AND RETURN ANY FOUND TO BE OUT OF TOLERANCE TO THE SHOP FOR CORRECTION.

5.   PRIOR TO ERECTING THE FIRST COMPOSITE BEAMS, THE CONTRACTOR SHALL CALL A SPECIAL PRE-CONSTRUCTION MEETING WITH APPLICABLE SUBCONTRACTORS, TESTING LABORATORY, ARCHITECT AND STRUCTURAL ENGINEER TO REVIEW ALL 
      REQUIREMENTS AND ESTABLISH A QUALITY CONTROL PROCEDURE.

6.   THE FINISHED COMPOSITE FLOOR SHALL NOT BE LOADED WITH CONSTRUCTION  MATERIALS BEFORE THE CONCRETE HAS ATTAINED 75 PERCENT OF ITS SPECIFIED STRENGTH.

7.   ALL SHEAR STUDS SHALL BE FIELD APPLIED, UNLESS OTHERWISE NOTED.  SIZE SHALL BE SELECTED FROM THE FOLLOWING TABLE DEPENDING ON DECK AND SLAB DIMENSIONS:

DECK THICKNESS        TOTAL SLAB THICKNESS         SHEAR STUDS        
   
             3"                                     5.5"                                  3/4" DIA. X 5"
             3"                                     6.5"                                  3/4" DIA. X 5"
             3"                                     7.5"                                  3/4" DIA. X 5"
             2"                                     5.5"                                  3/4" DIA. X 5"
             2"                                     6.5"                                  3/4" DIA. X 5"

8.   PLACE THE INDICATED NUMBER OF SHEAR STUDS ALONG THE LENGTH OF THE BEAM OR BEAM SEGMENT AS SHOWN IN THE SHEAR STUD PLACEMENT DIAGRAMS. STUDS SHALL BE EQUALLY SPACED IN A SINGLE ROW WHERE POSSIBLE, ALLOWING A 
      SINGLE STUD IN THE DECK FLUTES, WHERE APPLICABLE. WHERE ADDITIONAL STUDS ARE REQUIRED TO OBTAIN THE SPECIFIED NUMBER OF STUDS IN A LENGTH OF BEAM, PLACE STUDS IN TANDEM PAIRS PER THE SHEAR STUD PLACEMENT DIAGRAM. 
      THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING PROPER STUD LAYOUT FOR EACH BEAM PRIOR TO INSTALLATION OF STUDS IN THE FIELD. REFER TO TYPICAL DETAILS  FOR PLACEMENT OF SHEAR STUDS ON BEAMS.

9.   WHERE MULTIPLE NUMBERS OF STUDS ARE SHOWN FOR A BEAM, PLACE EACH QUANTITY OF STUDS IN THE CORRESPONDING BEAM SEGMENT WHERE THE NUMBER IS SHOWN. 

10.  PROVIDE CAMBER IN MEMBERS WHERE INDICATED. SPECIFIED CAMBER APPLIES AT JOBSITE, JUST PRIOR TO ERECTION, LYING DOWN FLAT SO THAT MEMBER WEIGHT HAS NO EFFECT. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO PREVENT 
       OR COMPENSATE FOR CAMBER LOSS DURING SHIPMENT. MEASURED CAMBER IN MEMBERS UP TO 50'-0" LONG SHALL BE WITHIN A TOLERANCE OF  -0" TO +1/2" FROM AMOUNT SPECIFIED.  FOR MEMBERS GREATER THAN 50'-0" LONG, BOTH POSITIVE AND 
       NEGATIVE TOLERANCE MAY INCREASE 1/8" FOR EVERY 10'-0" OF LENGTH IN EXCESS OF 50'-0". MEMBERS WITH A FIELD MEASURED CAMBER OUTSIDE OF SPECIFIED TOLERANCE SHALL BE RETURNED TO SHOP.

11.  SUPPORT CAMBERED MEMBERS DURING SHIPMENT AND HANDLING IN A MANNER WHICH WILL NOT RESULT IN LOSS OF CAMBER. 

12.  THE CONTRACTOR SHALL MEASURE AND RECORD CAMBER OF ALL BEAMS UPON ARRIVAL AND BEFORE ERECTION FOR COMPLIANCE WITH THE SPECIFIED CAMBER. MEASURE LYING FLAT WITH WEB HORIZONTAL. MEMBERS OUTSIDE THE CAMBER 
       TOLERANCE SHALL BE RETURNED TO THE SHOP FOR CORRECTION. CAMBERS MEASURED BY THE CONTRACTOR ARE TO BE VERIFIED BY THE OWNER'S TESTING LABORATORY. 

13.  PLACE AN EXTRA LAYER OF WIRE MESH 6'-0" WIDE IN THE TOP OF THE SLAB ABOVE ALL INTERIOR GIRDERS WHICH RUN PARALLEL TO THE DECK SPAN.

14.  PLACE SUPPORTS FOR WIRE MESH ON METAL DECK, SO THAT THE MESH IS MAINTAINED IN POSITION 3/4" BELOW THE TOP OF SLAB.

15.  METAL DECK SHALL, IN GENERAL, BE FASTENED TO STEEL FRAMEWORK BY WELDING SHEAR STUDS THROUGH THE DECK. IF FIELD WELDED SHEAR STUDS THROUGH METAL DECK ARE NOT CALLED FOR IN SCHEDULE OR ON DRAWINGS,DECK SHALL BE 
       WELDED TO STEEL FRAMEWORK BY PUDDLE WELDS NOT LESS THAN 3/4" DIAMETER, SPACED NOT MORE THAN 1'-0". WHERE SHEAR STUD SPACING EXCEEDS SPECIFIED MAXIMUM DECK WELD SPACING, USE ADDITIONAL PUDDLE WELDS AT 1'-0" BETWEEN 
       STUDS. WHERE 2 UNITS ABUT, EITHER END-TO-END OR SIDE-TO-SIDE, EACH SHALL BE SO FASTENED TO STEEL FRAMING.

16.  WELD GIRDER FILLERS TO STEEL BEAM WITH 2" LONG FILLET WELDS AT A MAXIMUM SPACING OF 12 INCHES. CONNECT SIDES OF ADJACENT UNITS WITH 1 1/2" LONG WELDS AT 3'-0" OC MAX.

17.  DEFLECTION OF DECK AND/OR STEEL WILL TAKE PLACE WHEN CONCRETE IS POURED. THE SPECIFIED CONCRETE SLAB THICKNESS SHALL BE MAINTAINED AT COLUMN LOCATIONS. SLAB THICKNESS AWAY FROM THE COLUMNS WILL VARY DUE TO BEAM 
       AND DECK DEFLECTIONS.  MINIMUM THICKNESS OF CONCRETE REQUIRED MUST BE PROVIDED, AND TOP SURFACES OF SLABS MUST BE CONSTRUCTED WITHIN SPECIFIED TOLERANCES. WHERE THERE IS RESIDUAL CAMBER IN STEEL BEAMS, FINISHED 
       CONCRETE SURFACE SHALL FOLLOW CAMBER OF BEAMS, BUT FINISHED SURFACE SHALL NOT VARY BY MORE THAN 1/4" FROM ONE BEAM TO ANOTHER ADJACENT BEAM, NOR 1/2" TOTAL FOR LENGTH OF FLOOR.  CAMBERED BEAMS ARE INTENDED TO      
       DEFLECT TO APPROXIMATELY A STRAIGHT LINE UNDER FULL WEIGHT OF CONCRETE SLAB, IF ALL TOP OF STEEL ELEVATIONS AND CAMBERS ARE AS SPECIFIED IN THE DRAWINGS. THE CONTRACTOR SHALL BE FAMILIAR WITH THE CONDITIONS OF THE       
       PROJECT AND FURNISH THE MATERIALS REQUIRED TO CREATE THE SPECIFIED FLOOR ELEVATION.  NO ADJUSTMENT WILL BE MADE TO CONTRACT PRICE FOR ADDITIONAL CONCRETE REQUIRED BECAUSE OF DEFLECTION OF DECK OR STEEL OR DUE
       TO DIFFERENTIAL CAMBER.

18.  NO CONDUITS ALLOWED IN SLABS WITHOUT PRIOR APPROVAL FROM ENGINEER OF RECORD.

19.  DO NOT HANG CONCENTRATED LOAD EXCEEDING 100LB FROM COMPOSITE METAL DECKING.  ALL MEP APPURTENANCES EXCEEDING 100LB SHALL BE SUPPORTED BY STEEL BEAMS OR JOISTS.

20. ALL METAL FLOOR DECKING SHALL BE GALVANIZED WITH [G90] COATING CONFORMING TO ASTM A924.

SLABS  FORM DECK (AT FLOORS):

3.0 VLI COMPOSITE20 3.0 500.919 0.512 0.5390.921

DECK 

DESIGNATION

DECK 

GAUGE

SDI 

DECK
TYPE

DECK

DEPTH
(IN)

ATTACHMENT 

PATTERN         
(W/N)

Fy (KSI)

Ie+: POSITIVE EFFECTIVE MOMENT OF INERTIA
Ie-: NEGATIVE EFFECTIVE MOMENT OF INERTIA
Se+: POSITIVE EFFECTIVE SECTION MODULUS
Se-: NEGATIVE EFFECTIVE SECTION MODULUS
FY:YIELD STRENGTH
W/N: SHEET WIDTH / NUMBER OF CONNECTIONS EACH SHEET

36/4

SIDELAP 

FASTENERSSUPPORT FASTENERS

METAL DECK 
CONNECTION SCHEDULE

METAL DECK SCHEDULE

5/8" PUDDLE WELD 1-1/2" TOP ARC SEAM 
WELDS @ 12" OC

FASTEN DECK TO 

SUPPORT MEMBERS

Ie+ (IN4) Se+ (IN3) Se- (IN3)Ie- (IN4)

N N1 N2 N... Nn N
0

ADDITIONAL SHEAR CONNECTORS AT 
MAXIMUM SPACING, SEE NOTE 4

NOTES:

1.  N = NUMBER OF SHEAR CONNECTORS SPECIFIED ON PLAN.  SHEAR CONNECTORS SHALL BE DISTRIBUTED 
     ALONG THE LENGTH OF THE BEAM AS SHOWN IN CASES A THROUGH C.

2.  REFER TO GENERAL NOTES FOR PLAN NOTATION.

3.  REFER TO GENERAL NOTES FOR SHEAR CONNECTOR DIAMETER AND LENGTH.

4.  UNLESS NOTED OTHERWISE, ALL BEAMS SHALL HAVE SHEAR CONNECTORS SPACED AT 24" MAXIMUM.

5.  WHERE STEEL DECK CORRUGATIONS DO NOT ALLOW FOR AN EVEN SPACING OF SHEAR CONNECTORS WITH 
     ONE STUD IN EACH FLUTE, ADDITIONAL STUDS IN A SECOND ROW (OR THIRD ROW WHERE REQUIRED) SHALL BE  
     PLACED UCH THAT THE HIGHEST DENSITY OF SHEAR CONNECTORS OCCURS NEAR THE BEAM SUPPORT.

6.  CH SHEAR CONNECTOR TO BE PLACED IN "STRONG" POSITION (FURTHEST FROM BEAM CENTERLINE).

7.  SHEAR CONNECTORS MAY ONLY BE PLACED IN "WEAK" POSITION WHEN THERE ARE MULTIPLE STUDS PER FLUTE.      
     REFER TO PLAN VIEW AT LEFT FOR PERMISSIBLE CONFIGURATIONS.

CASE A
UNIFORM LOAD

CASE B
MULTIPLE GIRDER SEGMENTS

CASE C
CANTILEVER

STUD "STRONG" POSITION

DECK STIFFENING RIB

STUD "WEAK" POSITION

NEAREST SUPPORTBEAM CENTERLINE

SUPPORT 
(GIRDER OR COLUMN)

BEAM 
CENTERLINE

NOTE 8
DECK STIFFENING RIB

SUPPORT 
(GIRDER OR COLUMN)

NOTE 8

STUD "STRONG" POSITION

DECK STIFFENING RIB

STUD "WEAK" POSITION

NEAREST SUPPORT BEAM CENTERLINE

B-B
SINGLE STUD ORIENTATION ELEVATION

NEAREST SUPPORT BEAM CENTERLINE
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S

1 STUD 
PER FLUTE

2 STUDS 
PER FLUTE

2 STUDS 
PER FLUTE

3 STUDS 
PER FLUTE

3 STUDS 
PER FLUTE

4 STUDS 
PER FLUTE

S = LARGER OF 3" OR 
       4 x STUD DIAMETER
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DECK STIFFENING RIB CL
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4 x STUD DIAMETER

4 x STUD DIAMETER
0

A-A
PLAN

SHEAR CONNECTORS HAVE HIGHEST CAPACITIES WHEN PLACED AS SHOWN.
IF STUDS ARE NOT PLACED PER THIS DETAIL, 25% MORE STUDS MUST BE
INSTALLED.  EQUALLY SPACE ADDITIONAL STUDS ALONG THE BEAM.

A A

B B

0

SLAB CANTILEVER >12" AND <30"

#3 HOOKED DOWEL
W/ #3 CONT. BARS
AT 12" OC

REF PLAN FOR 
SLAB REINF

COMPOSITE MTL DECK REF
PLAN FOR DECK INFO AND DIRECTION

5/16" CONT 
BENT PL

SLAB CANTILEVER 12" OR LESS

STL BEAM REF PLAN

#3 X 24" DEFORMED BAR
ANCHOR (DBA) AT 24" OC

REF PLAN

1"

3/16 2 AT 12

#3 HOOKED DOWEL
W/ #3 CONT. BARS
AT 12" OC

REF PLAN FOR SLAB 
REINF

5/16" CONT
BENT PL

L3x3x1/4 AT 
36" OC

STL BEAM REF PLAN

REF PLAN

3/16
TYP

3/8" PL

3/8"DIAx24" DEFORMED 
BAR ANCHOR (DBA)
AT 24" OC

PL 1/2"x3"x0'-4"

3/16

TOSC ELEV

REF PLAN

6"

3/16

(5) #5 CONT BARS ALONG FULL 
PERIMETER OF SLAB AND 
AROUND OPENINGS.  EXTEND 
BARS 10'-0" PAST CORNERS OF 
OPENINGS.  PROVIDE STD HOOK 
AT TERMINATION ENDS.  ALL 
LAPS IN REINFORCING SHALL BE 
WITH MECHANICAL COUPLERS 
OR 20'-0" LAP SPLICE, TYPICAL.
THE CHORD REINFORCEMENT 
SHALL BE DISTRIBUTED OVER 
THE DEFORMED BAR ANCHOR, 
PREFERABLY WITHIN THE FIRST 
18 INCHES OF THE LENGTH OF 
THE DBA.

COMPOSITE MTL DECK
REF PLAN FOR INFO AND 
DIRECTION

2'-6"

1/2"

1"

1"

CHORD REINF PROVIDES 31K (ASD) - OR- 50K (LRFD) CAPACITY.  
ENGINEER VERIFY CAPACITY IS ADEQUATE FOR YOUR PROJECT

(5) #5 CONT BARS ALONG FULL 
PERIMETER OF SLAB AND 
AROUND OPENINGS.  EXTEND 
BARS 10'-0" PAST CORNERS OF 
OPENINGS.  PROVIDE STD HOOK 
AT TERMINATION ENDS.  ALL 
LAPS IN REINFORCING SHALL BE 
WITH MECHANICAL COUPLERS 
OR 20'-0" LAP SPLICE, TYPICAL.
THE CHORD REINFORCEMENT 
SHALL BE DISTRIBUTED OVER 
THE DEFORMED BAR ANCHOR, 
PREFERABLY WITHIN THE FIRST 
18 INCHES OF THE LENGTH OF 
THE DBA.

3/8" BENT PLATE (OR EQUIV. 
ANGLE) GALV. (5" VERT LEG) 
BRICK RELIEF ANGLE AS 
NOTED ON DETAILS 3/S-511 & 
4/S-511. ALIGN HORIZ. LEG 
WITH DBA.

ETV

3/8" DIA @24" OC     (CAPACITY: UP TO 15'-0" BRICK), MIN VERT LEG OF ANGLE/BPL TO SUPPORT BRICK= 0'-4"
1/2" DIA @24" OC     (CAPACITY: UP TO 20'-0" BRICK), MIN VERT LEG OF ANGLE/BPL TO SUPPORT BRICK= 0'-4"
1/2" DIA @18" OC     (CAPACITY: UP TO 30'-0" BRICK), MIN VERT LEG OF ANGLE/BPL TO SUPPORT BRICK= 0'-4"

NOTE: THE ABOVE CALCULATIONS ASSUME THAT THE HORIZONTAL LEG OF THE BRICK RELIEF ANGLE ALIGNS WITH 
THE DBA, LOCATED 2" BELOW THE TOSC. THE DBA SHOULD BE POSITIONED BELOW THE WELDED WIRE MESH, 
CLOSE TO THE NEAREST BRICK COURSING WITHIN THE UPPER 3 INCHES OF THE SLAB (MINIMUM 1 1/2 INCHES TO 
MAXIMUM 3 INCHES). ENGINEER TO VERIFY THE LOCATION AND SIZE OF BRICK RELIEF ANGLE 
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TOSC ELEV

REF PLAN
3/8" BENT PLATE (OR EQUIV. 
ANGLE) GALV. (5" VERT LEG) 
BRICK RELIEF ANGLE AS 
NOTED ON DETAILS 3/S-511 & 
4/S-511. ALIGN HORIZ. LEG 
WITH DBA.

ETV
2" - FOR 7 1/2" THICK SLAB
1 1/2" - FOR 5 1/2" SLAB

ETV
2" - FOR 7 1/2" THICK SLAB
1 1/2" - FOR 5 1/2" SLAB
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DETAIL A

DETAIL B

CL BEAM OR  
  GIRDER

CL BEAM OR  
  GIRDER

CL BEAM OR  
  GIRDER

DETAIL A

1

2

BRACE CONNECTION TO BEAM TOP FLANGE BRACE CONNECTION TO DECK

PLATE B, CLIP TO CLEAR 
BEAM FILLET

A
REFER TO
NOTE 2

PLATE A, CLIP TO CLEAR 
BEAM FILLET

NOTES:

1.  REFER TO PLAN AND DETAILS FOR LOCATIONS OF ANGLE 
     BRACES.

2.  FIELD WELDING OF CONNECTION PLATES SHALL BE  AT  
     FABRICATOR'S OPTION.

KICKER 
SIZE

PLATES
A & B

WELDS 
A & B

4x4x3/8

4x4x3/8

5x5x3/8

6x6x3/8

L2 1/2x2 1/2 x3/16

L3x3x1/4

L4x4x1/4

L5x5x5/16

3/16

3/16

3/16

1/4

L3x3x1/4

L4x4x1/4

N/A

N/A

CONNECTION 
ANGLE 

CONNECTION SCHEDULE

DETAIL B

KICKER
REF SCHEDULE

DETAIL A

DETAIL C

B
B

A
REFER TO

NOTE 2

B

DETAIL B, SIM

DETAIL C  FOR BRACE
PERPENDICULAR TO
DECK FLUTES

CONNECTION ANGLE x (FLUTE 
SPACING + 4") WITH (2) 3/4"Ø 
EXPANSION ANCHORS WITH 3 
1/2" EMBEDMENT

EQ EQ

KICKER
REF SCHEDULE

KICKER
LENGTH

UP TO 3'-0"

3'-0" TO 8'-0"

8'-0" TO 12'-0"

12'-0" TO 16'-0"

WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

C
LR

.
3/

4"

C
LR

.
3/

4"

STEEL BEAM
REF PLAN

CONCRETE ON STEEL 
COMPOSITE FLOOR DECK, REF 
PLAN

TOSC ELEV

REF PLAN

C6x10.5

REF MECH 
FOR HANGER

REF PLAN

TYP

WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

3/
4"

 C
LR

.

GRID GRID

G
R

ID
G

R
ID

1/2" MAX. CONDUIT 
IN THIS ZONE

3/4" MAX. CONDUIT 
OVER FLUTES IN THIS 
ZONE

L/2

L

.
5'

-0
"

.
5'

-0
"

L/
4L

NOTE:

1.   NO CONDUITS ALLOWED IN SLABS WITHOUT
      PRIOR APPROVAL FROM ENGINEER OF
      RECORD.

1'-0" MAX. 1'-6" MAX. 1'-0" MAX.

FLOOR BEAM

4'-0" MAX. 1'-0" TYP.

W8X10

D
E

C
K

S
P

A
N

FLOOR BEAM

W8X10 UNDER 
ADJ. DOWN 
FLUTE

3 #4 @ 6" EACH SIDE OF CHASE 
CENTERED IN SLAB

CHASE PARALLEL TO 

DECK SPAN

PLAN CHASE PERPENDICULAR TO 

DECK SPAN

NOTES:

1.   PLACE W8X10'S UNDER DECK RIBS AND
      CONNECT TO FLOOR BEAMS WITH
      STANDARD DOUBLE ANGLE COPED
      CONNECTIONS. WELD TO DECK AT 1/3
      POINTS. (NO HEADED STUDS REQUIRED).
      REF DETAILS 7/S-505 & 8/S-505 FOR 
      OPENINGS 6" AND LARGER.

7/S-505 8/S-505

2'-0" MAX.

2'
-0

" M
A

X
.

D
E

C
K

S
P

A
N

STEEL FLOOR
BEAMS/ JOISTS
BENEATH SLAB

(1) #5 EACH SIDE OF
OPENING AT MID-
HEIGHT OF SLAB

(1) #5 X4'-0" AT
MID-HEIGHT OF
SLAB AT EA.
CORNER

SEE SECTION "A" 
FOR REINF. 
PARALLEL TO 
DECK RIBS

STEEL FLOOR
BEAMS/ JOISTS
BENEATH SLAB

10
'-6

" M
A

X
.

PLAN

"A
"

BLOCK OUT SLAB FOR POUR
WITH DECK IN PLACE, THEN
REMOVE DECK WITHIN OPENING
AFTER SLAB HAS CURED

(1)-#5 IN BOTTOM OF FIRST FLUTE 
ON EACH SIDE OF OPENING, 
EXTEND TO BEAM AT EACH END

REMOVE DECK AFTER SLAB HAS CURED

SECTION "A"

NOTE: 

1.   REFER TO DETAIL 4/S-505 FOR
      OPENINGS LESS THAN 6" WIDE UNLESS
      DETAILED OTHERWISE. FOR OPENINGS
      LARGER THAN 2'-0" WIDE, PROVIDE BEAM
      FRAMING PER 8/S-505.

ETV

4/S-505

8/S-505

MTL DECK
REF PLAN

R
E

F 
P

LA
N

C
LR1" C

LR1"

2'
-0

"

2'
-0

"

2'-0" 2'-0"

2'-0" 2'-0"

2'
-0

"

2'
-0

"

BLOCK OUT FOR OPENING 
PRIOR TO POURING DECK SLAB

#5 X 4'-0" DIAG. EACH 
CORNER TOP

SPANS TO 3'-6": L4x3x1/4 L.L.V.
SPANS 3'-6" TO 6'-0": C5x6.7
SPANS 6'-0" TO 9'-0": W8x10
NON-COMPOSITE - WELD TO DECK @ 
2'-0" O.C. MAX. UNLESS NOTED 
OTHERWISE ON PLANS

 3" TYP

REMOVE METAL DECK AFTER SLAB 
HAS CURED

W12x14 NON-COMPOSITE
EA. SIDE OF OPENING

12 GAUGE EDGE FORM

DETAIL A

CL BEAM OR  
GIRDER

BRACE CONNECTION TO BEAM TOP FLANGE

3/16 3

3/16
TYP

DETAIL A

3/16
TYP

NOTE: 

1. FIELD WELDING OF CONNECTION
    PLATES AT CONTRACTORS OPTION.

PL 3/8 x AS REQ'D
x 0'-5"

STEEL BEAM 
REF PLAN

1/
S

-5
05

IF
 G

R
E

A
TE

R
 R

E
F

8"
 M

A
X

M
IN

 1 
1/

2"

WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

3/
4"

 C
LR

.

CUT CHANNEL FROM 
STRINGER MATERIAL

STAIR STRINGER

CONNECTION
DESIGN BY STAIR
MANUFACTURER

CUT CHANNEL FROM 
STRINGER MATERIAL

STAIR STRINGER

STL BEAM
REF PLAN

REF SECTIONS FOR
SLAB CONFIGURATION

CONNECTION
DESIGN BY STAIR
MANUFACTURER

REF SECTIONS FOR
SLAB CONFIGURATION

STL BEAM
REF PLAN

THE DESIGN OF THE STAIR CONNECTIONS TO THE STRUCTURE IS THE RESPONSIBILITY 
OF THE STAIR SUPPLIER.  OTHER OPTIONS MAY BE ACCEPTABLE, HOWEVER THE LOAD 
MUST BE DELIVERED TO THE STRUCTURAL STEEL AND NOT THE SLAB EDGE.

CONNECTION OPTION #1

CONNECTION OPTION #2

SECTION

STL COLUMN
REF PLAN

CONN REF SCHED

L3x3x1/4 DIAGONAL
AT EA CORNER

STL BEAM
REF PLAN

STL BEAM
REF PLAN

EA END
TYP

GRID

TOSC EL

REF PLAN

SECTION

3/
4"

 C
LR

.WELDED WIRE MESH
REF GENERAL NOTES
OR PLAN

NORMAL WEIGHT CONCRETE LIGHTWEIGHT CONCRETE
MINIMUM BEARING LENGTH REQUIRED

SLAB DEPTH ABOVE FLUTES

DECK TYPE 2 1/2 3 3 1/2 4 1/2

MINIMUM BEARING LENGTH REQUIRED

SLAB DEPTH ABOVE FLUTES

DECK TYPE 2 1/2 3 3 1/2 4 1/4

3 VLI 22 2 1/2 2 1/2 2 1/2 2 1/2

3 VLI 20 2 1/2 2 1/2 2 1/2 2 1/2

2 VLI 22 2 2 2 2

2 VLI 20 1 1/2 1 1/2 1 1/2 2

2 VLI 18 1 1/2 1 1/2 1 1/2 2

NOTE :
MINIMUM BEARING FOR ALL DECK TYPES AND SLAB THICKNESSES IS 1 1/2" UNLESS LISTED IN THE 
TABLE ABOVE.

3 VLI 22 2 1/2 2 1/2 2 1/2 2 1/2

3 VLI 20 2 2 1/2 2 1/2 2 1/2

2 VLI 22 1 1/2 2 2 2

NOTE :
MINIMUM BEARING FOR ALL DECK TYPES AND SLAB THICKNESSES IS 1 1/2" UNLESS LISTED IN THE 
TABLE ABOVE.

A B C

3/8" ANGLE AT 2'-0" OC - CUT ONE 
LEG AS REQD SO OTHER LEG 
FLUSH WITH END OF BEAM 
FLANGE

MAINTAIN CONCRETE
THICKNESS PER GEN NOTES EA 
SIDE OF SLAB

#3 AT 12" OC TYP

STL TUBE SPACER 
SIZE AS REQD

STL BEAM
REF PLAN

FORMED EDGE

L5x3x3/8 (LLH) CONT 
TYP

3 1/2"

3/16 3" MIN

3/16

3/16

3/16 4@12

3/16 4@12

REF TABLE
MIN BEARING

REF TABLE
MIN BEARING

PLAN

REFREF TABLE
MIN BEARING

MIN
3 1/2"

REF TABLE
MIN BEARING

TOSC EL

REF PLAN

2'-6"
2'-6"

TOSC EL

REF PLAN

STL BEAM
REF PLAN

TOSC EL

REF PLAN

FINISH - REF ARCH 

STL BEAM
REF PLAN

R
E

F
P

LA
N

R
E

F
P

LA
N

R
E

F
A

R
C

H

TYP

REF
ARCH

MAINTAIN CONCRETE
THICKNESS PER GEN NOTES EA 
SIDE OF SLAB

MIN
3 1/2"

SEE 10/S-505 FOR INFO NOT SHOWN10/S-505
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T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323
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T 000-000-0000

NO SCALE11 TYPICAL BEAM BOTTOM FLANGE BRACE (COMPOSITE CONSTRUCTION)

NO SCALE55 TYPICAL MECHANICAL HANGER AT FLOOR
NO SCALE33 TYPICAL CONDUIT LAYOUT

NO SCALE44 TYPICAL DETAIL FOR FLOOR STRENGTHENING AT PLUMBING CHASE

NO SCALE77

TYPICAL DETAIL FOR SMALL MECHANICAL
OPENING FROM 6" WIDE TO 24" WIDE IN
COMPOSITE SLAB

NO SCALE88

TYPICAL DETAIL FOR LARGE MECHANICAL
OPENING IN COMPOSITE SLAB OVER 2'-0"
PERPENDICULAR TO DECK SPAN

1" = 1'-0"22 TYPICAL BEAM BOTTOM FLANGE BRACE (COMPOSITE CONSTRUCTION)

3/4" = 1'-0"99
TYPICAL CONNECTION OPTIONS FOR
STAIR STRINGER TO STRUCTURAL STEEL

3/4" = 1'-0"66 TYPICAL DECK SUPPORT AT COLUMN DETAIL

3/4" = 1'-0"1010TYPICAL FLOOR DECK SUPPORTS AT SLAB OFFSETS

3/4" = 1'-0"1111
TYPICAL FLOOR DECK SUPPORTS AT SLAB
OFFSETS
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CL
COLUMN

CL
COLUMN

1 - #4 TYP

135.00°

2'-0"

4'-
0"

TYP2" 
CLR

EQ

EQ

1-#4x4'-0"
TYP

SEE TYPICAL COMPOSITE
STEEL DECK AT SLAB EDGE

NOTES: 

1. SLAB REINFORCEMENT SHOWN TO BE PLACED IMMEDIATELY BELOW 
THE TYPICAL SLAB TOP BAR REINFORCEMENT

2. SEE TYPICAL DECK SUPPORT AT COLUMN DETAIL

TYP
2" MAX

CL
COLUMN

2'-0"
4'-0"

1-#4 TYP

SEE TYPICAL COMPOSITE
STEEL DECK AT SLAB EDGE

NOTES: 

1. SLAB REINFORCEMENT SHOWN TO BE PLACED IMMEDIATELY BELOW 
THE TYPICAL SLAB TOP BAR REINFORCEMENT

2. SEE TYPICAL DECK SUPPORT AT COLUMN DETAIL

CL
COLUMN

TYP

2" CLR

2"
 O

R
 L

E
S

S

CL
COLUMN

3'-0"

1-# 4 x 4'-0"

SEE TYPICAL COMPOSITE
STEEL DECK AT SLAB EDGE

NOTES: 

1. SLAB REINFORCEMENT SHOWN TO BE PLACED IMMEDIATELY BELOW 
THE TYPICAL SLAB TOP BAR REINFORCEMENT

2. SEE TYPICAL DECK SUPPORT AT COLUMN DETAIL

CL
COLUMN

CLR
2"

1-#4 

3'
-0

"

EDGE OF SLAB

CL
COLUMN

2'-0"1-# 4 

SEE TYPICAL COMPOSITE
STEEL DECK AT SLAB EDGE

NOTES: 

1. SLAB REINFORCEMENT SHOWN TO BE PLACED IMMEDIATELY BELOW 
THE TYPICAL SLAB TOP BAR REINFORCEMENT

2. SEE TYPICAL DECK SUPPORT AT COLUMN DETAIL

CL
COLUMN

CLR
2"

2'
-0

"

135.00°

CL
COLUMN

1-# 4 x 4'-0" TOP
BAR TYPICAL AT
EACH STEEL COLUMN

NOTES: 

1. SLAB REINFORCEMENT SHOWN TO BE PLACED IMMEDIATELY BELOW 
THE TYPICAL SLAB TOP BAR REINFORCEMENT

2. SEE TYPICAL DECK SUPPORT AT COLUMN DETAIL

CL
COLUMN

TYP2" 
CLR

BEAMS
PER PLAN

COLUMN

EXT EDGE

3/8" BENT PL
OR ANGLE

BENT PL
PER SCHED

3/16 3
BOTH
SIDES

PLAN-AT COLUMN WEB
B

COLUMN

BEAMS
PER PLAN

EXT EDGE

3/8" BENT PL
OR ANGLE

BENT PL
PER SCHED

3/16 3
BOTH
SIDES

PLAN-AT COLUMN FLANGE
A

COLUMN

3/8" BENT PL
OR ANGLE

BENT PL
PER SCHED

3/16 3
BOTH

SIDES TYP

PLAN

CONTRACTOR TO 
PROVIDE LIGHT GAGE 
SHEET METAL AT CORNER 
TO BLOCK CONCRETE 
FROM LEAKING

CONTRACTOR TO 
PROVIDE LIGHT GAGE 
SHEET METAL TO FILL 
COLUMN CAVITY AS REQ

COLUMN
BEAMS PER PLAN

VERTICAL 
PIPES, SEE 
PLUMBING 
DRAWINGS

3/16
TYP

PLAN

1/2" MAX

1

1

COPE HORIZ
LEG AS SHOWN

L3x3x1/4 TYP

8" MAX
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1" = 1'-0"11

TYPICAL SLAB REINFORCEMENT AT EDGE
COLUMN, SLAB EDGE EXTENDS 2" OR MORE
BEYOND FACE OF COLUMN

1" = 1'-0"22

TYPICAL SLAB REINFORCEMENT AT EDGE
COLUMN, SLAB EDGE EXTENDS LESS THAN 2"
BEYOND FACE OF COLUMN

1" = 1'-0"33

TYPICAL SLAB REINFORCEMENT AT CORNER
COLUMN, SLAB EDGE EXTENDS 2" OR MORE
BEYOND FACE OF COLUMN

1" = 1'-0"44

TYPICAL SLAB REINFORCEMENT AT EDGE
COLUMN, SLAB EDGE EXTENDS LESS THAN 2"
BEYOND FACE OF COLUMN

1" = 1'-0"55
TYPICAL SLAB REINFORCEMENT AT INTERIOR
COLUMN

1" = 1'-0"66 EDGE OF DECK AT EXTERIOR COLUMN 1" = 1'-0"77
EDGE OF DECK AT EXTERIOR CORNER
COLUMN

1" = 1'-0"88 OPENINGS ADJACENT TO COLUMN

AB

CDE
FGH

J

K

No. Description Date



MTL DECK
SEE PLAN

STL BEAM
SEE PLAN, TYP

DELETE BRIDGING
AT MECH DUCT

L2X2X1/4 HORIZ
BRIDGING- REF PLAN 
FOR LOCATION - TYP

3/16
TYP

L2X2X1/4
X-BRIDGING

L2X2X1/4
X-BRIDGING

STEEL ROOF DECK
SEE PLAN

STL JOIST
SEE PLAN, TYP

DELETE BRIDGING
AT MECH DUCT

JOIST BRIDGING "X"
BY JOIST MFR

3/16
TYP

SEE PLAN SEE PLAN SEE PLAN

SEE PLAN SEE PLAN SEE PLAN

1. OPEN WEB STEEL JOISTS SHALL BE DESIGNED, MANUFACTURED AND ERECTED PER THE LATEST STEEL JOIST INSTITUTE (SJI) SPECIFICATIONS. JOISTS SHALL BE CAMBERED FOR DEAD LOAD. PROVIDE THE STANDARD SJI AMOUNT 
OF CAMBER UNLESS NOTED OTHERWISE ON THE DRAWINGS. THE JOIST SUPPLIER SHALL ADJUST CAMBERS AT JOISTS ADJACENT TO EACH OTHER THAT HAVE VARYING LENGTHS AND AT JOISTS ADJACENT TO STEEL BEAMS WITH 
SET ELEVATIONS SO THAT THE ELEVATIONS FOR ADJACENT MEMBERS, PRIOR TO ERECTION OF DECK, DO NOT VARY BY MORE THAN 1". 

2. STAGGER JOISTS ENDS AS REQUIRED (AT NARROW BEAMS) IN ORDER TO ACHIEVE 2 1/2 INCH MINIMUM BEARING. HORIZONTAL AND DIAGONAL BRIDGING SHALL BE PROVIDED PER SJI SPECIFICATIONS, AND SHALL BE WELDED TO 
STEEL BEAMS AND DECK SUPPORT ANGLES AT ENDS. 

3. AT JOIST SPANS WHERE REQUIRED BY SJI, BOLTED DIAGONAL BRIDGING NEAREST THE CENTER OF THE SPAN SHALL BE INSTALLED AT EACH JOIST PRIOR TO THE SLACKENING OF HOIST LINES. FOR JOISTS THAT SPAN 40 FEET AND 
GREATER, THE JOIST SHALL HAVE ALL JOISTS BOLTED TO THE SUPPORT AT EACH END. 

4. FOR THE THREE JOISTS NEAREST EACH COLUMN, THE BOTTOM CHORDS SHALL BE EXTENDED. BOTTOM CHORD EXTENSION CONNECTIONS SHALL NOT BE MADE UNTIL AFTER THE FULL DEAD LOAD IS APPLIED. A 6 INCH x 6 INCH 
STABILIZER PLATE SHALL BE PROVIDED IN ORDER TO RECEIVE THE JOIST BOTTOM CHORDS AT ALL COLUMN LOCATIONS. THE PLATE SHALL EXTEND A MINIMUM OF 3" BELOW THE BOTTOM OF THE BOTTOM CHORDS. PROVIDE A 
13/16" DIAMETER HOLE IN THE STABILIZER PLATE FOR GUYING CABLES. 

5. JOISTS THAT REQUIRE REPAIRS OR MODIFICATIONS DUE TO FABRICATION ERRORS OR TO DAMAGES CAUSED DURING THE SHIPPING PROCESS, SHALL BE REPLACED WITH NEW JOISTS.

6. ALL STEEL JOISTS AND JOIST GIRDERS SHALL BE DESIGNED UNDER THE DIRECT SUPERVISION OF A STRUCTURAL ENGINEER REGISTERED IN THE STATE WHERE THE PROJECT IS LOCATED.

7. PROVIDE STANDARD DEPTH OF BEARING FOR ALL JOISTS AS SHOWN BELOW UNLESS NOTED OTHERWISE ON THE DRAWING OR DICTATED BY JOIST SLOPE:
A. ALL K SERIES: 2 1/2" DEEP
B. LH SERIES WITH JOIST SECTION NUMBER LESS THAN 18: 5" DEEP
C. ALL DLH SERIES JOIST AND LH SERIES JOIST WITH SECTION NUMBER GREATER THAN 18: 7 1/2" DEEP
D. WHERE JOISTS WITH DIFFERENT SEAT DEPTHS BUT THE SAME TOP OF JOIST ELEVATION BEAR ON THE SAME SUPPORTING ELEMENT, PROVIDE THE DEEPER JOIST SEAT FOR ALL JOIST BEARING ON THAT ELEMENT 

UNLESS SPECIFICALLY DETAILED OTHERWISE IN THE CONTRACT DOCUMENTS.

8. UNLESS INDICATED OTHERWISE IN THE CONTRACT DOCUMENTS, WELD ALL JOIST SEATS TO THE SUPPORTING STRUCTURAL STEEL OR TO BEARING PLATES IN CONCRETE OR MASONRY AS FOLLOWS:
A. K-SERIES JOISTS: 2 1/2 INCH LONG FILLET WELDS EACH SIDE OF JOIST SEAT WITH A THICKNESS EQUAL TO THE STEEL THICKNESS OF THE JOIST SEAT. (1/8" FILLET WELD MINIMUM)
B. LH & DLH-SERIES JOISTS: 2 1/2 INCH LONG FILLET WELDS FOR JOIST SECTIONS NUMBER 02 THROUGH 17 AND 4 INCH LONG FILLET WELDS FOR JOIST SECTIONS NUMBER 18 THROUGH 25 EACH SIDE OF JOIST SEAT 

WITH A THICKNESS EQUAL TO THE STEEL THICKNESS OF THE JOIST SEAT. (3/16" FILLET WELD MINIMUM FOR JOISTS WITH SECTION NUMBER LESS THAN 07 AND 1/4" FILLET WELD MINIMUM 
FOR JOISTS WITH SECTION NUMBER 07 THROUGH 25).

C. IN ADDITION TO THE WELDED CONNECTION FOR ALL JOISTS, PROVIDE AN ADDITIONAL BOLTED CONNECTION AT JOISTS WHERE REQUIRED BY OSHA STANDARDS OR THE STEEL JOIST INSTITUTE'S STANDARD SPECIFICATIONS.

9. WHERE JOISTS BEAR ON ONE SIDE OF A MASONRY WALL, JOIST SEATS SHALL BE OF SUFFICIENT DEPTH THAT WILL ALLOW THE JOIST REACTION TO ALIGN ON THE CENTER OF THE MASONRY WALL.

10.HANGERS SUPPORTING MECHANICAL EQUIPMENT, SPRINKLER LINES, ETC., FROM THE CHORD OF STEEL JOISTS, SHALL BE LOCATED AT THE PANEL POINTS OF THE JOISTS AND THE JOIST CHORD SHALL BE REINFORCED TO 
     SUPPORT THE ADDITIONAL LOAD. DO NOT SUSPEND ANYTHING FROM JOIST BRIDGING AND JOIST BOTTOM CHORD. CLAMP TYPE HANGERS ARE NOT ALLOWED UNLESS SPECIFICALLY AUTHORIZED BY THE JOIST MANUFACTURER'S 
     ENGINEER.

11.PROVIDE JOIST BRIDGING IN COMPLIANCE WITH THE CURRENT EDITION OF THE STEEL JOIST INSTITUTE'S STANDARD SPECIFICATIONS, UNLESS A MORE STRINGENT REQUIREMENT FOR BRIDGING IS REQUIRED BY THE CONTRACT 
DOCUMENTS.

A. WHERE THE SPECIFIED WIND UPLIFT LOAD (REF GENERAL NOTES) RESULTS IN COMPRESSION IN THE JOIST BOTTOM CHORD, PROVIDE ADDITIONAL BRIDGING AS REQUIRED TO BRACE THE BOTTOM CHORD.
B. WHERE JOISTS ARE EXPOSED, CONTRACTOR SHALL COORDINATE BRIDGING WITH REQUIREMENTS OF OTHER TRADES SUCH AS MECHANICAL DUCTS, LIGHTING, ETC. IF NECESSARY FOR COORDINATION WITH 

OTHER TRADES, PROVIDE ADDITIONAL ROWS OF BRIDGING ABOVE THE MINIMUM REQUIREMENTS OF THE STEEL JOIST INSTITUTE'S STANDARD SPECIFICATIONS.
C. AT LOCATIONS WHERE BOTTOM CHORD HORIZONTAL BRIDGING IS DISCONTINUED FOR ONE JOIST SPACING FOR ANY REASON, PROVIDE DIAGONAL BRIDGING BETWEEN ADJACENT TWO JOISTS ON EACH SIDE.

12.SEE ROOF PLANS FOR JOIST TOP CHORDS TO BE DESIGNED AS DRAG STRUTS FOR HORIZONTAL FORCES (NOTED H = _____ KIPS) IN COMBINATION WITH GRAVITY LOADS. THIS FORCE MAY BE EITHER COMPRESSION OR TENSION. 
STRESSES MAY NOT BE INCREASED FOR WIND.

13.IF BEAM FLANGES ARE NOT WIDE ENOUGH TO ACCOMMODATE BEARING SEATS FROM BOTH SIDES, JOISTS MAY BE OFFSET AND SEATS OVERLAPPED. CONTRACTOR TO COORDINATE DECK LAYOUT SO END LAPS ALWAYS OCCUR 
OVER JOISTS. JOISTS ON COLUMN LINES MUST STILL BRACE COLUMNS WITH EXTENDED BOTTOM CHORDS.

14.WHERE JOIST TOP CHORD EXTENSIONS ARE INDICATED, DESIGN THE EXTENSION FOR A CONCENTRATED DEAD LOAD AT THE END OF 150 POUNDS AND A UNIFORM LOAD EQUAL TO THE TOTAL LOAD CAPACITY PROVIDED IN THE SJI 
LOAD TABLES FOR THE JOISTS SPECIFIED ON THE FRAMING PLANS WITH THE EXTENSIONS. SIZE EXTENSIONS TO LIMIT DEFLECTION TO THE LESSER OF 3/8" OR L/180 FOR LIVE LOAD OR L/120 FOR TOTAL LOAD, WHERE "L" IS THE 
LENGTH OF THE EXTENSION.

15.STEEL JOISTS, BRIDGING, AND THEIR CONNECTIONS SHALL BE DESIGNED FOR A NET UPLIFT EQUAL TO THE UPWARD COMPONENT AND CLADDING WIND PRESSURES SHOWN ON THE STRUCTURAL DRAWINGS MINUS 3 PSF OF DEAD 
LOAD(0.6D). STEEL JOISTS, BRIDGING, AND THEIR CONNECTIONS SHALL ALSO BE DESIGNED FOR AN ADDITIONAL DOWN WIND FORCE RESULTING FROM POSITIVE WIND ROOF COMPONENTS AND CLADDING PRESSURE AS SHOWN ON 
THE STRUCTURAL DRAWINGS. DOWN FORCE WIND LOADING IN COMBINATION WITH DEAD AND LIVE LOADS MAY CONTROL THE DESIGN OF THESE ELEMENTS.

16.PROVIDE ALL NECESSARY ERECTION BOLTS, STABILIZER PLATES, BOTTOM CHORD CONNECTIONS, ERECTION BRIDGING, ETC., IN COMPLIANCE WITH OSHA REGULATIONS GOVERNING SAFETY IN THE WORKPLACE. CONNECTION 
DETAILS SHOWN ARE ADEQUATE FOR FINAL IN PLACE CONDITIONS AND DO NOT NECESSARILY PROVIDE FOR CONSTRUCTION SAFETY.

17.ALL STEEL SHALL BE DOMESTICALLY (INCLUDING CANADA) MILLED AND FABRICATED. FOREIGN STEEL SHALL NOT BE UTILIZED WITH OUT PRIOR APPROVAL FROM THE STRUCTURAL ENGINEER. THE APPROVAL PROCESS SHALL TAKE 
PLACE DURING BIDDING TIME. ANY REQUEST TO UTILIZE FOREIGN STEEL MADE AFTER BIDDING SHALL BE REJECTED.

18.OPEN WEB STEEL JOIST SUPPLIER IS TO SUBMIT SHOP DRAWINGS PREPARED UNDER THE SUPERVISION OF A LICENSED ENGINEER IN THE STATE IN WHICH THE PROJECT IS BEING PERFORMED TO THE ARCHITECT/ENGINEER FOR 
REVIEW FOR GENERAL CONFORMANCE WITH THE CONTRACT DOCUMENTS. SEE THE SPECIFICATIONS FOR OTHER SUBMITTAL REQUIREMENTS.

19.FOR OPEN WEB JOISTS, SOME U.L. RATINGS REQUIRE SPECIAL SIZES. THE JOIST MANUFACTURER SHALL VERIFY AND RE-DESIGN ANY/ALL JOISTS AS REQUIRED, TO MEET THE U.L. FIRE RESISTANCE DIRECTORY.

20.GENERAL RTU WEIGHTS AND LOCATIONS ARE PROVIDED IN THE CONTRACT DOCUMENTS. THE JOIST SIZES DESIGNATED ON THE FRAMING PLAN AND THE JOIST GIRDER PANEL POINT LOADS DO NOT TAKE INTO ACCOUNT THE RTU 
WEIGHTS. THE JOIST MANUFACTURER SHALL DESIGN SPECIAL JOISTS TO SUPPORT THE WEIGHT OF THE RTU'S IN ADDITION TO THE TOTAL LOAD CAPACITY PROVIDED IN THE SJI LOAD TABLES FOR THE JOISTS SPECIFIED ON THE 
FRAMING PLANS AT THE RTU LOCATIONS. JOISTS SUPPORTING RTU'S SHALL BE FABRICATED SYMMETRICALLY ABOUT THEIR CENTERLINE. THE RTU WEIGHTS SHALL ALSO BE ADDED TO THE JOIST GIRDER PANEL POINT LOADS 
PROVIDED IN THE DRAWINGS. THE CONTRACTOR SHALL COORDINATE THE FINAL RTU LOCATIONS, WEIGHTS AND SIZES WITH THE JOIST MANUFACTURER AND NOTIFY THE ENGINEER OF ANY CHANGES FROM WHAT IS INDICATED IN 
THE CONTRACT DOCUMENTS. ROOF MOUNTED MECHANICAL UNIT LOCATIONS ARE SHOWN ON THE ROOF FRAMING PLANS. PROVIDE ADDITIONAL STEEL FRAMING, AS DETAILED, FOR SUPPORT OF RTU CURBS AND PROVIDE DECK 
SUPPORT ANGLES AT ALL ROOF OPENINGS.

21.UNLESS INDICATED OTHERWISE, THE JOIST SIZES DESIGNATED ON THE FRAMING PLANS AND THE JOIST GIRDER PANEL POINT LOADS DO NOT TAKE INTO ACCOUNT THE WEIGHT OF VARIOUS ITEMS SUCH AS, BUT NOT LIMITED TO, 
OPERABLE PARTITIONS, BASKETBALL GOALS, SCORE BOARDS, MECHANICAL EQUIPMENT, MECHANICAL EQUIPMENT SUPPLY AND RETURN PIPING, ELECTRICAL EQUIPMENT, ETC. THE MANUFACTURER SHALL DESIGN SPECIAL JOISTS 
TO SUPPORT THE WEIGHT OF THESE ITEMS IN ADDITION TO THE TOTAL LOAD CAPACITY PROVIDED IN THE SJI LOAD TABLES FOR THE JOISTS SPECIFIED ON THE FRAMING PLANS AT THE LOCATION OF THESE ITEMS. JOISTS 
SUPPORTING THESE ITEMS SHALL BE FABRICATED SYMMETRICALLY ABOUT THEIR CENTERLINE. THE ITEM WEIGHTS SHALL ALSO BE ADDED TO THE JOIST GIRDER PANEL POINT LOADS PROVIDED IN THE DRAWINGS. THE 
CONTRACTOR SHALL COORDINATE THE FINAL LOCATION OF THESE ITEMS, AND THEIR WEIGHTS AND SIZES WITH THE JOIST MANUFACTURER AND NOTIFY THE ENGINEER OF ANY CHANGES FROM WHAT IS INDICATED ON THE 
FRAMING PLANS.

22.THE JOIST DESIGNATED ON THE FRAMING PLANS AND THE JOIST GIRDER PANEL POINT LOADS DO NOT TAKE INTO ACCOUNT THE COLUMN LOADS ASSOCIATED WITH THE ROOF SCREENS INDICATED IN THE CONTRACT DOCUMENTS. 
THE JOIST MANUFACTURER SHALL DESIGN SPECIAL JOISTS AND JOIST GIRDERS TO SUPPORT THE CONCENTRATED LOADS AND MOMENTS INDICATED IN THE ROOF SCREEN DETAILS AT EACH ROOF SCREEN COLUMN IN ADDITION 
TO THE TOTAL LOAD CAPACITY PROVIDED IN THE SJI LOAD TABLES FOR THE JOISTS SPECIFIED ON THE FRAMING PLANS AT THE ROOF SCREEN COLUMN LOCATIONS. JOISTS SUPPORTING ROOF SCREEN COLUMNS SHALL BE 
FABRICATED SUMMETRICALLY ABOUT THEIR CENTERLINE. THE ROOF SCREEN COLUMN LOADS SHALL ALSO BE ADDED TO THE JOIST GIRDER PANEL POINT LODS PROVIDED IN THE DRAWINGS. THE CONTRACTOR SHALL 
COORDINATE THE FINAL ROOF SCREEN COLUMN LOCATIONS WITH THE JOIST MANUFACTURER AND NOTIFY THE ENGINEER OF ANY CHANGES FROM WHAT IS INDICATED ON THE FRAMING PLANS.

23.IN ADDITION TO AND SIMULTANEOUSLY WITH OTHER SPECIFIED LOADS, DESIGN JOISTS AND JOSIT GIRDERS FOR THE FOLLOWING CONCENTRATED LOADS:
A. DESIGN JOISTS AND JOIST GIRDERS FOR A CONCENTRATED LOAD AND ANY OTHER SPECIFIED LOADS AT ANY ONE TOP OR BOTTOM CHORD PANEL POINT AS FOLLOWS:

1. FLOOR AND ROOF JOISTS: 300 POUNDS
2. FLOOR AND ROOF JOIST GIRDERS: 500 POUNDS

B. DESIGN CHORDS FOR SHEARS AND MOMENTS INDUCED IN THE CHORDS AS A RESULT OF ALL OR A PORTION OF THESE CONCENTRATED LOADS AND ANY OTHER SPECIFIED LOADS BEING LOCATED AT ANY POINT BETWEEN 
ANY TWO ADJACENT PANEL POINTS AS FOLLOW:

1. FLOOR AND ROOF JOISTS:
a. TOP CHORD: 300 POUNDS
b. BOTTOM CHORD: 50 POUNDS

2. FLOOR AND ROOF JOIST GIRDERS:
a. TOP CHORD: 500 POUNDS
b. BOTTOM CHORD: 500 POUNDS

C. ALL LOADS HANGING FROM THE JOIST BOTTOM CHORD SHALL BE CENTERED ON THE JOIST CHORD AND ATTACHED TO ALL ELEMENTS OF MULTI-ELEMENT BOTTOM CHORDS. CLAMP TYPE HANGERS ARE NOT ALLOWED 
UNLESS SPECIFICALLY AUTHORIZED BY THE JOIST MANUFACTURER’S ENGINEER.

24.UNLESS INDICTED OTHERWISE, SPECIAL JOISTS SUPPORTING OPERABLE PARTITIONS SHALL BE DESIGNED FOR A MAXIMUM DEFLECTIONS DUE TO THE LIVE LOAD AND OPERABLE PARTITION WEIGHT OF L/360. HOWEVER, THE 
CONTRACTOR SHALL COORDINATE WITH THE SELECTED OPERABLE PARTITION MANUFACTURER TO DETERMINE IF A MORE RESTRICTIVE DEFLECTION LIMIT IS REQUIRED BY THE MANUFACTURER FOR INSTALLATION PURPOSES AND 
TO MAINTAIN PROPER OPERATION OF THE PARTITION.

25.THE FRAMING PLANS AND DETAILS IN THE CONTRACT DRAWINGS MAY SHOW THE JOIST ALIGNED IN ADJACENT SPANS WITH BUTTED SEATS. IF THE SUPPORTING STEEL BEAM OR EMBEDDED BEARING PLATE IN THE 
CONCRETE/MASONRY WALL IS NOT WIDE ENOUGH TO ALLOW BUTTED SEATS AND MEET THE MINIMUM STEEL JOIST INSTITUTE SPECIFICATIONS FOR MINIMUM BEARING LENGTH, THEN THE SEATS SHALL BE LAPPED. THE 
CONTRACTOR SHALL COORDINATE THE FINAL JOIST LOCATIONS AND THE METAL DECK SPANS.

26.THE JOIST DEPTH AT THE ENDS OF JOIST DESIGNATED AS DOUBLE OR TRIPLE PITCHED SHALL BE THE DEPTH SPECIFIED ON THE FRAMING PLANS. THE DEPTH AT THE RIDGE OF THESE JOIST SHALL BE THE SPECIFIED DEPTH PLUS 
THE CHANGE IN TOP OF STEEL ELEVATION BETWEEN THE END OF THE JOIST AND THE RIDGE.

STEEL JOIST FRAMING:

ETV:
NOTE 14

1. METAL ROOF DECK OF SIZE NOTED ON PLANS SHALL HAVE THE FOLLOWING MINIMUM PROPERTIES:

2. SEE ROOF FRAMING PLAN FOR ROOF DECK SIZES.

3. THE METAL ROOF DECK ON THIS PROJECT IS REQUIRED TO PERFORM AS A STRUCTURAL DIAPHRAGM, ALL WELDS AND SCREWS ARE CRITICAL TO THE SUCCESSFUL PERFORMANCE OF THE DIAPHRAGM.

4. STEEL ROOF DECK (WITH LIGHTWEIGHT INSULATION FILL):
4.1. LIGHTWEIGHT INSULATION CONCRETE FILL USED OVER ROOF DECKING SHALL HAVE A MIX RATIO OF ONE SACK PORTLAND CEMENT TO SIX CUBIC FEET OF LIGHTWEIGHT  CONCRETE AGGREGATE. PERLITE OR VERMICULITE 

AGGREGATE MUST CONFORM TO ASTM C332. PERLITE SHALL HAVE A MAXIMUM WET DENSITY OF 42 POUNDS PER CUBIC FOOT (PCF), AND VERMICULITE SHALL HAVE A MAXIMUM WET DENSITY OF 60 PCF AT THE POINT OF 
DICHARGE. BOTH SHALL HAVE A MAX DRY DENSITY OF 32 PCF, AND MUST HAVE A COMPRESSIVE STRENGTH (f'c) OF 300 PSI IN 28 DAYS.

4.2. ROOF DECK SHALL BE CORRUGATED DECK CONFORMING TO ASTM A611 OR A653-99 WITH Fy=60 KSI. DECK SHALL BE GALVANIZED, CONFORMING TO ASTM A924, WITH A MINIMUM ZINC COATING CLASS OF G90 PER ASTM 
A653-99. DECK SHALL BE 22 GAGE METAL FORMS, 1" DEEP WITH VENTING SLOTS IN VALLEY OF EACH CORRUGATION. DECK SHALL HAVE A MINIMUM SECTION MODULUS OF 0.130 INCHES CUBED PER FOOT OF WIDTH. FASTEN 
SIDELAPS WITH #10 TEK SCREWS. WELD DECK TO EACH STRUCTURAL SUPPORTING MEMBER AT EVERY OTHER CORRUGATION AT END LAPS AND AT INTERMEDIATE SUPPORTS. AT SPANDREL BEAMS AND DECK SUPPORT 
ANGLES, AND FOR A 20'-0" SQUARE AREA AT ROOF CORNERS, THE DECK SHALL BE WELDED TO ALL SUPPORTS AT EVERY CORRUGATION OR 6" ON CENTER MAXIMUM.

4.3. THE THICKNESS OF THE LIGHTWEIGHT CONCRETE FILL SHALL BE AS SPECIFIED BY THE ARCHITECT.  HOWEVER, THE THICKNESS SHALL NOT  EXCEED 2.5 INCHES.  ROOF SLOPES THAT ARE NOT REFLECTED IN THE SLOPE OF 
THE STRUCTURAL FRAMING, SUCH AS AT SMALL AREAS, CRICKET AND THE EDGES OF THE ROOF, SHALL BE IMPLEMENTED BY VARYING THE INSULATION THICKNESS IN LIEU OF VARYING THE THICKNESS OF THE 
LIGHTWEIGHT CONCRETE FILL. DO NOT EXCEED THE MAXIMUM SPECIFIED THICKNESS OF LIGHTWEIGHT CONCRETE FILL.

5. THE STEEL DECK SHALL ALWAYS BE INSTALLED WITH THE DIRECTION OF FLUTES PERPENDICULAR TO THE FRAMING MEMBERS. THE DECK SHALL BE CUT TO ENSURE A  MINIMUM OF THREE SPANS PER DECK WIDTH.

6. IN ADDITION TO THE DECK CONNECTIONS INDICATED IN THE CONNECTION SCHEDULE, THE DECK SHALL BE CONNECTED AT EACH FLUTE AT EACH SUPPORT WITHIN THE FIRST 10 FEET FROM THE BUILDING PERIMETER.

7. ROOF DECK SHALL BE CONTINUOUS OVER FOUR OR MORE SUPPORTS.  AT LOCATIONS WHERE SINGLE OR DOUBLE SPAN CONDITIONS OCCUR, THE CONTRACTOR SHALL EITHER SHORE THE DECK, OR ADJUST THE GAGE 
THICKNESS OF THE DECK IN ACCORDANCE WITH THE MANUFACTURER’S RECOMMENDATIONS. DECK SHALL BE DESIGNED TO PROVIDE EQUIVALENT OR GREATER LOAD CAPACITY AS THE SPECIFIED DECK SUPPORT OVER FOUR 
SUPPORTS.

8. COORDINATE METAL DECK LENGTHS WITH THE FINAL JOIST AND BEAM LAYOUT. THE FINAL JOIST AND BEAM LAYOUT CAN BE DIFFERENT THAN THAT SHOWN IN THE CONTRACT DRAWINGS DEPENDING ON WHETHER THE JOIST 
BEARING SEATS ARE BUTTED OR LAPPED.  THE JOIST LOCATIONS SHOWN IN THE CONTRACT DRAWINGS DO NOT ACCOUNT FOR THE SMALL DIFFERENCE IN JOIST  LOCATION DUE TO THE VARIOUS JOIST BEARING CONDITIONS 
THAT COULD EXIST IN THE FIELD.

9. SUSPENDED CEILING, LIGHT FIXTURES, DUCTS OR OTHER UTILITIES SHALL NOT BE SUPPORTED BY THE STEEL DECK.

10.ACOUSTICAL "DOVETAIL" METAL ROOF DECK SHALL BE MANUFACTURED BY EPIC METALS CORPORATION (EPICORE) OR CSI METAL DECK GROUP  (VERSA DECK). REFER TO THE ROOF FRAMING PLAN FOR DECK TYPE AND 
LOCATION.

METAL ROOF DECKING:

DECK 

DESIGNATION

DECK 

GAUGE

SDI 

DECK
TYPE

DECK

DEPTH
(IN)

ATTACHMENT 

PATTERN         
(W/N)

Ie+ (IN4) Se+ (IN3) Se- (IN3) Fy (KSI)

Ie+: POSITIVE EFFECTIVE MOMENT OF INERTIA
Ie-: NEGATIVE EFFECTIVE MOMENT OF INERTIA
Se+: POSITIVE EFFECTIVE SECTION MODULUS
Se-: NEGATIVE EFFECTIVE SECTION MODULUS
Fy: YIELD STRENGTH
W/N: SHEET WIDTH / NUMBER OF CONNECTIONS EACH SHEET

Ie- (IN4)
SIDELAP 

FASTENERSSUPPORT FASTENERS

METAL DECK 
CONNECTION SCHEDULE

METAL DECK SCHEDULE
FASTEN DECK TO 

SUPPORT MEMBERS

1.0 CSV 22 CONFORM 0.9375 0.062 600.121 0.1200.062 36/6 5/8" PUDDLE WELD 6#10 TEK SCREWS

Connection schedule is intended to give a minimum diaphragm shear of 550plf 
(ASD), some give higher capacities.  
Uplift applied in template calcs = 30psf (ASD) (MWFRS)

Can be calculated here:
https://vulcraft.com/designtools/ibcdeckdiaphragm2018

USE FOR LOADS IN
EXCESS OF THOSE SHOWN
FOR TOP & BOTTOM CHORDS

NOTES:

1. THIS DETAIL IS APPLICABLE TO ALL CONCENTRATED LOADS THAT ARE ATTACHED TO JOIST(S) WHETHER INDICATED ON THE STRUCTURAL 
DRAWINGS OR NOT. EXAMPLES OF THESE LOADS ARE:

a. HANGING LOAD, PARTITION THAT EXCEEDS 150#
b. HANGING PLUMBING, MECH STEEL PIPE 4" DIA OR LARGER
c. HANGING BASKETBALL GOALS

              d. MECHANICAL UNITS
              e. HEAVY LIGHTS

2. ADDITIONAL ANGLES SHALL BE PLACED AT PANEL POINTS.

3. DIAGONAL BRACE IS NOT REQUIRED FOR "A" LESS THAN THREE INCHES.

A

CL PANEL POINT

CENTER OF 
CONCENTRATED 
LOAD

TOP OF FLOOR 
SLAB OR ROOF
ASSEMBLY

(2)-L2X2X3/16
DIAGONAL BRACE
(ONE EA. SIDE)

ATTACH AT NEAREST
BOTTOM CHORD PANEL
POINT

1/8 1

1/8 1

MINIMUM,
WELD END
IF NOT
ENOUGH
LENGTH ON
SIDES

TOP OF FLOOR 
SLAB OR ROOF
ASSEMBLY

(2)-L2X2X3/16
DIAGONAL BRACE
(ONE EA. SIDE)

ATTACH AT NEAREST
BOTTOM CHORD PANEL
POINT

1/8 1

1/8 1

MINIMUM,
WELD END
IF NOT
ENOUGH
LENGTH ON
SIDES

LOAD ON TOP CHORD

LOAD ON BOTTOM CHORD

A

CL PANEL POINT CENTER OF 
CONCENTRATED 
LOAD

100#

50#
SEE PLAN

FOR LOADS

STL JOIST
REF PLAN

HSS HANGER
REF PLAN

L6x6x3/8 BETWEEN
JOISTS W/ L6x6x3/8x0'-6"
CLIP EA END AT HANGER
LOCATIONS

MTL ROOF DECK
REF PLAN

L3x3x5/16
TWO SIDES OF
OPENING

L4x4x5/16 HEADER W/
L4x4x5/16x0'-6" CLIP EA
END, EA SIDE OF
OPENING

DO NOT CUT DECK
UNTIL OPENING NEEDED

WOOD BLOCKING OR STEEL
ANGLES AS DETAILED ON
ARCHITECTURAL

STL JST
REF PAN

NOTE: 

1.   PROVIDE L3x3x1/4" FRAME FOR
      ROOF DRAIN SUPPORT (MIN) UNLESS
      NOTED OTHERWISE IN
      ARCHITECTURAL DRAWINGS

THIS DETAIL APPLIES FOR OPENINGS GREATER
THAN 1'-1" IN ANY DIRECTION. FOR OPENINGS
GREATER THAN 6" AND LESS THAN 1'-1" IN ANY
DIRECTION, USE A 16 GAGE DOUBLER PLATE WITH A
PLAN DIMENSION 3 TIMES THE OPENING SIZE.
SCREW PLATE TO DECK WITH #12 SCREWS @ 6" OC.

OPENING - REF ARCH

L3x3x1/4 AS REQ'D
FOR DECK SUPPORT

ROOF JOISTS

DECK SPAN
DIRECTION

UNIT PERPENDICULAR TO FRAMING CROSS SECTION

OUTLINE
OF RTU CURB

L3x3x1/4

L3x3x1/4

DESIGN CRITERIA:
INTERNATIONAL BUILDING CODE 2015
WIND VELOCITY = 150 MPH (3-SEC)
EXPOSURE = C
RISK CATEGORY III

L3x3x1/4
OUTLINE
OF RTU CURB

ROOF PENETRATION

UNIT PARALLEL TO FRAMING

NOTES:

1.   VERIFY SIZE OF FRAME W/ MECH CONTRACTOR.

2.   VERIFY UNIT LOCATION ON SITE PRIOR TO FRAME 
      FABRICATION.

3.   CONTRACTOR TO VERIFY UNIT WEIGHT WITH     
      WEIGHT SHOWN ON PLAN.

OMIT ROOF DECK
ONLY WHERE
REQ'D UNDER UNIT
FOR DUCT
PENETRATION

CURB
REF ARCH

ROOF DECK 
REF PLAN

STL JST
REF PLAN

REINFJOISTS PER
TYP JOIST REINF
DETAIL

L4x4x1/4 BEYOND
(MAX SPAN = 6'-6")

MECHANICAL UNIT
UNIT WEIGHT ON

PLAN -REF MEP FOR
SPECS

OMIT ROOF DECK
ONLY WHERE
REQ'D UNDER UNIT
FOR DUCT 
PENETRATION

L4x4x1/4 (MAX
SPAN = 6'-6")

OMIT ROOF DECK ONLY
WHERE REQ'D UNDER
UNIT FOR DUCT
PENETRATION

CURB
SUPPORT
FRAMING

L4x4x1/4 (MAX
SPAN = 6'-6")

L3x3x1/4 AS
REQ'D FOR DECK
SUPPORT

L4x4x1/4 @ 48"
OC (MAX SPAN = (6'-6")

AFTER ROOT
IS CLEANED
& INSPECTED
FULL PEN

ROOF JOISTS

DECK SPAN
DIRECTION

ETV

X-BRIDGING ALONG BEAM SPAN 
BETWEEN EACH WX BEAM - SEE TABLE 
FOR SIZE. WELD TO PLATE WITH 3/16" 
FILLET WELD ALL AROUND

WIDE FLANGE ROOF BEAMS

3/8" PLATE TO RECEIVE ANGLE

ROOF DECK NOT SHOWN 
FOR CLARITY

PURLIN SPAN 
LENGTH (FEET)

LESS THAN 10'-0" 

10'-0" - 15'-0"

15'-0" - 20'-0"

20'-0" - 25'-0"

25'-0" - 30'-0"

30'-0" - 35'-0"

35'-0" - 40'-0"

40'-0" - 45'-0"

# OF ROWS OF 
BRIDGING

- 0 -

- 1 -

- 1 -

- 2 -

- 2 -

- 2 -

- 3 -

- 4 -

L2x2x1/4"

BRIDGING ANGLE 
SIZE

L2x2x1/4"

L2x2x1/4"

L2x2x1/4"

L2x2x1/4"

L2x2x1/4"

L3x3x1/4"

L3x3x1/4"

45'-0" - 50'-0" - 4 - L3x3x1/4"

50'-0" - 55'-0" - 4 - L3x3x1/4"

55'-0" - 60'-0" - 4 - L3x3x1/4"

60'-0" - 65'-0" - 4 - L3x3x1/4"

ETV

BRIDGING IS NOT DESIGNED FOR WIND-BORNE REGION. 
ENGINEER TO VERIFY

ATTACHMENT PER MANUFACTURER

3" DRA LONG-SPAN 
DECKING. REF PLAN

MECH RTU. REF 
MEP AND ROOF 
PLANS

MEP ROOF TOP EQUIPMENT CURB BY MANUF.

PROVIDE CONT. SECTION OF HSS8X8X3/8 SPLIT IN 
HALF AND LAID OVER DECK FLUTES AS SHOWN.  RUN 
A MIN OF 1'-6" BEYOND EA. JOIST REQUIRED FOR 
SUPPORT

ROOFING & FLASHING REF ARCH (TYP.)
1/4" FILLET WELD FULL 
WIDTH OF JOIST EACH SIDE 
OF SPLIT HSS

S
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE11 TYPICAL BRIDGING

NO SCALE44 TYPICAL JOIST STIFFENING DETAIL AT CONCENTRATED LOADS
NO SCALE66 DETAIL AT ROOF HANGER SUPPORT

NO SCALE22 TYPICL ROOF OPENING DETAIL

NO SCALE55 TYPICAL SUPPORT AT MECHANICAL UNIT DETAIL

3/4" = 1'-0"33 TYPICAL UPLIFT BRIDGING DETAIL

3/4" = 1'-0"77 TYPICAL RTU SUPPORT

AB

CDE
FGH

J

K

No. Description Date



3/16
TYP

L4x4x3/8 AT EXT WALLS
L3x3x1/4 AT INT WALLS 

REF TYPICAL BRACE ANGLE SCHEDULE
AT 4'-0" OC AT EXT WALLS
AT 6'-0" OC AT INT WALLS

WINDOW OR WALL HEAD BRACING

PERPENDICULAR TO BEAMS

L4x4x3/8 AT EXT WALLS
L3x3x1/4 AT INT WALLS
WELD TO EA BEAM

L4X4X1/4 CONT WITH 1/2" Ø
BOLTS AT 24" OC 

WINDOW OR WALL HEAD BRACING

PARALLEL TO BEAMS

REF TYPICAL BRACE ANGLE SCHEDULE
AT 4'-0" OC AT EXT WALLS
AT 6'-0" OC AT INT WALLS

3/16
TYP

1
1

1
1

L4X4X1/4 CONT WITH 1/2" Ø
BOLTS AT 24" OC 

WOOD BLOCK 
REF ARCH

CEILING LINE
REF ARCH

WOOD BLOCK 
REF ARCH

CEILING LINE
REF ARCH

DECK NOT SHOWN FOR 
CLARITY 

CONT L4x4x1/4
W/ 1/2"ø BOLTS
@ 24" OC

WOOD BLK
REF ARCH

CEILING
REF ARCH

1

1 STEEL JOIST
REF PLAN

REINF JOIST
L3X3X1/4X
DEPTH OF JOIST

L4x4x3/8 AT EXT WALLS
L3x3x1/4 AT INT WALLS
WELD TO EA JOIST

MTL ROOF DECK
REF PLAN

TYP

L4x4x3/8 AT EXT WALLS
L3x3x1/4 AT INT WALLS

REINF JOIST PER TYP
JOIST REINF DETAIL

CONT L4x4x1/4
W/ 1/2"ø BOLTS
@ 24" OC

WOOD BLK
REF ARCH

CEILING
REF ARCH

1

1

STEEL JOIST
REF PLAN

MTL ROOF DECK
REF PLAN

TYP

REF TYPICAL BRACE ANGLE SCHEDULE
AT 4'-0" OC AT EXT WALLS
AT 6'-0" OC AT INT WALLS

REF TYPICAL BRACE ANGLE SCHEDULE
AT 4'-0" OC AT EXT WALLS
AT 6'-0" OC AT INT WALLS

NOTE:

DESIGN JOISTS FOR ADDTIONAL DEAD LOAD = 1.2 KIPS

NOTE:

DESIGN JOISTS FOR ADDTIONAL DEAD LOAD = 0.25 KLF

SECTION VIEW

WELD PLATE
ATTACH TO BEAM 
FLANGE AND WEB,
CLIP PLATE TO 
CLEAR BEAM FILLET
REF SCHED

ATTACHED TO JOIST 
TOP CHORD PANEL 
POINT
REF SCHED

PLAN VIEW

SECTION VIEW

DIRECTION ARROW, WHERE SHOWN 
POINTS TO HIGH END OF BRACING

BRACING WHERE 
SHOWN

KICKER
REF SCHED
TYP

BEAM OR COLUMN
SEE PLAN

COLUMN BRACING:
CONNECT ANGLE TO COL AT 
ELEVATION OF ADJACENT BEAM 
BOTTOM EL

WELD PLATE
REF SCHED

2" MIN

LENGTH (FT) KICKER SIZE (IN)

3'-0" TO 8'-0"

8'-0" TO 12'-0"

L3 x 3 x 1/4

L4 x 4x 1/4

12'-0" TO 16'-0" L5 x 5x 5/16

2" MIN

L2-1/2X2-1/2X3/16

KICKER
REF SCHED

CONT L4X4X3/8
W/ WELD PL EA
KICKER (TYP)

3/16 3

3/16 3
TYP

3/16
TYP

TYPICAL BRACE ANGLE SCHEDULE

WELD PLATE
SIZE (IN)

UP TO 3'-0"

PL 5X5X3/8

3/16
TYP

SECTION VIEW

3/16 3
TYP

JOIST OR WF BM

CONT L4X4X3/8
W/ WELD PL EA
KICKER (TYP)
CONNECT TO JOIST
TOP CHORD PANEL POINT

PL 4x4x3/8

PL 4x4x3/8

PL 6x6x3/8

SECTION VIEW

3/16 3

3/16
TYP

3/16
TYP

PL 3/8 x AS REQ'D
x 0'-5"

TH
A

N
 8

"

IF
 G

R
E

A
TE

R

M
A

X

8"

5"

ADD STL BEAM BOTTOM 
FLANGE BRACING 
SHOWN ON PLAN

2 MIN

1

M
IN

1 
1/

2"
 

2 MIN

1

CONNECT DECK DOWN TO COLLECTORS AS DECK 
SUPPORT TYP, SEE GENERAL NOTES

COLLECTOR BETWEEN JOIST SEATS, 
SEE PLAN FOR LOCATIONS

ADJUST LOCATION OF COLLECTOR TO 
ENSURE CONT CONNECTION WITH EDGE 
ANGLE

ELEVATIONPLAN VIEW

JOIST CL

COLLECTOR

4"
 M

A
X

.

JOIST SEAT 
DEPTH

COLLECTOR SIZE

2 1/2

3

3 1/2

4

5

6

8

HSS 2 1/2 x 2 1/2 x 1/4

HSS 3 x 3 x 1/4

HSS 3 1/2 x 2 1/2 x 1/4

HSS 4 x 4 x 1/4

HSS 5X3X1/4

C 6 x 8.2

C 8 x 11.5

3-12

3/16 3-12
BTWN HSS
AND BEAM

NOTES:

1.   PROVIDE HSS BETWEEN JOIST SEATS AT WIND BRACING
      BEAMS, MOMENT FRAME BEAMS AND COLLECTOR BEAMS
      WITH "H" FORCE SPECIFIED AT END OF THE BEAM PLAN.

2.   JOISTS SHALL BE STAGGERED WHERE MINIMUM BEARING
      LENGTHS CANNOT BE MET DUE TO FALNGE WIDTH.
      MAXIMUM JOIST SPACING SPECIFIED ON PLAN SHALL NOT
      BE EXCEEDED.

3.   IF JOIST SEAT DEPTHS ARE DIFFERENT AT THE BEAM,
      USE DEEPER JOIST SEAT FOR BOTH JOISTS

 1/2"

ELEVATION

CLR
2"

SECTION A-A

3/16 3-12
TYP

ROOF DECK TO BE WELDED
TO HSS W/5/8" DIA.
PUDDLE WELD AT 6" O.C

COLLECTOR BETWEEN 
PARALLEL JOISTS

A
-A

2" 2"

PIPE, TUBE OR WIDE 
FLANGE COLUMN

TYP

TYP

PL. 3/4 x 6 x 6
TYP.

L 4 x 4 x 3/8 x 2" 
LONGER THAN COL. 
DEPTH

NOTE:

1.   DO NOT WELD BOTTOM CHORD
      UNTIL DEAD LOAD IS IN PLACE

1/2"

GRID
METAL ROOF DECK
REF PLAN

STL JST
REF PLAN

STL BM
REF PLAN

TYP

AT FIRST INTERSECTING JOIST EA 
SIDE OF SUPPORTING COLUMN OR GIRDER 
AND AT EVERY OTHER INTERSECTING JOIST

NOTES:

1.   JOISTS SHALL BE STAGGERED WHERE MINIMUM BEARING LENGTHS CANNOT BE MET DUE
      TO FLANGE WIDTH. MAXIMUM JOIST SPACING SPECIFIED ON PLAN SHALL NOT BE EXCEEDED.

2.   SEE TYP BEAM/JOIST BOTTOM FLANGE DETAIL FOR INFO NOT SHOWN HERE.

GRID
METAL ROOF DECK
REF PLAN

STL BM
REF PLAN

TYP

DEEP JST SEAT
MATCH LH OR DLH 
JST SEAT

K JST
REF PLAN

LH OR DLH JST
REF PLAN

 1/2"

NOTES:

1.   JOISTS SHALL BE STAGGERED WHERE MINIMUM BEARING LENGTHS CANNOT BE MET DUE
      TO FLANGE WIDTH. MAXIMUM JOIST SPACING SPECIFIED ON PLAN SHALL NOT BE EXCEEDED.

2.   SEE TYP BEAM/JOIST BOTTOM FLANGE DETAIL FOR INFO NOT SHOWN HERE.

GRID

JOIST BRIDGING AS 
REQUIRED BY 
MANUFACTURER

STL BM
REF PLAN

STL JST
REF PLAN

MTL ROOF DECK
REF PLAN

6"

6"

3/16 2
TYP

PL 6X6X3/16
- TYPICAL

1/8 1

1/8 1
TYP AT
ROUND
ANGLE
BRIDGING

1/8 1

1/8 1
TYP AT
ROUND
ANGLE
BRIDGING

REF DETAIL
A-A 

DETAIL A-A

GRID

METAL ROOF DECK
REF PLAN

STL BM
REF PLAN

TYP

REF TYPICAL SHEAR
COLLECTOR DETAIL

STL JST
REF PLAN

STL JST
REF PLAN

JST BRIDGING BY 
MANUFACTURER

NOTES:

1.   JOISTS SHALL BE STAGGERED WHERE MINIMUM BEARING LENGTHS CANNOT BE MET DUE TO
      FLANGE WIDTH. MAXIMUM JOIST SPACING SPECIFIED ON PLAN SHALL NOT BE EXCEEDED.

2.   SEE TYP BEAM/JOIST BOTTOM FLANGE DETAIL FOR INFO NOT SHOWN HERE.

GRID

METAL ROOF DECK
REF PLAN

STL BM
REF PLAN

STL JST
REF PLAN

WOOD BLKG
REF ARCH

REF TYPICAL SHEAR
COLLECTOR DETAILREF PLAN

JOIST MFR DESIGN EXTENSION
FOR THE FOLLOWING LOADS
UNLESS EXTENSION SIZE NOTED ON PLAN:

DEAD & LIVE LOAD: REFER TO STEEL JOIST
FRAMING GENERAL NOTES

ETV

150#
ADD'L DL

ROOF EDGE OVERHANG  ≤10"

ROOF EDGE OVERHANG > 10" AND < 24"

STL BEAM
REF PLAN

5/16"x5"xAS REQD
BENT PL OR
EQUIVALENT ANGLE

MTL DECK REF PLAN 
FOR SIZE AND 
ORIENTATION

5/16"x5"xAS REQD
BENT PL OR
EQUIVALENT 
ANGLE

L3x3x1/4 AT
4'-0" OC

REF PLAN

OVERHANG
10" MAX 2" MIN

3/16 3-12

MTL DECK REF PLAN 
FOR SIZE AND 
ORIENTATION

STL BEAM/JOIST
REF PLAN

OVERHANG

24" MAX

3/16 3

REF PLAN

BOD EL

REF PLAN

BOD EL

REF PLAN

3/16 3

B
O

A
 =

 R
E

F 
P

LA
N

EOD
1"

B
O

A
 =

 R
E

F 
P

LA
N

EOD
1"

TYPICAL ROOF BENT PLATE
SPLICE CONNECTION

CONT BENT PL

1/2" CHAMFER

BAR
3/4" x2"x1'-0"
CENTER ON 
SPLICE

1/4

1/4" BENT PL OR EQUIV ANGLE WITH MIN 4" LONG 
LEGS, REF ARCH FOR LOCATION INSTALL AFTER 
ROOF DEAD LOAD IS IN PLACE INSTALL 
HORIZONTAL UNLESS  NOTED OTHERWISE ON 
PLAN.

BUILDING LINE

5/16" THICK MIN EDGE ANGLE OR BENT PLATE WITH 5"
LONG LEGS MIN - REF RELATED SCHED AND DETAILS

3/16 3-12

TOB ELEV

REF ARCH

BOD ELEV

REF PLAN

CONT FIELD APPLIED
1/2"Ø THRU BOLT W/
9/16"Ø HOLE @ 24" OC

1 1/2"

WD BLKG

LA
P

2"
 M

IN
.

1/4" BENT PL OR EQUIV ANGLE WITH MIN 4" LONG 
LEGS, REF ARCH FOR LOCATION INSTALL AFTER 
ROOF DEAD LOAD IS IN PLACE INSTALL 
HORIZONTAL UNLESS  NOTED OTHERWISE ON 
PLAN.

BUILDING LINE

5/16" THICK MIN EDGE ANGLE OR BENT PLATE WITH 5"
LONG LEGS MIN - REF RELATED SCHED AND DETAILS

3/16 3-12

TOB ELEV

REF ARCH

WHERE A 3" LAP BETWEEN VERTICAL LEGS CANNOT BE 
ACHIEVED, PROVIDE A L2x2x5/16"x 10" LONG AT 2'-0" OC 
ALONG FULL PERIMETER OF ROOF EDGE.  WELD VERT. 
ANGLE TO TOP AND BOTTOM ANGLES WITH MAX ALLOWED 
FILLET WELD ALL AROUND.  GC TO COORD WITH ARCH 
AND PLACE THE ANGLES OUTBOARD OF THE 'Z' ANGLE 
INTO THE AIR SPACE.  REF. ARCH FOR FLASHING AND 
VAPOR BARRIER TREATMENT (TYP.)

PROVIDE CONT. PLYWOOD SHEATHING PER
ARCH ACROSS GAP AND VERTICAL LEGS AS SHOWN.
REF ARCH

BOD ELEV

REF PLAN

CONT FIELD APPLIED
1/2"Ø THRU BOLT W/
9/16"Ø HOLE @ 24" OC

1 1/2"

WD BLKG

L6x6x3/4xCOL DEPTH + 1"
WITH 3/8" STIFF PL CENTERED ON EA 
COLUMN FLANGE

GRID

L6x6x3/4x0'-9" WITH 3/8" STIFF PL CENTERED 
ON JOIST SEAT

ETV 

REF JOIST BOT CHORD STABILIZER PL AT 
COL DETAIL TYP

NOTE:
DO NOT WELD BOTTOM CHORD 
UNTIL DEAD LOAD IS IN PLACEGRID

1/2"

REF
GENERAL
NOTES

1/4
TYP

1/4
TYP

REF
GENERAL
NOTES

1/2"
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

NO SCALE11 TYPICAL WINDOW OR WALL HEAD BRACING AT BEAMS
NO SCALE22 TYPICAL WINDOW OR WALL HEAD BRACING AT JOISTS

NO SCALE44 TYPICAL BEAM/JOIST BOTTOM FLANGE BRACE

NO SCALE88 TYPICAL DIAPHRAGM SHEAR COLLECTOR AT STEEL BEAM
NO SCALE99 TYPICAL JOIST BOTTOM CHORD CONNECTION AT COLUMN

NO SCALE1010TYPICAL INTERIOR DETAIL AT K JOIST BEARING
NO SCALE1111
TYPICAL INTERIOR DETAIL AT LH AND DLH
JOIST BEARING

NO SCALE1212
TYPICAL JOIST BRIDGING CONNECTION TO
INTERIOR STEEL BEAM

NO SCALE1313
TYPICAL CHANGE IN DECK DIRECTION AT
STEEL BEAM

NO SCALE1414TYPICAL ROOF JOIST EXTENTION

3/4" = 1'-0"33 TYPICAL ROOF EDGE DETAIL

3/4" = 1'-0"55 TYPICAL ROOF EDGE ANGLE
3/4" = 1'-0"66 TYPICAL ROOF EDGE ANGLE

3/4" = 1'-0"77 TYPICAL JOIST SEAT CONNECTION TO COLUMN

AB

CDE
FGH

J

K

No. Description Date



STL BEAM REF 
PLAN

CONT 3/8" BENT PL

AS
REQ'D

BEAM
WIDTH - 1"

3-12

3-12 PL TO TOP
FLANGE

GRID

TOS EL

REF PLAN

PROVIDE 3/8" STIFFENER PL 
AT 4'-0" OC, ALTERNATE 
SIDES

MAX 3-12

5/16

WF BEAM
REF PLAN

PROVIDE BUILT-UP T-SECTION FOR LENGTH 
OF BEAM THAT SUPPORTS ROOF FRAMING. 
FLANGE PL TO MATCH THE SUPPORTING 
BEAM'S FLANGE WIDTH AND THICKNESS. 
WEB PL TO MATCH SUPPORTING BEAM'S 
WEB THICKNESS

TOS EL

REF PLAN

ROOF JOISTS AND METAL 
DECK NOT SHOWN FOR 
CLARITY

NOT AT CONCRETE FRAMING EDGE 
ELEVATION "D"

PLAN "A"

CL OF ELEVATOR RAIL

EDGE OF 
ELEVATOR 
OPENING

NOTE TO CONTRACTOR:
CONTRACTOR TO COORDINATE 
WITH ELEVATOR CUTSHEETS

TYPICAL ELEVATOR GUIDE RAIL CONNECTION  TO 
CONCRETE ON DIVIDER BEAM ELEVATION "B"

GUIDE RAIL 
SUPPORT
REF SCHED

ELEVATOR DIVIDER BEAM 
REF PLAN OR SCHED, 
TYP

ELEVATORS FLOORS DIVIDER BEAM
GUIDE RAIL 
SUPPORT

ELEVATOR BEAM / GUIDE RAIL 
SUPPORT SCHEDULE

TYP ALL LEVELS HSS8x4x1/4 HSS10x4x1/2

6"

4 
1/

2"

-

TYP
1 1/2"

NOTE:
REF ELEVATION
"C" FOR INFO
NOT SHOWN

REF ELEVATOR CUT 
SHEET FOR 
DIMENSIONS

PL 3/8"x12"x1'-0" WITH (4) 1/2" DIA 
HSA AT 9" OC EW HSA LENGTH = 
(SLAB THICKNESS - 1 1/2") OR 6" 
WHICHEVER IS SMALLER

NOTE:
REF ELEVATION "C" FOR INFO 
NOT SHOWN

AT CONCRETE FRAMING EDGE 
ELEVATION "C"

3/16
3 SIDES

TYP

3/16
3 SIDES

TYP

1/4" CAP PL

L6x3 1/2x3/8 LLH x 1'-6" WITH (3) 
1/2" DIA HSA AT
7" OC HSA LENGTH = 
(SLAB THICKNESS 1 1/2") OR 6" 
WHICHEVER IS SMALLER

L7x4x3/8 LLV x 3 1/2" EA SIDE OF 
VERT RAIL WITH
2 1/2" VERT SLOTTED HOLES AT 
BOLT

(1) 1" DIA THROUGH BOLT 
FINGER TIGHTEN NUT, BACK 
OFF 1/4 TURN AND TACK WELD 
NUT TO BOLT

GUIDE RAIL - REF SCHED

L6x3 1/2x3/8 LLH x 1'-6" WITH (3) 
1/2" DIA HSA AT
7" OC HSA LENGTH = 
(SLAB THICKNESS - 1 1/2") OR 6" 
WHICHEVER IS SMALLER

AT STEEL EDGE BEAM WITH SLAB 
ELEVATION "E"

AT STEEL EDGE BEAM  WITHOUT 
SLAB ELEVATION "F"

1/2"

1/4"

L7x4x3/8 LLV x AS REQD EA 
SIDE OF VERT RAIL WITH 2 
1/2" VERT SLOTTED HOLES 
AT BOLT

PL3/8x6x1'-6" WITH (3) 1/2" DIA HSA 
AT 7" OC
HSA LENGTH = (SLAB THICKNESS -
1 1/2") OR 6" WHICHEVER IS 
SMALLER

3/8" STIFF PL EA SIDE, TYP

3/16 3
3 SIDES

TYP

NOTE:
REF ELEVATION "C" FOR INFO 
NOT SHOWN

NOTE:
REF ELEVATION "E" FOR INFO 
NOT SHOWN

PL EXTENSION TO 
MATCH FLANGE 
THICKNESS x 1'-6"

1 
1/

2"

1/4"

E
LE

V

4 1/2"

4 1/2"

L4x4x1/4 L GREATER THAN 9'-0"
L3x3x1/4 L LESS THAN OR EQUAL TO 9'-0"
AT EACH END OF FOLDING PARTITION 
AND AT 4'-0" OC MAX IN BETWEEN.  

1/4
TYP

BEAM OR JOIST
REF PLAN

BEAM OR JOIST BEYOND
REF PLAN

3/16
TYP

L5X5X3/8 CONT 
BTWN PURLINS
REF 4/S-506 TYP IF 
LOAD NOT AT 
PANEL POINT

PL 3/8x6x0'-6"

L4x4x1/4 L GREATER THAN 9'-0"
L3x3x1/4 L LESS THAN OR 
EQUAL TO 9'-0" AT EACH 
VERTICAL HANGER

WT8x18 CONT 

TRACK FOR FOLDING 
PARTITION

PL 3/8x6x0'-6"

L2x2x1/4 X-BRACE BTWN (2) 
ADJACENT VERTS
LOCATE X-BRACES AT 20'-0" 
OC MAX

CONN PL 3/8"x5"x0'-5", TYP

CL BOLT HOLES
REF PARTITION WALL MFR

NOTE:

1.   FLOOR OR ROOF DECK/SLAB
      NOT SHOWN FOR CLARITY

1

1

REF 4/S-506 TYP IF 
LOAD NOT AT 
PANEL POINT

CONN PL 3/8"x5"x0'-5", 
TYP

WT8x18 CONT

TRACK FOR 
FOLDING PARTITION

CL BOLT HOLES REF 
PARTITION MFR

PL 1/2"x6"x AS 
SHOWN TYP

L4x4x1/4 L GREATER THAN 9'-0"
L3x3x1/4 L LESS THAN OR EQUAL TO 9'-0"
AT EACH END OF FOLDING PARTITION 
AND AT 4'-0" OC MAX IN BETWEEN

NOTE:

1.   TRACK ENDS MUST
      BE SUPPORTED.
      WELD WT8 FLANGE
      TO WT6 FLANGE

L2x2x1/4 X-BRACE BETWEEN (2) 
ADJACENT VERTICALS LOCATE 
X-BRACES AT 20'-0" OC MAX

1/4
TYP

5"

ETV 4/S-507

1

1

PROVIDE CONT L2X2X1/4" 
WHERE DIAGONAL 
LENGTH IS EQUAL TO 9'-0" 
OR GREATER

BEAM OR JOIST W/ 3/8" STIFFENER 
PL AT EACH WT10.  REF 4/S-506 TYP 
IS LOAD NOT AT JOIST PANEL POINT

CONN PL 3/8"x5"x0'-5", 
TYP

WT8x18 CONT

TRACK FOR 
FOLDING PARTITION

CL BOLT HOLES REF 
PARTITION MFR

PL 1/2"x6"x AS 
SHOWN TYP

L4x4x1/4 L GREATER THAN 9'-0"
L3x3x1/4 L LESS THAN OR EQUAL TO 9'-0"
AT EACH END OF FOLDING PARTITION 
AND AT 4'-0" OC MAX IN BETWEEN

L2x2x1/4 X-BRACE BETWEEN (2) 
ADJACENT VERTICALS LOCATE 
X-BRACES AT 20'-0" OC MAX

1/4
TYP

ETV

4/S-507

1

1

PROVIDE CONT L2X2X1/4" 
WHERE DIAGONAL 
LENGTH IS EQUAL TO 9'-0" 
OR GREATER

WT10.5X25 AT EACH 
VERTICAL

4/S-507

PROVIDE CONT L2X2X1/4" 
WHERE DIAGONAL LENGTH IS 
EQUAL TO 9'-0" OR GREATER

L4x4x1/4 L GREATER THAN 9'-0"
L3x3x1/4 L LESS THAN OR EQUAL TO 9'-0"
AT EACH END OF FOLDING PARTITION 
AND AT 4'-0" OC MAX IN BETWEEN.  

L4x4x1/4 L GREATER THAN 9'-0"
L3x3x1/4 L LESS THAN OR 
EQUAL TO 9'-0" AT EACH 
VERTICAL HANGER

WT8x18 CONT 

TRACK FOR FOLDING 
PARTITION

PL 3/8x6x0'-6"

L2x2x1/4 X-BRACE BTWN (2) 
ADJACENT VERTS
LOCATE X-BRACES AT 20'-0" 
OC MAX

CONN PL 3/8"x5"x0'-5", TYP

CL BOLT HOLES
REF PARTITION WALL MFR

1

1

PROVIDE CONT L2X2X1/4" 
WHERE DIAGONAL LENGTH IS 
EQUAL TO 9'-0" OR GREATER

L3X3X1/4" AT EACH VERTICAL.  
ATTACH TO CONN PL 
3/8"x4"x0'-4" ON EACH END, 
TYP

5"

1/2" CAP PL

HSS4x4x1/4

L3x3x3/8x0'-4"

L2x2x1/4 AT EA 
JOIST

PL3/8"x6"x6" 
TYP

W18X50 HOIST BEAM -
UNO ON PLAN -
REF ARCH FOR LOCATION

TOS EL

REF ARCH

L3x3x1/4

HSS4x4x1/4

2

1
1/2" CAP PL

HSS4x4x1/4

L3x3x3/8x0'-4"

L2x2x1/4 AT EA 
JOIST

PL3/8"x6"x6" 
TYP

TOS EL

REF ARCH

3/16 3

W18X50 HOIST BEAM -
UNO ON PLAN -
REF ARCH FOR LOCATION 

FULL DEPTH 
STIFF PL EA 
SIDE

1/4
TYP

DOUBLE PITCH JOIST, BEAM OR 
TRUSS REF PLAN

PL 3/8"x5"x5" CONT

5" 5"

1/4
TYP

BENT PL 3/8"x
CONT

5" 5"

JOIST,
REF PLAN TYP

BEAM,
REF PLAN

BENT  PL 1/4" 
CONT

BEAM OR JOIST,
REF PLAN 3/16 3@12

TYP

REF PLAN FOR
DECK DIRECTION

1" TYP

3/16

PROVIDE HSS (JOIST SEAT DEPTH 
x 4" WIDE MIN x 3/16" THICK MIN) x 
AS REQD

3/16

REF DECK CHORD ANGLE
REINF AND EMBED SCHED
FOR DECK CHORD ANGLE
INFO, PROVIDE L4x3x1/4 (LLV)
WHERE NOT SPECIFIED

EDGE DISTANCE
REF PLAN FOR

EXTEND JOIST TOP
CHORD FOR DECK
SUPPORT

REF
GENERAL
NOTES

REF TYP INTERIOR 
JOISTS AT BEAM 
SECTION

EXTENDED JOIST TOP CHORD FOR DECK SUPPORT

TECTUM ROOF DECK
SEE PLAN & RE: ARCH

ATTACH TECTUM ROOF DECK
TO STL JOISTS PER MANUF.
(TYP.)

STL JOISTS
@ 5'-0" OC
(TYP.)

PROVIDE CONT. P1000
CHANNELS AS REQUIRED
TO SUPPORT MISC. ELEC.
ELEMENTS. CONT. MEMBERS
SHOULD BE LOCATED AT
OR NEAR JOIST PANEL
POINTS RE: 12/S0.2 FOR
ADDN'L REINFORCEMENT

UNISTRUT CHANNEL IS
TO BEAR ON TOP OF
JOIST BOTTOM CHORD

INDICATES A TYPICAL ELECTRICAL
ELEMENT TO BE SUPPORTED
BY THE UNISTRUT BEAM (TYP.)

PROVIDE P2868 OR OTHER APPROPRIATE CONNECTOR 
(GC COORD. REQ'D WIDTH AND HEIGHT & LOAD CAP.) AT 
EVERY OTHER JOIST (TYP.)

ROOFING
RE: ARCH

NOTE: 

1.   EACH LIGHT MUST BE
      SUPPORTED BY TWO
      UNI-STRUT MEMBERS (MIN)
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

3/4" = 1'-0"44 SLOPED DECK SUPPORT
1 1/2" = 1'-0"33 BUILT-UP WF BEAM

3/4" = 1'-0"22 TYPICAL ELEVATOR GUIDERAIL SUPPORT DETAILS
3/4" = 1'-0"11 FOLDING PARTITION SUPPORT

3/4" = 1'-0"66 TYPICAL HOIST BEAM SUPPORT

3/4" = 1'-0"55 TYPICAL BENT PLATE AT RIDGE

3/4" = 1'-0"77 TYPICAL DECK SPACER AT STEEL BEAM
3/4" = 1'-0"88 TYPICAL JOIST/BEAM AT BEAM

3/4" = 1'-0"99 UNISTRUT DETAIL FOR ELECTRICAL SUPPORT

AB

CDE
FGH

J

K

No. Description Date



MTL DECK REF PLAN

ADDITIONAL (4) #5 CONT
EXTEND THE BARS AT EA END FOR 
FULL LENGTH OF WALL

WELDED WIRE MESH
REF GENERAL NOTES

C
L
R

1
"

P
L
A

N

R
E

F

6" OR 8" INTERIOR 
NON-STRUCTURAL 
CMU WALLS. REF ARCH FOR 
LOCATIONS AND ADDITIONAL 
INFO.

TOSC ELEV

REF PLAN

NOTE: 

1.   USE FIRE FRAME WALLS INSTEAD OF
      CMU WALL AT SIM CONDITION

(2)#6 VERT AT EA END
OF WALLS WHERE THIS
DETAIL IS CALLED OUT

GRID

TOSC ELEV

REF PLAN

REF PLAN

R
E

F 
P

LA
N

CONN REF SCHED

STEEL BEAM 
REF PLAN

CMU WALL REF 
SCHED FOR REINF

CONNECTION & CMU BOND 
BEAM REF 

REF
ETV

ETV8/S-401

2/S-505

REF                1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

REF TYP CONC CURB 
DETAIL                   11/S-510

TOSC ELEV

REF PLAN

REF PLAN

GRID

R
E

F 
P

LA
N

REF PLAN

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

BFB AT 4'-0" OC
REF   .1/S-505

STEEL BEAM 
REF PLAN

CONNECTION & CMU BOND 
BEAM REF 

ETV

8/S-401

ETV

STL BEAM REF 
PLAN

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

GRID

TOSC ELEV

REF PLAN

REF PLAN

R
E

F 
P

LA
N

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

DEFORMED BAR 
ANCHORS TO MATCH 
CMU WALL VERTICAL 
REINFORCING

CONN REF SCHED

STEEL BEAM 
REF PLAN

REF
ETV

2/S-505

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

TOSC ELEV

REF PLAN

GRID

R
E

F 
P

LA
N

REF PLAN

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

DEFORMED BAR 
ANCHORS TO MATCH 
CMU WALL VERTICAL 
REINFORCING

STL BEAM REF 
PLAN

BFB AT 4'-0" OC
REF   .1/S-505

STEEL BEAM 
REF PLAN

ETV

REF PLAN

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

TOSC ELEV

REF PLAN

GRID

R
E

F 
P

LA
N

REF PLAN

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

DEFORMED BAR 
ANCHORS TO MATCH 
CMU WALL VERTICAL 
REINFORCING

STL BEAM REF 
PLAN

BFB AT 4'-0" OC
REF   .1/S-505

STEEL BEAM 
REF PLAN

ETV

REF PLAN

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

GRID

TOSC ELEV

REF PLAN

REF PLAN

R
E

F 
P

LA
N

CONN REF SCHED

STEEL BEAM 
REF PLAN

CONNECTION & CMU BOND 
BEAM REF 

REF
ETV

ETV8/S-401

2/S-505

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

EXT FINISH REF 
ARCH

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

REF ARCH

REF ARCH REF PLAN

TOSC ELEV

REF PLAN

REF PLAN

GRID

R
E

F 
P

LA
N

REF PLAN

BFB AT 4'-0" OC
REF   .1/S-505

STEEL BEAM 
REF PLAN

CONNECTION & CMU BOND 
BEAM REF 

ETV

8/S-401

ETV

STL BEAM REF 
PLAN

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

EXT FINISH REF 
ARCH

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

REF ARCH

REF ARCH REF PLAN

GRID

TOSC ELEV

REF PLAN

REF PLAN

R
E

F 
P

LA
N

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

DEFORMED BAR 
ANCHORS TO MATCH 
CMU WALL VERTICAL 
REINFORCING

CONN REF SCHED

STEEL BEAM 
REF PLAN

REF
ETV

2/S-505

REF TYP CONC CURB 
DETAIL                   11/S-510

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

TOSC ELEV

REF PLAN

GRID

R
E

F 
P

LA
N

REF PLAN

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

DEFORMED BAR 
ANCHORS TO MATCH 
CMU WALL VERTICAL 
REINFORCING

STL BEAM REF 
PLAN

BFB AT 4'-0" OC
REF   .1/S-505

STEEL BEAM 
REF PLAN

ETV

REF PLAN

REF TYP CONC CURB 
DETAIL                   11/S-510

NOTE:

1.   REF S-400 SERIES &                FOR  
      ADDITIONAL INFO NOT SHOWN OR 
     ANNOTATED HERE.

1/S-504

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

MTL DECK REF PLAN

ADDITIONAL (4) #5 CONT
EXTEND THE BARS AT EA END FOR 
FULL LENGTH OF WALL

WELDED WIRE MESH
REF GENERAL NOTES

C
L
R

1
"

P
L
A

N

R
E

F

6" OR 8" INTERIOR 
NON-STRUCTURAL 
CMU WALLS. REF ARCH FOR 
LOCATIONS AND ADDITIONAL 
INFO.

TOSC ELEV

REF PLAN

NOTE: 

1.   USE FIRE FRAME WALLS INSTEAD OF
      CMU WALL AT SIM CONDITION

(2)#6 VERT AT EA END
OF WALLS WHERE THIS
DETAIL IS CALLED OUT

#4 CONT AT HOOK 
AND @ 12" OC 

#3 @ 12" OC

8" WIDE
CURB LESS THAN

A
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JOHN R. KUBALA

106120

Kubala                 Engineers
F-23612

Ph: (800)248-3674
www.kubalaengineers.com

TX. REG. NO. F-23612

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.
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COMPOSITE FRAMING
DETAILS

02/17/2025 220023

Cy-Fair Independent School District
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3/4" = 1'-0"5
TYPICAL ADDITIONAL REINF UNDER INT. WALLS PARALLEL TO
DECK SPAN5

3/4" = 1'-0"33 INTERIOR FLOOR EDGE AT CMU WALL
3/4" = 1'-0"44 INTERIOR FLOOR EDGE AT CMU WALL

3/4" = 1'-0"66 INTERIOR FLOOR EDGE AT CMU WALL
3/4" = 1'-0"77 INTERIOR FLOOR EDGE AT CMU WALL

3/4" = 1'-0"88 CMU BEARING ON STEEL BEAM DETAIL

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

3/4" = 1'-0"99 BEAM AT CMU WALL W/CONC CURB
3/4" = 1'-0"1010BEAM AT CMU WALL W/CONC CURB

3/4" = 1'-0"1111TYPICAL CURB AT COMPOSITE FLOOR

AB

CDE
FGH
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K

3/4" = 1'-0"11 EXTERIOR FLOOR EDGE AT CMU WALL
3/4" = 1'-0"22 EXTERIOR FLOOR EDGE AT CMU WALL

No. Description Date



GRID

TOSC ELEV

REF PLAN

REF ARCH

ARCH FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MIN)
SEE ARCH

REF ARCH REF PLAN

R
E

F 
P

LA
N

BOS ELEV

REF ARCH

3/16

PL 3/8"x5"x0'-6"

C6X8.2 AT 2'-8" OC INFILL WITH MTL 
STUDS REF SPECS, REF NOTE 1

1/2"

3/16
TYP

BENT PL 3/8"x7" (VERT) x AS REQD 
(GALV) ROLL AT ARCHES
OR CURVES AS REQD TYP.

1/2"

L4X4X1/4 (L>9'-0")
L3X3X1/4 (L<9'-0")
TO MATCH VERT
CHANNEL LOCATIONS
REF NOTE 2 3/16

L4X4X3/8 CONT BTWN
BEAMS WITH 3/8" PL.

3/16

3/16

C6X8.2 TO MATCH VERT
CHANNEL LOCATIONS
REF NOTE 2

1

1 MIN

1 
1/

2"

CEILING REF ARCH

NOTES:

1.   LOCATE FIRST VERT CHANNEL AT 6" MAX. FROM EACH END
      OF OPENING AN EACH SIDE OF COLUMN FACE.

2.   LOWER END OF THE DIAGONAL ANGLE SHALL BE PLACED LESS
      THAN 6" ABOVE THE TUBE. RAISE THIS END UP ONLY TO AVOID 
      CONFLICTING WITH THE CEILING.

3.   AT JOISTS, PROVIDE JOIST CHORD STRENGTHENING BRACING 
      WHERE BRACING IS NOT AT JOIST TOP CHORD PANEL POINT.

NOTES:

FOR OPENINGS LESS THAN 8'-0" WIDE 
REFER TO LOOSE LINTLE SCHEDULE.

3/16"

PL TO C6 &
ANGLE (4
SIDES)

PL6X6X3/8 AT EA C6

HSS6x2x3/8" CONT ROLL AT 
ARCHES OR CURVES AS REQD TYP

1/4" 3@12

1/4" 3@12BTWN
BENT PL

AND HSS

1/4"

ANGLE
TO C6

(3 SIDES)

1/4"
BTWN C6
AND HSS

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

GRID

TOSC ELEV

REF PLAN

REF ARCH

ARCH FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MIN)
SEE ARCH

REF ARCH REF PLAN

REF                1/S-504

BOS ELEV

REF ARCH

3/16

PL 3/8"x5"x0'-6"

C6X8.2 AT 2'-8" OC INFILL WITH MTL 
STUDS REF SPECS, REF NOTE 1

1/2"

3/16
TYP

BENT PL 3/8"x7" (VERT) x AS REQD 
(GALV) ROLL AT ARCHES
OR CURVES AS REQD TYP.

1/2"

L4X4X1/4 (L>9'-0")
L3X3X1/4 (L<9'-0")
TO MATCH VERT
CHANNEL LOCATIONS
REF NOTE 2

3/16

3/16
C6X8.2 TO MATCH VERT
CHANNEL LOCATIONS. MOVE CHANNEL
TO TOP SIDE OF BEAM BOTTOM FLANGE
ONLY WHERE IT CONFLICTS WITH ARCH
SOFFIT, REF NOTE 2

1

1 MIN

1 
1/

2"

CEILING REF ARCH

R
E

F 
P

LA
N

REF             1/S-505

NOTES:

1.   LOCATE FIRST VERT CHANNEL AT 6" MAX. FROM EACH END
      OF OPENING AN EACH SIDE OF COLUMN FACE.

2.   LOWER END OF THE DIAGONAL ANGLE SHALL BE PLACED LESS
      THAN 6" ABOVE THE TUBE. RAISE THIS END UP ONLY TO AVOID 
      CONFLICTING WITH THE CEILING.

3.   AT JOISTS, PROVIDE JOIST CHORD STRENGTHENING BRACING 
      WHERE BRACING IS NOT AT JOIST TOP CHORD PANEL POINT.

NOTES:

FOR OPENINGS LESS THAN 8'-0" WIDE 
REFER TO LOOSE LINTLE SCHEDULE.

3/16"

PL TO C6 &
ANGLE (4
SIDES)

PL6X6X3/8 AT EA C6

HSS6x2x3/8" CONT ROLL AT 
ARCHES OR CURVES AS REQD TYP

1/4" 3@12

1/4" 3@12BTWN
BENT PL

AND HSS

1/4"

ANGLE
TO C6

(3 SIDES)

1/4"
BTWN C6
AND HSS

TOSC ELEV

REF PLAN

REFER TO ARCH'L FOR LOCATIONS OF HANDRAIL POST LOCATIONS

NOTE:

1.   REF               FOR ADDITIONAL 
      INFO NOT SHOWN OR
      ANNOTATED HERE.

3/16 3

3/16 3

3/16 3

STL BEAM
REF PLAN

HANDRAIL REF ARCH
NO HANDRAIL AT SIM

HSS12X4X3/8 CONT
REF ARCH FOR REQ'D
LOCATIONS AND ADD'L
INFORMATION

STD HOOK ON TOP BAR

BENT PL1/4X7 1/2XAS REQ'D
(LLH) CONT W/ 1/2" DIAX3'-0"
DBA AT 8" OC

L3X3X1/4 AT 10'-0" OC BTWN
IN-FRAMING BEAMS, TYP PL1/4 TYP

GRID

A
R

C
H

R
E

F

REF PLAN

R
E

F 
P

LA
N

BFB AT 4'-0" OC
REF   .1/S-505

COMPOSITE MTL 
DECK REF PLAN

REF 1/S-504

1/S-504

GRID

COMPOSITE MTL DECK 
REF PLAN

TOSC EL

REF PLAN

NOTE:
REF  1/S-504 & 3/S-511 FOR ADDITIONAL INFO 
NOT SHOWN OR  ANNOTATED HERE.

REMOVABLE GUARDRAIL POST 
BY GENERAL CONTRACTOR

STEEL PIPE SLEEVE DIA 
AS REQ'D x 1'-0"

L2-1/2x2-1/2x1/4" x1'-1" CLIP 
ANGLES AT EACH SIDE OF 
STL PIPE SLEEVE

1/4" CAP PL AT END OF 
SLEEVE 

3/16

ANGLE TO
FLOOR

EDGE
ANGLE INDICATES FLOOR EDGE 

ANGLE

3/16

PIPE
SLEEVE

TO
ANGLES

3/16

3/16
ANGLE TO
FLOOR
EDGE
ANGLE

VERTICAL 
L2-1/2"x2-1/2"x1/4" 
x1'-1"

STL PIPE SLEEVE

SECTION A

A

CONN REF SCHED

STEEL BEAM 
REF PLAN

BFB AT EACH INTERSECTING 
BEAM REF 2/S 5-5  AND AT
LOCATIONS WHERE BEAM 
SPACING EXCEEDS 4'-0" OC
REF1/S-505.

2/S-505

ETV

1/S-504 3/S-511
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Kubala                 Engineers
F-23612

Ph: (800)248-3674
www.kubalaengineers.com

TX. REG. NO. F-23612
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11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

02/17/2025

2/17/2025 9:25:11 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
S

T
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

S-511

COMPOSITE FRAMING
DETAILS (CONT.)

02/17/2025 220023

Cy-Fair Independent School District
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

3/4" = 1'-0"11 TYPICAL MASONRY SUPPORT OVER OPENINGS GREATER THAN 8'-0"
3/4" = 1'-0"22 TYPICAL MASONRY SUPPORT OVER OPENINGS GREATER THAN 8'-0" 3/4" = 1'-0"33 TYPICAL SLAB EDGE DETAIL AT GUARDRAILS

AB

CDE
FGH

J

K
3/4" = 1'-0"44 REMOVABLE GUARDRAIL DETAIL

No. Description Date



STEEL DECK
REF PLAN

STEEL JOIST BRIDGING 
BY JOIST MANUFACTURER

BOD

REF PLAN

SLIP CONNECTION
REF CFMF MNFR

ROOFING
REF ARCH

GRID

EXTERIOR FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

REF ARCH

REF ARCH REF PLAN

REFER TO 
FOR TYP ROOF EDGE

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

ATTACH EA. STUD TO BOTTOM 
FLANGE OF Wx BEAM W/ FS12 
14 GA. FAST STRUT (BY 
CLARKDIETRICH)

5/S-508

3/S-508

PROVIDE BFB AT 
4'-0" OC. REF                 4/S-508

1/2"

STEEL DECK
REF PLAN

ROOFING
REF ARCH

EXTERIOR FINISH
REF ARCH

SLIP CONNECTION
REF CFMF MNFR

10 1/2"REF ARCH REF PLAN

GRID

REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

BOD

REF PLAN

ATTACH EA. STUD TO BOTTOM 
FLANGE OF Wx BEAM W/ FS12 
14 GA. FAST STRUT (BY 
CLARKDIETRICH)

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

5/S-508

REF            3/S-508

REF                AT BEAM 
LINES WITH H-LOADS 
NOTED ON PLANS, TYP.

8/S-508

PROVIDE BFB AT 
EACH INTERSECTING 
JOIST (5'-0" OC MAX) 
REF                 4/S-508

1/2"

JOIST EXTENSION
REF                  14/S-508

STEEL DECK
REF PLAN

ROOFING
REF ARCH

ARCH FINISH
REF ARCH

SLIP CONNECTION
REF CFMF MNFR

10 1/2"REF ARCH REF PLAN

GRID

REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

BOD

REF PLAN

ATTACH EA. STUD TO BOTTOM 
FLANGE OF Wx BEAM W/ FS12 
14 GA. FAST STRUT (BY 
CLARKDIETRICH)

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

5/S-508

REF            3/S-508

CONN REF SCHED

PROVIDE BFB AT EACH 
INTERSECTING BEAM 
(5'-0" OC MAX)
REF 4/S-508

1/2"

STEEL DECK
REF PLAN

BOD

REF PLAN

SLIP CONNECTION
REF CFMF MNFR

ROOFING
REF ARCH

GRID

ARCH FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

REF ARCH

REF ARCH REF PLAN

REFER TO 
FOR TYP ROOF EDGE

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

ATTACH EA. STUD TO BOTTOM 
FLANGE OF Wx BEAM W/ FS12 
14 GA. FAST STRUT (BY 
CLARKDIETRICH)

5/S-508

3/S-508

PROVIDE BFB AT 
4'-0" OC. REF                 4/S-508

1/2"

GRID

3/16
TYP

MTL DECK
REF PLAN

STL BEAM
REF PLAN

C4X5.4 AT 1'-0" FROM PARALLEL BEAMS AND 
IN BETWEEN 4'-0" CONNECTED TO 3/8" 
STIFFENER PLATE AT EA END

BENT PL 1/4" THICK x 
0'-7" TALL VERT x AS 
REQ'D

3/16 3-12

L5x5x5/16" (GALV) W/ 9/16" 
DIA HOLE AT 2'-0" OC IN 
VERT. LEG.

GRID

TOS EL

REF PLAN

STL BEAM
REF PLAN

1"

IF NEEDED VERT. WOOD 
REF ARCH

L6X4X3/8" (GALV.)

3/16 3-12

3/16 3-12ANGLE TO
CHANNEL

BENT PL 1/4" THICK x 0'-7" 
TALL VERT x AS REQ'D
OR EQUIV. ANGLE

L5x5x5/16" (GALV) W/ 9/16" 
DIA HOLE AT 2'-0" OC IN 
VERT. LEG.

IF NEEDED VERT. WOOD 
REF ARCH

L6X4X3/8" (GALV.)

3/16 3-12

3/16 3-12

3/16 3-12ANGLE TO
JOIST

3/16 3-12

STL JOIST MANUF TO DESIGN JST 
FOR FOR CONC LOAD AT EXTERIOR 
FINISH LOCATION.  REF PLAN.

PL 3/8" x4" (PROVIDE TOP 
CHORD STRENGTHENING 
ANGLE FOR JST CONDITION 
PER WHERE PLATE IS NOT 
AT JOIST TOP CHORD PANEL 
POINT)

STL JST OR STL BEAM 
REF PLAN

REF                AT EACH INTERSECTING 
JOIST (5'- 0" OC MAX), TYP

1"

W/ ARCH

REF PLAN
GC COORD

W/ ARCH

REF PLAN
GC COORD

REF               AT BEAM / 
GRID LINES WITH H-
LOADS.  REF PLAN FOR 
H-LOAD LOCATIONS.

NOTE: JOIST ENGINEER TO DESIGN 
JOISTS FOR ADDITIONAL DEAD LOAD 
ASSOCIATED WITH VENEER AND WALL 
SYSTEM FOR TOTAL HEIGHT OF WALL 
SUPPORTED ABOVE. ASSUME THE 
FOLLOWING DEAD LOADS (TYP):
MASONRY DEAD LOAD = 40 PSF
CFMF WALL SYSTEM = 15 PSF
NON-MASONRY VENEER = 5 PSF 

3/16 3-12

TOS EL

REF PLAN

4/S-508

8/S-508

1/4 3-12

1/4 3-12

BLDG LINE

GRID

JOIST REF PLAN
PL 3/8" x 4" (PROVIDE TOP 
CHORD STRENGTHENING 
ANGLE PER                
WHERE PLATE IS NOT AT 
JOIST TOP CHORD PANEL 
POINT)

3/16
TYP

MTL DECK
REF PLAN

STL BEAM
REF PLAN

C4X5.4 AT 1'-0" FROM 
PARALLEL BEAMS 
ANDIN BETWEEN 4'-0" 
CONNECTED TO
3/8" STIFFENER PLATE 
AT EA END

BENT PL 1/4" THICK x 
0'-6" TALL VERT x AS 
REQ'D
OR EQUIV. ANGLE

3/16

3/16
TYP

L5x5x5/16" (GALV) W/ 9/16" 
DIA HOLE AT 2'-0" OC IN 
VERT. LEG.

GRID

TOS EL

REF PLAN

BY DESIGN
AS REQD

MTL DECK
REF PLAN

STL BEAM
REF PLAN

BENT PL 1/4" THICK x 
0'-6" TALL VERT x AS 
REQ'D
OR EQUIV ANGLE

3/16

L5x5x5/16" (GALV) W/ 
9/16" DIA HOLE AT 
2'-0" OC IN VERT. 
LEG.

L4X4X1/4

W/ ARCH

REF PLAN
GC COORD

W/ ARCH

REF PLAN
GC COORD

REF               AT BEAM / GRID 
LINES WITH H-LOADS.  REF 
PLAN FOR H-LOAD 
LOCATIONS.

IF NEEDED VERT. 
WOOD REF ARCH

IF NEEDED VERT. 
WOOD REF ARCH

NOTE:
REF TO PLANS FOR ROOF SLOPES

NOTE: JOIST ENGINEER TO DESIGN 
JOISTS FOR ADDITIONAL DEAD LOAD 
ASSOCIATED WITH VENEER AND WALL 
SYSTEM FOR TOTAL HEIGHT OF WALL 
SUPPORTED ABOVE. ASSUME THE 
FOLLOWING DEAD LOADS (TYP):
MASONRY DEAD LOAD = 40 PSF
CFMF WALL SYSTEM = 15 PSF
NON-MASONRY VENEER = 5 PSF 

TOS EL

REF PLAN

8/S-508

4/S-507

REF                AT EACH INTERSECTING 
JOIST (5'- 0" OC MAX), TYP

4/S-508

CONT. PL. 1/4" THICK x  
AS REQ'D

CONT. PL. 1/4" THICK x  
AS REQ'D

1/2"

1"

3/16 2-6

1/2"

1"

3/16 2-6

3/16 3-12
TYP 3/16 3-12

TYP

ETV ETV

C6x8.2 TO MATCH VERTICAL C6 LOCATIONS

PL 3/8"x6"x0'-6" (NOTE 3)

NOTE:
FOR OPENINGS LESS THAN 8'-0" REF 
LOOSE LINTEL SCHED 

NOTES:
1. LOCATE FIRST VERT CHANNEL AT 6" MAX FROM
    EACH END OF OPENING AND EACH SIDE OF COLUMN
    FACE.
2. LOWER END OF THE DIAGONAL ANGLE SHALL BE
    PLACED LESS THAN 6" ABOVE THE TUBE. RAISE THIS
    END UP ONLY TO AVOID CONFLICTING WITH THE
    CEILING.
3. PROVIDE JOIST TOP CHORD STRENGTHENING
    BRACING WHERE PLATE IS NOT AT JOIST TOP
    CHORD PANEL POINT.

C6x13 AT 2'-8" OC INFILL WITH MTL 
STUDS REF NOTE 1

1/4"

BOTH
SIDES OF
C6 TO WF

3/16

L4x4x1/4 (L>9'-0") OR L3x3x1/4 (L<9'-0") 
TO MATCH VERT C6 LOCATIONS REF NOTE 2

STEEL DECK REF PLAN

BOD

REF PLAN

ROOFING REF ARCH

GRID

REF ARCH

REF ARCH REF PLAN

L6X6X3/8" OUTLOOK AT EA 
CHANNEL W/ L3X3X1/4" KICKER.

REF            FOR TYPICAL 
EDGE ANGLE DETAIL

1/4"

C6 TO
ANGLE
(3 SIDES)

EXTERIOR FINISH REF ARCH

BOS EL

REF ARCH

CEILING REF ARCH

1/2"
1/2"

HSS6x2x3/8" CONT ROLL AT 
ARCHES OR CURVES AS REQD TYP

BENT PL 3/8"x7" (VERT)x AS 
REQD (GALV) ROLL AT ARCHES 
OR CURVES AS REQD

1/4" 3@12

1/4" 3@12BTWN
BENT PL

AND HSS

REF                FOR TYPICAL 
ROOF EDGE.

3/16
TYP

PL 3/8 x AS REQ'D x 0'-5"

1 
1/

2"

1/4"

ANGLE
TO C6

(3 SIDES)

1/4"
BTWN C6
AND HSS

3/16"

PL TO C6 &
ANGLE (4
SIDES)

3/16"

3/16" BTWN C6
AND ANGLE
(4 SIDES)

C6x8.2 TO MATCH VERTICAL C6 LOCATIONS

CONT L4X4X3/8" ALONG JOIST 
PANEL POINT W/ 3/8" PL AT 
EACH DIAGONAL BRACING

C6x13 AT 2'-8" OC INFILL W/ MTL STUDS REF NOTE 1

1/4"

BOTH
SIDES OF
C6 TO WF

L4x4x1/4 (L>9'-0") OR L3x3x1/4 (L<9'-0") 
TO MATCH VERT C6 LOCATIONS REF NOTE 2

STEEL DECK REF PLAN

BOD

REF PLAN

ROOFING REF ARCH

GRID
REF ARCH

REF ARCH REF PLAN

L6X6X3/8" OUTLOOK AT EA C6
W/ L3X3X1/4" KICKER.

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

1/4"

C6 TO
ANGLE
(3 SIDES)

EXTERIOR FINISH REF ARCH

CEILING REF ARCH

1/2"
1/2"

HSS6x2x3/8" CONT ROLL AT 
ARCHES OR CURVES AS REQD TYP

BENT PL 3/8"x7" (VERT)x AS 
REQD (GALV) ROLL AT ARCHES 
OR CURVES AS REQD

1/4" 3@12

1/4" 3@12BTWN
BENT PL

AND HSS

REF                FOR 
TYPICAL ROOF EDGE.

3/16
TYP

PL 3/8 x AS REQ'D x 0'-5"

1 
1/

2"

1/4"

ANGLE
TO C6

(3 SIDES)

1/4"
BTWN C6
AND HSS

3/16"

PL TO C6 &
ANGLE (4
SIDES)

3/16"

3/16" BTWN C6
AND ANGLE
(4 SIDES)

REF                AT BEAM LINES 
WITH H-LOADS NOTED ON 
PLANS, TYP.

JOIST EXTENSION
REF                  

BOS EL

REF ARCH

1/2" MAX

5/S-508

3/S-508

5/S-508

3/S-508

8/S-508

PL6X6X3/8 AT EA C6

PL6X6X3/8 AT EA C6

5/S-508

3/S-508

5/S-508

3/S-508

ETV ETV

C6x8.2 TO MATCH VERTICAL C6 LOCATIONS

PL 3/8"x6"x0'-6" (NOTE 3)

NOTE:
FOR OPENINGS LESS THAN 8'-0" REF 
LOOSE LINTEL SCHED 

NOTES:
1. LOCATE FIRST VERT CHANNEL AT 6" MAX FROM
    EACH END OF OPENING AND EACH SIDE OF COLUMN
    FACE.
2. LOWER END OF THE DIAGONAL ANGLE SHALL BE
    PLACED LESS THAN 6" ABOVE THE TUBE. RAISE THIS
    END UP ONLY TO AVOID CONFLICTING WITH THE
    CEILING.

C6x13 AT 2'-8" OC INFILL WITH MTL 
STUDS REF NOTE 1

1/4"

BOTH
SIDES OF
C6 TO WF

3/16

L4x4x1/4 (L>9'-0") OR L3x3x1/4 (L<9'-0") 
TO MATCH VERT C6 LOCATIONS REF NOTE 2

STEEL DECK REF PLAN

BOD

REF PLAN

ROOFING REF ARCH

GRID

REF ARCH

REF ARCH REF PLAN

L6X6X3/8" OUTLOOK AT EA 
CHANNEL W/ L3X3X1/4" KICKER.

REF                FOR TYPICAL 
EDGE ANGLE DETAIL

1/4"

C6 TO
ANGLE
(3 SIDES)

EXTERIOR FINISH REF ARCH

CEILING REF ARCH

1/2"
1/2"

HSS6x2x3/8" CONT ROLL AT 
ARCHES OR CURVES AS REQD TYP

BENT PL 3/8"x7" (VERT)x AS 
REQD (GALV) ROLL AT ARCHES 
OR CURVES AS REQD

1/4" 3@12

1/4" 3@12BTWN
BENT PL

AND HSS

REF                FOR TYPICAL 
ROOF EDGE.

3/16
TYP

PL 3/8 x AS REQ'D x 0'-5"

1 
1/

2"

1/4"

ANGLE
TO C6

(3 SIDES)

1/4"
BTWN C6
AND HSS

3/16"

3/16" BTWN C6
AND ANGLE
(4 SIDES)

C6x8.2 TO MATCH VERTICAL C6 LOCATIONS

CONT L4X4X3/8" W/ 3/8" PL AT 
EACH DIAGONAL BRACING

C6x13 AT 2'-8" OC INFILL W/ MTL STUDS REF NOTE 1

1/4"

BOTH
SIDES OF
C6 TO WF

L4x4x1/4 (L>9'-0") OR L3x3x1/4 (L<9'-0") 
TO MATCH VERT C6 LOCATIONS REF NOTE 2

STEEL DECK REF PLAN

BOD

REF PLAN

ROOFING REF ARCH

GRID
REF ARCH

REF ARCH REF PLAN

L6X6X3/8" OUTLOOK AT EA C6
W/ L3X3X1/4" KICKER.

REF               FOR 
TYPICAL EDGE ANGLE 
DETAIL

1/4"

C6 TO
ANGLE
(3 SIDES)

EXTERIOR FINISH REF ARCH

CEILING REF ARCH

1/2"
1/2"

HSS6x2x3/8" CONT ROLL AT 
ARCHES OR CURVES AS REQD TYP

BENT PL 3/8"x7" (VERT)x AS 
REQD (GALV) ROLL AT ARCHES 
OR CURVES AS REQD

1/4" 3@12

1/4" 3@12BTWN
BENT PL

AND HSS

REF                FOR 
TYPICAL ROOF EDGE.

3/16
TYP

PL 3/8 x AS REQ'D x 0'-5"

1/4"

ANGLE
TO C6

(3 SIDES)

1/4"
BTWN C6
AND HSS

3/16"

3/16" BTWN C6
AND ANGLE
(4 SIDES)

JOIST EXTENSION
REF                  

1/2" MAX

3/16"

PL TO C6 &
ANGLE (4
SIDES)

PL6X6X3/8 AT EA C6

3/16"

PL TO C6 &
ANGLE (4
SIDES)

PL6X6X3/8 AT EA C6

BOS EL

REF ARCH

BOS EL

REF ARCH

1 
1/

2"
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3/4" = 1'-0"11 TYPICAL ROOF SECTION
3/4" = 1'-0"22 TYPICAL ROOF SECTION

DISCIPLINE

CIVIL
BROOKS & SPARKS
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T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300
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BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

3/4" = 1'-0"33 TYPICAL ROOF SECTION
3/4" = 1'-0"44 TYPICAL ROOF SECTION

3/4" = 1'-0"77 TYP. EXTERIOR FINISH SUPPORT AT HIGH/LOW ROOF TRANSITIONS
3/4" = 1'-0"88 TYP. METAL PANEL FINISH SUPPORT AT HIGH/LOW ROOF TRANSITIONS

3/4" = 1'-0"55 TYPICAL MASONRY SUPPORT OVER OPENINGS GREATER THAN 8'-0"
3/4" = 1'-0"66 TYPICAL MASONRY SUPPORT OVER OPENINGS GREATER THAN 8'-0"

AB

CDE
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J
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No. Description Date



STEEL DECK
REF PLAN

EXTERIOR CMU WALL (8" CMU MIN) 
REF ARCH FOR SIZE
REF SCHED FOR REINF.

EXTERIOR FINISH
REF ARCH

ROOFING
REF ARCH

GRID

BOD

REF PLAN

REF ARCH REF PLAN

REF ARCH

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

5/S-508

REF            3/S-508

REF DETAIL 

PROVIDE BFB AT 
4'-0" OC. REF                 4/S-508

8/S-402

1/2"

STEEL DECK
REF PLAN

EXTERIOR FINISH
REF ARCH

ROOFING
REF ARCH

JOIST EXTENSION
REF

GRID

REF ARCH REF PLAN

REF ARCH

BOD

REF PLAN

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

5/S-508

REF            3/S-508

14/S-508

PROVIDE BFB AT 
EACH INTERSECTING 
JOIST. REF                           4/S-508

REF DETAIL 8/S-402

EXTERIOR CMU WALL (8" CMU MIN) 
REF ARCH FOR SIZE
REF SCHED FOR REINF.

1" COMPRESSIBLE 
JOINT FILLER

1/2"

STEEL DECK
REF PLAN

ROOFING
REF ARCH

L2X2X1/4 @ EA.
FACE OF WEB

1" COMPRESSIBLE 
JOINT FILLER

CONT BOND 
BEAM W/ (2) 
CONT #5

GRID

REF ARCH REF PLAN

REF ARCH

BOD

REF PLAN

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

REF            

EXTERIOR FINISH
REF ARCH

PROVIDE BFB AT 
EACH INTERSECTING 
BEAM. REF                           

REF DETAIL 

EXTERIOR CMU WALL (8" CMU MIN) 
REF ARCH FOR SIZE
REF SCHED FOR REINF.

REF 8/S-507 AT BEAM
LINES WITH H-LOADS
NOTED ON PLANS

5/S-508

3/S-508

4/S-508

STEEL DECK
REF PLAN

ARCH FINISH
REF ARCH

CONT BOND 
BEAM W/ (2) 
CONT #5

ROOFING
REF ARCH

GRID

HSS2 1 /2X2 1/2X1/4
(WELDED TO COLUMN)

REF ARCH

BOD

REF PLAN

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

REF            

REFER TO      

PROVIDE BFB
AT 4'-0" OC MAX.
REF                           

1" COMPRESSIBLE 
JOINT FILLER

REF DETAIL 

EXTERIOR CMU WALL (8" CMU MIN) 
REF ARCH FOR SIZE
REF SCHED FOR REINF.

1/2"

5/S-508

3/S-508

4/S-508

STEEL DECK
REF PLAN

EXTERIOR FINISH
REF ARCH

ROOFING
REF ARCH

HSS2-1/2X2-1/2X5/16 (LLV)
W/ 1/4" CAP PL
(WELDED TO COLUMN
ALL AROUND)

STEEL COLUMN
REF PLAN

GRID

RE: ARCH

1/2"

7 1/2" RE: PLAN

BOD

REF PLAN

CONT BOND 
BEAM W/ (2) 
CONT #5

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

REF            

1" COMPRESSIBLE 
JOINT FILLER

REF DETAIL 

EXTERIOR CMU WALL (8" CMU MIN) 
REF ARCH FOR SIZE
REF SCHED FOR REINF.

5/S-508

3/S-508

STEEL DECK
REF PLAN

ROOFING
REF ARCH

HSS4X2X5/16 (LLV)
(WELDED TO COLUMN 
ALL AROUND)

STEEL COLUMN
REF PLAN

STEEL BEAM,
REF PLAN

BOND BEAM 
W/ (2) CONT #5

REF ARCH REF PLAN

BOD

REF PLAN

GRID

REF ARCH

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

REF            

EXTERIOR FINISH
REF ARCH

REF DETAIL  
EXTERIOR CMU WALL (8" CMU MIN) 
REF ARCH FOR SIZE
REF SCHED FOR REINF.

PROVIDE BFB AT 
4'-0" OC. REF                 

1/2"

5/S-508

3/S-508

4/S-508
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3/4" = 1'-0"11 ROOF SECTION
3/4" = 1'-0"22 ROOF SECTION

3/4" = 1'-0"33 ROOF SECTION
3/4" = 1'-0"44 ROOF SECTION

3/4" = 1'-0"55 ROOF SECTION
3/4" = 1'-0"66 ROOF SECTION
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GRID

PLAN.

REF

EXT VENEER
REF ARCH

STOREFRONT
REF ARCH, TYP

STEEL TUBE
REF PLAN

METAL STUD
REF ARCH

3/8" ANGLE OR BENT PL 
AS REQUIRED (GALV)

PROVIDE STUB-OUT CONNECTIONS 
PER              ,               , AND
AT EACH END OF TUBE

7/S-501

1 
1/

2"

8/S-501 7/S-502

REF ARCH

MAX
1/2"

TOS ELEV

REF PLAN

HSS TUBE STEEL TO BE SHIFTED AND USED AT 
GENERAL CONTRACTORS DISCRETION TO 
SUPPORT HYDRONIC AND FIRE SPRINKLER LINES 
AS REQD 

H20/HYDRONIC PIPES FOR 
FIRE RISER ROOM AND/OR 
HVAC USE

NOTE:

1.   IF MORE HSS BEAMS ARE NEEDED THAN THOSE
      SHOWN CONTRACTOR SHALL CARRY THE COST OF
      THE ADDED HSS BEAMS AS REQD FOR THEIR FIRE
      RISER/SPRINKLER DESIGN

INDICATES A GENEREL TRAPEZE SUPPORT SYSTEM 
TO SUPPORT PIPES OFF OF HSS BEAMS PROVIDED. 
DESIGN OF TRAPEZE/SUPPORT SYSTEM SHALL BE 
BY HVAC CONTRACTOR AND FIRE SPRINKLER 
DESIGNER

8" 8"

CONNECT DECK TO ANGLES @ EA. 
FLUTE
SEE CONNECTION SCHEDULE FOR 
ADDL INFO

PL 1/4" x 5" x 16"
@ SPLICE LOCATIONS

(2) - L5x3x1/4 CONT (LLH) BTWN 
JOISTS COPE VERT LEG @ JOISTS

JOIST CL

ETV

ETV

FASTEN STEEL DECK TO HSS
REF ROOF PLAN 
ATTACHMENT PLAN

A

NOTE:

1.   REFER TO PLAN FOR COLLECTOR LOACTIONS AND SIZES.

SEC-A

A
MTL ROOF DECK
REF PLAN

DIAPHRAGM COLLECTOR
REF NOTES FOR SIZE

NOTCH WT
WEB AT 
JOISTS

2" CLR

STL COL 
REF PLAN

STL BEAM 
REF PLAN

1/4" CAP PL

1" DIA BOLT IN 3" VERT SLOTTED 
HOLE HAND TIGHTEN BOLT AND 
BACK OFF 1/4 TURN TACK WELD NUT 
TO BOLT

GRID

1/4

ANGLES TO
STL BM
ABOVE, TYP

L7x4x3/8 (LLV) x AS REQ'D 
(8" MIN) EACH SIDE OF COL

2 
3/

4"
G

A
P

1 
1/

2"

PROVIDE BFB 
FOR STEEL BEAM. 
REF 4/S-507

STL COL REF PLAN

HSS4X4X1/4" IN 
BETWEEN BEAMS

1/4" CAP PLATE

1" DIA BOLT IN 3" VERT 
SLOTTED HOLE HAND 
TIGHTEN BOLT AND BACK 
OFF 1/4 TURN TACK 
WELD NUT TO BOLT

GRID

3/16

ANGLE TO
STL BM
ABOVE, TYP

L7x4x3/8 x0'-8" (LLV) EA 
SIDE OF COL

2 
3/

4"G
A

P
1 

1/
2"

3/16
TYP

STL COL REF PLAN

1/4" CAP PLATE

1" DIA BOLT IN 3" VERT 
SLOTTED HOLE HAND 
TIGHTEN BOLT AND BACK 
OFF 1/4 TURN TACK 
WELD NUT TO BOLT

GRID

1/4

ANGLES
TO STL BM

ABOVE,
TYP

L7x4x3/8 (LLV) x AS 
REQ'D (8" MIN) EACH 
SIDE OF COL

2 
3/

4"
G

A
P

1 
1/

2"

PROVIDE BFB AT 
COLUMN.  REF 4/S-507                 

HSS COLUMN BETWEEN ROOF BEAMS

HSS COLUMN CONFLICTS 
WITH STEEL BEAM ABOVE

S
E

C
T 

A

SECTION A

4/S-508

4/S-508

STL COL REF 
PLAN

L6x3 1/2x3/8 AS REQD  
ON ALL FOUR SIDES OF 
VERTICAL TUBE DO NOT WELD 
ANGLES TO THE VERTICAL TUBE

HSS4x4x1/4 BETWEEN 
BEAMS

3/16
TYP3/16

GRID

REF PLAN

1 
1/

2"
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3/4" = 1'-0"11 HSS HEADER DETAIL
3/4" = 1'-0"22 FIRE/SPRINKLER SUPPORT

3/4" = 1'-0"33 TYPICAL DETAIL
3/4" = 1'-0"44 DIAPHRAGM COLLECTOR PERP TO JOISTS
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GRIDEX.

SEE PLAN

REF ARCH

SEE PLAN

ARCH

REF

ROOF BOD ELEV.

SEE PLAN

SECOND FLOOR BOD ELEV.

SEE PLAN

1"
 E

J

EXISTING ROOF BOD ELEV.

FIELD VERIFY

1 
1/

2"

STEEL DECK
REF PLAN

SLIP CONNECTION
REF CFMF MNFR

ROOFING
REF ARCH

EXTERIOR FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

REFER TO 
FOR TYP ROOF EDGE

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

ATTACH EA. STUD TO 
BOTTOM FLANGE OF 
Wx BEAM W/ FS12 14 
GA. FAST STRUT (BY 
CLARKDIETRICH)

5/S-508

3/S-508

CMU WALL REF 
SCHED FOR REINF

REF                1/S-504

DEFORMED BAR 
ANCHORS TO MATCH 
CMU WALL VERTICAL 
REINFORCING

STL BEAM 
REF PLANBFB AT 4'-0" OC

REF   .1/S-505

STEEL BEAM 
REF PLAN

REF TYP CONC CURB 
DETAIL                   11/S-510

COMPOSITE MTL 
DECK REF PLAN

HSS TUBE
REF PLAN

S-502
1

EXISTING 
FRAMING TO 
REMAIN
REF PLAN

S-402
8

GRIDEX.

SEE PLAN

REF ARCH

SEE PLAN

ARCH

REF

ROOF BOD ELEV.

SEE PLAN

1"
 E

J

EXISTING ROOF BOD ELEV.

FIELD VERIFY

1 
1/

2"

STEEL DECK
REF PLAN

ROOFING
REF ARCH

REF                AT BEAM 
LINES WITH H-LOADS 
NOTED ON PLANS, TYP.

8/S-508

SLIP CONNECTION
REF CFMF MNFR

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

5/S-508

REF            3/S-508

JOIST EXTENSION
REF                  14/S-508

PROVIDE BFB AT 
EACH INTERSECTING 
JOIST (5'-0" OC MAX) 
REF                 4/S-508

HSS TUBE
REF PLAN

S-502
1

EXISTING 
FRAMING TO 
REMAIN
REF PLAN

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

EXTERIOR FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

ATTACH EA. STUD TO 
BOTTOM FLANGE OF 
Wx BEAM W/ FS12 14 
GA. FAST STRUT (BY 
CLARKDIETRICH)

GRIDEX.

SEE PLAN

REF ARCH

SEE PLAN

ARCH

REF

ROOF BOD ELEV.

SEE PLAN

1"
 E

J

EXISTING ROOF BOD ELEV.

FIELD VERIFY

1 
1/

2"

STEEL DECK
REF PLAN

ROOFING
REF ARCH

SLIP CONNECTION
REF CFMF MNFR

REF            FOR 
TYPICAL EDGE ANGLE 
DETAIL

5/S-508

REF            3/S-508

JOIST EXTENSION
REF                  14/S-508

PROVIDE BFB AT 
EACH INTERSECTING 
JOIST (5'-0" OC MAX) 
REF                 4/S-508

HSS TUBE
REF PLAN

S-502
1

EXISTING 
FRAMING TO 
REMAIN
REF PLAN

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

EXTERIOR FINISH
REF ARCH

6" (xxG) MTL STUD
@16 " OC (MAX)
REF ARCH

ATTACH EA. STUD TO 
BOTTOM FLANGE OF 
Wx BEAM W/ FS12 14 
GA. FAST STRUT (BY 
CLARKDIETRICH)
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K3/4" = 1'-0"11 ORCHESTRA ADDITION - HIGH-LOW AT MEZZANINE
3/4" = 1'-0"22 ORCHESTRA ADDITION - HIGH-LOW

3/4" = 1'-0"33 ORCHESTRA ADDITION - HIGH-LOW

No. Description Date



EXISTING JOIST

L2x2x1/4 BETWEEN
TOP CHORDS

L1 1/2x1 1/2x1/4 X-BRACING

NEW MECHANICAL UNIT

NOTES:

1.   PROVIDE BETWEEN FIVE JOISTS MINIMUM.

2.   PROVIDE TWO ROWS OF BRIDGING ONE AT EACH END OF UNIT. 

3.   PROVIDE AT THE RTU UNITS ON EXISTING ROOF COORDINATE WITH MECHANICAL DRAWINGS.

S
E

C
TI

O
N

SECTION

NEW MECHANICAL UNIT

EXIST JOIST TO
BE REINFORCED

NEW L2x2x5/16" CONT. 
ALONG EACH TOP CHORD 
ANGLE (TYP.)

L2x2x1/4 EA SIDE 
OF EA WEB
MEMBER AS
SHOWN

EXIST STL JOIST
REF PLAN

NOTE:  
1. REINF JOIST PRIOR TO 

PLACEMENT OF NEW RTU

ROOF TOP UNIT SUPPORT FRAMING PLAN

L3x3x1/4 L4x4x1/4 @ 48" OC
OUTLINE
OF RTU CURB

EXISTING 
STRUCTURAL
ROOF MEMBERS

OUTLINE
OF RTU CURB

L3x3x1/4

OPENING
REF XXXXX

L4x4x1/4

CURB SUPPORT
FRAMING

ROOF JOISTS

L4x4x1/4

ROOF TOP UNIT SUPPORT FRAMING

TYP JOIST REINF.

TYP. Wx BEAM REINF

EXISTING Wx BEAM WHICH WILL 
SUPPORT NEW RTU LOADING OR 
OTHER EQUIP.
(GC COORD. WITH MEP FOR RTU 
LOCATIONS AND/OR PLUMBING / 
PIPING LOCATIONS (TYP.)

GC SHALL PROVIDE NEW BEAM REINF. OF W8x28 
BEAM STITCH WELDED TO BOTTOM OF ORIGINAL 
BEAM.  THE W8x28 BEAM MUST EXTEND 90% OF THE 
SPAN OF THE BEAM ABOVE.  GC SHALL STITCH WELD 
THE NEW BEAM TO THE UNDERSIDE OF THE ORIGINAL 
WITH A 3" ON 12" X 5/16' FILLET STITCH WELD WITH 6" 
CONTINUOUS EACH EDGE AT EACH END. 

GC SHALL PROVIDE 3/16" THICK x 5" WIDE STEEL 
PLATE (GRADE 36) RUNNING CONT. ALONG JOIST 
BOTTOM CHORD. 
PLATE TO BE STITCH WELDED TO BOTTOM CHORD 
ANGLES WITH 3" ON 12" x MAX. ALLOWED FILLET 
STITCH WELD (TYP.)

GC TO REINF ALL TOP CHORDS WITH ADDED 
CONT. L2x2x5/16. 
PROVIDE 3" ON 12" FILLET STITCH WELD ALONG 
EACH CONT. EDGE (TYP.)

GC TO PROVIDE L2x2x1/4 EA. SIDE OF ALL 
ORIGINAL WEB MEMBERS (ALL WEB MEMBERS) 

GRID

NOTE: 
1. GC TO COORDINATE LOCATIONS WITH ARCH/MEP DRAWINGS.

EXISTING STEEL 
ROOF JOISTS

EXISTING FRAMING AROUND ROOF OPENING 
(F.V.) IF NOT PRESENT, PLACE NEW L4x4x3/8 
EA SIDE OF OPENING 

NEW ROOF DECK, MATCH EXISTING DECK SIZE 
AND GAUGE. AS A MINIMUM PROVIDE 1.5" WIDE 
RIB 20GA (GALV) SPAN IN DIRECTION INDICATED

EXISTING ROOF OPENING

NEW L4x4x3/8 ACROSS 
OPENING

PLAN VIEW
SCHEMATIC FRAMING AT ROOFTOP UNITS

GC TO COORDINATE THE SIZE AND 
LOCATION WITH MEP/ARCH DRAWINGS

 
 

6"

M
A

X

 
 

6'
-0

"

SECTION VIEW

INFILL OF EXITING ROOF OPENING

NEW 1 1/2" TYPE B 22GA.
GALV. ROOF DECK

L2 1/2x2 1/2x1/4
ALL AROUND WELD
TO EXISTING OPENING
ANGLE

REF ARCH FOR RE-ROOFING
REQUIREMENTS (TYP.)

TYP

L 4X4X3/8 IF EXISTING FRAMING 
NOT PRESENT
- TYPICAL

S
E

C
TI

O
N

EXISTING STEEL 
ROOF JOISTS

NEW L 6X6X3/8

NEW ROOF OPENING
REF MEP/ARCH

NEW L4X4X3/8 

PLAN VIEW
GC TO COORDINATE THE NUMBER, SIZE AND 

LOCATION WITH MEP/ARCH DRAWINGS

15
'-0

" 
M

A
X

MAX

 8'-0"

OPEN

TY
P

 6"

TYP
 6"

NEW OPENING IN EXISTING ROOF

EXISTING JOIST

L 4x4x3/8 EA
SIDE OF OPENING

EXISTING DECK
AND TOPPING

L 3x3x1/4 TO
FRAME OPENING

TYP
NOTE:
1. GC TO COORDINATE THE 
SIZE, NUMBER AND LOCATION 
OF ALL OPENINGS WITH MEP 
AND ARCH DWGS.

1.   ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
      OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
      EXISTING CONDITIONS. CONTRACTOR IS TO NOTIFY ENGINEER OF QUESTIONABLE EXISTING STRUCTURAL COMPONENTS (MASONRY WALLS, STEEL BEAMS AND 
      LINTELS, EXPOSED FOUNDATIONS, ETC.) AND FRAMING CONNECTIONS WHEN ENCOUNTERED.

2.   GRIDLINES ARE SHOWN ON THE STRUCTURAL DRAWINGS AND THESE REFLECT ASSUMED ARCHITECTURAL AND STRUCTURAL DIMENSIONS.  IN MOST CASES, 
      GRID LINES COINCIDE WITH EXISTING COLUMN AND PILASTER CENTERLINES.  IF ACTUAL FIELD DIMENSIONS VARY, NOTIFY ARCHITECT OR ENGINEER.

3.   CONTRACTOR TO VERIFY EXACT LOCATION OF ALL EXISTING STRUCTURAL COMPONENTS THAT WILL BE CONNECTED TO NEW FRAMING PRIOR TO STEEL 
      FABRICATION.  IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL EXISTING DIMENSIONS AND COORDINATE THESE DIMENSIONS WITH THE STEEL 
      FABRICATOR PRIOR TO STEEL FABRICATION TO ENSURE ARCHITECTURAL AND STRUCTURAL DESIGN CONCEPT.  CONTRACTOR SHALL NOTIFY ARCHITECT 
      AND/OR ENGINEER OF DISCREPANCIES.

4.   CONTRACTOR IS TO FURNISH ENGINEER A PROPOSED SEQUENCE OF EXISTING COMPONENT REMOVAL. METHODS OF SAW CUTTING, TEMPORARY SHORING 
      AND OTHER PERTINENT TASKS RELATING TO EXISTING COMPONENT REMOVAL ARE TO BE SUBMITTED TO THE ARCHITECT/ENGINEER FOR REVIEW AND TO 
      VERIFY THAT WORK IS IN GENERAL CONFORMANCE.

EXISTING STRUCTURE AND CONDITIONS:

1.   ALL EXISTING STRUCTURE SHOWN ON PLANS ARE BASED ON LIMITED EXISTING DRAWINGS / AS-BUILTS OF THE EXISTING BUILDING, IN-PERSON SITE 
      OBSERVATIONS, AND ASSUMED FRAMING BASED ON THE FLOOR PLAN LAYOUT AND MAY NOT BE ENTIRELY ACCURATE, COMPLETE, OR REPRESENTATIVE OF 
      EXISTING CONDITIONS.  THE GENERAL CONTRACTOR SHALL VERIFY THE LOCATION AND SIZE OF ALL STRUCTURAL MEMBERS SHOWN ON THE PLANS PRIOR TO 
      BEGINNING ANY DEMOLITION WORK.

2.   THE GC SHALL NOT DEMOLISH ANY WALLS, COLUMNS, FRAMING, OR OPENINGS THAT ARE NOT SHOWN AND NOTED TO BE DEMOLISHED ON THE STRUCTURAL 

      DEMO PLANS, REGARDLESS IF THESE ITEMS ARE SHOWN TO BE DEMOLISHED ON THE ARCHITECTURAL DEMO PLANS, WITHOUT STRUCTURAL EOR REVIEW & 

      APPROVAL.

3.   THE GC SHALL VERIFY THAT ANY WALL, MASONRY OR OTHERWISE, TO BE DEMOLISHED IS A NON-LOAD BEARING WALL PRIOR TO BEGINNING DEMOLITION. IF 
      WALL IS FOUND TO BE LOAD BEARING GC IS TO CONTACT THE ARCHITECT AND THE ENGINEER BEFORE PROCEEDING.

5.  THE GC SHALL SUBMIT PREDEMOLITION PHOTOGRAPHS OR VIDEOS SHOWING EXISTING CONDITIONS FOR ANY EXISTING WALLS OR NEW OPENINGS IN EXISTING 
      WALLS SCHEDULED TO BE DEMOLISHED FOR THE STRUCTURAL EOR'S REVIEW AND APPROVAL.  

6.   CARE SHOULD BE TAKEN DURING DEMOLITION TO AVOID DAMAGING ANY STRUCTURAL ELEMENTS THAT HAVE BEEN DESIGNATED TO REMAIN.

7.   STRUCTURAL EOR IS NOT RESPONSIBLE FOR THE DESIGN OF ANY TEMPORARY SHORING OR BRACING REQUIRED BETWEEN DEMOLITION AND THE
      INSTALLATION OF THE NEW STRUCTURE.

DEMOLITION NOTES:
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NO SCALE22 REINFORCING DETAIL AT NEW MECHANICAL UNITS

3/4" = 1'-0"11 TYPICAL ROOF TOP UNIT SUPPORT AT EXISTING ROOF

3/4" = 1'-0"33 TYPICAL INFILL DETAIL AT EXISTING MECH PENETRATION
3/4" = 1'-0"44 TYPICAL NEW ROOF PENETRATION / OPENING IN EXISTING
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INDICATES OWNER DESIRED METAL PANEL ROOF. 
GC TO COORDINATE WITH OWNER FOR DESIRED ROOF PANEL TYPE.  PANEL MUST CARRY THE 
FULL DEAD AND LIVE LOAD NOTED ON THE PLANS AT THE SPACING INDICATED (TYP.)  GC MUST 
COORDINATE WITH ALL MANUF. REQUIRED ATTACHMENS AND DETAILS TO ACHIEVE THE 
REQUIRED LOADS (TYP.)

INDICATES Wx COLUMN - SEE FOUNDATION 
PLAN FOR SIZE (TYP.)

BOD ELEV

REF PLAN

GRID

OWNER DESIRED FINISH.  FINISH MUST SPAN 4'-0" OC 
(WIND GIRT SPACING) AND CARRY THE REQUIRED WIND 
LOAD FOR THE BUILDING.  AT BASE OF WALL PROVIDE 
3"X3"X14GA. CONT. ANGLE BOLTED TO CONCRETE TO 
ATTACH WALL PANELS AT BASE OF WALL / BUILDING 
(TYP.)

INDICATES 9" TALL X 3" FLANGE X 16 GA. ZEE GIRTS ALONG 
FULL PERIMETER OF BUILDING TO ATTACH BUILDING 
EXTERIOR SKIN TO FRAME.  GC MUST COORD. AND ENSURE 
ALL ZEES LINE UP VERTICALLY TO ALLOW FOR A FLUSH 
PLANE OF ATTACHMENT FOR THE BUILDING FINISH (TOP TO 
BOTTOM, TYP.) 

NOTED OTHERWISE BY OWNER

1'-0" FROM CENTERLINE TO
EDGE OF ROOF, UNLESS

EXTEND METAL PANEL ROOF AS NEEDED TO COVER REQUIRED 
OVERHANG DUE TO WIND GIRT ZEE'S PASSING BY COLUMN 
(TYP.)

INDICATES L2 1/2' X 2 1/2" X 1/4" PLAN DIAGONAL BRACE AT EACH WALL ZEE GIRT.  EACH LOCATION SHALL HAVE A PLAN 
DIAGONAL BRACE EACH SIDE OF COLUMN ATTACHING BETWEEN COLUMN AND ZEE.  
CONNECITON AT ZEE SHALL BE BOLTED (2) - 1/2" DIAM BOLTS.  CONNECTIONAT COLUMN SHALL BE WELDED ALL AROUND 
WITH 3/16" FILLET WELD (TYP.)

INDICATES ROOF ZEE PURLIN COLD-FORM BRIDGING.  BRIDGING SHALL BE CONT. COLD-FORM 
STRAPPING X 2" WIDE X 16 GA. THICK.  STRAPPING SHALL RUN CONTINUOUS OVER AND 
BELOW EACH ZEE PURLIN, ALTERNATING AS SHOWN TO FORM X-BRIDGING IN EACH PURLIN 
BAY AS SHOWN.   AS STRAPPING PASSES TOP AND BOTTOM FLANGES, GC SHALL ATTACH 
STRAPPING TO PURLIN FLANGE
WITH (2) - #10-16 SELF TAPPING SCREWS WITH THIN WAFER HEAD (TYP.)

INDICATES ROOF ZEE PURLIN FRAMING - SEE PLAN FOR SIZE 
AND SPACING.  WHERE ZEE PASSES OVER INTERIOR BEAMS 
ZEE SHALL / MUST BE LAPPED TO ACHIEVE 4'-0" MIN OF 
OVERLAP (2'-0" ON EACH SIDE OF SUPPORT BEAM) 

GC TO PROVIDE EITHER: HSS8x2x1/4" OUTRIGGER OR 
C8x13.75 OUTRIGGER TO CATCH EA. END OF EA. ROOF 
EDGE CEE.  WELD OUTRIGGER TO FACE OF Wx COLUMN
WITH 1/4" FILLET WELD ALL AROUND (TYP.) 

CONNECT EDGE CEE TO STEEL OUTLOOK W/ # 12 SELF 
TAPPING SCREWS (6 SCREWS INTO EACH ANGLE LEG OF 
EACH COMPONENT, ONE ANGLE EACH SIDE OF 
CONNECITON, TYP.)

AT BEAM, STRAPPING MAY BE ATTACH WITH #12 SELF TAPPING 
SCREWS OR WITH POWDER ACTUATED FASTENERS (2) - 0.157" DIAM 
X 1 1/4" LONG WITH STEEL ATTACHMENT TIP (TYP.)

PLEASE NOTE: ZEE PURLINS WILL BE TILTED TO FOLLOW ROOF SLOPE.  GC 
SHALL ATTACH PURLINS DOWN TO EACH ROOF BEAM WITH (1) 6" x 6" x 14 GA. 
X 6" LONG COLD-FORM CLIP ANGLE.  ANGLE SHALL BE BOLTED TO TOP OF 
Wx BEAM WITH (2) - 1/2" DIAMETER THRU BOLTS AND SHALL BE ATTACHED 
TO EACH PURLIN WITH (6) - #10-16 SELF-TAPPING TEK SCREWS (TYP.)

INDICATES Wx ROOF BEAM - SEE PLAN FOR SIZE.  ROOF BEAM TO BE PUSHED UP TO BOTTOM OF ROOF DECK / 
METAL PANEL AS SHOWN.  BEAM SHALL BE TILTED ON AXIS AS SHOWN TO ALLOW ROOF PANEL TO RUN ACROSS 
THE TOP WITH FULL BEARING.  BEAM CONNECTION TO COLUMN SHALL BE TILTED AS SHOWN.  GC SHALL NIP ENDS 
OF STEEL CLIP ANGLES TO REMOVE CONFLICTS WITH COLUMN FLANGES  (TYP.)

COLUMN CAP PLATE TO 1" THICK.  WLED TO TOP OF 
COLUMN WITH 1/4" FILLET WELD ALL AROUND (TYP.)
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OF Wx TO CL OF FIRST ZEE1'-0" MAX DIST. FROM CL

SEE PLAN (4'-0" OC MAX)

INDICATES GIRDER BEAM / RAKER BEAM ALONG MAIN 
FRAME LINE - SEE PLAN FOR SIZE AND SCH FOR 
CONNECITON (TYP.)

INDICATES CEE 9" X 3" X 16 GA. MEMBER ALONG EDGE 
OF ROOF, TYP.  - GC TO FOLLOW BUILDING FINISH 
ATTACHMENT AND DETAILING REQUIREMENTS AT ROOF 
OVERHANGE AND WALL FINISH INTERSECTION (TYP.)

INDICATES OWNER DESIRED METAL PANEL ROOF. 
GC TO COORDINATE WITH OWNER FOR DESIRED ROOF PANEL TYPE.  PANEL MUST CARRY THE 
FULL DEAD AND LIVE LOAD NOTED ON THE PLANS AT THE SPACING INDICATED (TYP.)  GC MUST 
COORDINATE WITH ALL MANUF. REQUIRED ATTACHMENS AND DETAILS TO ACHIEVE THE 
REQUIRED LOADS (TYP.)

BOD ELEV

REF PLAN

GRID

OWNER DESIRED FINISH.  FINISH MUST SPAN 4'-0" OC 
(WIND GIRT SPACING) AND CARRY THE REQUIRED WIND 
LOAD FOR THE BUILDING.  AT BASE OF WALL PROVIDE 
3"X3"X14GA. CONT. ANGLE BOLTED TO CONCRETE TO 
ATTACH WALL PANELS AT BASE OF WALL / BUILDING 
(TYP.)

INDICATES 9" TALL X 3" FLANGE X 16 GA. ZEE GIRTS ALONG 
FULL PERIMETER OF BUILDING TO ATTACH BUILDING 
EXTERIOR SKIN TO FRAME.  GC MUST COORD. AND ENSURE 
ALL ZEES LINE UP VERTICALLY TO ALLOW FOR A FLUSH 
PLANE OF ATTACHMENT FOR THE BUILDING FINISH (TOP TO 
BOTTOM, TYP.) 

NOTED OTHERWISE BY OWNER

1'-0" FROM CENTERLINE TO
EDGE OF ROOF, UNLESS

EXTEND METAL PANEL ROOF AS NEEDED TO COVER REQUIRED 
OVERHANG DUE TO WIND GIRT ZEE'S PASSING BY COLUMN 
(TYP.)

INDICATES ROOF ZEE PURLIN COLD-FORM BRIDGING.  BRIDGING SHALL BE CONT. COLD-FORM 
STRAPPING X 2" WIDE X 16 GA. THICK.  STRAPPING SHALL RUN CONTINUOUS OVER AND 
BELOW EACH ZEE PURLIN, ALTERNATING AS SHOWN TO FORM X-BRIDGING IN EACH PURLIN 
BAY AS SHOWN.   AS STRAPPING PASSES TOP AND BOTTOM FLANGES, GC SHALL ATTACH 
STRAPPING TO PURLIN FLANGE
WITH (2) - #10-16 SELF TAPPING SCREWS WITH THIN WAFER HEAD (TYP.)

INDICATES ROOF ZEE PURLIN FRAMING - SEE PLAN FOR SIZE 
AND SPACING.  WHERE ZEE PASSES OVER INTERIOR BEAMS 
ZEE SHALL / MUST BE LAPPED TO ACHIEVE 4'-0" MIN OF 
OVERLAP (2'-0" ON EACH SIDE OF SUPPORT BEAM) 

AT BEAM, STRAPPING MAY BE ATTACH WITH #12 SELF TAPPING 
SCREWS OR WITH POWDER ACTUATED FASTENERS (2) - 0.157" DIAM 
X 1 1/4" LONG WITH STEEL ATTACHMENT TIP (TYP.)

PLEASE NOTE: ZEE PURLINS WILL BE TILTED TO FOLLOW ROOF 
SLOPE.  GC SHALL ATTACH PURLINS DOWN TO EACH ROOF 
BEAM WITH (1) 6" x 6" x 14 GA. X 6" LONG COLD-FORM CLIP 
ANGLE.  ANGLE SHALL BE BOLTED TO TOP OF Wx BEAM WITH 
(2) - 1/2" DIAMETER THRU BOLTS AND SHALL BE ATTACHED TO 
EACH PURLIN WITH (6) - #10-16 SELF-TAPPING TEK SCREWS 
(TYP.)

INDICATES Wx ROOF BEAM - SEE PLAN FOR SIZE.  ROOF BEAM TO BE PUSHED UP TO BOTTOM OF ROOF DECK / 
METAL PANEL AS SHOWN.  BEAM SHALL BE TILTED ON AXIS AS SHOWN TO ALLOW ROOF PANEL TO RUN ACROSS 
THE TOP WITH FULL BEARING.  BEAM CONNECTION TO COLUMN SHALL BE TILTED AS SHOWN.  GC SHALL NIP ENDS 
OF STEEL CLIP ANGLES TO REMOVE CONFLICTS WITH COLUMN FLANGES  (TYP.)

OF Wx TO CL OF FIRST ZEE1'-0" MAX DIST. FROM CL

SEE PLAN (4'-0" OC MAX)

AS REQ'D DUE TO ROOF SLOPE

INDICATES CEE 9" X 3" X 16 GA. MEMBER ALONG EDGE 
OF ROOF, TYP.  - GC TO FOLLOW BUILDING FINISH 
ATTACHMENT AND DETAILING REQUIREMENTS AT ROOF 
OVERHANGE AND WALL FINISH INTERSECTION (TYP.)

NOT SHOWN FOR CLARITY, BETWEEN ZEE'S PROVIDE 18 GA. 
BLOCKING CEE ATTACHED TO BEAM BELOW AND ROOF METAL 
PANEL ABOVE (TYP.)

BOD ELEV

REF PLAN

GRID

OWNER DESIRED FINISH.  FINISH MUST SPAN 4'-0" OC 
(WIND GIRT SPACING) AND CARRY THE REQUIRED WIND 
LOAD FOR THE BUILDING.  AT BASE OF WALL PROVIDE 
3"X3"X14GA. CONT. ANGLE BOLTED TO CONCRETE TO 
ATTACH WALL PANELS AT BASE OF WALL / BUILDING 
(TYP.)

INDICATES 9" TALL X 3" FLANGE X 16 GA. ZEE GIRTS ALONG 
FULL PERIMETER OF BUILDING TO ATTACH BUILDING 
EXTERIOR SKIN TO FRAME.  GC MUST COORD. AND ENSURE 
ALL ZEES LINE UP VERTICALLY TO ALLOW FOR A FLUSH 
PLANE OF ATTACHMENT FOR THE BUILDING FINISH (TOP TO 
BOTTOM, TYP.) 

EXTEND METAL PANEL ROOF AS NEEDED TO COVER REQUIRED 
OVERHANG DUE TO WIND GIRT ZEE'S PASSING BY COLUMN 
(TYP.)

INDICATES ROOF ZEE PURLIN COLD-FORM BRIDGING.  BRIDGING SHALL BE CONT. COLD-FORM STRAPPING X 2" WIDE X 16 GA. 
THICK.  STRAPPING SHALL RUN CONTINUOUS OVER AND BELOW EACH ZEE PURLIN, ALTERNATING AS SHOWN TO FORM X-
BRIDGING IN EACH PURLIN BAY AS SHOWN.   AS STRAPPING PASSES TOP AND BOTTOM FLANGES, GC SHALL ATTACH 
STRAPPING TO PURLIN FLANGE
WITH (2) - #10-16 SELF TAPPING SCREWS WITH THIN WAFER HEAD (TYP.)

INDICATES ROOF ZEE PURLIN FRAMING - SEE PLAN FOR SIZE AND SPACING.  WHERE 
ZEE PASSES OVER INTERIOR BEAMS ZEE SHALL / MUST BE LAPPED TO ACHIEVE 4'-0" 
MIN OF OVERLAP (2'-0" ON EACH SIDE OF SUPPORT BEAM) 

CONNECT EDGE CEE TO EACH END OF EACH 9"ZEE W/ # 
10-16 SELF TAPPING SCREWS (4 SCREWS INTO EACH 
ANGLE LEG OF EACH COMPONENT, ONE ANGLE EACH 
SIDE OF CONNECITON, TYP.)  USE WAFER HEAD SCREWS 
TO KEEP AS FLAT AS POSSIBLE (TYP.)

AT BEAM, STRAPPING MAY BE ATTACH WITH #12 SELF TAPPING 
SCREWS OR WITH POWDER ACTUATED FASTENERS (2) - 0.157" DIAM 
X 1 1/4" LONG WITH STEEL ATTACHMENT TIP (TYP.)

PLEASE NOTE: ZEE PURLINS WILL FOLLOW ROOF SLOPE.  GC SHALL ATTACH PURLINS DOWN TO 
EACH ROOF BEAM WITH (1) 6" x 6" x 14 GA. X 6" LONG COLD-FORM CLIP ANGLE.  ANGLE SHALL BE 
BOLTED TO TOP OF Wx BEAM WITH (2) - 1/2" DIAMETER THRU BOLTS AND SHALL BE ATTACHED TO 
EACH PURLIN WITH (6) - #10-16 SELF-TAPPING TEK SCREWS (TYP.)

INDICATES Wx ROOF BEAM - SEE PLAN FOR SIZE.  ROOF BEAM TO BE PUSHED UP TO BOTTOM OF ROOF ZEE 
PURLINS AS SHOWN.  EACH ZEE PURLIN SHALL ATTACH TO THE TOP OF THE Wx ROOF BEAM WITH (1) - 6" X 6" X 6" 
LONG X 14 GA. CLIP ANGLE.  CLIP ANGLE MAY BE BOLTED OR WELDED DOWN TO THE Wx ROOF BEAM AND SHALL 
BE SCREWED TO THE PURLINS WITH #10-16 SELF TAPPING TEK SCREWS, 4 AT EACH CONNECITON, TYP 
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INDICATES CEE 9" X 3" X 16 GA. MEMBER ALONG EDGE 
OF ROOF, TYP.  - GC TO FOLLOW BUILDING FINISH 
ATTACHMENT AND DETAILING REQUIREMENTS AT ROOF 
OVERHANGE AND WALL FINISH INTERSECTION (TYP.)

COLUMN CAP PLATE TO 1" THICK.  WLED TO TOP OF 
COLUMN WITH 1/4" FILLET WELD ALL AROUND (TYP.)

INDICATES L2 1/2' X 2 1/2" X 1/4" PLAN DIAGONAL BRACE AT EACH WALL ZEE GIRT.  EACH LOCATION SHALL HAVE A PLAN 
DIAGONAL BRACE EACH SIDE OF COLUMN ATTACHING BETWEEN COLUMN AND ZEE.  
CONNECITON AT ZEE SHALL BE BOLTED (2) - 1/2" DIAM BOLTS.  CONNECTIONAT COLUMN SHALL BE WELDED ALL AROUND 
WITH 3/16" FILLET WELD (TYP.)

INDICATES OWNER DESIRED METAL PANEL ROOF. 
GC TO COORDINATE WITH OWNER FOR DESIRED ROOF PANEL TYPE.  PANEL MUST CARRY THE 
FULL DEAD AND LIVE LOAD NOTED ON THE PLANS AT THE SPACING INDICATED (TYP.)  GC MUST 
COORDINATE WITH ALL MANUF. REQUIRED ATTACHMENS AND DETAILS TO ACHIEVE THE 
REQUIRED LOADS (TYP.)

BOD ELEV

REF PLAN

GRID

OWNER DESIRED FINISH.  FINISH MUST SPAN 4'-0" OC 
(WIND GIRT SPACING) AND CARRY THE REQUIRED WIND 
LOAD FOR THE BUILDING.  AT BASE OF WALL PROVIDE 
3"X3"X14GA. CONT. ANGLE BOLTED TO CONCRETE TO 
ATTACH WALL PANELS AT BASE OF WALL / BUILDING 
(TYP.)

INDICATES 9" TALL X 3" FLANGE X 16 GA. ZEE GIRTS ALONG 
FULL PERIMETER OF BUILDING TO ATTACH BUILDING 
EXTERIOR SKIN TO FRAME.  GC MUST COORD. AND ENSURE 
ALL ZEES LINE UP VERTICALLY TO ALLOW FOR A FLUSH 
PLANE OF ATTACHMENT FOR THE BUILDING FINISH (TOP TO 
BOTTOM, TYP.) 

EXTEND METAL PANEL ROOF AS NEEDED TO COVER REQUIRED 
OVERHANG DUE TO WIND GIRT ZEE'S PASSING BY COLUMN 
(TYP.)

INDICATES ROOF ZEE PURLIN COLD-FORM BRIDGING.  BRIDGING SHALL BE CONT. COLD-FORM STRAPPING X 2" WIDE X 16 GA. 
THICK.  STRAPPING SHALL RUN CONTINUOUS OVER AND BELOW EACH ZEE PURLIN, ALTERNATING AS SHOWN TO FORM X-
BRIDGING IN EACH PURLIN BAY AS SHOWN.   AS STRAPPING PASSES TOP AND BOTTOM FLANGES, GC SHALL ATTACH 
STRAPPING TO PURLIN FLANGE
WITH (2) - #10-16 SELF TAPPING SCREWS WITH THIN WAFER HEAD (TYP.)

INDICATES ROOF ZEE PURLIN FRAMING - SEE PLAN FOR SIZE AND SPACING.  WHERE 
ZEE PASSES OVER INTERIOR BEAMS ZEE SHALL / MUST BE LAPPED TO ACHIEVE 4'-0" 
MIN OF OVERLAP (2'-0" ON EACH SIDE OF SUPPORT BEAM) 

CONNECT EDGE CEE TO EACH END OF EACH 9"ZEE W/ # 
10-16 SELF TAPPING SCREWS (4 SCREWS INTO EACH 
ANGLE LEG OF EACH COMPONENT, ONE ANGLE EACH 
SIDE OF CONNECITON, TYP.)  USE WAFER HEAD SCREWS 
TO KEEP AS FLAT AS POSSIBLE (TYP.)

AT BEAM, STRAPPING MAY BE ATTACH WITH #12 SELF TAPPING 
SCREWS OR WITH POWDER ACTUATED FASTENERS (2) - 0.157" DIAM 
X 1 1/4" LONG WITH STEEL ATTACHMENT TIP (TYP.)

INDICATES Wx ROOF BEAM - SEE PLAN FOR SIZE.  ROOF BEAM TO BE PUSHED UP TO BOTTOM OF ROOF ZEE 
PURLINS AS SHOWN.  EACH ZEE PURLIN SHALL ATTACH TO THE TOP OF THE Wx ROOF BEAM WITH (1) - 6" X 6" X 6" 
LONG X 14 GA. CLIP ANGLE.  CLIP ANGLE MAY BE BOLTED OR WELDED DOWN TO THE Wx ROOF BEAM AND SHALL 
BE SCREWED TO THE PURLINS WITH #10-16 SELF TAPPING TEK SCREWS, 4 AT EACH CONNECITON, TYP 
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INDICATES CEE 9" X 3" X 16 GA. MEMBER ALONG EDGE 
OF ROOF, TYP.  - GC TO FOLLOW BUILDING FINISH 
ATTACHMENT AND DETAILING REQUIREMENTS AT ROOF 
OVERHANGE AND WALL FINISH INTERSECTION (TYP.)

NOT SHOWN FOR CLARITY, BETWEEN ZEE'S PROVIDE 18 GA. 
BLOCKING CEE ATTACHED TO BEAM BELOW AND ROOF METAL 
PANEL ABOVE (TYP.)

INDICATES OWNER DESIRED METAL PANEL ROOF. 
GC TO COORDINATE WITH OWNER FOR DESIRED ROOF PANEL TYPE.  PANEL MUST CARRY THE 
FULL DEAD AND LIVE LOAD NOTED ON THE PLANS AT THE SPACING INDICATED (TYP.)  GC MUST 
COORDINATE WITH ALL MANUF. REQUIRED ATTACHMENS AND DETAILS TO ACHIEVE THE 
REQUIRED LOADS (TYP.)

BOD ELEV

REF PLAN

GRID

INDICATES ROOF ZEE PURLIN COLD-FORM BRIDGING.  BRIDGING SHALL BE CONT. COLD-FORM STRAPPING X 2" WIDE X 
16 GA. THICK.  STRAPPING SHALL RUN CONTINUOUS OVER AND BELOW EACH ZEE PURLIN, ALTERNATING AS SHOWN 
TO FORM X-BRIDGING IN EACH PURLIN BAY AS SHOWN.   AS STRAPPING PASSES TOP AND BOTTOM FLANGES, GC 
SHALL ATTACH STRAPPING TO PURLIN FLANGE WITH (2) - #10-16 SELF TAPPING SCREWS WITH THIN WAFER HEAD 
(TYP.)

INDICATES ROOF ZEE PURLIN FRAMING - SEE PLAN FOR SIZE AND SPACING.  WHERE 
ZEE PASSES OVER INTERIOR BEAMS ZEE SHALL / MUST BE LAPPED TO ACHIEVE 4'-0" 
MIN OF OVERLAP (2'-0" ON EACH SIDE OF SUPPORT BEAM) 

INDICATES Wx ROOF BEAM - SEE PLAN FOR SIZE.  ROOF BEAM TO BE PUSHED UP TO BOTTOM OF ROOF 
ZEE PURLINS AS SHOWN.  EACH ZEE PURLIN SHALL ATTACH TO THE TOP OF THE Wx ROOF BEAM WITH 
(1) - 6" X 6" X 6" LONG X 14 GA. CLIP ANGLE.  CLIP ANGLE MAY BE BOLTED OR WELDED DOWN TO THE Wx 
ROOF BEAM AND SHALL BE SCREWED TO THE PURLINS WITH #10-16 SELF TAPPING TEK SCREWS, 4 AT 
EACH CONNECITON, TYP 

NOT SHOWN FOR CLARITY, BETWEEN ZEE'S PROVIDE 18 GA. 
BLOCKING CEE ATTACHED TO BEAM BELOW AND ROOF METAL 
PANEL ABOVE (TYP.)

AT 4'-0' OC PROVIDE ALTERNATING L2 1/2" X 2 1/2" X 1/4" ANGLE.
ANGLE SHALL LAP WITH ROOF PURLINS AND SHALL BOLT WITH (3) -
1/2" DAIM THRU BOLTS AS SHOWN (TYP.)

AT EA. END OF ZEE LAP OVER INTERIOR GIRDER BEAM GC TO 
PROVIDE (4) - 1/2" DIAMETER THRU BOLTS AS SHOWN.
GC COORD. BOLT HOLE LOCAITONS TO MISS BRACING (TYP.)

INDICATES OWNER DESIRED METAL PANEL ROOF. 
GC TO COORDINATE WITH OWNER FOR DESIRED ROOF PANEL TYPE.  PANEL MUST CARRY THE 
FULL DEAD AND LIVE LOAD NOTED ON THE PLANS AT THE SPACING INDICATED (TYP.)  GC MUST 
COORDINATE WITH ALL MANUF. REQUIRED ATTACHMENS AND DETAILS TO ACHIEVE THE 
REQUIRED LOADS (TYP.)

INDICATES ROOF ZEE PURLIN COLD-FORM BRIDGING.  BRIDGING SHALL BE CONT. COLD-FORM 
STRAPPING X 2" WIDE X 16 GA. THICK.  STRAPPING SHALL RUN CONTINUOUS OVER AND 
BELOW EACH ZEE PURLIN, ALTERNATING AS SHOWN TO FORM X-BRIDGING IN EACH PURLIN 
BAY AS SHOWN.   AS STRAPPING PASSES TOP AND BOTTOM FLANGES, GC SHALL ATTACH 
STRAPPING TO PURLIN FLANGE
WITH (2) - #10-16 SELF TAPPING SCREWS WITH THIN WAFER HEAD (TYP.)

INDICATES ROOF ZEE PURLIN FRAMING - SEE PLAN FOR SIZE AND SPACING.  
WHERE ZEE PASSES OVER INTERIOR BEAMS ZEE SHALL / MUST BE LAPPED 
TO ACHIEVE 4'-0" MIN OF OVERLAP (2'-0" ON EACH SIDE OF SUPPORT BEAM) 

PLEASE NOTE: ZEE PURLINS WILL BE TILTED TO FOLLOW ROOF SLOPE.  GC 
SHALL ATTACH PURLINS DOWN TO EACH ROOF BEAM WITH (1) 6" x 6" x 14 GA. 
X 6" LONG COLD-FORM CLIP ANGLE.  ANGLE SHALL BE BOLTED TO TOP OF 
Wx BEAM WITH (2) - 1/2" DIAMETER THRU BOLTS AND SHALL BE ATTACHED 
TO EACH PURLIN WITH (6) - #10-16 SELF-TAPPING TEK SCREWS (TYP.)

INDICATES GIRDER BEAM / RAKER BEAM ALONG MAIN 
FRAME LINE - SEE PLAN FOR SIZE AND SCH FOR 
CONNECITON (TYP.)

INDICATES 12 GA. 4"X4" BENT PLATE AT UNDERSIDE OF RIDGE AT DECKING. 
PROVIDE FULL ATTACHMENT AT EACH SECTION OF DEKCING ALONG EACH 
LEG (TYP.)

INDCIATES FULL PEN WELD AT BENT BEAM  (TYP.)
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PEMB FRAMING
DETAILS

02/17/2025 220023

Cy-Fair Independent School District
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3/4" = 1'-0"11 PEMB TYPE ROOF EDGE DETAIL AT FRAME PERP. TO RAKE
3/4" = 1'-0"22 PEMB TYPE ROOF EDGE DETAIL BETWEEN FRAMES PERP. TO RAKE

3/4" = 1'-0"33 PEMB TYPE ROOF EDGE DETAIL AT FRAME PARALLEL TO RAKE
3/4" = 1'-0"44 PEMB TYPE ROOF EDGE DETAIL BETWEEN FRAMES PARALLEL TO RAKE

3/4" = 1'-0"55 PEMB TYPE ROOF EDGE DETAIL AT INTERIOR GIRDER / RAKER BEAM
3/4" = 1'-0"66 PEMB TYPE ROOF DETAIL AT RIDGE
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PL. AS REQD
PL. 3/8 MIN.

THROUGH PLATE IN 
HSS COL

WORK POINT

DIAGONAL BRACE 
MEMBER

SEE COLUMN SCHED 
FOR ADDL BASE PL. 
INFO & ANCHOR BOLTS

COLUMN BEARING EL

SECTION VIEW

BOLTS FOR BEAM TO COL CONN 
PER THROUGH PLATE BEAM TO 
COL CONN TYPICAL DETAIL TABLE 
COPE FLANGE ONE SIDE AS REQD

PL. AS REQD
PL. 3/8 MIN.

DIAGONAL BRACE 
MEMBER

THROUGH PLATE 
IN HSS COL

HSS OR WF COLUMN 
SEE PLAN

THROUGH SLOT IN 
DIAGONAL BRACE 
MEMBER

TYP

WORK POINT

TYP

STIFF PL. 3/8 @ EA 
SIDE OF WEB

PL. AS REQD
PL. 3/8 MIN.

DIAGONAL BRACE MEMBERS

THROUGH SLOT IN 
DIAGONAL BRACE 
MEMBERS

PL 3/8"x AS REQD

WP PER ELEV

WP PER ELEV

3/8" STIFF. PL.
EA. SIDE

TYP

PL 3/8"x AS REQD

TYP

1.   VERTICAL BRACE CONNECTIONS SHALL BE DESIGNED BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF TEXAS WORKING FOR THE FABRICATOR. 
      SUBMIT CALCULATIONS IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

2. MEMBER CONNECTIONS TO BE DESIGNED FOR FORCES (KIPS) SHOWN. FORCES INDICATED ARE UNFACTORED ACCORDING TO ALLOWABLE STRESS DESIGN 
      METHOD (ASD). WHERE FORCES ARE NOT GIVEN, DESIGN FOR THE TENSILE CAPACITY OF THE DIAGONAL MEMBERS. 

3.   CONNECTIONS SHALL BE DESIGNED AND DETAILED TO TRANSFER FORCES BETWEEN MEMBERS WITHOUT ECCENTRICITY.

4. CONNECTIONS SHALL BE DESIGNED AND DETAILED FOR BOTH TENSION AND COMPRESSION PER FORCES PROVIDED.

5. FILLET WELD CONNECTIONS SHALL COMPLY WITH REQUIREMENTS NOTED IN AWS D1.1

VERTICAL BRACE NOTES:

ERECTION BOLT 
(TYP.)

3/16 3
EA FACE

GUSSET PL. SIZED TO ALLOW WELD 
SIZE SHOWN

SLOT TUBE & INSERT 
SPLICE PLATE (DO NOT 
WELD)

HSS BRACES
SEE ELEVATION

HSS BRACE
SEE ELEVATION

STL BEAM
SEE PLAN

HSS BRACE
SEE ELEVATION

ERECTION PIN 
(TYP.)

SEE SCHED

HSS OR WF COLUMN
SEE PLAN

WORK POINT

GUSSET PL. & SHEAR TAB 
SIZED TO ALLOW WELD 
SIZE SHOWN

3/16 5
EA FACE

3/16 5
EA FACE

SLOT TUBE AT 
GUSSET (TYP.)

HSS BRACE
SEE ELEVATION

STL BEAM
SEE PLAN

ERECTION PIN 
(TYP.)

SEE SCHED

HSS OR WF COLUMN
SEE PLAN

WORK POINT

GUSSET PL. & SHEAR TAB 
SIZED TO ALLOW WELD 
SIZE SHOWN

3/16 5
EA FACE

SLOT TUBE AT 
GUSSET (TYP.)

GRID

IN BRACE DIRECTION

2'-6" MIN

ALL OTHER SIDES

2'-0" MIN

TOSC EL

REF PLAN

R
E

F 
S

C
H

E
D

R
E

F 
P

LA
N

TO PIER ELEV

REF PLAN

PIER DOWELS TO MATCH PIER VERT 
REINF HOOK AT TOP OF PIER REF PIER 
SCHED FOR SIZE AND REINF.
PIER VERTICAL REINFORCEMENT SHALL 
HAVE CLASS B MECHANICAL COUPLERS 
AT ANY SPLICES, TYPICAL.

CONC SLAB-ON-
GRADE REF PLAN FOR 
SIZE & REINF

MIN 4'-6" X 4'-0" PIER CAP W/ #6 VERT AT 8" OC EF 
AND #4 TIES AT 6" OC WITH (2)#4 TIES AT 2" AT TOP

STL COL - REF PLAN
STL BRACE REF 
BRACE ELEVATION

REF               AND TYPICAL BLOCK OUT 
DETAILS  FOR INFORMATION NOT 
SHOWN OR ANNOTATED HERE.

EDGE OF CONCRETE 
PEDESTRAL AT BRACE 
COLUMN

#5 SLAB DOWELS EF OF 
GRADE BEAM AT 12" OC IN 
ADDITION TO THE TYPICAL 
SLAB REINFORCING. 
REF 

36"

36"

SIDES, TYP

1'-0"  MIN ALL

1/S-610
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LADDER
SEE ARCH

HSS4x4x1/4" WITH 
1/2"X6"X0'-8" PLATE 
TOP AND BOTTOM 
(TWO REQUIRED AT 
EACH LADDER 1'-4" APART)

HSS3x3x1/4" STUBS WITH
PL1/2"x4"x0'-4" GALV.
PROVIDE AT 10'-0" OC
VERTICALLY AS
REQUIRED FOR LADDER
BRACKET SUPPORT
COORDINATE WITH
LADDER SUPPLIER

TOS EL

REF PLAN

GRID

OFFSET
2"

PROVIDE L3"x3"x1/4" DIAG
BRACE AT EACH HSS LOCATION (45° 
ANGLE BACK TO STL BM)

L4x4x3/8" EACH
SIDE OF HSS

TOS EL

REF PLAN

REF PLAN

R
E

F 
A

R
C

H

LADDER
SEE ARCH

HSS4x4x1/4" WITH 
1/2"X6"X0'-8" PLATE 
TOP AND BOTTOM 
(TWO REQUIRED AT 
EACH LADDER 1'-4" APART)

HSS3x3x1/4" STUBS WITH
PL1/2"x4"x0'-4" GALV.
PROVIDE AT 10'-0" OC
VERTICALLY AS
REQUIRED FOR LADDER
BRACKET SUPPORT
COORDINATE WITH
LADDER SUPPLIER

TOS EL

REF PLAN

GRID

TOS EL

REF PLAN

R
E

F 
A

R
C

H

L2-1/2"X2-1/2"X1/4" AT 4'-0" OC

CONT L6x3 1/2"x5/16" (LLH)

OFFSET
2"

LADDER
SEE ARCH

HSS4x4x1/4" WITH 
1/2"X6"X0'-8" PLATE 
TOP AND BOTTOM 
(TWO REQUIRED AT 
EACH LADDER 1'-4" APART)

HSS3x3x1/4" STUBS WITH
PL1/2"x4"x0'-4" GALV.
PROVIDE AT 10'-0" OC
VERTICALLY AS
REQUIRED FOR LADDER
BRACKET SUPPORT
COORDINATE WITH
LADDER SUPPLIER

TOS EL

REF PLAN

GRID

TOS EL

REF PLAN

R
E

F 
A

R
C

H

L2-1/2"X2-1/2"X1/4" AT 4'-0" OC

CONT L6x3 1/2"x5/16" (LLH)

OFFSET
2"

LADDER
SEE ARCH

HSS4x4x1/4" WITH 
1/2"X6"X0'-8" PLATE 
TOP AND BOTTOM 
(TWO REQUIRED AT 
EACH LADDER 1'-4" APART)

HSS3x3x1/4" STUBS WITH
PL1/2"x4"x0'-4" GALV.
PROVIDE AT 10'-0" OC
VERTICALLY AS
REQUIRED FOR LADDER
BRACKET SUPPORT
COORDINATE WITH
LADDER SUPPLIER

TOS EL

REF PLAN

GRID

OFFSET
2"

TOS EL

REF PLAN

CONT L6x3 1/2"x5/16" (LLH)

R
E

F 
A

R
C

H

S

TATE OF TEXAS

L
I C E N S E D

P
R

O
F

E
SS IO A L ENG

I N
E

E
R

N

JOHN R. KUBALA

106120

Kubala                 Engineers
F-23612

Ph: (800)248-3674
www.kubalaengineers.com

TX. REG. NO. F-23612

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

02/17/2025

2/17/2025 9:25:33 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
S

T
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

S-700

TYPICAL LADDER
DETAILS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

BJ

MS

11
11

1 
T

E
L

G
E

 R
D

,
C

Y
P

R
E

S
S

, T
X

 7
74

29

S
-7

00

T
Y

P
IC

A
L

 L
A

D
D

E
R

 D
E

T
A

IL
S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000
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NOTE:

GC SHALL COORDINATE LADDER TYPE, LOCATION,
CONNECTION, AND HEIGHT WITH ARCH PRIOR TO
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1. TIMBER SHALL CONFORM TO NATIONAL DESIGN SPECIFICATION FOR STRESS GRADE LUMBER AND ITS FASTENINGS, NATIONAL FOREST PRODUCTS ASSOCIATES LATEST EDITION.

2. MATERIALS FOR FRAMING LUMBER SUBJECT TO BENDING STRESSES SUCH AS BEAMS, JOISTS, RAFTERS, HEADERS, AND OTHER HORIZONTAL MEMBERS SHALL BE SOUTHERN PINE NO. 2 KD (MC 15) CONSTRUCTION MINIMUM, UNLESS A HIGHER GRADE IS SHOWN ON 
THE DRAWINGS.

3. MATERIALS FOR STUD WALLS AND COLUMNS SHALL BE SOUTHERN PINE NO. 2, CONSTRUCTION, OR STUD GRADE TIMBER OR EQUIVALENT DOUGLAS FIR-LARCH UNLESS OTHERWISE SHOWN ON THE DRAWINGS.

4. MATERIALS MUST BE GRADE MARKED.

5. DECKING SHALL BE INSTALLED USING A RANDOM LAY UP PATTERN.

6. PLYWOOD ROOF DECKING SHALL BE APA RATED CD INTERIOR WITH EXTERIOR GLUE, THICKNESS AS SHOWN ON THE DRAWINGS.  INSTALL PLYWOOD WITH FACE GRAIN ACROSS SUPPORTS. PROVIDE PLYWOOD SHEATHING CLIPS AT ALL FREE EDGES. PLYWOOD SPAN 
RATING SHALL BE 48/24. NAIL PLYWOOD TO FRAMING WITH 10d HOT-DIP GALVANIZED NAILS AS FOLLOWS:

ROOF ZONE: FIRST 5' OF GABLED END FIRST 4' FROM EDGE & RIDGE OTHERS

PANEL EDGES 4" O.C. 6" O.C. 6" O.C.
PANEL FIELD   6" O.C. 6" O.C. 12" O.C.

NAIL TO ALL SUPPORTS AT 4" O.C. FOR A 10'-0" SQUARE AREA AT CORNERS.

7. PLYWOOD FLOOR DECKING SHALL BE APA RATED CD INTERIOR WITH EXTERIOR GLUE, THICKNESS AS SHOWN ON THE DRAWINGS. INSTALL PLYWOOD WITH FACE GRAIN ALONG SUPPORTS. PLYWOOD SPAN RATING SHALL BE 48/24. NAIL PLYWOOD 6" OC ALONG PANEL 
EDGES AND 10" OC AT INTERMEDIATE SUPPORTS AND BLOCKING WITH 10d HOT-DIP GALVANIZED NAILS.

8. PLYWOOD WALL SHEATHING SHALL BE APA RATED CD INTERIOR WITH EXTERIOR GLUE, THICKNESS AS SHOWN ON THE DRAWINGS. SPAN RATING SHALL BE 32/16. NAIL PLYWOOD AT 4" OC ALONG PANEL EDGES AND 12" OC AT INTERMEDIATE SUPPORTS AND BLOCKING 
WITH 10d HOT-DIP GALVANIZED NAILS UNLESS SHOWN OTHERWISE ON THE DRAWINGS. EXTERIOR GYPSUM WALL SHEATHING PER ARCHITECTURAL DRAWINGS SHALL BE NAILED AT 4" OC ALONG PANEL EDGES AND INTERMEDIATE SUPPORTS WITH NO. 11, 1 3/4" LONG, 
7/16" HEAD HOT DIP GALVANIZED NAILS.

9. ALL EXTERIOR WALLS SHALL BE FRAMED WITH A MINIMUM 2x4 STUD GRADE STUDS AT 16" OC. ALL INTERIOR LOAD BEARING WALLS SHALL BE FRAMED WITH A MINIMUM OF 2x4 STUD GRADE STUDS AT 16" OC. STUDS SHALL BE BLOCKED AT 4'-0" OC VERTICALLY, PRIOR 
TO THE APPLICATION OH SHEATHING. AT NO TIME SHALL VERTICAL LOAD BE APPLIED TO THE STUDS WITHOUT THE SHEATHING BEING IN PLACE OR THE STUDS BEING BLOCKED AND BRACED. 3X4 STUDS AT 16" OC OR 2-2X4 STUDS AT 16" OC SPIKED TOGETHER WITH 16d 
HOT-DIP GALVANIZED NAILS AT 24" OC AT THE FIRST LEVEL OF A THREE-STORY BUILDING, AND 2X4 AT 16" OC AT UPPER LEVELS.  PROVIDE 2X4 AT 16" OC FOR ALL LEVELS FOR A TWO-STORY BUILDING UNLESS NOTED OTHERWISE ON THE DRAWINGS.

10.PROVIDE TRIPLE STUDS AT ALL CORNERS AND AT ALL BEAM BEARINGS MINIMUM THROUGH TO THE FOUNDATION UNLESS NOTED OTHERWISE. PROVIDE STUDS AT BEAM BEARINGS TO MATCH BEAM WIDTH WHERE BEAM WIDTH EXCEEDS 4 1/2 INCHES.

11.DOUBLE JOISTS UNDER ALL PARTITIONS PARALLEL WITH JOISTS. LAP JOISTS 4 INCHES MINIMUM OVER DROPPED BEAMS AND BEARING PARTITIONS.

12.UNLESS NOTED OTHERWISE ON PLANS, PROVIDE 5 JOISTS DIRECTLY BELOW ALL LOAD BEARING PARTITIONS WHEN FLOOR JOISTS ARE PARALLEL TO PARTITIONS. WHEN LOAD BEARING PARTITIONS ARE PERPENDICULAR TO JOISTS, USE DOUBLE JOISTS AT EACH 
LOCATION WHERE PARTITION CROSSES JOISTS, AND SOLID DOUBLE BLOCKING CONTINUOUSLY UNDER WALL. DOUBLE JOISTS EACH SIDE OF CHASE WALLS PARALLEL WITH JOISTS AND PROVIDE 2x SOLID BLOCKING AT 48 INCHES ON CENTER BETWEEN DOUBLE JOISTS.

13.BRIDGING BETWEEN JOISTS AND RAFTERS SHALL BE 1x4 WOOD OR 16 GAGE HOT-DIP GALVANIZED STEEL CROSS BRIDGING OR 2x SOLID BRIDGING AT ALL BEARING LOCATIONS AND AT 8 FOOT MAXIMUM INTERVALS.

14.BEAMS MADE UP OF MULTIPLE 2x PIECES SHALL NOT BE SPLICED EXCEPT OVER SUPPORTS. ALL MULTI PLY MEMBER BEAMS SHALL BE ATTACHED TOGETHER BY GLUEING AND NAILING WITH 10d NAILS AT 6" O.C. TOP AND BOTTOM FOR EACH PLY. FLITCH BEAMS WITH 
STEEL PLATES SHALL BE BOLTED TOGETHER WITH 1/2" DIAMETER HOT-DIP GALVANIZED A307 THRU BOLTS AT 1'-0" O.C. STAGGERED FROM TOP TO BOTTOM.

15.ANCHOR WOOD SILLS (PRESSURE TREATED) TO CONCRETE WITH 1/2" DIA. x 9" LONG HOT-DIP GALVANIZED, HOOKED ANCHOR BOLTS WITH 9/16" TYPE 'B' WIDE HOT-DIP GALVANIZED WASHERS EMBEDDED 7" MINIMUM AT 24 INCHES MAX. O.C. AT CORNERS AND DOOR 
OPENINGS PROVIDE ONE ANCHOR BOLT AT 8 INCHES IN EACH DIRECTION FROM CORNER. PROVIDE TWO BOLTS MINIMUM PER PIECE OF SILL PLATE.

16.HOLES NO GREATER THAN 1/3 THE DEPTH OF THE JOIST MAY BE CUT HORIZONTALLY THRU JOISTS AND SHALL NOT BE WITHIN 2 INCHES OF THE TOP OR BOTTOM OF THE JOIST.

17.PREFABRICATED TIMBER TRUSSES SHALL BE FABRICATED BY A CERTIFIED TIMBER TRUSS MANUFACTURER. 

18.TRUSSES SHALL BE FABRICATED WITH WOOD CHORDS AND WEBS IN ACCORDANCE WITH THE NATIONAL DESIGN STANDARD FOR METAL PLATE CONNECTED WOOD TRUSS CONSTRUCTION, ANSI/TPI I, LATEST EDITION, BY THE TRUSS PLATE INSTITUTE.

19.CONTRACTOR SHALL PROVIDE AND INSTALL ALL NECESSARY BRACING FOR TIMBER TRUSSES. BRACING SHALL BE IN ACCORDANCE WITH THE RECOMMENDATIONS FOR BRACING WOOD TRUSSES, PUBLICATION HIB, LATEST EDITION, BY THE TRUSS PLATE INSTITUTE.

20.TRUSS MANUFACTURER SHALL SUBMIT DRAWINGS FOR APPROVAL SHOWING ALL MEMBER FORCES, SIZES AND CONNECTORS.  DRAWINGS SHALL BE SEALED BY A REGISTERED ENGINEER IN THE STATE WHERE THE PROJECT IS LOCATED. [SUBMIT SHOP DRAWINGS TO 
THE CITY OF HOUSTON.] CHANGES IN THE TRUSS LAYOUT SHOWN ON THE CONTRACT DRAWINGS BY THE TRUSS MANUFACTURER WILL REQUIRE CHANGES IN THE LOCATIONS AND QUANTITIES OF ROOF TRUSS AND ROOF GIRDER TRUSS UPLIFT ANCHORS AND 
HOLDOWNS AND SHEARWALL SIZES, LOCATIONS AND HOLDOWNS. GENERAL CONTRACTOR SHALL COORDINATE ANY CHANGES IN THE TRUSS LAYOUT WITH THE ENGINEER OF RECORD. ADDITIONAL DESIGN SERVICES DUE TO THESE CHANGES WILL BE CHARGED TO THE 
GENERAL CONTRACTOR.

21.TYPICAL TRUSS LOADING IS SHOWN ON THE DRAWINGS.  THE MANUFACTURER SHALL EXAMINE THE DRAWINGS FOR SPECIAL CONDITIONS AND/OR LOADS NOT SHOWN AND PROVIDE FOR SUCH IN THE DESIGN.

22.AT BUILDING ENDS, SPECIAL GABLE-END TRUSSES SHALL BE USED.  TRUSSES SHALL BE DESIGNED AND FABRICATED WITH VERTICAL STUDS NO MORE THAN 16 INCHES ON CENTER.  [NARROW FACE OF STUD SHALL BE PARALLEL TO FACE OF EXTERIOR WALL OR 
NARROW FACE OF STUD MAY BE PERPENDICULAR TO EXTERIOR FACE OF BUILDING. STUDS SHALL BRACED AS REQUIRED FOR THE DESIGN WIND LOAD. AT GABLE END WALLS, STUDS SHALL BE BALLOON FRAMED TO THE BOTTOM OF THE TRUSS.

23.PLANS AND DETAILS FOR FRAMING ARE A SCHEMATIC REPRESENTATION OF THE FRAMING AT VARIOUS LOCATIONS AND CONDITIONS ON THIS PROJECT.  THE CONTRACTOR SHALL NOT SCALE OR COUNT FRAMING MEMBERS SHOWN AS A SUBSTITUTE FOR SHOP 
DRAWINGS AND AN ACCURATE QUANTITY TAKEOFF. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL FRAMING NECESSARY TO COMPLETELY FRAME THE PROJECT AND PROVIDE FOR ALL CONDITIONS SHOWN ON THE ARCHITECTURAL DRAWINGS.

24.JOIST AND RAFTER HANGERS, TIES, HOLDDOWNS AND OTHER PRE-ENGINEERED CONNECTORS SHALL BE "SIMPSON STRONG-TIE" OR APPROVED EQUAL.  SIZE AND USAGE SHALL BE AS SHOWN ON THE DRAWINGS, SPECIFIED IN THESE NOTES AND AS RECOMMENDED 
BY THE MANUFACTURER. ALL CONNECTORS SHALL BE POST HOT-DIP GALVANIZED COATED AFTER FABRICATION OR STAINLESS STEEL.

25.INSTALL A SIMPSON "H10" OR TWO (2)-"H2.5A" METAL TIES AT THE CONNECTION BETWEEN ALL RAFTERS OR TRUSS ENDS WHERE THEY BEAR ON A WOOD SUPPORT FOR 10'-0' IN ANY DIRECTION FROM BUILDING CORNERS. DOUBLED UP CLIPS SHALL BE INSTALLED 
DIAGONALLY ACROSS FROM EACH OTHER ON OPPOSITE SIDES OF THE TOP PLATE. INSTALL A SIMPSON "H2.5A" AT ALL OTHER TRUSS ENDS. METAL ANCHORS AT ROOF GIRDER TRUSS LOCATIONS SHALL BE PROVIDED IN ACCORDANCE WITH THE TABLE PROVIDED ON THE 
DRAWINGS.  SIZE AND USAGE SHALL BE VERIFIED BY THE STRUCTURAL ENGINEER.

26.ALL TIMBER OUTSIDE THE BUILDING ENVELOPE SHALL BE PRESSURE TREATED. ALL CONNECTIONS OUTSIDE THE BUILDING ENVELOPE SHALL BE MADE WITH HOT-DIP GALVANIZED BOLTS OR NAILS.

27.STAGE AND PLATFORM SUB-FRAMING TO BE CONSTRUCTED USING 2x6 FLOOR JOISTS SPACED AT 2'-0" OC (MAX SPAN OF 6'-0") AND SHEATHED WITH 3/4" PLYWOOD DECK. SUPPORT JOISTS ON 2x4 AT 16" OC PONY WALLS (3'-0" MAX HEIGHT). PROVIDE 2x4 SILL PLATE 
AND DOUBLE 2x4 TOP PLATE. FASTEN SILL PLATES TO SLAB USING 1/2" DIAMETER HOT-DIP GALVANIZED CONCRETE EXPANSION ANCHORS EMBEDDED 3 1/2" AND SPACED AT 24" OC. SUB-FRAMING TO BEAR ON TOP OF PONY WALLS WITH CONTINUOUS INTERIOR/EXTERIOR 
BLOCKING BETWEEN JOISTS.

28.STRUCTURAL WOOD LAMINATED TIMBERS SHALL MEET THE STRUCTURAL REQUIREMENTS AND LAMINATING SPECIFICATIONS OF AITC 117-84 "STANDARD SPECIFICATIONS FOR STRUCTURAL GLUED LAMINATED TIMBER" AND SHALL BE SUCH STRESS GRADE TO 
CONFORM TO SOUTHERN PINE CLASSIFICATION SYMBOL 24F [-V3 (Fv=200 PSI) OR -V5 (Fv=200 PSI Fb=2400 PSI)] COMPRESSION ZONE STRESSED IN TENSION. I.E. CANTILEVERS OR CONTINUOUS BEAMS, UNLESS NOTED OTHERWISE ON THE DRAWINGS.

29.SIZE OF LAMINATED TIMBERS SHALL BE AN ACTUAL SIZE AS SHOWN ON THE DRAWINGS USING 1 3/8 INCH LAMINATIONS.

30.LAMINATED STRUCTURAL LUMBER (LSL), OTHER THAN GLULAM MEMBERS, SHALL BE PARALLEL STRAND LUMBER HAVING THE FOLLOWING MINIMUM DESIGN PROPERTIES:

Fb= 2900 PSI
Fc= 2900 PSI
Fv= 290 PSI

TIMBER NOTES:

1. THE CHARTS SHOWN HEREIN ARE FOR THE REQUIRED NUMBER OF TIE DOWNS ON THE SIDE OF THE 
MANUFACTURED HOME.

2. THE DOWNS ARE REQUIRED AT EACH CHASSIS BEAM, EACH END OF EACH TRANSPORTABLE 
SECTION OF THE MANUFACTURED HOME AND CAN BE ANY OF THE TYPES SHOWN HEREIN.

3. COMBINATIONS OF THE DIFFERENT TYPES OF TIE DOWNS CAN BE USED.

4. IN THE EVENT AN EARTH AUGER CANNOT BE INSTALLED DUE TO AN OBSTRUCTION, USE OF  CROSS 
DRIVE ANCHORS IS PERMITTED, PROVIDED (2) CROSS DRIVES ARE INSTALLED FOR EACH EARTH 
AUGER THAT CANNOT BE INSTALLED.

5. FOR ALL TIE DOWN INSTALLATIONS, THE MFG'D HOME CHASSIS MEMBERS ARE SHOWN AS "I" BEAMS.
FOR ILLUSTRATION PURPOSES ONLY. CHASSIS BEAMS CAN ALSO BE "C" SHAPED OR "RFC" SHAPED.

6. END TIE DOWNS CAN BE LOCATED WITHIN 24" OF EITHER SIDE OF SHASSIS BEAM AXIS AS SHOWN.

7. THE SIZES, TYPES, LENGTHS, ECT. OF MATERIAL SHOWN HEREIN ARE MINIMUM, LARGER, LONGER,
HEAVIER MATERIALS SUPPLIED BY MINUTE-MAN PRODUCTS. MAY BE USED AT THE SAME SPACING &
LOCATION SHOWN.

8. ALL PARTS ARE STAMPED MMA- WITH THE APPROPRIATE PART NUMBER.

9.  THIS TIE DOWN SYSTEM CAN BE USED WITH 10" WIDE MANUFACTURED HOME SECTIONS WITH 100^X
CHASSIS-BEAM DOES NOT EXCEED 19".

10. TIE DOWN STRAPS IN THE LONGITUDINAL OR TRANSVERSE DIRECTION CAN BE BOLTED TO THE 
HITCH ATTACHMENT PLATE THAT IS WELDED TO THE CHASSIS BEAM.

PORTABLE BUILDING ANCHORAGE:

24
".

24
".

18"

MIN

FOUNDATION NOTES:

1. FOUNDATION REVIEW & INSPECTION IS TO BE PERFORMED BY 
THE LOCAL HAVING JURISDICTION.
2. PROVIDE POSITIVE DRAINAGE UNDER UNIT.
3. UNIT MAY BE SHIMMED AS REQUIRED W/ FLAT MTL SHIMS PLATE 
BETWEEN TOP OF PIER & MODULAR UNIT FRAME.
4. FOUNDATION DESIGN IS BASED ON IBC 2015.
5. ALLOWABLE SOIL BEARING CAPACITY IS ASSUMED 1500 PSF.
6. MINUTE MAN EARTH ANCHOR OR EQUAL SHALL HAVE A 
MINIMUM LOAD CAPACITY OF 3150 LBS.
7. EACH ANCHOR SHALL BE INSTALLED PER MANUFACTURER 
SPECIFICATIONS.
8. PROVIDE MINIMUM CRAWL SPACE ACCESS AS REQUIRED.
9. ALL DIMENSIONS SHALL BE FIELD VERIFIED.
10. REFER TO SHEET              FOR PORTABLE BUILDING DETAILS.

ABS PAD NOTES:
1. CLEAR ALL VEGETATION & DEBRIS FROM THE AREA WHERE THE 
ABS PAD ARE TO BE PLACED.
2. GROUND UNDER ABS PAD SHALL BE LEVELED & EVENLY 
COMPACTED.
3. PLACE ABS PAD W/ GRID SIDE UP, SMOOTH SIDE DOWN

LEGEND:
INDICATES MMA-86 860-DH 3/4 MINUTE MAN EARTH ANCHOR LOCATIONS
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UP FRAMING PLAN NOTES

1.  REF PLAN FOR TOP OF SLAB ELEVATION.
2.  ALL ELEVATIONS ARE BASED ON TOSC EL = XXX'-XX".
3.  TOP OF ROOF STRUCTURE IS SLOPED FOR DRAINAGE.  REF ELEVATIONS 
     NOTED ON PLAN.  SLOPES SHALL BE UNIFORM BETWEEN COLUMN 
     CENTERLINES UNLESS SHOWN OTHERWISE.
4.  STEEL DECK SHALL BE PLACED WITH TWO-SPAN CONDITION MINIMUM. NO 
     SINGLE SPANS ARE ALLOWED WITHOUT THE WRITTEN APPROVAL OF THE 
     ENGINEER-OF-RECORD.  
5.  REFER TO THE ROOF DIAPHRAGM CONNECTION SCHEDULE FOR DECK 
     ATTACHMENT TO ROOF FRAMING MEMBERS AND DECK FASTENER TYPE, 
     SIZE AND SPACING.
6.  DETAILING OF ALL MEMBER CONNECTIONS TO THE SUPPORTS SHALL BE 
     PERFORMED TO SATISFY LATEST OSHA ERECTION REQUIREMENTS.
7.  TOS EL = BOTTOM OF DECK.
8.  UNLESS SHOWN OTHERWISE, STEEL BEAMS OR JOISTS ARE CENTERED
     ON AND EQUALLY SPACED BETWEEN COLUMN CENTERLINES.
9.   ALL STRUCTURAL STEEL THAT IS PERMANENTLY EXPOSED TO THE EXTERIOR 
      OR IS PERMANENTLY IN UNCONDITIONED SPACE SHALL BE HOT-DIPPED 
      GALVANIZED.
10. CONTRACTOR TO VERIFY ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL 
      DRAWINGS PRIOR TO CONSTRUCTION.
11. REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYP DETAILS
12. REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.
13. REFER TO ARCHITECTURAL DRAWINGS FOR ALL DIMENSIONS OF RAMPS AND STAIRS.
14. ALL WOOD TO BE No. 2 GRADE SOUTHERN YELLOW PINE (TREATED)
15. ALL BOLTS, NAILS AND ALL OTHER MISCELLANEOUS FASTENERS TO BE HOT DIP  
      GALVANIZED (TYP)
16. ANY AND ALL WOOD HANGERS TO BE SIMPSO STRONG-TIE OR APPROVED EQUAL AND 
      TO BE HOT-DIP GALVANIZED, (TYP)

LEGEND

CANOPY COLUMN

4X4 TIMBER COLUMN

PORTABLE BUILDING REF               FOR 
TYPICAL FOUNDATION PLAN

1/S-800 PORTABLE BUILDING REF               FOR 
TYPICAL FOUNDATION PLAN

1/S-800

PORTABLE BUILDING REF               FOR 
TYPICAL FOUNDATION PLAN

1/S-800

IF POST SPACING IS INTERRUPTED BY 
CANOPY COLUMN, SPACING BETWEEN 
CANOPY COLUMNS AND POSTS SHALL NOT 
EXCEED 8'-0" OC MAX. REFER TO CANOPY 
MFR FOR REQUIRED SPACING OF CANOPY 
COLUMNS, REF 2/S-810
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(TYP)

GIRDERS SHALL START AND 
STOP AT POSTS, GIRDERS 
SHALL NOT BE CONTINUOUS 
OVER POSTS, REF              TYP

CANOPY COLUMNS BY 
CANOPY MANUFACTURER
TYP, U.O.N

2x6 DECK 
BOARDS, 
TYPICAL

(TYP)

2x10 @
16" OC MAX.

(2) 2x10
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UP FRAMING PLAN NOTES

1.  REF PLAN FOR TOP OF SLAB ELEVATION.
2.  ALL ELEVATIONS ARE BASED ON TOSC EL = XXX'-XX".
3.  TOP OF ROOF STRUCTURE IS SLOPED FOR DRAINAGE.  REF ELEVATIONS 
     NOTED ON PLAN.  SLOPES SHALL BE UNIFORM BETWEEN COLUMN 
     CENTERLINES UNLESS SHOWN OTHERWISE.
4.  STEEL DECK SHALL BE PLACED WITH TWO-SPAN CONDITION MINIMUM. NO 
     SINGLE SPANS ARE ALLOWED WITHOUT THE WRITTEN APPROVAL OF THE 
     ENGINEER-OF-RECORD.  
5.  REFER TO THE ROOF DIAPHRAGM CONNECTION SCHEDULE FOR DECK 
     ATTACHMENT TO ROOF FRAMING MEMBERS AND DECK FASTENER TYPE, 
     SIZE AND SPACING.
6.  DETAILING OF ALL MEMBER CONNECTIONS TO THE SUPPORTS SHALL BE 
     PERFORMED TO SATISFY LATEST OSHA ERECTION REQUIREMENTS.
7.  TOS EL = BOTTOM OF DECK.
8.  UNLESS SHOWN OTHERWISE, STEEL BEAMS OR JOISTS ARE CENTERED
     ON AND EQUALLY SPACED BETWEEN COLUMN CENTERLINES.
9.   ALL STRUCTURAL STEEL THAT IS PERMANENTLY EXPOSED TO THE EXTERIOR 
      OR IS PERMANENTLY IN UNCONDITIONED SPACE SHALL BE HOT-DIPPED 
      GALVANIZED.
10. CONTRACTOR TO VERIFY ALL SLAB EDGE DIMENSIONS WITH ARCHITECTURAL 
      DRAWINGS PRIOR TO CONSTRUCTION.
11. REF S0.xx SERIES DRAWINGS FOR GENERAL NOTES AND TYP DETAILS
12. REF S4.xx SERIES DRAWINGS FOR CMU DETAILS.
13. REFER TO ARCHITECTURAL DRAWINGS FOR ALL DIMENSIONS OF RAMPS AND STAIRS.
14. ALL WOOD TO BE No. 2 GRADE SOUTHERN YELLOW PINE (TREATED)
15. ALL BOLTS, NAILS AND ALL OTHER MISCELLANEOUS FASTENERS TO BE HOT DIP  
      GALVANIZED (TYP)
16. ANY AND ALL WOOD HANGERS TO BE SIMPSO STRONG-TIE OR APPROVED EQUAL AND 
      TO BE HOT-DIP GALVANIZED, (TYP)

LEGEND

CANOPY COLUMN

4X4 TIMBER COLUMN

PORTABLE BUILDING REF               FOR 
TYPICAL FOUNDATION PLAN

1/S-800 PORTABLE BUILDING REF               FOR 
TYPICAL FOUNDATION PLAN

1/S-800

PORTABLE BUILDING REF               FOR 
TYPICAL FOUNDATION PLAN

1/S-800

IF POST SPACING IS INTERRUPTED BY 
CANOPY COLUMN, SPACING BETWEEN 
CANOPY COLUMNS AND POSTS SHALL NOT 
EXCEED 8'-0" OC MAX. REFER TO CANOPY 
MFR FOR REQUIRED SPACING OF CANOPY 
COLUMNS, REF 2/S-810
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PROVIDE POST 
AT EA CORNER
(TYP)

GIRDERS SHALL START AND 
STOP AT POSTS, GIRDERS 
SHALL NOT BE CONTINUOUS 
OVER POSTS, REF              TYP

CANOPY COLUMNS BY 
CANOPY MANUFACTURER
TYP, U.O.N

2x6 DECK 
BOARDS, 
TYPICAL

(TYP)

2x10 @
16" OC MAX.

(2
) 2

x1
0
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EQ EQ

COORD W/ ARCH

R
E

F 
A

R
C

H

CANOPY BEYOND

2X TOP RAIL W/ COMPOSITE 
CAP BY TREX OR EQUAL
REF ARCH

NOTE:
ALL STEEL CONNECTIONS 
SHALL BE HOT-DIP 
GALVANIZED

SUSPENDED PIPING, REF 
MEP DRAWINGS FOR SIZE, 
QUANTITY, LOCATION AND 
ATTACHMENT

R
E

Q
'D

 C
LE

A
R

A
N

C
E

R
E

F 
C

IV
IL

/M
E

P
 F

O
R

2X6 DECK BOARDS

(2) 2X GIRDER ATTACHED TO 
POST WITH SIMPSON HANGER 
HUC210-2, PROVIDE CONNECTION 
WITH MAXIMUM CAPACITY PER 
SIMPSON RECOMMENDATIONS AT 
GIRDERS, (TYP)

2X JOISTS AT 16" OC MAX, 
ATTACH TO GIRDER WITH 
SIMPSON HANGER LUS28, 
(TYP)

2X VERT PER ARCH. ATTACH 
TO EACH POST WITH 
SIMPSON A23 CLIP EACH SIDE, 
OR (1) -1/2" DIA x 4" LONG LAG 
SCREW INTO POST

ATTACH 2X6 BOARD BROKEN 
BY POST TO POST WITH 
SIMPSON A23

(2) 2X STRINGER ATTACHED 
TO POST WITH SIMPSON 
HANGER LUS28 PER MFR 
RECOMMENDATION, (TYP)

WOOD POST, REF PLAN
EXTEND TO TOP RAIL

2X4 DIAGONAL BRACE AT 
EACH END AND EVERY 
3RD BAY MAX. ATTACH TO 
POST OR BEAM WITH 
(3) -1/2" DIA x 4" LONG LAG 
SCREW

CONCRETE POST BASE BY 
OTHERS, REFER TO MFR 
RECOMMENDATIONS FOR 
DESIGN REQUIREMENTS

FF EL

REF CIVIL

REF CANOPY MFR & ARCH DRAWINGS

R
E

F 
A

R
C

H

OVERHEAD CANOPY 
ASSEMBLY BY CANOPY MFR

COLUMN BY 
CANOPY MFR
(TYP)

NOTE:
ALL STEEL CONNECTIONS 
SHALL BE HOT-DIP 
GALVANIZED

R
E

Q
'D

 C
LE

A
R

A
N

C
E

R
E

F 
C

IV
IL

/M
E

P
 F

O
R

(2) 2X GIRDER ATTACHED TO 
POST WITH SIMPSON HANGER 
HUC210-2, PROVIDE CONNECTION 
WITH MAXIMUM CAPACITY PER 
SIMPSON RECOMMENDATIONS AT 
GIRDERS, (TYP)

ATTACH DECK BOARD TO 
METAL COL WITH SIMPSON 
CLIP ANGLE, WELD TO 
METAL CL PER MFR 
RECOMMENDATIONS, (TYP)

CANOPY MFR SHALL DESIGN 
CANOPY COLUMNS FOR 
ADDITIONAL LOADS:
FLOOR DL: 300 LBS
FLOOR LL: 2000 LBS

ATTACH WOOD GUARD RAIL 
2X MEMBERS TO METAL 
COLUMN WITH SIMPSON CLIP 
A23. ATTACH TO METAL COL 
PER SIMPSON 
RECOMMENDATIONS

CONCRETE PIER BY 
CANOPY MFR

FF EL

REF CIVIL

WOOD WALKWAY
REF
FOR ADDITIONAL INFO

1/S-810

(2) 2X STRINGER ATTACHED TO 
METAL COLUMN WITH SIMPSON 
HANGER HUC210-2 WELDED TO 
METAL PER SIMPSON 
RECOMMENDATIONS

SLOPE PER MFR

3150 LBS RATED TIE 
DOWN STRAP

LOCKING FRAME CLAMP II 
MMA-33 ASSEMBLED UNIT FROM 
MINUTE MAN OR WRAP METAL 
STRAP AROUND THE STEEL 
BEAM

CON ROM 
JOIST

EXT GRADE

8" DOUBLE DRY 
STACK CMU PIER

ABS PIER PADS

2" SOLID CONC 
BLOCK

45.000°

CON BOT 
PLATE

RE: PLAN

LOCKING FRAME 
CLAMP II MMA-33
ASSEMBED UNIT
FROM MINUTE MAN OR
WRAP METAL STRAP
AROUND STEEL BEAM

PLYWOOD DECK

STEEL BEAM

STEEL CROSS
MEMBER

8" DRY STACK
CMU PIER

WHERE SHIMS MUST BE 
USED THEY MUST BE 
GALVANIZED STEEL OR 
HARDWOOD SHIMS

1"

45
.0

00
°

3150 LBS RATED TIE 
DOWN STRAP

LOCKING FRAME CLAMP II 
MMA-33 ASSEMBLED UNIT FROM 
MINUTE MAN OR WRAP METAL 
STRAP AROUND THE STEEL 
BEAM

CON ROM JOIST

WOOD COLUMN

STEEL BEAM
CENTER LINE

EXT GRADE

8" DOUBLE DRY 
STACK CMU PIER

21"X24" ABS
PIER PADS

2" SOLID CONC 
BLOCK

STL BEAM

STEEL CROSS 
MEMBER

PLYWOOD 
DECK

FLOOR JOIST

WHERE SHIMS MUST BE 
USED THEY MUST BE 
GALVANIZED STEEL OR 
HARDWOOD SHIMS

EXT GRADE

FF

STUD WALL

FLOOR DECK

FLOOR DECK 
FRAMING

45.000°

CONT BOT
PLATE

CONT RIM
JOIST

STEEL 
BEAM @ 
END UNIT

2" SOLID CONC 
BLOCK

END BEAM

8" DRY STACK
CMU PIER

ABS PIER 
PAD

STEEL CROSS
MEMBER

MINUTE MAN MMA-34 
LONGITUDINAL FRAME TIE 
W/ CORNER TIES W/ STRAP

3150 LBS RATED 
TIE DOWN STRAP

MINUTE MAN EARTH ANCHOR
W/ STABILIZER PLATE 
RE: FOUNDATION PLAN FOR 
ANCHOR LOCATIONS

WHERE SHIMS MUST BE 
USED THEY MUST BE 
GALVANIZED STEEL OR 
HARDWOOD SHIMS
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11 1/4"

12" HANDRAIL
EXTENSION

TOP AND BOTTOM
OF STAIRS. NOTE 3

12" HANDRAIL
EXTENSION

TOP AND BOTTOM
OF STAIRS. NOTE 3.

CONTINUATION 
OF WALKWAY

CONC BASE BY 
OTHERS

4X4 POST PER PLAN

1

S-810

(S
IM

)

2X4 DIAG BRACE 
BETWEEN EA 
POST OF 
LANDING

(2)-2x 
GIRDER/STRINGERS 
(ATTACH TO POST 
WITH HUC SIMPSON 
HANGER)

2X6 DECK BOARDS

R
E

F
 A

R
C

H

4X4 POST AT EACH END 

2X12 RUNNER BOARD, TYP

2X8 RISER BOARD, 
TYP

@
 7

" 
M

A
X

, 
N

O
T

E
 3

.
E

Q
U

A
L

 R
IS

E
R

S

2x JOISTS AT 16" OC 
ATTACH TO GIRDER 
WITH LUS28, TYP

M
U

S
T

 M
A

T
C

H
 B

L
D

G
 F

.F
.

F
IE

L
D

 C
O

O
R

D

NOTES:
1. ALL STEEL CONNECTIONS SHALL 
    BE HOT-DIP GALVANIZED.

2. REFERENCE DETAILS ON SHT S2.00   
    FOR ANY INFORMATION NOT SHOWN 
    HERE.

3. VERIFY WITH ARCH FOR STAIR, 
    HANDRAIL, TREAD DIMENSIONS AND 
    NUMBER OF STEPS.

PROVIDE HANDRAIL AT RAMPS 
AND STAIRS

1

1

2X DIAG BRACE

TREAD
NOTE 3.

2X12 STRINGER, TYP. ATTACH TO (2) 2X 
EDGE BEAM WITH SIMPSON HANGER 
LUS28 PER SIMPSON 
RECOMMENDATIONS, TYP8'-0" MAX, TYP

L
C

3/8" DIA. LAG BOLTS W/

(PAINTED)  RND. ENDS, TYP.

WHERE NOTED:

LINE OF ADJACENT WALL

ANCHOR AS REQ'D.:

1 1/2" O.D. GALVANIZED STEEL

3" EMBED (TYP.)

HANDRAIL

AND/OR RAILING

NOTE: ALL STEEL 
CONNECTIONS SHALL BE 
HOT-DIP GALVANIZED

CONTINUE HANDRAIL 12" 
BEYOND END OF RAMP.
HANDRAIL EXTENSION 
TO BE LEVEL WITH BOTTOM 
LANDING

EXTENSION
1' - 0" HANDRAIL

R
E

F
 A

R
C

H

4x 4 BOLTED TO 
STRINGER - TYPICAL

GUARDRAIL PER    

2x STRINGER ATTACH TO POST 
WITH (4)-1/2" DIA x 6" LONG LAG 
SCREWS, 
TYPICAL

CONC POST BASE BY OTHERS 2 x 6 DECK BOARDS. ATTACH AT EA 
2x JOIST & STRINGER WITH (1) - 1/2" 
DIA x 4" LOG LAG SCREW

REF ARCH. DWGS.

NOTES: 
1) ALL STEEL SHALL BE HOT-DIP 
GALVANIZED
2) REFER                FOR 
INFORMATION NOT SHOWN HERE
3) VERIFY WITH ARCH FOR SLOPE, 
HANDRAIL AND RAMP DIMENSIONS

SHAPED STRINGER

2x FASCIA

EXISTING PAVING

3-S-811 3-S-811

R
E

F
 A

R
C

H 1/
2"

GALVANIZED STL. HANDRAIL
1 1/2" O.D.

FACE OF ADJACENT WALL

WHERE NOTED:

AND/OR RAILING

NOTE: ALL STEEL 
CONNECTIONS SHALL BE 
HOT-DIP GALVANIZED

2X TOP RAIL W/ COMPOSITE CAP BY 
TREX OR EQUAL, REF ARCH

(2)-2x STRINGER ATTACH TO 
POST WITH SIMPSON HANGER 
HUC SIMPSON HANGER, TYP

4X4 POST PER PLAN 
EXTEND TO 2X TOP 
RAIL

GUARDRAIL

CONCRETE POST BASE BY 
OTHERS, REFER TO MFR 
RECOMMENDATIONS FOR 
DESIGN REQUIREMENTS

2x @ 16" O.C. MAX, ATTACH TO 
GIRDER W/ SIMPSON HANGER 
LUS28, TYP

(ATTACH TO POST WITH HUC 
SIMPSON HANGER)R

E
F

 A
R

C
H

NOTE: ALL STEEL 
CONNECTIONS SHALL BE 
HOT-DIP GALVANIZED

2X4 DIAG BRACE

1

1
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 C

L
E

A
R

 D
IS

T

R
E

: 
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 F

O
R

2X4 BRACE AT EACH 
END OF (2)-2X 
STRINGER AT EVERY 
3RD BAY

(2)-2x STRINGER AT EACH 
END. ATTACH TO POST WITH 
HUC SIMPSON HANGER

2X6 DECK BOARDS
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DN

08 08 08 08 08 08 08 0808

08 08 08 08 08 08 08 080808 08 080808

UP

0808

08
08

08
08

08 08 08 08 08 080808

4'
 T

B

6'
 T

B
6'

 T
B

ROOF H1

29'-7"

ADDITION ROOF

24'-3"
ROOF F3

22'-5 1/2"

xAB

xAA

PORTABLES

2'-6"

LEVEL 1 - TOSC EL

0' - 0"

HIGH ROOF BOD (A
REA

A)

30' - 0 1/2"

MEZZANINE BOD (A
REA

H)

13' - 4 1/2"
LOW ROOF BOD AREA

(A)

12' - 0 1/2"
MEZZANINE (A

REA A)

14' - 0"

ROOF BOD (A
REA H)

24' - 3"

PORTABLES

2' - 6"

BOILER ROOM BOD

11' - 0"
EXIST ROOF BOD -

AREA G

10' - 11 1/4"

LEVEL 1 - TOSC EL

0' - 0"

HIGH ROOF BOD (A
REA

A)

30' - 0 1/2"

MEZZANINE BOD (A
REA

H)

13' - 4 1/2"
LOW ROOF BOD AREA

(A)

12' - 0 1/2"
MEZZANINE (A

REA A)

14' - 0"

ROOF BOD (A
REA H)

24' - 3"

PORTABLES

2' - 6"

BOILER ROOM BOD

11' - 0"
EXIST ROOF BOD -

AREA G

10' - 11 1/4"

MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312

FREEZER

J314

COOLER

J315

CUST.

J04C

DRY

STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302
ENSEMBLE

J303

CAFETERIA

J301

CORRIDOR

H301

BAND

H304

PRACTICE

H304B

OFFICE

H304A

CORRIDOR

H312

PRACTICE

H304F
PRACTICE

H304G

INSTRUMENT

STORAGE

H305C

ENSEMBLE

H305B

CUSTODIAL

STORAGE

H305A

WK.

RM./COPY

G216

MAIL

RM.

G215

TEACHERS

LOUNGE

G214

ASSIST.

PRIN.

G217

ASSIST.

PRIN.

G218

CONFERENCE

G219

PRINCIPAL

G221

SECTY.

G222

SECRETARY

G223

DIRECTOR

G224

CORRIDOR

G213A

RECEPTION/WAITING

G213

MEN

G01M

WOMAN

G01W

MECH.

G02M

ASSIST.

PRIN.

G212

SECURITY

G211

COUNSELOR

G210

RECEPTION/WAITING

G207

COUNSELOR

G209

OFFICE

G206

CLINIC

G203
COUNSELOR

G208

TOILET

G204

ISO.

G205

WAITING

G201

ATTEND.

G202

CORRIDOR

G200

ESEMBLE

H304E

PRACTICE

H304D

INSTRUMENT

STORAGE

H304C

DMC

G225

MECH.

G03M

SEWING

G237

SPEECH

G238

SPEC.

ED.

H309

CUSTODIAN

H03C

ELECT.

H01E

RESTROOMS

H307A

CORRIDOR

H310

CORRIDOR

H311

SEWING

STORAGE

G237A

IDF/MDF

G227

LAUNDRY

G228

TELEPHONE

ROOM.

G229

FAMILY

CONSUMER
SCIENCE

G226

SECRETARY
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H320

ORCHESTRA HALL

H305

DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF 
ANY DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE 
AREA INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED 
OUT IF THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE 
IDENTIFIED TO SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE 
SPLIT SO AS TO KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING 
POWER TO THE REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING 
OR BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE 

DEEMED SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND 
CLEAN CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS 
REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR 
ASSOCIATED FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED 
OPENINGS, ALL ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING 
FIRE-RATED FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH 
THE INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF 
THE CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL 
WORK, NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW 
TECHNOLOGY WORK.  SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND 
PROVIDE NEW VAPOR RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW 
CONCRETE FLOOR SLAB AND EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM 
CONCRETE AND PREPARE FLOOR, INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  
COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE 
INTERSECTING WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR 
NEW WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW 
OPENINGS IN EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND 
FINISHES, UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT 
DRAWINGS

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW 
FLOORING.

37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

07 DEMOLITION PLAN LEGEND

13 GENERAL DEMOLITION NOTES

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING 
CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING 
PLACE. GENERAL CONTRACTOR SHALL PROTECT, PRESERVE AND 
CLEAN ALL EXISTING CONDITIONS AND SHALL REPAIR ANYTHING 
DAMAGED DURING CONSTRUCTION TO ITS ORIGINAL STATE. 

02 3D - RESTROOM DEMO

27 3D DEMOLITION CANOPY & ORCHESTRA

REFERENCE DEMO SITE AND AREA PLANS FOR ADDITIONAL 
INFORMATION 

REFERENCE DEMO SITE AND AREA PLANS FOR ADDITIONAL 
INFORMATION 

No. Description Date



UP

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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• GENERAL CONTRACTOR SHALL 
DOCUMENT ALL EXISTING 
CONDITIONS IN OUTLINED AREA 
WITH SCOPE, PRIOR TO ANY 
WORK TAKING PLACE. ANY 
DAMAGE SHALL BE RETURNED TO 
ITS ORIGINAL CONDITION PRIOR 
TO DEMO. DEMOLITION TO 
INCLUDE BUT NOT LIMITED TO 
MASONRY WALLS AS SHOWN, 
DOORS, WINDOWS, FLOORING, 
CASEWORK, LIGHT FIXTURES, 
CEILING SYSTEMS, HVAC 
DUCTS/DIFFUSERS, PLUMBING 
FIXTURES, AND FLOOR FINISH. 
ALL UTILITIES TO BE 
DEMOLISHED, CAPPED AND/OR 
ABONDONED AS REQ. G.C TO 
REFERENCE MEP AND 
STRUCTURAL FOR ADDITIONAL 
REQUIREMENTS.

• PROVIDE TEMPORARY 
PARTITIONS AND ROOF AS 
REQUIRED DURING DEMOLITION 
AND CONSTRUCTION TO PROTECT 
AREAS NOT IN SCOPE FROM 
EXTERIOR ELEMENTS. ALL TEMP 
PARTITIONS IN PLACE SHALL 
ALLOW FOR CAMPUS ACCESS 
AROUND AREAS OF 
CONSTRUCTION DURING SCHOOL 
HOURS. RE: PHASING PLAN FOR 
ADDITIONAL TEMP PARTITION 
SPECIFICS

• DEMOLITION TO INCLUDE BUT NOT 
LIMITED TO CLASSROOM EQP, 
CASEWORK, LIGHT FIXTURES, 
CEILING SYSTEMS, HVAC 
SYSTEMS, PLUMBING FIXTURES. 
ALL UTILITIES TO BE 
DEMOLISHED, CAPPED AND/OR 
ABONDONED AS REQ. RE: MEP
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DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW CASEWORK AND BASE,
TYP. NEW CASEWORK TO MATCH EXISTING CASEWORK FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO FABRICATION.

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH PLANS FOR NEW FINISH.

02 41 00.D5 EXISTING DOOR AND FRAME TO BE DEMOLISHED. PATCH AND INFILL WALL TO MATCH EXISTING PARTITION AND FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D7 DEMOLISH EXISTING CASEWORK, BASE AND SINK. PREP FOR NEW CASEWORK, BASE AND SINK. CAP OFF UTILITIES AS REQ.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH PLANS.

02 41 00.D20 DEMOLISH EXISTING MASONRY WALL AT SHOWN EXTENTS AND PREP FOR NEW CONSTRUCTION.  RE: STRUCTURE

02 41 00.D27 DEMOLISH EXISTING PAINT BOOTH AND ALL ASSOCIATED MECH EQP. ALL RELATED ROOF AND WALL PENETRATIONS/OPENINGS TO PATCHED AND INFILLED TO MATCH ADJACENT CONSTRUCTION AND
FINISH. FIELD VERIFY EXTENTS. ANY ROOF PATCHES MUST BE FULLY PATCHED AND INFILLED TO MATCH ADJACENT ROOF CONSTRUCTION.

02 41 00.D29 DEMO EXSITING GYM BLEACHERS AND PREP FOR NEW RETRACTABLE BLEACHERS. EXISTING GYM FLOOR TO BE PROTECTED IN PLACE DURING DEMOLITION.

02 41 00.D36 DEMOLISH EXISTING WIRE MESH PARTITION SYSTEM. PREP AND PATCH FLOOR/WALL AND ADJACENT WIRE MESH PARTITIONS AS REQUIRED TO RECEIVE NEW PAINT BOOTH.

02 41 00.D37 DEMOLISH ALL EXISTING WALL TILE AND FLOOR TILE WITHIN ROOM AND PREP FOR NEW WALL FINISH. DEMO ALL TOILET/SINK ACCESSORIES WITHIN ROOM. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D38 DEMOLISH EXISTING EXTERIOR WALL AND PREP FOR NEW CONSTRUCTION.

02 41 00.D39 DEMOLISH EXISTING WALL AT SHOWN EXTENTS AND PREP FOR NEW DOOR OPENING. RE: DOOR SCHEDULE

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT. DEMO MAG HOLD OPENS
AND PATCH WALL AS REQ'D.

02 41 00.D46 DEMOLISH EXISTING TECTUM ACOUSTICAL WALL PANEL SYSTEM IN ENTIRE ROOM. PREP AND PATCH WALL TO RECEIVE PAINT FINISH. RE: FINISH SCHEDULE

02 41 00.D55 DEMOLISH EXISTING 60" X 60" MAKE UP AIR LOUVER AND INFILL W/ CMU, WRB, CONTINIOUS INSULATION,  AND BRICK FINISH. REFERENCE BUILDING ENVELOPE DETAILS FOR ADDITIONAL INFORMATION.

02 41 00.D56 DEMOLISH EXISTING PLUMBING FIXTURE AND PREP FOR NEW, TYP. RE: PLUMBING FOR ADDITIONAL

02 41 00.D58 DEMOLISH EXISTING SIDEWALK PAVING AND PREP FOR NEW FOUNDATION RE: STRUCT. G.C TO SURVEY EXISTING UNDERGROUND UTILITIES PRIOR TO EXCAVATION

02 41 00.D59 DEMOLISH EXISTING FOUNDATION AS REQ'D TO INSTALL UNDERGROUND PLUMBING FOR NEW RESTROOM ADDITION. REFERENCE STRUCTURAL FOR DEMOLITION DETAILS AND PLUMBING DWG FOR
PROPOSED SCOPE.

02 41 00.D75 DEMO EXISTING DUST COLLECTOR. RE: MECH FOR ADDITIONAL INFORMATION

02 41 00.X4 EXISTING GYM FLOORING TO BE STRIPPED DOWN AND PREPPED FOR REFINISHING/STRIPING. NEW STRIPING TO MATCH EXISTING LAYOUT. ADJACENT SPACES TO BE PROTECTED AND CLEANED DURING
AND AFTER CONSTRUCTION. RE: SPECS.

02 41 00.X8 EXISTING LOCKERS TO REMAIN, PROTECT IN PLACE.

02 41 00.X11 EXISTING CASEWORK TO REMAIN AND BE PROTECTED IN PLACE.

30 GENERAL DEMOLITION NOTES
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27 DEMOLITION PLAN LEGEND
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW CASEWORK AND BASE,
TYP. NEW CASEWORK TO MATCH EXISTING CASEWORK FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO FABRICATION.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT. DEMO MAG HOLD OPENS
AND PATCH WALL AS REQ'D.

02 41 00.D42 DEMO EXISTING COUNTERTOP AND BACKSPLASH. PREP EXISTING CASEWORK TO RECEIVE NEW BACKSPLASH AND COUNTERTOP. PROTECT EXISTING CASEWORK AND PLUMBING FIXTURE IN PLACE.
EXISTING SINKS TO BE SALVAGED STORED AND PREPPED FOR REINSTALLATION AT SAME LOCATION.
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.

N
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH PLANS FOR NEW FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D8 DEMOLISH TOILET PARTITIONS AND WALL TILE. PREP FOR NEW TOILET PARTITION AND WALL TILE.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH PLANS.

02 41 00.D18 DEMOLISH EXISTING DOOR AND FRAME. PREP OPENING FOR NEW DOOR. RE: SCHEDULE

02 41 00.D25 DEMOLISH EXISTING WALL TILE AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D29 DEMO EXSITING GYM BLEACHERS AND PREP FOR NEW RETRACTABLE BLEACHERS. EXISTING GYM FLOOR TO BE PROTECTED IN PLACE DURING DEMOLITION.

02 41 00.D32 DEMO EXISTING LOCKERS AND BASE, TYP.

02 41 00.D34 DEMO EXISTING LOCKER BENCHES, TYP.

02 41 00.D37 DEMOLISH ALL EXISTING WALL TILE AND FLOOR TILE WITHIN ROOM AND PREP FOR NEW WALL FINISH. DEMO ALL TOILET/SINK ACCESSORIES WITHIN ROOM. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT. DEMO MAG HOLD OPENS
AND PATCH WALL AS REQ'D.

02 41 00.D41 DMEOLISH EXISTING WINDOW SYSTEM AND ADJACENT MASONRY WALL AS REQ'D TO PREP FOR NEW DOOR OPENING. RE: SCHEDULE

02 41 00.D56 DEMOLISH EXISTING PLUMBING FIXTURE AND PREP FOR NEW, TYP. RE: PLUMBING FOR ADDITIONAL

02 41 00.D57 DEMOLISH ALL SHOWER FIXTURES/CONTROLS, BENCHES AND CURTAINS WITHIN SHOWER AREA. PREP/PATCH WALL AS REQ FOR NEW, TYP. RE: PLUMBING FOR ADDITIONAL

02 41 00.D60 DEMOLISH EXISTING FOUNDATION AS REQ'D TO INSTALL NEW FLOOR DRAINS AS REQ'D. REFERENCE STRUCTURAL FOR DEMOLITION DETAILS, EXTENTS AND PLUMBING DWG FOR PROPOSED SCOPE.

02 41 00.D67 CLEAN AND PREP EXISTING TECTUM WALL PANELS WITHIN ROOM TO RECEIVE NEW PAINT.

02 41 00.D77 DEMO EXISTING HAND DRYER AND PREP FOR NEW. PATCH ANFD PREP WALL AS REQ'D

02 41 00.D82 DEMO EXISTING DRINKING FOUNTAIN AND ADJACENT WALL AS REQ'D. PREP FOR NEW DRINKING FOUNTAIN RE: PLUMBING

02 41 00.X4 EXISTING GYM FLOORING TO BE STRIPPED DOWN AND PREPPED FOR REFINISHING/STRIPING. NEW STRIPING TO MATCH EXISTING LAYOUT. ADJACENT SPACES TO BE PROTECTED AND CLEANED DURING
AND AFTER CONSTRUCTION. RE: SPECS.

02 41 00.X6 ALL EXISTING VOLLEYBALL SLEEVE COVERS TO BE REMOVED AND REPLACED WITH NEW AT EXISTING LOCATION. COORDINATE REPLACEMENT WITH FLOORING REFINISHING. G.C TO FIELD VERIFY
CONDITIONS PRIOR TO COMMENCING.
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR PANELS AND 
FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, GRAPHICS, 
PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL.  RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 
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1/8" = 1'-0"06 1ST LEVEL - DEMOLITION FLOOR PLAN - AREA D

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW CASEWORK AND BASE, TYP.
NEW CASEWORK TO MATCH EXISTING CASEWORK FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO FABRICATION.

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH PLANS FOR NEW FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D7 DEMOLISH EXISTING CASEWORK, BASE AND SINK. PREP FOR NEW CASEWORK, BASE AND SINK. CAP OFF UTILITIES AS REQ.

02 41 00.D8 DEMOLISH TOILET PARTITIONS AND WALL TILE. PREP FOR NEW TOILET PARTITION AND WALL TILE.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH PLANS.

02 41 00.D16 EXISTING DOOR AND FRAME TO BE DEMOLISHED. PATCH AND INFILL CMU WALL TO MATCH EXISTING PARTITION AND FINISH. NEW CMU TO BE TOOTHED AS REQ.D. RE: AREA PLANS

02 41 00.D25 DEMOLISH EXISTING WALL TILE AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D32 DEMO EXISTING LOCKERS AND BASE, TYP.

02 41 00.D33 DEMO EXISTING ADA BENCH

02 41 00.D34 DEMO EXISTING LOCKER BENCHES, TYP.

02 41 00.D37 DEMOLISH ALL EXISTING WALL TILE AND FLOOR TILE WITHIN ROOM AND PREP FOR NEW WALL FINISH. DEMO ALL TOILET/SINK ACCESSORIES WITHIN ROOM. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D39 DEMOLISH EXISTING WALL AT SHOWN EXTENTS AND PREP FOR NEW DOOR OPENING. RE: DOOR SCHEDULE

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT. DEMO MAG HOLD OPENS AND
PATCH WALL AS REQ'D.

02 41 00.D44 DEMO EXISTING SCIENCE TABLES, TYP.

02 41 00.D56 DEMOLISH EXISTING PLUMBING FIXTURE AND PREP FOR NEW, TYP. RE: PLUMBING FOR ADDITIONAL

02 41 00.D57 DEMOLISH ALL SHOWER FIXTURES/CONTROLS, BENCHES AND CURTAINS WITHIN SHOWER AREA. PREP/PATCH WALL AS REQ FOR NEW, TYP. RE: PLUMBING FOR ADDITIONAL

02 41 00.D60 DEMOLISH EXISTING FOUNDATION AS REQ'D TO INSTALL NEW FLOOR DRAINS AS REQ'D. REFERENCE STRUCTURAL FOR DEMOLITION DETAILS, EXTENTS AND PLUMBING DWG FOR PROPOSED SCOPE.

02 41 00.D73 DEMOLISH EXISTING FUR DOWN ABOVE LOCKERS AND PREP FOR NEW METAL STUD FUR DOWN WITH TILE. LOCKERS TO BE PROTECTED IN PLACE FOR DURATION OF DEMOLITION/INSTALLATION.

02 41 00.D76 DEMO EXISTING MARKER BOARD AND PREP/[PATCH WALL AS REQ'D

02 41 00.D77 DEMO EXISTING HAND DRYER AND PREP FOR NEW. PATCH ANFD PREP WALL AS REQ'D

02 41 00.D81 DEMO EXISTING TOILET/SINK ACCESSORIES WITHIN ROOM.

02 41 00.D82 DEMO EXISTING DRINKING FOUNTAIN AND ADJACENT WALL AS REQ'D. PREP FOR NEW DRINKING FOUNTAIN RE: PLUMBING

02 41 00.S5 SALVAGE EXISTING KITCHEN APPLIANCES WITHIN ROOM.UNINSTALL, PRESERVE, STORE AND PROTECT FOR REINSTALLATION AT SAME LOCATION.

02 41 00.X9 EXISTING EYEWASH/SHOWER TO REMAIN IN PLACE

02 41 00.X11 EXISTING CASEWORK TO REMAIN AND BE PROTECTED IN PLACE.

30 GENERAL DEMOLITION NOTES 27 DEMOLITION PLAN LEGEND 26 KEYNOTES
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DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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CIVIL
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T 713-460-0988
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T 713-940-3343

MEPT
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T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - DEMOLITION FLOOR PLAN - AREA E

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW CASEWORK AND
BASE, TYP. NEW CASEWORK TO MATCH EXISTING CASEWORK FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO FABRICATION.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH PLANS.

02 41 00.D25 DEMOLISH EXISTING WALL TILE AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D26 DEMOLISH EXISTING WALL PANEL FINISH AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT. DEMO MAG HOLD
OPENS AND PATCH WALL AS REQ'D.

30 GENERAL DEMOLITION NOTES 26 KEYNOTES27 DEMOLITION PLAN LEGEND

No. Description Date
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02 41 00.D25

02 41 00.D25

02 41 00.D9

02 41 00.D4

02 41 00.D33 02 41 00.D32

FLOORING TO BE 
DEMOLISHED

EXISTING FLOORING 
TO REMAIN

FLOORING TO BE 
DEMOLISHED

EXISTING FLOORING 
TO REMAIN

02 41 00.D602 41 00.D6

02 41 00.D6 02 41 00.D6

02 41 00.D6

02 41 00.D6

02 41 00.D6

02 41 00.D6
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02 41 00.D4
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02 41 00.D78

02 41 00.D78

02 41 00.X11

A-811

15

DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF 
ANY DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE 
AREA INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED 
OUT IF THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE 
IDENTIFIED TO SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE 
SPLIT SO AS TO KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING 
POWER TO THE REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING 
OR BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE 

DEEMED SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND 
CLEAN CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS 
REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR 
ASSOCIATED FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED 
OPENINGS, ALL ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING 
FIRE-RATED FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH 
THE INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF 
THE CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL 
WORK, NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW 
TECHNOLOGY WORK.  SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND 
PROVIDE NEW VAPOR RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW 
CONCRETE FLOOR SLAB AND EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM 
CONCRETE AND PREPARE FLOOR, INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  
COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE 
INTERSECTING WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR 
NEW WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW 
OPENINGS IN EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND 
FINISHES, UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT 
DRAWINGS

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW 
FLOORING.

37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

01.20.2025

2/14/2025 8:22:40 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
A

R
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

AD101F

1ST FLOOR
DEMOLITION PLAN -

AREA F

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
D

10
1F

1S
T

 F
L

O
O

R
 D

E
M

O
L

IT
IO

N
 P

L
A

N
 -

A
R

E
A

 F

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

1/8" = 1'-0"06 1ST LEVEL - DEMOLITION FLOOR PLAN - AREA F

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH
CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW
CASEWORK AND BASE, TYP. NEW CASEWORK TO MATCH EXISTING CASEWORK
FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO
FABRICATION.

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH
PLANS FOR NEW FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/
HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH
PLANS.

02 41 00.D25 DEMOLISH EXISTING WALL TILE AND PREP FOR NEW WALL FINISH. RE: FINISH
SCHEDULE/ELEVATIONS

02 41 00.D32 DEMO EXISTING LOCKERS AND BASE, TYP.

02 41 00.D33 DEMO EXISTING ADA BENCH

02 41 00.D37 DEMOLISH ALL EXISTING WALL TILE AND FLOOR TILE WITHIN ROOM AND PREP FOR NEW
WALL FINISH. DEMO ALL TOILET/SINK ACCESSORIES WITHIN ROOM. RE: FINISH
SCHEDULE/ELEVATIONS

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN
PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT.
DEMO MAG HOLD OPENS AND PATCH WALL AS REQ'D.

02 41 00.D56 DEMOLISH EXISTING PLUMBING FIXTURE AND PREP FOR NEW, TYP. RE: PLUMBING FOR
ADDITIONAL

02 41 00.D57 DEMOLISH ALL SHOWER FIXTURES/CONTROLS, BENCHES AND CURTAINS WITHIN SHOWER
AREA. PREP/PATCH WALL AS REQ FOR NEW, TYP. RE: PLUMBING FOR ADDITIONAL

02 41 00.D78 DEMO EXISTING GLAZING. EXISTING FRAME TO BE REMAIN AND BE PROTECTED IN PLACE.
PREP FRAME AS REQ'D TO RECEIVE NEW SECURITY GLAZING AS NOTED IN WINDOW
ELEVATIONS.

02 41 00.X11 EXISTING CASEWORK TO REMAIN AND BE PROTECTED IN PLACE.
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

DEMO FOUNDATION
RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW CASEWORK AND BASE,
TYP. NEW CASEWORK TO MATCH EXISTING CASEWORK FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO FABRICATION.

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH PLANS FOR NEW FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D7 DEMOLISH EXISTING CASEWORK, BASE AND SINK. PREP FOR NEW CASEWORK, BASE AND SINK. CAP OFF UTILITIES AS REQ.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH PLANS.

02 41 00.D17 DEMOLISH EXISTING MASONRY WALL AND PREP FOR NEW OPENING RE: SCHEDULE FOR OPENING SIZE. NEW CMU WALL TO BE TOOTH. RE: STRUCTURAL

02 41 00.D25 DEMOLISH EXISTING WALL TILE AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D31 DEMO EXISTING ACOUSTICAL WALL PANELS WITHIN ROOM. PATCH, PREP AND REPAINT ALL WALLS WITHIN ROOM.

02 41 00.D48 DEMO EXISTING WINDOW SYSTEM. PATCH AND REPAIR WALL AS REQUIRED FOR NEW DOOR/WINDOW SYSTEMS RE: SCHEDULE.

02 41 00.D51 DEMOLISH EXISTING EXTERIOR LIGHT FIXTURE AND PREPARE FOR NEW. PATCH AND REPAIR BRICK AS REQUIRED, TYP.

02 41 00.D53 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH AND REPAIR FRAME AS REQ'D FOR NEW HARDWARE. DEMO MAG HOLD OPENS AND PATCH WALL AS
REQ'D.

02 41 00.D78 DEMO EXISTING GLAZING. EXISTING FRAME TO BE REMAIN AND BE PROTECTED IN PLACE. PREP FRAME AS REQ'D TO RECEIVE NEW SECURITY GLAZING AS NOTED IN WINDOW ELEVATIONS.

02 41 00.D79 EXISTING DOOR AND FRAME TO BE DEMOLISHED. PATCH AND STUD WALL TO MATCH EXISTING PARTITION AND FINISH. NEW WALL TO MATCH ADJACENT WALL FINISH.

02 41 00.S5 SALVAGE EXISTING KITCHEN APPLIANCES WITHIN ROOM.UNINSTALL, PRESERVE, STORE AND PROTECT FOR REINSTALLATION AT SAME LOCATION.
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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02 41 00.D4

• GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN 
AREAS ASSOCIATED WITH AND ADJACENT TO THE SCOPE, PRIOR TO ANY 
WORK TAKING PLACE. ANY DAMAGE SHALL BE RETURNED TO ITS 
ORIGINAL CONDITION PRIOR TO DEMO. DEMOLISH EXISTING 
FOUNDATION, STRUCTURAL FRAMING COMPONENTS, ROOFING SYSTEM, 
BUILDING SYSTEMS, MASONRY WALLS AND INTERIOR BLD ELEMENTS. 
REFERENCE STRUCTURAL FOR DEMOLITION EXTENTS, PHASHING, 
SHORING, AND EXCAVATION REQUIREMENTS. RE: STRUCTURAL.

• PROVIDE TEMPORARY PARTITIONS AND ROOF AS REQUIRED DURING 
DEMOLITION AND CONSTRUCTION TO PROTECT AREAS NOT IN SCOPE 
FROM EXTERIOR ELEMENTS. ALL TEMP PARTITIONS IN PLACE SHALL 
ALLOW FOR CAMPUS ACCESS AROUND AREAS OF CONSTRUCTION 
DURING SCHOOL HOURS. RE: PHASING PLAN FOR ADDITIONAL TEMP 
PARTITION SPECIFICS

• DEMOLITION TO INCLUDE BUT NOT LIMITED TO CLASSROOM EQP, 
CASEWORK, LIGHT FIXTURES, CEILING SYSTEMS, HVAC SYSTEMS, 
PLUMBING FIXTURES. ALL UTILITIES TO BE DEMOLISHED, CAPPED 
AND/OR ABONDONED AS REQ. RE: MEP
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GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.

02 41 00.D72

AD101H
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REFERENCE MEPT DRAWINGS FOR DEMOLITION SCOPE
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DEMOLISH EXISTING 78"x96" MAKE UP AIR
LOUVER AND INFILL W/ CMU, WRB,
CONTINIOUS INSULATION,  AND BRICK
FINISH. REFERENCE BUILDING ENVELOPE
DETAILS FOR ADDITIONAL INFORMATION.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D3 DEMOLISH EXISTING CASEWORK AND BASE, AT AREAS WITH FLOORING UNDERNEATH CASEWORK, FLOORING TO BE DEMOLISHED UDERNEATH CASEWORK ONLY. PREP FOR NEW CASEWORK AND BASE,
TYP. NEW CASEWORK TO MATCH EXISTING CASEWORK FOOTPRINT/LOCATION. G.C TO FIELD VERIFY DIMENSIONS AND LOCATIONS PRIOR TO FABRICATION.

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH PLANS FOR NEW FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/ HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D7 DEMOLISH EXISTING CASEWORK, BASE AND SINK. PREP FOR NEW CASEWORK, BASE AND SINK. CAP OFF UTILITIES AS REQ.

02 41 00.D9 DEMOLISH EXISTING TILE FLOORING AND PREP FOR NEW TILE FLOORING. RE: FINISH PLANS.

02 41 00.D16 EXISTING DOOR AND FRAME TO BE DEMOLISHED. PATCH AND INFILL CMU WALL TO MATCH EXISTING PARTITION AND FINISH. NEW CMU TO BE TOOTHED AS REQ.D. RE: AREA PLANS

02 41 00.D17 DEMOLISH EXISTING MASONRY WALL AND PREP FOR NEW OPENING RE: SCHEDULE FOR OPENING SIZE. NEW CMU WALL TO BE TOOTH. RE: STRUCTURAL

02 41 00.D25 DEMOLISH EXISTING WALL TILE AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D26 DEMOLISH EXISTING WALL PANEL FINISH AND PREP FOR NEW WALL FINISH. RE: FINISH SCHEDULE/ELEVATIONS

02 41 00.D31 DEMO EXISTING ACOUSTICAL WALL PANELS WITHIN ROOM. PATCH, PREP AND REPAINT ALL WALLS WITHIN ROOM.

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT. DEMO MAG HOLD OPENS
AND PATCH WALL AS REQ'D.

02 41 00.D45 DEMOLISH EXISTING BRICK VENEER AND BUILDING ENVELOPE COMPONENTS. PREP BACK UP WALL TO RECEIVE NEW 4" CMU WALL WITH MASONRY TIES. RE: DETAILS

02 41 00.D53 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN PLACE. PATCH AND REPAIR FRAME AS REQ'D FOR NEW HARDWARE. DEMO MAG HOLD OPENS AND PATCH WALL AS
REQ'D.

02 41 00.D62 DEMOLISH EXISTING WINDOW SYSTEM, PATCH AND INFILL TO MATCH ADJACENT WALL CONSTRUCTION.

02 41 00.D72 DEMOLISH EXISTING 78"x96" MAKE UP AIR LOUVER AND INFILL W/ CMU, WRB, CONTINIOUS INSULATION,  AND BRICK FINISH. REFERENCE BUILDING ENVELOPE DETAILS FOR ADDITIONAL INFORMATION.

02 41 00.S5 SALVAGE EXISTING KITCHEN APPLIANCES WITHIN ROOM.UNINSTALL, PRESERVE, STORE AND PROTECT FOR REINSTALLATION AT SAME LOCATION.

02 41 00.S6 SALVAGE EXISTING INSTRUMENT STORAGE LOCKERS. UNINSTALL, PRESERVE, STORE AND PROTECT FOR REINSTALLATION WITH NEW BASE AT SAME LOCATION.

02 41 00.S7 SALVAGE EXISTING INSTRUMENT STORAGE LOCKERS. UNINSTALL, PRESERVE, STORE AND PROTECT FOR REINSTALLATION WITH NEW BASE AT  NEW REHEARSAL HALL H305.

02 41 00.X11 EXISTING CASEWORK TO REMAIN AND BE PROTECTED IN PLACE.

30 GENERAL DEMOLITION NOTES 26 KEYNOTES27 DEMOLITION PLAN LEGEND

1/8" = 1'-0"04 1ST LEVEL - DEMOLITION FLOOR PLAN - AREA H
1/8" = 1'-0"06 MECHANICAL BUILDING - ENLARGED DEMO PLAN

1/4" = 1'-0"18 MECHANICAL LOUVER DEMO DETAIL
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RE: STRUCTURE FOR 
EXTENTS 

DEMO FLOORING 
AND BASE

DEMO FLOORING, 
CEILING & LIGHTING 
SYSTEMS

DEMO CEILING & 
LIGHTING

DEMO WALL

DEMO DOOR

DEMO WINDOW

EXISTING PARTITION 
TO REMAIN

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

DOOR IN SCOPE

NOT IN SCOPE

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF 
ANY DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE 
AREA INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED 
OUT IF THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE 
IDENTIFIED TO SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE 
SPLIT SO AS TO KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING 
POWER TO THE REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING 
OR BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE 

DEEMED SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND 
CLEAN CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS 
REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR 
ASSOCIATED FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED 
OPENINGS, ALL ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING 
FIRE-RATED FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH 
THE INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF 
THE CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL 
WORK, NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW 
TECHNOLOGY WORK.  SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND 
PROVIDE NEW VAPOR RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW 
CONCRETE FLOOR SLAB AND EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM 
CONCRETE AND PREPARE FLOOR, INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  
COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE 
INTERSECTING WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR 
NEW WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW 
OPENINGS IN EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND 
FINISHES, UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT 
DRAWINGS

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW 
FLOORING.

37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING PLACE. ALL EXISTING HM 
DOOR, WINDOW AND LIGHT KIT FRAMES TO BE CLEANED, PATCHED AND PREPPED TO RECEIVE NEW PAINT. PROTECT ALL EXISTING WIDOW FRAMES, DOOR 
PANELS AND FRAMES DURING AND AFTER CONSTRUCTION. GENERAL CONTRACTOR SHALL REPAIR ANYTHING DAMAGED DURING CONSTRUCTION TO ITS 
ORIGINAL STATE.

ALL EXISTING ROOM SIGNAGE AND WAY FINDING TO BE DEMOED. CLEAN, PREP AND PATCH WALL AS REQ. TO RECEIVE NEW ROOM SIGNAGE IN SAME 
LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW SIGNAGE APPROVAL . 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING WALL TO RECEIVE NEW TILE TO BE CLEAN, PATCHED AND PREPPED TO RECEIVE PAINT FINISH 
THROUGHOUT CAMPUS. G.C. SHALL REMOVE ALL WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, 
GRAPHICS, PLAQUES, SIGNAGE, ACOUSTICAL PANELS, ETC. G.C. TO COORDINATED W/ CAMPUS PRIOR TO REMOVAL. 
RE: MEPT FOR ADDITIONAL DEMOLITION SCOPE 

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT BOUNDARY IN 
THESE AREAS.

ALL EXISTING MASONRY WALLS NOTED TO RECEIVE NEW WALL TILE TO BE STRIPED, CLEANED AND PREPPED TO RECEIVE NEW WALL TILE.

ALL EXISTING CORRIDOR STUD WALLS WITH TILE NOTED TO BE DEMOED SHALL RECEIVE NEW 5/8" TILE BACKER BOARD. G.C. TO REPLACE ANY DAMAGED 
STUDS AS REQ'D DURING DEMOLITION G.C. TO FIELD VERIFY. 

ALL WALLS SHOWN TO RECEIVE NEW WALL TILE ARE TO BE STRIPPED OF EXISTING PAINT, CLEANED AND PREPPED TO RECEIVE NEW TILE FINISH.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D4 DEMO EXISTING FLOORING AND BASE. PREP FLOOR TO RECIEVE NEW FLOORING. RE:FINISH
PLANS FOR NEW FINISH.

02 41 00.D6 DEMO EXISTING DOOR HARDWARE AND PREP FOR NEW HARDWARE. COORDINATE W/
HARDWARE SPEC TO DETERMINE DEMO EXTENTS. RE:HARDWARE SPEC/DOOR SCHEDULE.

02 41 00.D31 DEMO EXISTING ACOUSTICAL WALL PANELS WITHIN ROOM. PATCH, PREP AND REPAINT ALL
WALLS WITHIN ROOM.

02 41 00.D35 DEMO EXISTING TILE AT WINDOW/DOOR SILL AND JAMBS. PREP WALL TO RECEIVE NEW
FINISH. RE: NEW PLANS

02 41 00.D37 DEMOLISH ALL EXISTING WALL TILE AND FLOOR TILE WITHIN ROOM AND PREP FOR NEW
WALL FINISH. DEMO ALL TOILET/SINK ACCESSORIES WITHIN ROOM. RE: FINISH
SCHEDULE/ELEVATIONS

02 41 00.D40 DEMOLISH EXISTING DOOR AND PREP FOR NEW. EXISTING FRAME TO BE PROTECTED IN
PLACE. PATCH, REPAIR AND PREP FRAME AS REQ'D FOR NEW HARDWARE AND PAINT.
DEMO MAG HOLD OPENS AND PATCH WALL AS REQ'D.

02 41 00.D52 DEMOLISH EXISTING WALL/FLOOR TILE WITHIN ROOM AT ALL COLUMN WRAPS AND
ADJACENT AREAS.

02 41 00.D63 DEMOLISH  EXISTING THEATRICAL RIGGING AND STAGE CURTAIN SYSTEMS IN ITS ENTIRETY
AND PREP FOR NEW. RE: THEATRICAL

02 41 00.D80 DEMO EXISTING PAINT FINISH AT EXISTING WOOD STAGE AND PREP WOOD STAGE TO
RECEIVE NEW PAINTED FINISH.

02 41 00.S6 SALVAGE EXISTING INSTRUMENT STORAGE LOCKERS. UNINSTALL, PRESERVE, STORE AND
PROTECT FOR REINSTALLATION WITH NEW BASE AT SAME LOCATION.

13 GENERAL DEMOLITION NOTES

01 KEYNOTES

07 DEMOLITION PLAN LEGEND

No. Description Date



MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312

FREEZER

J314

COOLER

J315

CUST.

J04C

DRY

STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302 ENSEMBLE

J303

CAFETERIA

J301

CORRIDOR

H301

BAND

H304

PRACTICE

H304B

OFFICE

H304A CORRIDOR

H312

PRACTICE

H304F

PRACTICE

H304G

INSTRUMENT

STORAGE

H305C

REHEARSAL

HALL

H305

ENSEMBLE

H305B

CUSTODIAL

STORAGE

H305A

WK.

RM./COPY

G216

MAIL

RM.

G215

TEACHERS

LOUNGE

G214

ASSIST.

PRIN.

G217

ASSIST.

PRIN.

G218

CONFERENCE

G219

PRINCIPAL

G221

SECTY.

G222

SECRETARY

G223

DIRECTOR

G224

CORRIDOR

G213A

RECEPTION/WAITING

G213

MEN

G01M

WOMAN

G01W

MECH.

G02M

ASSIST.

PRIN.

G212
SECURITY

G211

COUNSELOR

G210

RECEPTION/WAITING

G207

COUNSELOR

G209

OFFICE

G206

CLINIC

G203
COUNSELOR

G208

TOILET

G204

ISO.

G205

WAITING

G201

ATTEND.

G202

CORRIDOR

G200

ESEMBLE

H304E

PRACTICE

H304D

INSTRUMENT

STORAGE

H304C

DMC

G225

MECH.

G03M

SEWING

G237

SPEECH

G238

SPEC.

ED.

H309

CUSTODIAN

H03C

ELECT.

H01E

RESTROOMS

H307A

CORRIDOR

H310

CORRIDOR

H311

SEWING

STORAGE

G237A

IDF/MDF

G227

LAUNDRY

G228

TELEPHONE

ROOM.

G229

FAMILY

CONSUMER

SCIENCE

G226

SECRETARY

G230

ARD/STORAGE

G232

DIAG.

G231

BOYS

G02B

STORAGE

G02S

STORAGE

G03S

GIRLS

G02G

VEST.

G237

VEST.

G238

CLASSROOM

G236

SPEC.

ED.

H307

LIFE

SKILLS

H308

NEW

ORCHESTRA

HALL

H320

TESTING

OFFICE

H306

CORRIDOR

F100

CORRIDOR

D500

GIRLS

F01G

BOYS

F01B

COMP.

F111

CLASSROOM

F113

MECH.

F01M

CLASSROOM

F117

CLASSROOM

F119

CLASSROOM

F118

CLASSROOM

F116

CLASSROOM

F115

CLASSROOM

F114

CLASSROOM

F112

CORRIDOR

F122

CORRIDOR

F121

CLASSROOM

F101

CLASSROOM

F103

CLASSROOM

F105

CLASSROOM

F106
CLASSROOM

F107

CLASSROOM

F109

CORRIDOR

F120

CLASSROOM

F102
CLASSROOM

F104

CLASSROOM

F108

CLASSROOM

F110

POOL

C601

STORAGE

C701A

SCORERS

TABLE

C701B

SCORERS

TABLE

C701C

STORAGE

C701D

POOL

STORAGE

C602

POOL

EQUIPMENT

C603

CHLORINE

STOR.

C713
MECH.

C09M

VEST.

C604

OFFICE

C714

VEST.

C608

GIRLS

C610

GIRLS

SHOWER

C610A

BOYS

C609

BOYS

SHOWER

C609A

AUXILIARY

GYM

C701

GIRLS

ATHLETICS

C702

STORAGE

C703

COACHES

OFFICE

F705

COACHES

DRESSING

F706

TOILET

F706A

SHOWER

C707

RESTROOMS

C708

SHOWER

C709
RESTROOMS

C710

GIRLSP.E.

F711

VEST.

C704A

VEST.

C702A

ENGLISH

B801
COMPOSITION

B802

ENGLISH

B803

COMPOSITION

B804

ENGLISH

B805

COMPOSITION

B806

ENGLISH

B807

COMPOSITION

B808

CLASSROOM

B809

CLASSROOM

B810

CORRIDOR

B811

CLASSROOM

B812

CORRIDOR

B813

CLASSROOM

B814

CLASSROOM

B919

CLASSROOM

B816

CLASSROOM

B818

STORAGE

B919A

STORAGE

B919B

STORAGE

B919C

SERVER

CLOSET

B920

STORAGE

B921A

OFFICE

B921B

OFFICE

B921C

CLASSROOM

B921

ART

B924

ART

B922

STORAGE

B922A

STORAGE

B922B

KILN

B923

WORKRM

B924B

STORAGE

B924A

CORRIDOR

B900

CHOIR

OFFICE

A917

STORAGE

A916

ENSEMBLE

A915

RESTROOM

A904

TOOL

STORAGE

A912

STORAGE

A914

STORAGE

A910

STORAGE

A918A

STORAGE

A918B

STORAGE

A918C

STORAGE

A918D

OFFICE

A918E

CORRIDOR

A344

LANGUAGE

ARTS

A925

LANGUAGE

ARTS

A926

STORAGE

A927

CORRIDOR

A343

MATERIAL

STORAGE

A902

OFFICE

A911

CLASSROOM

A909

COMPUTER

CLASSROOM

A908

SILK

SCREEN/GRAPHICS

A907

THEATER

ART

A918

ELECT.

A03E

STORAGE

CAGES

A901A

METAL

SHOP

A901

CHOIR

A913

PREIODICAL

D601

OFFICE/WORKROOM

D602

AV

STORAGE

D603

BOYS

P.E.

D605

STORAGE

D604A

SHOWER

D605B

RESTROOMS

D605A

VEST.

D608

COACHES

OFFICE

D609

COACHES

LOCKER

D610

TOILET

D611

BOYS

ATHLETIC

D612

CONCESSION

D613

SHOWER

D612B

RESTROOMS

D612A

LAUNDRY

D614

WEIGHT

ROOM

D617

CUST.

OFFICE

D618

TRAINER

D619

CORRIDOR

A600

GYM

STORAGE

A623

COMP.

GYM.

A624

STORAGE

D606

STORAGE

D626

TOILET

D620

NEW

SCIENCE

D501

NEW

SCIENCE

D502

CUST./ELEC

D503

NEW

SCIENCE

D504

SCIENCE

D505

SCIENCE

STOR.

D506

SCIENCE

D507

PREP

SCIENCE

ROOM

D508

NEW

SCIENCE

D509

SCIENCE

D510

NEW

SCIENCE

D511

SCIENCE

D512

SCIENCE

D513

STORAGE

D513A

EXISTING

MECHANICAL

D08M MECH.

D07M

CORRIDOR

D515

LIBRARY

D600

EXISTING

IDF

D600A

STORAGE

D627

STORAGE

D615

CONCESSION

D616

CLASSROOM

E401

CLASSROOM

E403

INSTRUCTION

#2

GROUP

E406

CLASSROOM

E405

INSTRUCTION

#4

GROUP

E402

CLASSROOM

E407

CLASSROOM

E409

CLASSROOM

E410

CLASSROOM

E408

CLASSROOM

E411

INSTRUCTION

#3

GROUP

E413

INSTRUCTION

#1

GROUP

E412

CORRIDOR

E423

CORRIDOR

B800

CORRIDOR

E422

ELECTRICAL

D02E

VEST.

D604

ROOM

G234

ROOM

G233

ROOM

G239

ROOM

G240

STORAGE

H306A

TIME

OUT

H307B

VESTIBULE

F100A

ROOM

G207B

CUST.

F01C

GIRLS

P.E.

C704

MECH

E05M

TOILET

E01R

BOYS

RESTROOM

E04B

GIRLS

RESTROOM

E04G

CUST.

E428

GIRLS

RESTROOM

E429

BOYS

RESTROOM

E430

MECH

E08M

ROOM

E404 CORRIDOR

D533

STORAGE

CAGES

A901B

STORAGE

CAGES

A901C

STORAGE

CAGES

A901D

STORAGE

CAGES

A901E

STORAGE

CAGES

A901F

STORAGE

CAGES

A901G
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1" = 30'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - COMPOSITE

GENERAL CONTRACTOR SHALL DOCUMENT ALL EXISTING 
CONDITIONS IN AREAS WITH SCOPE, PRIOR TO ANY WORK TAKING 
PLACE. GENERAL CONTRACTOR SHALL PROTECT, PRESERVE AND 
CLEAN ALL EXISTING CONDITIONS AND SHALL REPAIR ANYTHING 
DAMAGED DURING CONSTRUCTION TO ITS ORIGINAL STATE. 

No. Description Date



1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D43 DEMO EXISTING PROJECTOR INFRASTRUCTURE IN ITS ENTIRETY, TO INCLUDE BUT NOT LIMITED TO ELECTRICAL/TECHONOLOGY INFRASTRUCTURE. DEMO TO NEAREST J BOX. G.C TO FIELD VERIFY
AND COORDINATE W/ ELECTRICIAN.

02 41 00.D64 DEMOLISH EXISTING EXTERIOR PLASTER SOFFIT SYSTEM AND PREPARE FOR NEW CONSTUCTION.

02 41 00.D65 CLEAN AND PREP EXISTING STRUCTURE, MECHANICAL, AND ELECTRICAL  EQP TO RECEIVE NEW PAINT. PROTECT ALL EXISTING FIXTURES IF THEY ARE NOTED TO REMAIN.
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

DEMO EXISTING 2' x 2' 
CEILING & GRID. PREP 
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SAME HEIGHT U.N.O

EXISTING GYP 
CEILING RE: 
KEYNOTES

DEMOLISH EXISTING 
2'X4' LIGHT FIXTURE

DEMO EXISTING 
RECESSED LIGHT FIXTURE

DEMO EXISTING GYP 
CEILING.PREP FOR 
NEW CEILING AT 
SAME HEIGHT U.N.O

DEMO EXISTING WALL 
MOUNTED FIXTURE

EXISTING STUCCO 
SOFFIT RE: KEYNOTES

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

NOT IN SCOPE

CLEAN AND PREP ALL EXISTING GYP CEILINGS AND FUR DOWNS TO RECEIVE 
NEW PAINT 
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - AREA B

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D43 DEMO EXISTING PROJECTOR INFRASTRUCTURE IN ITS ENTIRETY, TO INCLUDE BUT NOT LIMITED TO ELECTRICAL/TECHONOLOGY INFRASTRUCTURE. DEMO TO NEAREST J BOX. G.C TO FIELD VERIFY
AND COORDINATE W/ ELECTRICIAN.

02 41 00.D71 DEMOLISH EXISTING EXTERIOR LIGHT FIXTURES IN PLASTER SOFFIT. REPAIR, PATCH
AND PAINT EXISTING SOFFIT TO RECEIVE NEW EXTERIOR LIGHT FIXTURE, TYP.
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No. Description Date



POOL

C601

STORAGE

C701A

SCORERS
TABLE

C701B

SCORERS
TABLE

C701C

STORAGE

C701D

POOL
STORAGE

C602

POOL
EQUIPMENT

C603

CHLORINE
STOR.

C713

MECH.

C09M

VEST.

C604

OFFICE

C714

VEST.

C608

GIRLS

C610

GIRLS
SHOWER

C610A

BOYS

C609

BOYS
SHOWER

C609A

AUXILIARY
GYM

C701

GIRLS
ATHLETICS

C702

STORAGE

C703

COACHES
OFFICE

F705

SHOWER

C707

RESTROOMS

C708

SHOWER

C709

RESTROOMS

C710

GIRLSP.E.

F711

VEST.

C704A

VEST.

C702A

GIRLS P.E.

C704

CORRIDOR

C700

MATCHLINE

RE: /06 AD201F
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:
/
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A
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20

1D

02 41 00.D24

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10
02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D6502 41 00.D65

NO LIGHTING SCOPE 
REPLACEMENT

NO LIGHTING SCOPE 
REPLACEMENT

02 41 00.D47

02 41 00.D47

02 41 00.D47

02 41 00.D47

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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EXISTING GYP 
CEILING RE: 
KEYNOTES

DEMOLISH EXISTING 
2'X4' LIGHT FIXTURE

DEMO EXISTING 
RECESSED LIGHT FIXTURE

DEMO EXISTING GYP 
CEILING.PREP FOR 
NEW CEILING AT 
SAME HEIGHT U.N.O

DEMO EXISTING WALL 
MOUNTED FIXTURE

EXISTING STUCCO 
SOFFIT RE: KEYNOTES

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

NOT IN SCOPE

CLEAN AND PREP ALL EXISTING GYP CEILINGS AND FUR DOWNS TO RECEIVE 
NEW PAINT 
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CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - AREA C

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D47 DEMOLISH EXISTING WALL MOUNTED FIXTURE, TYP.PATCH, PREP AND REFINISH GYP TO RECEIVE NEW LIGHT FIXTURE, TYP.

02 41 00.D65 CLEAN AND PREP EXISTING STRUCTURE, MECHANICAL, AND ELECTRICAL  EQP TO RECEIVE NEW PAINT. PROTECT ALL EXISTING FIXTURES IF THEY ARE NOTED TO REMAIN.
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CORRIDOR

D500

PREIODICAL

D601

OFFICE/WORKROOM

D602

AV

STORAGE

D603

BOYS P.E.

D605

STORAGE

D604A

SHOWER

D605B

RESTROOMS

D605A

VEST.

D608

COACHES
OFFICE

D609

COACHES
LOCKER

D610

TOILET

D611

BOYS
ATHLETIC

D612

CONCESSION

D613

SHOWER

D612B

RESTROOMS

D612A

LAUNDRY

D614

WEIGHT
ROOM

D617

CUST.
OFFICE

D618

TRAINER

D619

CORRIDOR

A600

STORAGE

D606

STORAGE

D626

TOILET

D620

NEW

SCIENCE

D501

NEW

SCIENCE

D502

CUST./ELEC

D503

NEW

SCIENCE

D504

SCIENCE

D505

SCIENCE

STOR.

D506

SCIENCE

D507

PREP
SCIENCE

ROOM

D508

NEW
SCIENCE

D509

SCIENCE

D510

NEW
SCIENCE

D511

SCIENCE

D512

SCIENCE

D513

STORAGE

D513A
EXISTING

MECHANICAL

D08M MECH.

D07M

CORRIDOR

D515

LIBRARY

D600

EXISTING
IDF

D600A

STORAGE

D627

STORAGE

D615

CONCESSION

D616

ELECTRICAL

D02E

VEST.

D604

CORRIDOR

A900

CORRIDOR

C700
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1C

02 41 00.D24

02 41 00.D24

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10
02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10
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1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D43 DEMO EXISTING PROJECTOR INFRASTRUCTURE IN ITS ENTIRETY, TO INCLUDE BUT NOT LIMITED TO ELECTRICAL/TECHONOLOGY INFRASTRUCTURE. DEMO TO NEAREST J BOX. G.C TO FIELD VERIFY
AND COORDINATE W/ ELECTRICIAN.

02 41 00.D47 DEMOLISH EXISTING WALL MOUNTED FIXTURE, TYP.PATCH, PREP AND REFINISH GYP TO RECEIVE NEW LIGHT FIXTURE, TYP.

30 GENERAL DEMOLITION NOTES 25 KEYNOTES27 CEILING DEMOLITION LEGEND
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NOT IN SCOPE

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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1/8" = 1'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - AREA E

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D11 DEMOLISH EXISTING LIGHT FIXTURES. PATCH, PREP AND REFINISH GYP CEILING TO RECIEVE NEW LIGHT FIXTURE,AS REQ. TYP. GYP FINISH TO MATCH EXISTING FINISH AND TEXTURE.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D43 DEMO EXISTING PROJECTOR INFRASTRUCTURE IN ITS ENTIRETY, TO INCLUDE BUT NOT LIMITED TO ELECTRICAL/TECHONOLOGY INFRASTRUCTURE. DEMO TO NEAREST J BOX. G.C TO FIELD VERIFY
AND COORDINATE W/ ELECTRICIAN.
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No. Description Date



CORRIDOR

F100

GIRLS

F01G

BOYS

F01B

COMP.

F111

CLASSROOM

F113

MECH.

F01M

CLASSROOM

F117

CLASSROOM

F119

CLASSROOM

F118

CLASSROOM

F116
CLASSROOM
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CORRIDOR

F122

CORRIDOR
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F105

CLASSROOM
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MATCHLINE

RE: /06 AD201C

02 41 00.D11

02 41 00.D10

02 41 00.D10
02 41 00.D10

02 41 00.D10 02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10

02 41 00.D1002 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D1002 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D24

02 41 00.D11 02 41 00.D11

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D43

02 41 00.D43 02 41 00.D43 02 41 00.D43 02 41 00.D43 02 41 00.D43

02 41 00.D4302 41 00.D43

02 41 00.D4302 41 00.D43

02 41 00.D43
02 41 00.D4302 41 00.D43

02 41 00.D4302 41 00.D43

02 41 00.D43 02 41 00.D43

02 41 00.D43

02 41 00.D43

02 41 00.D51 02 41 00.D51 02 41 00.D51
02 41 00.D51

02 41 00.D47

02 41 00.D47

02 41 00.D47

02 41 00.D51

02 41 00.D73 02 41 00.D73 02 41 00.D73 02 41 00.D73 02 41 00.D73 02 41 00.D73

02 41 00.D73 02 41 00.D73 02 41 00.D73 02 41 00.D73

02 41 00.D73 02 41 00.D73 02 41 00.D73 02 41 00.D73

02 41 00.D47

02 41 00.D51

02 41 00.D51

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

DEMO EXISTING 2' x 2' 
CEILING & GRID. PREP 
FOR NEW CEILING AT 
SAME HEIGHT U.N.O

EXISTING GYP 
CEILING RE: 
KEYNOTES

DEMOLISH EXISTING 
2'X4' LIGHT FIXTURE

DEMO EXISTING 
RECESSED LIGHT FIXTURE

DEMO EXISTING GYP 
CEILING.PREP FOR 
NEW CEILING AT 
SAME HEIGHT U.N.O

DEMO EXISTING WALL 
MOUNTED FIXTURE

EXISTING STUCCO 
SOFFIT RE: KEYNOTES

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

NOT IN SCOPE

CLEAN AND PREP ALL EXISTING GYP CEILINGS AND FUR DOWNS TO RECEIVE 
NEW PAINT 
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1/8" = 1'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - AREA F

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D11 DEMOLISH EXISTING LIGHT FIXTURES. PATCH, PREP AND REFINISH GYP CEILING TO RECIEVE NEW LIGHT FIXTURE,AS REQ. TYP. GYP FINISH TO MATCH EXISTING FINISH AND TEXTURE.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D43 DEMO EXISTING PROJECTOR INFRASTRUCTURE IN ITS ENTIRETY, TO INCLUDE BUT NOT LIMITED TO ELECTRICAL/TECHONOLOGY INFRASTRUCTURE. DEMO TO NEAREST J BOX. G.C TO FIELD VERIFY AND
COORDINATE W/ ELECTRICIAN.

02 41 00.D47 DEMOLISH EXISTING WALL MOUNTED FIXTURE, TYP.PATCH, PREP AND REFINISH GYP TO RECEIVE NEW LIGHT FIXTURE, TYP.

02 41 00.D51 DEMOLISH EXISTING EXTERIOR LIGHT FIXTURE AND PREPARE FOR NEW. PATCH AND REPAIR BRICK AS REQUIRED, TYP.

02 41 00.D73 DEMOLISH EXISTING FUR DOWN ABOVE LOCKERS AND PREP FOR NEW METAL STUD FUR DOWN WITH TILE. LOCKERS TO BE PROTECTED IN PLACE FOR DURATION OF DEMOLITION/INSTALLATION.
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CORRIDOR
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WK.
RM./COPY
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TEACHERS
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CONFERENCE

G219 PRINCIPAL
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ASSIST.
PRIN.

G212

SECURITY

G211

COUNSELOR

G210

RECEPTION/WAITING
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COUNSELOR
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CLINIC

G203

COUNSELOR
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ISO.
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ATTEND.
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CORRIDOR
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02 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10 02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10
02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D24

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10 02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D10

02 41 00.D43

02 41 00.D43

02 41 00.D51 02 41 00.D51

02 41 00.D47

02 41 00.D47

02 41 00.D47

02 41 00.D51

02 41 00.D73 02 41 00.D73 02 41 00.D73 02 41 00.D73

02 41 00.D47

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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1/8" = 1'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - AREA G

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D11 DEMOLISH EXISTING LIGHT FIXTURES. PATCH, PREP AND REFINISH GYP CEILING TO RECIEVE NEW LIGHT FIXTURE,AS REQ. TYP. GYP FINISH TO MATCH EXISTING FINISH AND TEXTURE.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D43 DEMO EXISTING PROJECTOR INFRASTRUCTURE IN ITS ENTIRETY, TO INCLUDE BUT NOT LIMITED TO ELECTRICAL/TECHONOLOGY INFRASTRUCTURE. DEMO TO NEAREST J BOX. G.C TO FIELD VERIFY
AND COORDINATE W/ ELECTRICIAN.

02 41 00.D47 DEMOLISH EXISTING WALL MOUNTED FIXTURE, TYP.PATCH, PREP AND REFINISH GYP TO RECEIVE NEW LIGHT FIXTURE, TYP.

02 41 00.D51 DEMOLISH EXISTING EXTERIOR LIGHT FIXTURE AND PREPARE FOR NEW. PATCH AND REPAIR BRICK AS REQUIRED, TYP.

02 41 00.D73 DEMOLISH EXISTING FUR DOWN ABOVE LOCKERS AND PREP FOR NEW METAL STUD FUR DOWN WITH TILE. LOCKERS TO BE PROTECTED IN PLACE FOR DURATION OF DEMOLITION/INSTALLATION.

30 GENERAL DEMOLITION NOTES 26 KEYNOTES27 CEILING DEMOLITION LEGEND

No. Description Date



1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF ANY 
DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE AREA 
INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED OUT IF 
THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE IDENTIFIED TO 
SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE SPLIT SO AS TO 
KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING POWER TO THE 
REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING OR 
BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE DEEMED 

SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND CLEAN 
CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR ASSOCIATED 
FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED OPENINGS, ALL 
ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING FIRE-RATED 
FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH THE 
INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF THE 
CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL WORK, 
NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW TECHNOLOGY WORK.  
SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND PROVIDE NEW VAPOR 
RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW CONCRETE FLOOR SLAB AND 
EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM CONCRETE AND PREPARE FLOOR, 
INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE INTERSECTING 
WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR NEW 
WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW OPENINGS IN 
EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND FINISHES, 
UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT DRAWINGS.

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW FLOORING.
37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.
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LANDSCAPE
EDGELAND GROUP
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STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343
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LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D11 DEMOLISH EXISTING LIGHT FIXTURES. PATCH, PREP AND REFINISH GYP CEILING TO RECIEVE NEW LIGHT FIXTURE,AS REQ. TYP. GYP FINISH TO MATCH EXISTING FINISH AND TEXTURE.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D28 DEMO EXISTING CEILING SOUND DIFFUSERS, TYP.

02 41 00.R3 REINSTALL ALL EXISTING APPLIANCES.

30 GENERAL DEMOLITION NOTES 26 KEYNOTES27 CEILING DEMOLITION LEGEND
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No. Description Date



MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312
FREEZER

J314

COOLER

J315

CUST.

J04C

DRY
STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302
ENSEMBLE

J303

CAFETERIA

J301

MATCHLINE

RE: /06 AD201H

02 41 00.D24

02 41 00.D1102 41 00.D11

02 41 00.D10

02 41 00.D10

02 41 00.D10
02 41 00.D10

?

02 41 00.D10
02 41 00.D10

02 41 00.D10

02 41 00.D10
02 41 00.D10

02 41 00.D51

02 41 00.D51

02 41 00.D51

02 41 00.D63

02 41 00.D66

02 41 00.D66

02

A-201J

08

A-201J

DEMO EXISTING 2' x 2' 
CEILING & GRID. PREP 
FOR NEW CEILING AT 
SAME HEIGHT U.N.O

EXISTING GYP 
CEILING RE: 
KEYNOTES

DEMOLISH EXISTING 
2'X4' LIGHT FIXTURE

DEMO EXISTING 
RECESSED LIGHT FIXTURE

DEMO EXISTING GYP 
CEILING.PREP FOR 
NEW CEILING AT 
SAME HEIGHT U.N.O

DEMO EXISTING WALL 
MOUNTED FIXTURE

EXISTING STUCCO 
SOFFIT RE: KEYNOTES

EXISTING BLD FOOTPRINT TO BE DEMOED AND PREPARED FOR 
NEW CONSTRUCTION. RE: AREA PLANS AND STRUCTURAL 
DEMOLITION PLANS FOR FURTHER DESCRIPTION"

NOT IN SCOPE

1. DEMOLITION PLANS INDICATE SOME OF THE SCOPE-OF-WORK INVOLVED FOR THE DEMOLITION PHASE 
OF THIS PROJECT.  CONTRACTOR SHALL REVIEW ALL SHEETS FOR ADDITIONAL DEMOLITION SCOPE.

2. CONTRACTOR SHALL VERIFY EXISTING SITE AND BUILDING CONDITIONS AND DIMENSIONS IN THE 
FIELD PRIOR TO DEMOLITION ACTIVITIES AND WORK.

3. CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY DISCREPANCIES IN WRITING.
4. CONTRACTOR SHALL NOTIFY ARCHITECT AND OWNER OF ANY POSSIBLE ASBESTOS CONTAINING 

MATERIALS DISCOVERED BEFORE PROCEEDING WITH WORK, PROTECT INTERIOR CONSTRUCTION TO 
REMAIN DURING DEMOLITION AND CONSTRUCTION.

5. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS BEFORE COMMENCING WORK.
6. AFTER AWARD OF THE CONTRACT, CHANGE ORDER REQUESTS FOR ADDITIONAL MONEY WILL NOT BE 

APPROVED IF THE WORK COULD HAVE BEEN ANTICIPATED DURING A SITE VISIT BY THE CONTRACTOR.
7. CONTRACTOR SHALL NOT SCALE DRAWINGS.
8. CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY SHORING, TEMPORARY BRACING, AND 

OR TEMPORARY SUPPORTS AS REQUIRED TO MAINTAIN STRUCTURAL INTEGRITY OF EXISTING 
STRUCTURE TO REMAIN AND OR EXISTING BUILDING ELEMENTS TO REMAIN.

9. CONTRACTOR IS TO VERIFY THE EXACT LOCATION OF ALL EXISTING UTILITIES PRIOR TO DEMOLITION 
ACTIVITIES AND WORK.

10. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS REGULARLY AS NECESSARY TO ELIMINATED 
INTERFERENCE WITH ROADS, STREET, WALKS, AND ALL OTHER ADJACENT FACILITIES.

11. CONTRACTOR SHALL REMOVE TRASH AND DEBRIS FROM THE SITE ON A DAILY BASIS.
12. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION OF TEMPORARY DUST AND OR SOUND 

PARTITION BETWEEN CONSTRUCTION AREA AND AREAS NOT IN SCOPE AS NECESSARY.  DEMOLITION 
ACTIVITIES SHALL BE PERFORMED SO AS TO PRODUCE MINIMAL DISTURBANCE TO EXISTING FACILITY 
AND OCCUPANTS (I.E. MINIMIZE EXCESSIVE AND PROLONGED NOISE LEVELS AND DUST).

13. CONTRACTOR SHALL REPAIR, REPLACE, OR PATCH EXISTING BUILDINGS, DRIVEWAYS, SIDEWALKS, 
CANOPIES, AND OR PARKING AREAS DAMAGED, MODIFIED, AND OR DISTURBED BY DEMOLITION WORK 
AT NO COST TO THE OWNER.

14. ALL EXISTING EQUIPMENT THAT REMAINS SHALL BE PROTECTED DURING DEMOLITION AND OR 
CONSTRUCITON TO PREVENT DAMAGE.  ANY DAMAGE TO REMAINING EXISTING EQUIPMENT 
SUSTAINED DURING DEMOLITION AND OR CONSTRUCITON SHALL BE EQUIVALENTLY REPLACED OR 
EQUIVALENTLY REPAIRED AT NO COST TO THE OWNER.

15. CONTRACTOR SHALL PROVIDE TRAFFIC HANDLING MEASURES TO PROTECT THE GENERAL PUBLIC AT 
ALL TIMES, AS NECESSARY AND AS REQURED BY AUTHORITIES HAVING JURISDICTION.

16. DO NOT INTERRUPT EXISTING UTILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING 
UTILITIES, AS ACCEPTABLE TO AUTHORITIES HAVING JURISDICTION.

17. WHEN UTILITY SERVICES ARE REQUIRED TO BE REMOVED, RELOCATED, OR ABANDONED, PROVIDE 
BYPASS CONNECTIONS TO MAINTAIN CONTINUITY OF SERVICE BEFORE PROCEEDING WITH 
DEMOLITION.

18. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES INCLUDING BUT NOT LIMITED TO THE 
FOLLOWING:  ELECTRIC, GAS, WATER, TELEPHONE, STORM SEWER, AND SANITARY SEWER FOR FIELD 
LOCATION OF ALL UNDERGROUND AND OVERHEAD UTILITY LINES.  PRIOR TO COMMENCEMENT OF 
ANY DEMOLITION WORK, CONTRACTOR SHALL IDENTIFY ALL ELECTRICAL CIRCUITS SERVICING THE 
AREA INVOLVED WITH THIS DEMOLITION.  THOSE CIRCUITS SHALL THEN BE LOCKED OUT AND TAGGED 
OUT IF THEY DO NOT SERVICE ANY OF THE REMAINING BUILDING.  THOSE CIRCUITS WHICH ARE 
IDENTIFIED TO SERVICE BOTH THE AREA TO BE DEMOLISHED AND THE REMAINING BUILDING SHALL BE 
SPLIT SO AS TO KILL ALL ELECTRICAL POWER TO THE AREA TO BE DEMOLISHED WHILE MAINTAINING 
POWER TO THE REMAINDER OF THE BUILDING. 

19. CONTRACTOR SHALL RELOCATE UTILITIES AND EQUIPMENT AS REQUIRED TO ACCOMMODATE NEW 
HVAC, ELECTRICAL, PLUMBING, AND TECHNOLOGY REQUIREMENTS FOR NEW WORK.

20. PROTECT EXISTING SITE ELEMENTS AND EXISTING LANDSCAPING TO REMAIN.  PROTECTION SHALL 
INCLUDE BUT NOT BE LIMITED TO EXISTING TREES AND OTHER EXISTING VEGETATION INDICATED TO 
REMAIN IN PLACE AGAINST UNNECESSARY CUTTING, BREAKING, OR SKINNING OF ROOTS, SKINNING 
OR BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION MATERIAL OR 
EXCAVATED MATERIAL WITHIN DRIP LINES.

21. CONTRACTOR SHALL REGRADE AND HYDROMULCH AREAS AFFECTED BY DEMOLITION.
22. OWNER HAS RIGHT OF FIRST REFUSAL OF ALL ITEMS REMOVED AS PART OF THE SOCPE OF WORK, 

WHETHER IDENTIFIED AS SALVAGE OR NOT.
23. NOTIFY THE BUILDING OWNER OF ANY MATERIALS, FIXTURES, ETC. TO BE REMOVED THAT ARE 

DEEMED SALVAGEABLE.  TURN OVER ANY REQUESTED ITEMS TO THE BUILDING OWNER IN GOOD AND 
CLEAN CONDITION.

24. ALL FURNITURE WILL BE REMOVED OR RELOCATED BY THE OWNER AS NECESSARY PRIOR TO THE 
DEMOLITION WORK OF THIS PROJECT.  CONTRACTOR SHALL COORDINATE WITH OWNER AS 
REQUIRED.

25. REMOVE EXISTING CONSTRUCTION TO THE EXTENT INDICATED ON THE DRAWINGS.  SHOULD ANY 
DAMAGE OCCUR TO ANY EXISTING CONSTRUCTION TO REMAIN, THE CONTRACTOR SHALL REPAIR THE 
DAMAGE TO MATCH EXISTING AND OR ADJACENT CONSTRUCTION AT NO COST TO THE OWNER.

26. MAINTAIN ANY AND ALL EXISTING FIRE-RATED ASSEMBLIES THAT ARE TO REMAIN, AND THEIR 
ASSOCIATED FIRE-RATINGS, INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED EXISTING FIRE-RATED 
OPENINGS, ALL ASSOCIATED EXISTING FIRE-RATED PENETRATIONS, AND ALL ASSOCIATED EXISTING 
FIRE-RATED FIRESTOPPING CONDITIONS.

27. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR STRUCTURAL ELEMENTS THAT CONFLICT WITH 
THE INTENDED FUNCTION OR DESIGN ARE ENCOUNTERED, DETERMINE THE NATURE AND EXTENT OF 
THE CONFLICT AND NOTIFY THE ARCHITECT IMMEDIATELY FOR RESOLUTION.

28. REMOVE, PATCH, AND REPAIR ALL ABANDONED ROOF PENETRATIONS RESULTING FROM WORK.
29. SAW-CUT AND REMOVE EXISTING FLOOR FINISHES AND FLOOR SLAB AS REQUIRED TO INSTALL NEW 

FIXTURES, ITEMS, AND OR DEVISES FOR ALL SCOPE-OF-WORK PERTAINING TO NEW MECHANICAL 
WORK, NEW PLUMBING UTILITIES, NEW PLUMBING WORK, NEW ELECTRICAL WORK, AND NEW 
TECHNOLOGY WORK.  SPLICE NEW REINFORCING BARS DOWELLED INTO EXITISTING CONCRETE AND 
PROVIDE NEW VAPOR RETARDER AND NEW CONTINUOUS WATERSTOPS AT JOINT BETWEEN NEW 
CONCRETE FLOOR SLAB AND EXISTING CONCRETE FLOOR SLAB.  PATCH WITH NEW 3,500 PSI MINIMUM 
CONCRETE AND PREPARE FLOOR, INCLUDING NEW CONCRETE, TO RECEIVE NEW FLOOR FINISHES.  
COORDINATE WITH STRUCTURAL.

30. EXISTING WALLS (OR PORTIONS OF WALLS) TO BE REMOVED SHALL BE CUT FLUSH WHERE 
INTERSECTING WITH WALLS TO REMAIN.  REMAINING WALLS TO BE PATCHED AND FINISHED SMOOTH.

31. NEW OPENING TO BE CUT IN EXISTING WALLS SHALL BE SAW-CUT AT LOCATIONS INDICATED TO THE 
HEIGHT AND WIDTH INDICATED.  NEW LINTELS SHALL BE INSTALLED TO SUPPORT EXISTING WALL 
CONSTRUCTION ABOVE AS INDICATED ON THE DRAWINGS, OR IF NOT INDICATED, AS REQUIRED FOR 
NEW WALL CONSTRUCTION PER STRUCTURAL DRAWINGS.  COORDINATE LOCATIONS OF ALL NEW 
OPENINGS IN EXISTING WALLS AND PARTITIONS WITH ARCHITECTURAL PLANS.

32. WHERE EXISTING WALL OPENINGS ARE TO BE NEWLY CLOSED-OFF, REMOVE ANY EXISTING  OPENING 
FRAME AND PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING ADJACENT MATERIALS AND 
FINISHES, UNLESS NOTED OTHERWISE.

33. WHERE EXISTING INTERIOR WALLS ARE REPLACED OR REMOVED, REMOVE MEPT SYSTEMS BACK TO 
PANEL, OR MECHANICAL ROOM, OR FARTHEST POSSIBLE POINT WITHOUT DISTURBING EXISTING 
CONSTRUCTION.  REMOVE EXISTING MECHANICAL EQUIPMENT, RELOCATE POWER PER MEPT 
DRAWINGS

34. REFER TO MEPT DRAWINGS FOR DEMOLITION OF MEPT SYSTEMS.  IDENTIFY WORK REQUIRED BY THIS 
CONTRACTOR WHICH MAY AFFECT DEMOLITION AND OR REPAIRS OF ARCHITECTURAL ELEMENTS.  
COORDINATE WITH RELATED SUBCONTRACTORS THE EXTENT OF ALL DEMOLITION WORK.

35. PATCH FLOORS, WALLS CEILINGS WHICH REMAIN AT LOCATIONS WHERE PIPES, CONDUITS, ETC. ARE 
REMOVED AS REQUIRED TO MATCH EXISTING CONDITIONS OR TO RECEIVE NEW FINISHES.

36. WHERE EXISTING FINISH FLOOR IS REMOVED, PREPARE FLOOR SURFACE TO RECEIVE NEW 
FLOORING.

37. ALL DASHED LINES ARE DEMOLITION LINES U.N.O.

CLEAN AND PREP ALL EXISTING GYP CEILINGS AND FUR DOWNS TO RECEIVE 
NEW PAINT 
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1/8" = 1'-0"06 1ST LEVEL - DEMOLITION CEILING PLAN - AREA J

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.D10 DEMOLISH EXISTING LIGHT FIXTURE, TYP.

02 41 00.D11 DEMOLISH EXISTING LIGHT FIXTURES. PATCH, PREP AND REFINISH GYP CEILING TO RECIEVE
NEW LIGHT FIXTURE,AS REQ. TYP. GYP FINISH TO MATCH EXISTING FINISH AND TEXTURE.

02 41 00.D24 DEMOLISH ALL ELECTRICAL LIGHT FIXTURES WITHIN ROOM.

02 41 00.D51 DEMOLISH EXISTING EXTERIOR LIGHT FIXTURE AND PREPARE FOR NEW. PATCH AND REPAIR
BRICK AS REQUIRED, TYP.

02 41 00.D63 DEMOLISH  EXISTING THEATRICAL RIGGING AND STAGE CURTAIN SYSTEMS IN ITS ENTIRETY
AND PREP FOR NEW. RE: THEATRICAL

02 41 00.D66 CLEAN AND PREP EXISTING STRUCTURE, MECHANICAL, AND ELECTRICAL  EQP ABOVE
CEILING TO RECEIVE NEW PAINT. NEW CEILING IS OPEN TO STRUCTURE.

13 GENERAL DEMOLITION NOTES

01 KEYNOTES

07 CEILING DEMOLITION LEGEND

No. Description Date



6'
 T

B
6'

 T
B

FLANGE VENT

PITCH PAN

WALL DRAIN

CURB MOUNTED VENT

CURB MOUNTED 
INTAKE

ABANDONED CURB TO 
BE REMOVED / PATCHED

GUY WIRE

POWER VENT

HEATER VENT

BOILER VENT

TURBINE VENT

GOOSE NECK 
VENT

CURB MOUNTED 
AC

SPLASH BLOCK

SPLASH PAN

A/C ON POSTS

ROOF HATCH

SKYLIGHTS

ANTENNA

SATELLITE 
DISH

SCUPPER

GUTTER

DOWNSPOUT

WALL LADDER

SWING LADDER GAS LINE

ELEC. LINE

PIPE BOX

EXHAUST AND SUPPLY 
FAN ON SINGLE CURB

RIDGE LINE

EXISTING AREA
TO REMAIN -NIC

NEW LT. WT. CONCRETE 
INSULATION/ CRICKET

TAPERED LIGHT WEIGHT 
CONCRETE

DESIGNATES EXTENTS OF 
WORK IDENTIFIED BY 
KEYED NOTES

AREA DIVIDER

EXPANSION JOINT

CONDENSATE LINE

WATER LINE

A1 ROOF AREA DESIGNATION

PB

EJ

ADS

G

DS

G

E

A ABANDON EQUIP.

V

AC

C

W

SL

NEW TAPERED 
INSULATION / CRICKET

NEW ROOF DRAIN

EXIST. ROOF DRAIN

OVERFLOW DRAINS
OF

VENT THROUGH ROOF

NOTE: CONTRACTOR TO VERIFY MEP DRAWINGS FOR DEMO PLAN/NOTES OF ROOFTOP 
EQUIPMENT. CONTRACTOR TO VERIFY MEP DRAWINGS FOR LOCATION, SIZE AND 
NOTES FOR ALL NEW MEP ROOFTOP EQUIPMENT, PIPELINES AND DUCTWORK.

NOTE: ALL ROOFING WORK SHALL OCCUR IN SUCH A MANNER AS NOT TO VOID ANY 
EXISTING ROOF WARRANTIES. CONTRACTOR TO CONTACT ROOFING MANUFACTURER 
PRIOR TO COMMENCING THE WORK. NO EXCEPTIONS.

1. CONTRACTOR SHALL VISIT SITE TO ASCERTAIN EXACT EXISTING CONDITIONS AND COMPONENTS 
RELATED TO THE WORK DESCRIBED BY THESE DOCUMENTS.  AFTER AWARD OF THE CONTRACT, 
CHANGE ORDER REQUEST FOR ADDITIONAL MONEY SHALL NOT BE APPROVED IF THE WORK COULD 
HAVE BEEN ANTICIPATED DURING THE SITE VISIT BY THE CONTRACTOR, ALL WORK SHALL BE 
COMPLETED IN ACCORDANCE WITH ACCEPTED MANUFACTURER'S PRINTED INSTRUCTIONS AND 
WARRANTY REQUIREMENTS.

2. DIMENSIONS, DETAILS, EQUIPMENT SIZE AND LOCATION SHOWN IN THESE CONSTRUCTION 
DOCUMENTS ARE FOR CONVEYANCE OF DESIGN INTENT ONLY.  EXACT SIZE, LOCATION, TYPE OF 
MATERIAL AND TYPE OF CONSTRUCTION OF EXISTING CONDITIONS ARE THE RESPONSIBILITY OF THE 
CONTRACTOR TO ASCERTAIN AND CONFIRM.

3. REFER TO NOMENCLATURE FOR TYPE OF ROOF SYSTEM. ROOF AREAS ARE MARKED WITH 
DESIGNATED LETTER ON ROOF PLAN. 

4. NOTE THAT SOME OF THE DETAILS DRAWN ARE GENERIC IN NATURE AND ARE NOT NECESSARILY 
LOCATED AND KEYED TO THE ROOF PLANS.

5. INDICATED ROOF HEIGHTS ARE GENERAL IN NATURE.
6. ALL NEW CRICKETS AND TAPERED INSULATION SHALL BE INSTALLED WITH A FINISHED 1/4" PER FOOT 

MIN. SLOPE.  CRICKET THE UP SLOPE SIDE OF ALL SQUARE CURBS AND PROJECTIONS OVER 20" IN 
WIDTH.

7. REMOVE ALL ABANDONED EQUIPMENT IDENTIFIED ON SITE AND AS SHOWN ON OTHERWISE ON THESE 
DOCUMENTS.

8. REPLACE ROTTED AND / OR OTHERWISE DETERIORATED ROOF DECK MATERIAL WITH LIKE MATERIAL 
AND THICKNESS.

9. REPLACE ROTTED AND / OR OTHERWISE DETERIORATED WOOD NAILER MATERIAL WITH LIKE MATERIAL 
AND THICKNESS.

10. PATCH EXISTING ROOF DECK FOR HOLES LESS THAN 10" WIDE BY ANCHORING 22 GA. STAINLESS 
STEEL SHEET METAL TO BOTTOM OF EXISTING GYPSUM ROOF DECK AND POURING NEW LIGHTWEIGHT 
GYPSUM TO MATCH THICKNESS.  PATCH EXISTING ROOF DECK FOR HOLES GREATER THAN 10" WIDE BY 
ANCHORING 22 GA. STAINLESS STEEL SHEET METAL TO BOTTOM OF EXISTING GYPSUM ROOF DECK 
SPANNING FROM JOIST TO JOIST.

11. AS APPLICABLE, ALL HVAC AND / OR DX UNITS, ELECTRICAL TRANSFORMERS, ROOF TOP EQUIPMENT, 
ETC. THAT ARE ON SLEEPERS SHALL BE DISCONNECTED / REMOVED, RAISED, AND PLACED ON NEW 
CURBED PLATFORMS AS DETAILED AND REINSTALLED / RECONNECTED.  ALL CURB MOUNTED HVAC 
UNITS, EQUIPMENT, ETC. SHALL HAVE A MINIMUM 10" CURB HEIGHT AND ARE TO BE RAISED AS 
REQUIRED.

12. ALL DISCONNECTS AND RECONNECTS SHALL BE PERFORMED BY A LICENSED ELECTRICIAN.
13. WORK TO ANY EXISTING UTILITY CONDUIT OR PIPE SHALL BE PERFORMED BY SPECIFIC LICENSED 

SUBCONTRACTORS SPECIALIZING IN HVAC, PLUMBING AND ELECTRICAL WORK.  PERMITS AND 
INSPECTIONS ARE REQUIRED.  REROUTE AND / OR MODIFY UTILITY CONDUIT OR PIPE AS REQUIRED TO 
BE INSTALLED AS DETAILED.

14. PROVIDE A "MERCURY" GAS LINE TEST (COORDINATE WITH OWNER AND ARCHITECT FOR WITNESS OF 
THE TEST).  REPAIR ANY FOUND LEAKS AND RETEST AS REQUIRED.

15. UNLESS INDICATED OTHERWISE ON THE CONSTRUCTION DOCUMENTS, REPLACE AND RAISE (AS 
REQUIRED) ALL EXISTING EXPANSION JOINTS / AREA DIVIDERS / CURB MOUNTED EQUIPMENT / 
SKYLIGHTS A MIN. 10" ABOVE ROOF DECK.

16. ALL SOIL STACK FLASHING SHALL BE A MIN. 10" ABOVE FINISHED ROOF SURFACE.  COUPLE PVC PIPE 
ABOVE DECK AND COUPLE CAST IRON PIPE BELOW DECK.

17. ALL PIPING/ CONDUIT/ ETC. SHALL BE A MIN. 10" ABOVE ROOF SURFACE, NEW AND EXISTING. PROVIDE 
PORTABLE PIPE HANGERS WITH PROTECTION PADS. RAISE EXISTING PIPING/ CONDUIT/ ETC. AS 
REQUIRED.

18. PROVIDE SHEET METAL HOODED (WITH METAL FACE CLOSURE) CAPS, WOOD CURB, BOX COVER AT 
ALL GAS AND WATER PIPE ROOF PENETRATIONS AS DETAILED.  PROVIDE POSITIVE SLOPE AWAY FROM 
FACE COVER.

19. PROVIDE WALKWAY PROTECTION PADS AS SPECIFIED AROUND ALL ROOF HATCHES, HVAC ROOFTOP 
UNITS, DOORS THAT OPEN ONTO ROOF AND AT TOP AND BOTTOM OF ALL ROOF TOP ACCESS 
LOCATIONS.

20. INSTALL NEW SPLASH PAN AT ALL LOCATIONS WHERE ROOF DRAINAGE DISCHARGES ONTO ROOF 
AREA. INSTALL NEW SPLASH BLOCKS WHERE ROOF DRAINAGE DISCHARGES ON GROUND.

21. ISOLATE ALL HEAT PIPES / FLUES AS DETAILED AND RECOMMENDED AND OUTLINED IN THE NRCA 
MANUAL FOR HOT STACK FLASHING.

22. ALL OUTSIDE AIR INTAKES SHALL BE COVERED TO ELIMINATE ODORS AND FUMES FROM ENTERING 
INTO THE BUILDING DURING CONSTRUCTION WORK. 

23. EXAMINE AND CLEAN EXISTING DRAIN LINES OF DEBRIS AND BLOCKAGE, FLUSH WITH WATER TO 
ENSURE THAT DRAINS FLOW FREELY. REPAIR EXISTING DRAINS AS REQUIRED.

24. OWNER WILL VERIFY PROPER OPERATION OF ALL ROOF TOP EQUIPMENT BEFORE AND AFTER THE 
PROJECT.  CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING ALL INOPERABLE EQUIPMENT 
PRIOR TO RELEASE OF RETAINAGE.

25. REPLACE ALL RUSTED AND / OR DETERIORATED EXISTING METAL VENT FLASHING AND FLUES.
26. PRIOR TO COMMENCEMENT OF WORK, COORDINATE WALK OF ENTIRE ROOF WITH ROOFING 

MANUFACTURER'S TECHNICAL REPRESENTATIVE TO IDENTIFY AND LOCATE ALL AREAS OF HIGH SLOPE 
OR OTHER CONDITIONS WHICH MIGHT REQUIRE SPECIAL PROCEDURES FOR SYSTEM ATTACHMENT.

27. PROVIDE ONE WAY MOISTURE VENTS AT ALL LIGHTWEIGHT CONCRETE OR GYPSUM OVER POUR 
AREAS AS RECOMMENDED BY THE ROOFING SYSTEM MANUFACTURER.

28. PAINT ALL EXPOSED GAS PIPE TO REMAIN.
29. PROVIDE RETROFIT DRAIN KIT FOR EACH EXISTING ROOF DRAIN. RE: SPECS.
30. ALL ROOFING WORK SHALL OCCUR IN SUCH A MANNER AS NOT TO VOID ANY EXISTING ROOF 

WARRANTIES. CONTRACTOR TO CONTACT ROOFING MANUFACTURER PRIOR TO COMMENCING THE 
WORK. NO EXCEPTIONS.

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

01.20.2025

2/14/2025 8:26:08 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
A

R
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

AD302

ROOF PLAN
DEMOLITION -
COMPOSITE

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
D

3
02

R
O

O
F

 P
L

A
N

 D
E

M
O

L
IT

IO
N

 -
C

O
M

P
O

S
IT

E

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1" = 30'-0"06 DEMOLITION ROOF PLAN COMPOSITE
1 1/2" = 1'-0"01 ROOFING - LEGEND (DEMO/EXIST)

1 1/2" = 1'-0"07 GENERAL NOTES (EXISTING)

No. Description Date



DEMO TILE AND BASE ON WALL CORRIDORS; 
PROVIDE NEW TILE BACKER BOARD 

DEMOLISH EXISTING FUR DOWN 
ABOVE LOCKERS AND PREP 
FOR NEW METAL STUD FUR 

DOWN WITH TILE

LOCKER TO BE PROTECTED IN PLACE 
FOR DURATION OF 

DEMOLITION/INSTALLATION DEMO TILE AND BASE ON WALL 
CORRIDORS; PROVIDE NEW TILE BACKER 

BOARD 

DEMO TILE AND BASE ON 
WALL CORRIDORS; 
PROVIDE NEW TILE BACKER 
BOARD 

DEMOLISH EXISTING FUR 
DOWN ABOVE LOCKERS 

AND PREP FOR NEW 
METAL STUD FUR DOWN 

WITH TILE

DEMO TILE AND BASE ON WALL 
CORRIDORS; PROVIDE NEW TILE 

BACKER BOARD 

DEMO TILE AND BASE ON WALL 
CORRIDORS; PROVIDE NEW TILE 

BACKER BOARD 
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1" = 40'-0"05 CORRIDOR DEMO Copy 1 Copy 1 Copy 1 Copy 1
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1" = 40'-0"09 CORRIDOR DEMO Copy 2
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1" = 40'-0"08 CORRIDOR DEMO Copy 2 Copy 1



DEMO WATER FOUNTAIN 
AND PLUMBING 

EXISTING TECTUM 
PANELS TO BE CLEANED 

AND PREPPED TO BE 
PAINTED  

EXISTING SIGNAGE TO BE 
REMOVED AND REINSTALLED 

BY OWNER. G.C. TO 
COORDINATE WITH OWNER 
PRIOR TO PAINT AND PREP

EXISTING SIGNAGE TO BE 
REMOVED AND REINSTALLED BY 
OWNER. G.C. TO COORDINATE 
WITH OWNER PRIOR TO PAINT 

AND PREP

EXISTING TECTUM 
PANELS TO BE CLEANED 

AND PREPPED TO BE 
PAINTED  

DEMO EXISTING 
CONDUIT AND 

REPLACE
REF: MEPT

ALL WALL PADS TO 
BE REMOVED AND 
REINSTALLED FOR 

PAINTING

LOGOS TO REMAIN 
PROTECT IN PLACE

DEMO ALL CURTAIN & 
TRACKS

DEMO ALL CURTAIN & 
TRACKS

DEMO PROJECTOR 
SCREEN

DEMO ALL ACOUSTICAL PANELS AND 
MOUNTING BRACKETS. PATCH WALLS AND 

PREP FOR NEW PAINT

DEMO ALL MONITORS AND 
PROJECTOR SCREEN

DEMO ALLSPOTLIGHTSDEMO TILE 

DEMO TILE AT WINDOW 
JAMBS AND SILL

DEMO TILE AND BASE ON WALL 
CORRIDORS; PROVIDE NEW TILE 

BACKER BOARD 

EXISTING CANOPY TO BE 
DEMOLISHED

DEMO CANOPY AND 
CANOPY COLUMNS

EXISTING CANOPY 
TO REMAIN

RE: 26/ASD101 FOR NOTES 
REGARDING PLASTER 

SOFFIT

DEMO ALL ACOUSTICAL PANELS 
AND MOUNTING BRACKETS. 

PATCH WALLS AND PREP FOR 
NEW PAINT 

DEMO EXISTING TECTUM 
ACOUSTICAL PANELS 

DEMO EXISTING TECTUM 
ACOUSTICAL PANELS DEMO LIGHTING AT 

SKYLIGHTS
DEMO LIGHTING AT 

SKYLIGHTS

EXISTING SIGNAGE 
TO BE REMOVED 
AND REINSTALLED 
BY OWNER. G.C. TO 
COORDINATE WITH 
OWNER PRIOR RO 
PAINT AND PREP

EXISTING 
GRAPHIC TO 
REMAIN AND BE 
PROTECTED 
DURING PAINT 

DEMO EXISTING 
COUNTERTOP AND BACK 

SPLASH

PROTECT EXISTING SINK 
CASEWORK AND 

PLUMBING FIXTURES

DEMO EXISTING 
CASEWORK 

DEMO EXISTING 
CASEWORK 

EXISTING LOUVER TO BE 
DEMOLISHED 

EXISTING LOUVER TO BE 
DEMOLISHED 

DEMO EXISTING PAINT 
BOOTH

DEMO TROPHY SHELF DEMO TROPHY SHELF

DEMO VOLLEYBALL 
SLEEVES TYP.
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1" = 40'-0"19 WATER FOUNTAIN - TYP

1" = 40'-0"16 GYM SIGNAGE - TYP

1" = 40'-0"02 STAGE CEILING - AREA J
1" = 40'-0"04 CAFETERIA CEILING - AREA J

1" = 40'-0"06 CAFETERIA TILE - AREA J

1" = 40'-0"07 WINDOW TILE - AREA J
1" = 40'-0"08 WALL TILE - TYP

1" = 40'-0"10 CANOPY DEMO - AREA J
1" = 40'-0"12 ACOUSTICAL PANELS DEMO - TYP

1" = 40'-0"18 TECTUM PANEL / CHOIR AND PRACTICE ROOM - AREA A
1" = 40'-0"14 LIGHTING FIXTURES AT SKYLIGHTS - TYP

1" = 40'-0"20 ART CASEWORK- TYP - AREA B
1" = 40'-0"22 CLASSROOM CASEWORK- TYP

1" = 40'-0"24 PAINT BOOTH - AREA A

IMAGES ARE SHOWN TO CLARIFY EXISTING CONDITIONS. DO NOT LIMIT DEMOLITION 
SCOPE TO WHAT IS SHOWN ON THIS SHEET. REFER TO DRAWINGS.
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1" = 40'-0"26 CHOIR TROPHY SHELVING

1" = 40'-0"05 DEMO VOLLEYBALL SLEEVES
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 

BOUNDARY IN THESE AREAS. 
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30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.X5 REFINISH EXISTING GYM FLOORING AND RESTRIPE. RESTRIPING TO MATCH EXISTING
STRIPING LAYOUT. RE: SPECS. G.C TO CLEAN/DUST SPACE IN ITS ENTIRETY FROM FLOOR
TO ROOF DECK INCLUDING ALL ROOFING STRUCTURE.

05 50 00.PBF PIPE BOLLARD, FIXED

10 12 00.DCR 4" DEEP RECESSED DISPLAY CASE

10 22 13.WMD WIRE MESH DOOR

10 22 13.WMP WIRE MESH PARTITION

10 73 16.13.ACS ALUMINUM CANOPY SYSTEM

11 57 16 PAINT BOOTH

32 11 13.PVG CONCRETE PAVING, REFER TO CIVIL

25 KEYNOTES

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE
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EXISTING DOOR SCHEDULE - AREA A
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

A03E 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A623 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A624.1 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 15, DOOR GRAPHIC

A901 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A901.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 37, 15

A901.2 10'-0" 9'-0" OHC- PS 1 3/4" EXIST EXIST EXIST 00HS EXIST EXIST NO SCOPE

A904 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A907 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A907.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A909 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A909.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A910 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A911 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A912 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A913 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A913.1 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A914 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A915 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

A916 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

A917 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918C 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918D 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A918E 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A925 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

A926 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

A927 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

ROOM FINISH SCHEDULE - AREA A
ROOM DATA

FLOOR FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

A03E ELECT. P1 P1 P1 P1

A343 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

A344 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

A600 CORRIDOR T3/T4/CP2 T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

A622A MEN'S RR T5 T12 T7/T8/T9 T7/T8/T9 T7/T8/T9 T7/T8/T9

A622B WOMEN'S RR T5 T12 T7/T8/T9 T7/T8/T9 T7/T8/T9 T7/T8/T9

A623 GYM STORAGE P1 P1 P1 P1

A624 COMP. GYM. WD RB1 P5/P3/P2 P5/P3/P2 P5/P3/P2 P5/P3/P2

A900 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

A901 METAL SHOP P1 P1 P1 P1

A901A STORAGE CAGES P1 P1 P1 P1

A901B STORAGE CAGES P1 P1 P1 P1

A901C STORAGE CAGES P1 P1 P1 P1

A901D STORAGE CAGES P1 P1 P1 P1

A901E STORAGE CAGES P1 P1 P1 P1

A901F STORAGE CAGES P1 P1 P1 P1

A901G STORAGE CAGES P1 P1 P1 P1

A901H PAINT BOOTH P1 P1 P1 P1

A901J STORAGE CAGES P1 P1 P1 P1

A902 MATERIAL STORAGE P1 P1 P1 P1

A904 RESTROOM

A907 SILK SCREEN/GRAPHICS RFT1/RFT2/RFT3 RB1 P7 P1 P1 P1

A908 COMPUTER CLASSROOM RFT1/RFT2/RFT3 RB1 P1 P1 P7 P1

A909 CLASSROOM RFT1/RFT2/RFT3 RB1 P1 P7 P1 P1

A910 STORAGE P1 P1 P1 P1

A911 OFFICE P1 P1 P1 P1

A912 TOOL STORAGE P1 P1 P1 P1

A913 CHOIR RFT1/RFT2/RFT3 RB1 P1/P2/P3 P1/P2/P3 P1/P2/P3 P1/P2/P3

A914 STORAGE P1 P1 P1 P1

A915 ENSEMBLE P1 P1 P1 P1

A916 STORAGE P1 P1 P1 P1

A917 CHOIR OFFICE P1 P1 P1 P1

A918 THEATER ART RFT1/RFT2/RFT3 RB1 P1 P1 P7 P1

A918A STORAGE RFT1 RB1 P1 P1 P1 P1

A918B STORAGE RFT1 RB1 P1 P1 P1 P1

A918C STORAGE RFT1 RB1 P1 P1 P1 P1

A918D STORAGE RFT1 RB1 P1 P1 P1 P1

A918E OFFICE RFT1 RB1 P1 P1 P1 P1

A925 LANGUAGE ARTS P1 P1 P1 P7

A926 LANGUAGE ARTS P1 P7 P1 P1

A927 STORAGE RFT1 RB1 P1 P1 P1 P1

E434 CUST. P1 P1 P1 P1

E443 STORAGE CAGES P1 P1 P1 P1

E445 STORAGE CAGES P1 P1 P1 P1

Grand total

WINDOW SCHEDULE - AREA A
MARK

SIZE

ELEVATION REMARKSWIDTH HEIGHT

NEW DOOR SCHEDULE - AREA A
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

A600 6'-0" 7'-0 3/8" HG-2 / HG-2 1 3/4" <By
Category>

Aluminum
- Dark

<By
Category

>

<By
Categor

y>

08_Mullion,
Storefront,
Aluminum

<By
Category

>

A624 6'-0" 6'-10" NV-1 / NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38, 45,15, DOOR
GRAPHIC

A624.2 6'-0" 6'-10" NV-1 / NV-1 1 3/4" PL PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812 45

STOREFRONT & CURTAIN WALL SCHEDULE - AREA A

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

A600 10'-2 35/64" 9'-0" 14/A-811 ALUM 4 1/2" 26/A-812 08/A-81; 20/A-812

No. Description Date

CW-4
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 

N
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DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION
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BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

ROOM FINISH SCHEDULE
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

B800 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

B801 ENGLISH P1 P1 P1 P7

B802 COMPOSITION P1 P7 P1 P1

B803 ENGLISH P1 P1 P1 P7

B804 COMPOSITION P1 P7 P1 P1

B805 ENGLISH P1 P1 P1 P7

B806 COMPOSITION P1 P7 P1 P1

B807 ENGLISH P1 P1 P1 P7

B808 COMPOSITION P1 P7 P1 P1

B809 CLASSROOM P1 P1 P1 P7

B810 CLASSROOM P1 P7 P1 P1

B811 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

B812 CLASSROOM P1 P7 P1 P1

B813 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

B814 CLASSROOM P1 P7 P1 P1

B816 CLASSROOM P1 P7 P1 P1

B818 CLASSROOM P1 P7 P1 P1

B900 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

B919 CLASSROOM P7 P1 P1 P1

B919A STORAGE P1 P1 P1 P1

B919B STORAGE P1 P1 P1 P1

B919C STORAGE P1 P1 P1 P1

B920 SERVER CLOSET RFT1 RB1 P1 P1 P1 P1

B921 CLASSROOM P1 P1 P7 P1

B921A STORAGE P1 P1 P1 P1

B921B OFFICE P1 P1 P1 P1

B921C OFFICE P1 P1 P1 P1

B922 ART P1 P1 P1 P7

B922A STORAGE P1 P1 P1 P1

B922B STORAGE P1 P1 P1 P1

B923 KILN P1 P1 P1 P1

B924 ART P1 P1 P1 P7

B924A STORAGE P1 P1 P1 P1

B924B WORKRM P1 P1 P1 P1

Grand total

EXISTING DOOR SCHEDULE - AREA B
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

B809 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B810 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B811 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 40

B812 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B813 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 40

B814 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B816 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B818 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B900 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 40

B919 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

B919A 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B919B 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B919C 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B920 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B920.1 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B921 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

B921.1 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B921A 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B921B 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B921C 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B922 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

B922.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B922A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B922B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B923 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B923.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B924 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 011 EXIST PT 09/A-812 03/A-812 15/A-812 36

B924A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

B924B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

NEW DOOR SCHEDULE - AREA B
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

B801 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 36

B802 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

B803 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

B804 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

B805 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

B806 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

B807 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

B808 3'-0" 6'-10" NV-1 1 3/4" PL PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

STOREFRONT & CURTAIN WALL SCHEDULE - AREA B

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

No. Description Date
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

TYPE A:  FOUR TIER, 12" W X 12" H X 15" D W/ HDPE LOCKER TOP

TYPE B:  DOUBLE TIER, 18" W X 36" H X 21" D

TYPE C:  SINGLE TIER, 12" W X 60" H X 18" D

PROVIDE TRIM AND CORNER FILLER PANELS AT ALL 
INSIDE/OUTSIDE LOCKER BANKS, TYP.

X LOCKER TYPE

LOCKER

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 

N
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1/8" = 1'-0"06 1ST LEVEL - FLOOR PLAN - AREA C

30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.X5 REFINISH EXISTING GYM FLOORING AND RESTRIPE. RESTRIPING TO MATCH EXISTING
STRIPING LAYOUT. RE: SPECS. G.C TO CLEAN/DUST SPACE IN ITS ENTIRETY FROM FLOOR
TO ROOF DECK INCLUDING ALL ROOFING STRUCTURE.

02 41 00.X10 G.C TO PROVIDE TRANSOM MULLION ABOVE NEW DOORS. MULLION TO BE WELDED TO
EXISTING FRAME AND TO BE COORIDNATE WITH NEW DOOR AND DOOR HARDWARE.
PROVIDE NEW REMOVABLE  CENTER MULLION

10 21 13.19.ABT ADA HDPE Bench Tops RE: 07/A-715

10 21 13.19.BT HDPE BENCH TOP, Typ RE: 04/A-715

11 66 00.VBI NEW VOLLEYBALL FLOOR INSERT COVER, TYP.

12 66 13.TSM TELESCOPING BLEACHER, MANUALLY-OPERATED

25 KEYNOTES26 LOCKER TYPES LEGEND

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.
PBK.com
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EXISTING DOOR SCHEDULE - AREA C
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

C602 6'-0" 6'-10" F / F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C603 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

C604 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 07/A-812 01/A-812 13/A-812 36

C606 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 07/A-812 01/A-812 13/A-812 36

C609 3'-0" 6'-10" F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C610 3'-0" 6'-10" F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C701A 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C701B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

C701C 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

C701D 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

C702 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C702.2 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 07/A-812 01/A-812 13/A-812 15

C703 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

C703.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

C704 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C704.1 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

C714 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 36

D603.1 3'-0" 6'-10" F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

WINDOW SCHEDULE - AREA C
MARK

SIZE

ELEVATION REMARKSWIDTH HEIGHT

ROOM FINISH SCHEDULE - AREA C
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

C09M MECH.

C601 POOL

C602 POOL STORAGE

C603 POOL EQUIPMENT

C608 VEST.

C609 BOYS

C609A BOYS SHOWER

C610 GIRLS

C610A GIRLS SHOWER

C700 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T
1

T2/T7/T1 T2/T7/T1

C701 AUXILIARY GYM WD RB2 P2/P5/P3 P2/P5/P
3

P2/P5/P3 P2/P5/P
3

C701A STORAGE P1 P1 P1 P1

C701B SCORERS TABLE P1 P1 P1 P1

C701C SCORERS TABLE P1 P1 P1 P1

C701D STORAGE P1 P1 P1 P1

C702 GIRLS ATHLETICS FF1 FF1 P5/P2/P3 P5/P2/P
3

P5/P2/P3 P5/P2/P
3

C702A VEST. FF1 FF1 P5/P2/P3 P5/P2/P
3

P5/P2/P3 P5/P2/P
3

C703 STORAGE P1 P1 P1 P1

C704 GIRLS P.E. FF1 FF1 P5/P2/P3 P5/P2/P
3

P5/P2/P3 P5/P2/P
3

C704A VEST. FF1 FF1 P5/P2/P3 P5/P2/P
3

P5/P2/P3 P5/P2/P
3

C707 SHOWER T10 T12 T7/T8/T9 T7/T8/T
9

T7/T8/T9 T7/T8/T9

C708 RESTROOMS T5 T12 T7/T8/T9 T7/T8/T
9

T7/T8/T9 T7/T8/T9

C709 SHOWER T10 T12 T7/T8/T9 T7/T8/T
9

T7/T8/T9 T7/T8/T9

C710 RESTROOMS T5 T12 T7/T8/T9 T7/T8/T
9

T7/T8/T9 T7/T8/T9

C713 CHLORINE STOR.

C714 OFFICE

Grand total

NEW DOOR SCHEDULE - AREA C
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

C601 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 101 HM PT NONE 09/A-812 03/A-812 15/A-812

C601.1 6'-0" 6'-10" NV-1 / NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

C608 3'-0" 6'-10" NV-1 1 3/4" FRP FRP NONE 101 FRP PT NONE 07/A-812 01/A-812 13/A-812 37, 15

C701 6'-0" 6'-10" NV-1 / NV-1 1 3/4" WD PL-1 NONE 101 HM PT NONE 09/A-812 03/A-812 15/A-812 45

C701.1 6'-0" 6'-10" NV-1 / NV-1 1 3/4" WD PL-1 NONE 101 HM EXIST NONE 09/A-812 03/A-812 15/A-812 45

C702.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812

C702A 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812

C704.2 3'-0" 6'-10" NV-1 1 3/4" HM PL-1 NONE 001 HM PT NONE 07/A-812 01/A-812 13/A-812 37, 15

C704A 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812

D603.2 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812

STOREFRONT & CURTAIN WALL SCHEDULE - AREA C

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

No. Description Date
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12 35 53.19.LT1 12 35 53.19.LT1 12 35 53.19.LT1

12 35 53.19.LT1

12 35 53.19.LT1

12 35 53.19.LT1

12 35 53.19.LT1

A-530

12

F2 F2

MC4

3'-6" 10'-6"

3'-6" 10'-6"

3'-6" 10'-6"

3'-6" 11'-6"

23'-6" 3'-6"

23'-6" 3'-6"

24'-0" 3'-6"

3'-6"

F.D.

M6

03

A-715

M6

M6

M6

21/A-701

G204

12 35 53.19.LT1

02 41 00.R3

48"H STAINLESS 
STEEL WAINSCOTT

A-843

19

A-533 2

1

25/A-851

3

1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

TYPE A:  FOUR TIER, 12" W X 12" H X 15" D

TYPE B:  DOUBLE TIER, 18" W X 36" H X 21" D

TYPE C:  SINGLE TIER, 12" W X 60" H X 18" D

PROVIDE TRIMS AND CORNER FILLER PANELS AT ALL 
INSIDE/OUTSIDE LOCKER BANKS, TYP.

X LOCKER TYPE

LOCKER

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 
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1/8" = 1'-0"06 1ST LEVEL - FLOOR PLAN - AREA D

30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.R3 REINSTALL ALL EXISTING APPLIANCES.

10 21 13.19.ABT ADA HDPE Bench Tops RE: 07/A-715

10 21 13.19.BT HDPE BENCH TOP, Typ RE: 04/A-715

10 44 00.FEC FIRE EXTINGUISHER CABINET

10 56 13.4PS FOUR POST SHELVING

12 35 53.19.LT1 LABORATORY TABLE, TYPE 1

22 40 00.MOP MOP SINK, REFER TO PLUMBING

25 KEYNOTES26 LOCKER TYPES LEGEND

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION
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NEW DOOR SCHEDULE - AREA D
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

D604 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38

D612 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38

D615 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 21/A-812 01/A-812 27/A-812

D617 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

D617.1 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

D618 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

STOREFRONT & CURTAIN WALL SCHEDULE - AREA D

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

EXISTING DOOR SCHEDULE - AREA D
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

D02E 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D07M 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D08M 4'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D501 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D501.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D502 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D502.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D503 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

D504 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D504.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D505 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D505.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D506 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D507 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D507.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D508 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D508.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D508.2 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D508.3 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D508.4 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D508.5 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D508.6 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D508.7 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D509 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D509.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D510 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D510.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D511 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D511.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D512 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D512.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D513 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D513.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D513A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D600 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D600.1 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D601 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D601.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D602 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D602.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D603 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D603.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D604A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D605 3'-0" 6'-10" F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

D606 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D608 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D609 3'-0" 6'-10" HG-2 1 3/4" EXIST EXIST EXIST EXIST PT 36

D609.1 3'-0" 6'-10" HG-2 1 3/4" EXIST EXIST EXIST EXIST PT 36

D610 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D611 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D612.1 6'-0" 6'-10" F / F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

D613 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D613.1 6'-0" 9'-0" OHC- PS 1 3/4" AL- AL- NONE 00HS EXIST EXIST NO SCOPE

D614 6'-0" 6'-10" F / F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

D616 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 21/A-812 01/A-812 27/A-812 36

D619 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D620 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

D621 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

D626 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

WINDOW SCHEDULE - AREA D

MARK

SIZE

MATERIAL FINISH
SURROUND

TYPE
FIRE

RATING STC
GLAZING

TYPE

DETAILS

REMARKSWIDTH HEIGHT
SILL

HEIGHT SILL JAMB HEAD

ROOM FINISH SCHEDULE - AREA D
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

D02E ELECTRICAL P1 P1 P1 P1

D07M MECH. P1 P1 P1 P1

D08M EXISTING MECHANICAL P1 P1 P1 P1

D200 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

D500 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

D501 NEW SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P7 P1 P1

D502 NEW SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P7 P1 P1

D503 CUST./ELEC RFT1 RB1 P1 P1 P1 P1

D504 NEW SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P7 P1 P1

D505 SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P7

D506 SCIENCE STOR. RFT1 RB1 P1 P1 P1 P1

D507 SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P7

D508 PREP SCIENCE ROOM RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P1

D509 NEW SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P7

D510 SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P7 P1 P1

D511 NEW SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P7 P1 P1

D512 SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P7 P1 P1

D513 SCIENCE RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P7

D513A STORAGE RFT1 RB1 P1 P1 P1 P1

D515 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

D533 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

D600 LIBRARY P1/P2 P1/P2 P1/P2 P1/P2

D600A EXISTING IDF P1 P1 P1 P1

D601 PREIODICAL P1 P1 P1 P1

D602 OFFICE/WORKROOM P1 P1 P1 P1

D603 AV STORAGE P1 P1 P1 P1

D604 VEST. FF1 FF1 P2/P5/P3 P2/P5/P
3

P2/P5/P3 P2/P5/P
3

D604A STORAGE P1 P1 P1 P1

D605 BOYS P.E. FF1 FF1 P2/P5/P3 P2/P5/P
3

P2/P5/P3 P2/P5/P
3

D605A RESTROOMS T5 T12 T7/T8/T9 T7/T8/T9 T7/T8/T9 T7/T8/T9

D605B SHOWER T10 T12 T7/T8/T9 T7/T8/T9 T7/T8/T9 T7/T8/T9

D606 STORAGE P1 P1 P1 P1

D608 VEST. FF1 FF1 P1 P1 P1 P1

D609 COACHES OFFICE RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P1

D610 COACHES LOCKER FF1 FF1 P1 P1 P1 SEE
ELEV.

D611 TOILET T5 T12 P1 P1 P1 T7/T8/T9

D612 BOYS ATHLETIC FF1 FF1 P2/P5/P3 P2/P5/P
3

P2/P5/P3 P2/P5/P
3

D612A RESTROOMS T5 T12 T7/T8/T9 T7/T8/T9 T7/T8/T9 T7/T8/T9

D612B SHOWER T10 T12 T7/T8/T9 T7/T8/T9 T7/T8/T9 T7/T8/T9

D613 CONCESSION P1 P1 P1 P1

D614 LAUNDRY P1 P1 P1 P1

D615 STORAGE P1 P1 P1 P1

D616 CONCESSION P1 P1 P1 P1

D617 WEIGHT ROOM P2 P1 P2 P1

D618 CUST. OFFICE SC1 RB1 P1 P1 P1 P1

D619 TRAINER P1 P1 P1 P1

D620 TOILET

D626 STORAGE P1 P1 P1 P1

D627 STORAGE SC1 RB1 P1 P1 P1 P1

Grand total

No. Description Date
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 

BOUNDARY IN THESE AREAS. 

N
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DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION
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LANDSCAPE
EDGELAND GROUP

T 713-460-0988
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BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323
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CONSULTANT NAME
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STOREFRONT & CURTAIN WALL SCHEDULE - AREA E

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

NEW DOOR SCHEDULE - AREA E
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

E04B 3'-0" 6'-10" NV-1 1 3/4" - PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

E04G 3'-0" 6'-10" NV-1 1 3/4" - PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 39

E429 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38

E430 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38

ROOM FINISH SCHEDULE - AREA E
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

E01R TOILET

E04B BOYS RESTROOM

E04G GIRLS RESTROOM

E05M MECH P1 P1 P1 P1

E08M MECH P1 P1 P1 P1

E400 CORRIDOR T3/T4/CP2 T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

E401 CLASSROOM P1 P7 P1 P1

E402 INSTRUCTION #4 GROUP P1 P7 P1 P1

E403 CLASSROOM P1 P7 P1 P1

E404 ROOM P1 P1 P1 P1

E405 CLASSROOM P1 P7 P1 P1

E406 INSTRUCTION #2 GROUP P1 P7 P1 P1

E407 CLASSROOM P7 P1 P1 P7

E408 CLASSROOM P1 P7 P1 P1

E409 CLASSROOM P7 P1 P1 P1

E410 CLASSROOM P7 P1 P1 P1

E411 CLASSROOM P1 P7 P1 P1

E412 INSTRUCTION #1 GROUP P1 P7 P1 P1

E413 INSTRUCTION #3 GROUP P1 P7 P1 P1

E417 RR

E418 RR

E419 BOYS RR

E420 GIRLS RR

E421 MECH P1 P1 P1 P1

E422 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

E423 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

E424 ELEC P1 P1 P1 P1

E428 CUST. P1 P1 P1 P1

E429 GIRLS RESTROOM

E430 BOYS RESTROOM

E435 RR

E436 HALLWAY

E437 MECH

E438 ROOM

E439 MECH

E440 CULINARY ARTS KITCHEN

E440A STORAGE

E441 STORAGE

E442 CAFETERIA

E444 ROOM

E445A IDF

E446 ROOM

E447 CORRIDOR

E449 CORRIDOR

E452 STORAGE

E457 STORAGE

E458 STORAGE

E459 OFFICE

E460 OFFICE

E461 OFFICE

E462 OFFICE

E463 CONFERENCE

E464 CONFERENCE

Grand total

WINDOW SCHEDULE - AREA E
MARK

SIZE

ELEVATION REMARKSWIDTH HEIGHT

E400A 2'-4" 8'-6" W-05 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

E400B 2'-4" 8'-6" W-05 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

E400C 2'-4" 8'-6" W-05 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

E400D 2'-4" 8'-6" W-05 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

E400E 2'-4" 8'-6" W-05 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

EXISTING DOOR SCHEDULE - AREA E
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

E01R 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E05M 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E05M.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E08M 7'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E401 3'-0" 7'-8" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E402 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E403 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E404 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 NEW MULLION ONLY

E405 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E406 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E407 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E408 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E409 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E410 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E411 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E412 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E412.1 3'-0" 8'-6" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E413 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E421 6'-0" 6'-10" F / F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

E422 6'-0" 6'-10" NV-1 / NV-1 1 3/4" HM EXIST NONE 021 EXIST PT 07/A-812 01/A-812 13/A-812 40

E424 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E426 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

E428 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

E449 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

E452 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

No. Description Date
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 

N
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1/8" = 1'-0"06 1ST LEVEL - FLOOR PLAN - AREA F

30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

25 KEYNOTES

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.
PBK.com
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

ROOM FINISH SCHEDULE - AREA F
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

F01B BOYS

F01C CUST.

F01G GIRLS

F01M MECH. P1 P1 P1 P1

F100 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

F100A VESTIBULE CP2 T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

F101 CLASSROOM P1 P7 P1 P1

F102 CLASSROOM P1 P1 P7 P1

F103 CLASSROOM P1 P1 P1 P7

F104 CLASSROOM P1 P1 P7 P1

F105 CLASSROOM P1 P1 P1 P7

F106 CLASSROOM P1 P7 P1 P1

F107 CLASSROOM P1 P7 P1 P1

F108 CLASSROOM P1 P7 P1 P1

F109 CLASSROOM P1 P7 P1 P1

F110 CLASSROOM P1 P7 P1 P1

F111 COMP. P7 P1 P1 P1

F112 CLASSROOM P1 P7 P1 P1

F113 CLASSROOM P7 P1 P1 P1

F114 CLASSROOM P1 P7 P1 P1

F115 CLASSROOM P1 P7 P1 P1

F116 CLASSROOM P1 P7 P1 P1

F117 CLASSROOM P1 P1 P7 P1

F118 CLASSROOM P7 P1 P1 P1

F119 CLASSROOM P1 P7 P1 P1

F120 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

F121 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

F122 CORRIDOR T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

F705 COACHES OFFICE P1 P1 P1 P1

F706 COACHES DRESSING FF1 FF1 P1 SEE
ELEV

P1 P1

F706A TOILET T5 T12 P1 T7/T8/T9 P1 P1

F711 GIRLSP.E. FF1 FF1 P5/P2/P3 P5/P2/P
3

P5/P2/P3 P5/P2/P
3

Grand total

WINDOW SCHEDULE - AREA E

MARK

SIZE

MATERIAL FINISH
SURROUND

TYPE
FIRE

RATING STC
GLAZING

TYPE

DETAILS

REMARKSWIDTH HEIGHT
SILL

HEIGHT SILL JAMB HEAD

EXISTING DOOR SCHEDULE - AREA F
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

F01B.1 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F01C 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F01G.1 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F01M 6'-0" 6'-10" F / F 1 3/4" EXIST EXIST NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F100 6'-0" 6'-10" HG-2 / HG-2 1 3/4" EXIST EXIST SG3 EXIST PT 42

F100A 6'-0" 6'-10" HG-2 / HG-2 1 3/4" EXIST EXIST SG1 EXIST PT 37,43

F101 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F102 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F103 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F104 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F105 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F106 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F107 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F108 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F109 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F110 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F111 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F112 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F113 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F114 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F115 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F116 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F117 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F118 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F119 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F122 6'-0" 6'-10" NV-1 / NV-1 1 3/4" HM EXIST NONE 021 EXIST PT 40

F124 6'-0" 6'-10" NV-1 / NV-1 1 3/4" HM EXIST NONE 021 EXIST PT 40

F705 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F706 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F706A 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F711 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

F711.1 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

STOREFRONT & CURTAIN WALL SCHEDULE - AREA F

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

NEW DOOR SCHEDULE - AREA F
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

F01B 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 39

F01G 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 EXIST EXIST 09/A-812 03/A-812 15/A-812 39

F100.2 8'-0" 7'-0" <By
Category

>

<By
Category

>

26, OH DOOR

No. Description Date
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 

N
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1/8" = 1'-0"06 1ST LEVEL - FLOOR PLAN - AREA G

30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.R3 REINSTALL ALL EXISTING APPLIANCES.

25 KEYNOTES

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.
PBK.com

DATEPROJECT NUMBER

CLIENT

DRAWING HISTORY

DRAWN BY:

CHECKED BY:

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e
 P

a
th

:

Plot Stamp:

1"

0"

KEY PLAN
PLAN TRUENORTH:

01.20.2025

2/14/2025 10:53:36 AM

A
utodesk D

ocs://C
F

IS
D

 - 2019 P
hase IV

 P
rojects/A

R
23_220023_C

F
IS

D
_A

rnold M
S

.rvt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A-101G1

1ST FLOOR
SCHEDULES - AREA G

02/17/2025220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Joseph Garavito

William White

A
-1

0
1G

1

1S
T

 F
L

O
O

R
 S

C
H

E
D

U
L

E
S

 -
A

R
E

A
 G

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

ROOM FINISH SCHEDULE - AREA G
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

G01M MEN

G01W WOMAN

G02B BOYS

G02G GIRLS

G02M MECH. P1 P1 P1 P1

G02S STORAGE P1 P1 P1 P1

G03M MECH. P1 P1 P1 P1

G03S STORAGE P1 P1 P1 P1

G200 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

G201 WAITING CP1 RB1 P1 P1 P1 P1

G201A RECEPTION CP1 RB1 P1 P1 P1 P1

G202 ATTEND. P1 P1 P1 P1

G203 CLINIC P1 P1 P1 P1

G204 TOILET

G205 ISO. P1 P1 P1 P1

G206 OFFICE P1 P1 P1 P1

G207 RECEPTION/WAITING P1 P1 P1 P1

G207B ROOM P1 P1 P1 P1

G208 COUNSELOR P1 P1 P1 P1

G209 COUNSELOR P1 P1 P1 P1

G210 COUNSELOR P1 P1 P1 P1

G211 SECURITY P1 P1 P1 P1

G212 ASSIST. PRIN. P1 P1 P1 P1

G213 RECEPTION/WAITING P1 P1 P1 P1

G213A CORRIDOR P1 P1 P1 P1

G214 TEACHERS LOUNGE P1 P1 P1 P1

G215 MAIL RM. P1 P1 P1 P1

G216 WK. RM./COPY P1 P1 P1 P1

G217 ASSIST. PRIN. P1 P1 P1 P1

G218 ASSIST. PRIN. P1 P1 P1 P1

G219 CONFERENCE P1 P1 P1 P1

G221 PRINCIPAL P1 P1 P1 P1

G222 SECTY. P1 P1 P1 P1

G223 SECRETARY CP1 RB1 P1 P1 P1 P1

G224 DIRECTOR CP1 RB1 P1 P1 P1 P1

G225 DMC P1 P1 P1 P1

G226 FAMILY CONSUMER SCIENCE P1 P1 P1 P1

G227 IDF/MDF P1 P1 P1 P1

G228 LAUNDRY P1 P1 P1 P1

G229 TELEPHONE ROOM. P1 P1 P1 P1

G230 SECRETARY P1 P1 P1 P1

G231 DIAG. P1 P1 P1 P1

G232 ARD/STORAGE P1 P1 P1 P1

G233 ROOM P1 P1 P1 P1

G234 ROOM P1 P1 P1 P1

G236 CLASSROOM P7 P1 P1 P1

G237 SEWING P1 P7 P1 P1

G237 VEST. P1 P1 P1 P1

G237A SEWING STORAGE P1 P1 P1 P1

G238 SPEECH P1 P1 P7 P1

G238 VEST. P1 P1 P1 P1

G239 ROOM P1 P1 P1 P1

G240 ROOM P1 P1 P1 P1

Grand total

WINDOW SCHEDULE - AREA G

MARK

SIZE

MATERIAL FINISH
SURROUND

TYPE
FIRE

RATING STC
GLAZING

TYPE

DETAILS

REMARKSWIDTH HEIGHT
SILL

HEIGHT SILL JAMB HEAD

EXISTING DOOR SCHEDULE - AREA G
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWAR
E SET REMARKSJAMB SILL HEAD

G01M 3'-0" 6'-10" F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

G01W 3'-0" 6'-10" F 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

G02M 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G02S 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

G03M 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812

G03S 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

G119.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G122 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G201.1 3'-0 1/2" 6'-10" HG-2 1 3/4" EXIST EXIST SG3 EXIST PT 10/A-812 04/A-812 16/A-812 44

G201.2 3'-0 1/2" 6'-10 1/8" HG-2 1 3/4" EXIST EXIST SG3 EXIST PT 10/A-812 04/A-812 16/A-812 36, 44

G202 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G203 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G204 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 26, OH DOOR

G205 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G206 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 26, OH DOOR

G207 3'-0" 6'-10" HG-2 1 3/4" EXIST EXIST EXIST EXIST PT 10/A-812 04/A-812 16/A-812 36

G207B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G208 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G209 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G210 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G211 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G212 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G213 3'-0" 6'-10 3/8" HG-2 1 3/4" EXIST EXIST EXIST EXIST PT 10/A-812 04/A-812 16/A-812 36

G214 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G215 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G215.1 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G216 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G217 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G218 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G219 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G219.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G221 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G222 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G223 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G225 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G226 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G226.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G227 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G227.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812

G228 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G229 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G230 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G231 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G232 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G233 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G234 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G236 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G237 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G237B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G238 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G239 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

G240 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

STOREFRONT & CURTAIN WALL SCHEDULE - AREA G

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

NEW DOOR SCHEDULE - AREA G
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWAR
E SET REMARKSJAMB SILL HEAD

G200.2 12'-0" 7'-0" <By
Category

>

<By
Category>

26 OH DOOR

G201A 3'-0" 7'-0" HM PT NONE 21/A-812 01/A-812 27/A-812

G224 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 21/A-812 01/A-812 27/A-812

No. Description Date

CW-3

CW-3
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK
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AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 
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30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.R2 REINSTALL EXISTING INSTRUMENT STORAGE LOCKERS FROM OLD ENSEMBLE ROOM AND
NEW BASE AT SHOWN LOCATION.

03 30 00.CC 4" CONCRETE CURB. RE: STRUCTURAL

05 52 00.PTF POST, [1-1/2] [1-5/8]" SQUARE, FIXED

05 52 00.PTR POST, [1-1/2] [1-5/8]" SQUARE, REMOVABLE

10 44 00.FEC FIRE EXTINGUISHER CABINET

10 56 13.4PS FOUR POST SHELVING

12 35 83.MSC MUSICAL INSTRUMENT STORAGE CABINET

12 36 00.QRC2 NATURAL QUARTZ-WINDOW SILLS/JAMB

25 KEYNOTES

1/8" = 1'-0"06 1ST LEVEL - FLOOR PLAN - AREA H
1/8" = 1'-0"02 MEZZANINE - FLOOR PLAN - AREA H

1/8" = 1'-0"14 MECHANICAL BUILDING - ENLARGED PLAN

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION
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EXISTING DOOR SCHEDULE - AREA H
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

H01E 6'-0" 6'-10" F / F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H03C 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT

H300 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST EXIST NONE 021 EXIST PT 08/A-812 02/A-812 14/A-812 40

H301 6'-0" 8'-0" NV-1 / NV-1 1 3/4" EXIST EXIST NONE 001 EXIST PT 40

H304 3'-6" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304C 3'-6" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304D 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304E 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304F 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H304G 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H305 3'-6" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H305.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H305B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H305C 3'-6" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H306 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H306A 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H307A 4'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H307B 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H308 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H308.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

H309 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

ROOM FINISH SCHEDULE - AREA H
ROOM DATA FLOOR

FINISH
BASE
FINISH

WALL FINISHES
CEILING

S

COMMENTS№ NAME NORTH EAST SOUTH WEST FINISH

H01E ELECT. P1 P1 P1 P1

H03C CUSTODIAN P1 P1 P1 P1

H300 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

H301 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

H302 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

H304 BAND RFT1/RF
T2/RFT3

RB1 P1 P1 P1 P1

H304A OFFICE P1 P1 P1 P1

H304B PRACTICE RFT1 RB1 P1 P1 P1 P1

H304C INSTRUMENT STORAGE RFT1 RB1 P1 P1 P1 P1

H304D PRACTICE RFT1 RB1 P1 P1 P1 P1

H304E ESEMBLE RFT1 RB1 P1 P1 P1 P1

H304F PRACTICE RFT1 RB1 P1 P1 P1 P1

H304G PRACTICE RFT1 RB1 P1 P1 P1 P1

H305 REHEARSAL HALL RFT1/RF
T2/RFT3

RB1 P1 P1 P7 P1

H305A CUSTODIAL STORAGE SC1 RB1 P1 P1 P1 P1

H305B ENSEMBLE RFT1 RB1 P1 P1 P1 P1

H305C INSTRUMENT STORAGE RFT1 RB1 P1 P1 P1 P1

H306 TESTING OFFICE P1 P1 P1 P1

H306A STORAGE P1 P1 P1 P1

H307 SPEC. ED. P7 P1 P1 P1

H307A RESTROOMS

H307B TIME OUT P1 P1 P1 P1

H308 LIFE SKILLS P1 P1 P1 P1

H309 SPEC. ED. P1 P7 P1 P1

H310 CORRIDOR P1 P1 P1 P1

H311 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

H312 CORRIDOR T3/T4/T5
/T6

T11 T2/T7/T1 T2/T7/T1 T2/T7/T1 T2/T7/T1

H313 CORRIDOR T3/T4/T5
/T6

T11 T3 T3 T3 T3

H320 NEW ORCHESTRA HALL CP1 RB1 P1 P1 P7 P1

H320A OFFICE CP1 RB1 P1 P1 P1 P1

H320B PRACTICE CP1 RB1 P1 P1 P1 P1

H320C STORAGE CP1 RB1 P1 P1 P1 P1

H320D ENSEMBLE CP1 RB1 P1 P1 P7 P1

H320E MECH STAIR SC1 RB1 P1 P1 P1 P1

Grand total

WINDOW SCHEDULE - AREA H
MARK

SIZE

ELEVATION REMARKSWIDTH HEIGHT

H301A 2'-4" 8'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

H301B 2'-4" 8'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

H301C 2'-4" 8'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

H301D 2'-4" 8'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

H312A 3'-4" 4'-6" W-02 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

H313A 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

H313B 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

NEW DOOR SCHEDULE - AREA H
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

GLASS
TYPE

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

H301.1 3'-6" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 50 22

H305A 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

H307 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38

H309.1 3'-0" 6'-10" NV-1 1 3/4" <By Category> PL-1 NONE 001 HM <By
Category

>

NONE

H313 6'-0" 6'-10" NV-1 /
NV-1

1 3/4" WD PL-1 NONE 001 EXIST PT NONE 09/A-812 03/A-812 15/A-812 38, 20

H320.1 4'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812 50 22

H320A 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 013 HM PT NONE 09/A-812 03/A-812 15/A-812 22

H320B 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812 50 22

H320C 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

H320D 4'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812 50 22

H321 4'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 HM PT NONE 09/A-812 03/A-812 15/A-812

STOREFRONT & CURTAIN WALL SCHEDULE - AREA H

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

No. Description Date



DN

?08 F
ro
n
t

08 F
ro
n
t

J302

J04M

J3
11

J3
12

J313

J318

J3
18

.1

J0
4C

J316

J301

J301.1

J303

MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312
FREEZER

J314

COOLER

J315

CUST.

J04C

DRY
STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302

ENSEMBLE

J303

CAFETERIA

J301

A-521

15

A-52109

PRACTICE

H304D

CORRIDOR

J305
CORRIDOR

J304

MATCHLINE

RE: /06 A-101H

J0
3B

J03G

J3
04

J317

J301L

J301K

J301J

J301H

J301G

J301F

J301E

J301D

J301C

J301B

J301A

J305B

J305A

J304A

J304B

J304C

J301R

J301Q

J301P

J301N

J301M

H312A

A-522

17

02 41 00.R2

19/A-701

THEATRICAL RIGGING 
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1. DO NOT SCALE DRAWINGS, WRITTEN DIMENSIONS TAKE PRECEDENCE, CONTACT ARCH IF 
CLARIFICATION IS NECESSARY IN ORDER TO DETERMINE THE INTENT OF THE CONTRACT 
DOCUMENTS

2. DRAWINGS NOTED AS "N.T.S" OR "NTS" ARE NOT TO SCALE

3. ALL DIMENSIONS ARE TO STRUCTURAL COLUMN LINES OR THE SURFACE OF PARTITION ASSEMBLY 
U.N.O.

4. FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  NOTIFY 
ARCH. OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH AFFECTED WORK

5. NOTES OR DIMENSIONS NOTED AS "TYPICAL" OR "TYP." OR "TYP" SHALL APPLY TO CONDITIONS THAT 
ARE THE SAME OR SIMILAR

6. DIMENSIONS NOTED AS "FIELD VERIFY" OR "V.I.F." OR "VIF" SHALL BE MEASURED AND CONFIRMED AT 
THE PROJECT SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCH. BEFORE INCORPORATING 
INTO THE WORK

7. DIMENSIONS NOTED AS "CLEAR" OR "CLEAR INSIDE" REQUIRE SPECIFIC COORDINATION AMONG 
DISCIPLINES AND OR MANUFACTURERS

8. REFER TO PARTITION TYPES ON A-800 SERIES SHEETS

9. ALL INTERIOR PARTITIONS THIS SHEET, EXCEPT FOR FURR-OUT PARTITIONS, SHALL BE PARTITION 
TYPE M8 U.N.O.

10. ALL INTERIOR FURR-OUT PARTITIONS THIS SHEET SHALL BE PARTITION TYPE M6.C U.N.O.

11. ALIGN FINISHED FACE OF WALLS WHERE WALL PARTITIONS OF DIFFERING THICKNESS ABUT AND OR 
ADJOIN IN THE SAME PLANE

12. PROVIDE AND INSTALL CONT. REVEAL TRIM AT JOINT WHERE GYPSUM BOARD WALL PARTITIONS 
ABUT AND OR ADJOIN MASONRY WALL PARTITIONS IN THE SAME PLANE

13. ALL INTERIOR CMU OUTSIDE CORNERS SHALL HAVE BULLNOSE U.N.O.

14. ALL DOOR FRAMES SHALL BE SET 4 INCHES OFF THE ADJACENT PERPENDICULAR WALL ON THE 
HINGE SIDE OF THE DOOR U.N.O., NOTIFY ARCH. OF ANY DOOR-RELATED CONFLICTS, INCLUDING BUT 
NOT LIMITED TO CONFLICTS CONCERNING ACCESSIBILITY STANDARDS

15. ALL DOOR THRESHOLDS AT ALL EXTERIOR DOORS SHALL BE SET IN FULL BED OF SEALANT

16. COORD. ALL ROOF DRAIN LEADER LOCATIONS WITH FLOOR PLAN PRIOR TO FLOOR SLAB 
CONSTRUCTION

17. ALL FLOOR SLOPES TO FLOOR DRAINS SHALL NOT EXCEED 1:48

18. PROVIDE AND INSTALL SELF-LEVELING UNDERLAYMENT WHERE UNEVEN FLOOR SLAB EXISTS PRIOR 
TO INSTALLATION OF FLOOR FINISHES

19. COORD. HOUSEKEEPING PAD LOCATIONS AND DIMENSIONS WITH EQUIPMENT TO BE INSTALLED

20. ALL FLOOR FINISH CHANGES SHALL OCCUR AT THE CENTERLINE OF DOORS U.N.O.

21. ALL FLOOR FINISH MATERIAL CHANGES SHALL HAVE REDUCER STRIPS

22. ALL REQUIRED ACCESSIBLE CLEARANCES FOR ALL ITEMS, INCLUDING BUT NOT LIMITED TO ALL 
COUNTER TOPS, ALL PLUMBING FIXTURES, ALL DRINKING FOUNTAINS, ALL ELECTRIC WATER 
COOLERS, ALL LAVATORIES, ALL URINALS, ALL TOILETS SHALL BE STRICTLY ENFORCED

23. APPLY BITUMINOUS COATING TO ALL CONCEALED STRUCTURAL STEEL MEMBERS AT ALL EXTERIOR 
CANOPY LOCATIONS

24. REFER TO OTHER DISCIPLINE DOCUMENTS FOR ADDITIONAL SCOPE OF WORK

AT ALL NEW CASEWORK PROVIDE NEW 4" RUBBER BASE 

ALL EXISTING HM DOOR, WINDOW AND LIGHT KIT FRAMES TO BE PAINTED.

ALL ROOMS TO RECEIVE NEW ROOM SIGNAGE AND WAY FINDING AT SAME LOCATION U.N.O. G.C. TO COORDINATE TIMING W/ NEW 
SIGNAGE APPROVAL. 

ALL PREVIOUSLY PAINTED INTERIOR SURFACES EXCLUDING TILE TO RECEIVE PAINT THROUGHOUT CAMPUS G.C. SHALL REINSTALL ALL 
WALL MOUNTED ITEMS INCLUDING BUT NOT LIMITED TO WALL MOUNTED EQP, PICTURE FRAMES, ART, PLAQUES, SIGNAGE, ACOUSTICAL 
PANELS, ETC. G.C. TO COORDINATE W/ CAMPUS PRIOR TO REINSTALLATION. RE: MEPT FOR ADDITIONAL SCOPE.

ALL PAINTED CAMPUS GRAPHICS SHALL BE PROTECTED AND NOT PAINTED OVER. COORDINATE WITH ARCHITECT FOR EXTENTS OF PAINT 
BOUNDARY IN THESE AREAS. 
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1/8" = 1'-0"06 1ST LEVEL - FLOOR PLAN - AREA J

30 GENERAL ARCH PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.R2 REINSTALL EXISTING INSTRUMENT STORAGE LOCKERS FROM OLD ENSEMBLE ROOM AND
NEW BASE AT SHOWN LOCATION.

12 36 00.QRC2 NATURAL QUARTZ-WINDOW SILLS/JAMB

25 KEYNOTES

No. Description Date



DOOR SCHEDULE REMARKS

1. PANIC EXIT HARDWARE
2. NOT AN ENTRY DOOR, EXIT ONLY DOOR WITH LOCKING OPERABLE HARDWARE ON SWING-OUT SIDE OF 

DOOR
3. NO LOCKING HARDWARE
4. ELEC. DOOR OPENER
5. ELEC. CONTROLLED ACCESS HARDWARE WITH CARD READER
6. ELEC. CONTROLLED ACCESS HARDWARE WITH PUSH-BUTTON
7. ELEC. CONTROLLED ACCESS HARDWARE, ROUGH-IN ONLY
8. KEYED REMOVABLE CENTER MULLION
9. CENTER ASTRAGAL
10. 180 DEGREE SWING
11. CONT. HINGE
12. WEATHER-STRIP SEAL
13. FIRE SMOKE SEAL
14. SOUND SEAL
15. PEEP HOLE
16. DOOR BUZZER
17. DOOR CHIME ON OPEN
18. MANUAL HOLD-OPEN
19. MAGNETIC HOLD-OPEN, CONNECT TO FIRE ALARM
20. MAGNETIC HOLD-OPEN, CONNECT TO SECURITY SYSTEM
21. INSULATED DOOR
22. SOUND RATED DOOR ASSEMBLY, STC AS SPECIFIED
23. WINDSTORM DOOR HARDWARE SHALL BE TESTED AS PART OF A COMPLETE DOOR OPENING ASSEMLBY.  

THE TESTED DOOR OPENING ASSEMBLY SHALL INCLUDE DOOR HARDWARE.  THE ENTIRE DOOR 
OPENING, INCLUDING DOOR HARDWARE, SHALL BE BY DOOR MANUF.

24. ACOUSTICAL GLASS TO MEET FIRE DOOR ASSEMBLY REQUIREMENTS FOR FIRE RATING INDICATED
25. MANUAL PUSH-UP OPERATION

26. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON ONE SIDE OF DOOR ONLY
27. ELEC MOTOR OPERATION WITH KEY SWITCH CONTROL, KEY SWITCH ON BOTH SIDES OF DOOR
28. ELEC MOTOR OPERATION WITH PUSH-BUTTON CONTROL ON ONE SIDE OF DOOR ONLY
29. PANIC EXIT PUSH-BUTTON ON ONE SIDE OF DOOR ONLY
30. AUTOMATIC OPEN ON FIRE ALARM ACTIVATION
31. AUTOMATIC CLOSE ON FIRE ALARM ACTIVATION
32. FAIL SAFE IN OPEN POSITION
33. FAIL SAFE IN CLOSED POSITION
34. MAXIMUM OCCUPANCY SIGNAGE NEAR DOOR
35. SIGNAGE ON DOOR TO READ "NOT AN EXIT"
36. EXISTING DOOR TO REMAIN. NEW HARDWARE ONLY
37. EXISTING DOOR AND HARDWARE TO REMAIN. NEW CARD READER ONLY.
38. NEW DOOR AND HARDWARE. EXISTING FRAME TO REMAIN.
39. NEW DOOR AND HARDWARE. PATCH AND REPAIR EXISTING FRAME AS REQ'D. 
40. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING DOOR GLAZING TO BE PREPPED TO 
RECEIVE SECURITY FILM.
41. PROVIDE AND INSTALL SECURITY FILM RE: SPECS. 
42. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 10/A-811.
43. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 11/A-811.
44. EXISTING FRAME TO REMAIN. REPLACE GLAZING. REFER TO ELEVATION 12/A-811.
45. DOORS TO BE WRAPPED WITH DIGITALLY PRINTED VINYL GRAPHIC RE: SPEC 12.11.00

WINDOW SCHEDULE REMARKS

1. PROVIDE HORIZONTAL BLINDS
2. PROVIDE MANUAL SUNSHADE
3. PROVIDE MOTORIZED SUNSHADE
4. PROVIDE MOTORIZED SUNSHADE AND BLACKOUT SHADE
5. PROVIDE BLACKOUT SHADE

FINISH SCHEDULE REMARKS

ALL SCHEDULED DIRECTIONS (NORTH, EAST, SOUTH, WEST) ARE PER PLAN DIRECTIONS, NOT TRUE 
COMPASS DIRECTIONS.

ALL SCHEDULED CEILING HEIGHTS ARE FROM THE PRIMARY FLOOR LEVEL WITHIN THE ROOM AND OR 
SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED FLOOR LEVEL.

ALL FINISH MATERIALS SHALL MEET FLAME SPREAD RATINGS PER THE BUILDING CODE.

PROTECT ALL FINISHED FLOORING SURFACES FROM DAMAGE DURING ALL CONSTRUCTION PHASES.

CARPET PATTERNS SHALL RUN PARALLEL TO CORRIDOR U.N.O.

PROVIDE AND INSTALL BULLNOSE TRIM AT ALL TRANSITIONS FROM CERAMIC WALL TILE TO OTHER 
MATERIALS U.N.O.

PAINT ALL NON-FACTORY FINISHED EXPOSED METAL.

PAINT ALL H.M. DOORS U.N.O.

PAINT ALL H.M. DOOR FRAMES TO MATCH ADJACENT WALL COLOR U.N.O.

PAINT ACCENT COLOR (P7) ON TEACHING WALL WITHIN CLASSROOMS 

LAY-IN CEILING TYPES
TYPE A: STANDARD MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE B: GLASS FIBER, HIGH NRC, ANTIMICROBIAL, 24"X24"
TYPE C: VINYL-FACED MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE D: IMPACT RESISTANT, MINERAL FIBER, ANTIMICROBIAL, 24"X24"
TYPE E: WOOD FIBER, 24"X24"
TYPE F: MINERAL FIBER, ANTIMICROBIAL, 24"X24"

1. REFER TO FLOOR PATTERN PLANS
2. REFER TO INTERIOR ELEVATIONS
3. REFER TO CEILING PLANS
4. 48"H FRP WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES.
5. 48"H STAINLESS STEEL WAINSCOT AT MOP SINK, EXTEND 24" EACH SIDE BEYOND SINK EDGES
6. 3/4" TREATED PLYWOOD WAINSCOT FULL HEIGHT ALL AROUND, PAINT
7. PAINT ALL EXPOSED CEILING-RELATED ITEMS, INCLUDING BUT NOT LIMITED TO, STRUCT. MEMBERS, 

STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

8. PAINT ALL EXPOSED CEILING-RELATED ITEMS FLAT BLACK, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

9. PAINT ALL EXPOSED CEILING-RELATED ITEMS WHITE, INCLUDING BUT NOT LIMITED TO, STRUCT. 
MEMBERS, STRUCT. DECK, DUCTWORK, DIFFUSERS, PIPING, CONDUIT, EQUIP. HOUSINGS, LIGHT FIXTURE 
HOUSINGS, CABLE SUPPORTS, CABLE TRAYS, EQUIP. SUPPORTS, HANGERS

10. DO NOT PAINT ACOUSTICAL STRUCT. DECK
11. 1-HR FIRE RATED CEILING ASSEMBLY
12. 2-HR FIRE RATED CEILING ASSEMBLY
13. DOUBLE CEILING ASSEMBLY, REFER TO _________ 
14. HOLD-DOWN CLIPS AT SUSP. LAY-IN CEILING SYSTEM WITHIN 8'-0" MIN. ANY DIRECTION FROM AN 

EXTERIOR DOOR LOCATION
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EXISTING DOOR SCHEDULE - AREA J
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

J04C 3'-0" 6'-10" F 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

J04M 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 36

J301 6'-0" 8'-0" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 40

J301.1 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 40

J302 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

J303 6'-0" 6'-10" NV-1 / NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

J311 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

J312 3'-0" 6'-10" NV-1 1 3/4" EXIST EXIST NONE 001 EXIST EXIST NO SCOPE

J313 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

J316 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 36

J318 4'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 07/A-812 01/A-812 13/A-812 15

J318.1 3'-0" 6'-10" NV-1 1 3/4" EXIST PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812

ROOM FINISH SCHEDULE - AREA J

Level

ROOM DATA

FLOOR FINISH
BASE
FINISH WALL FINISH

WALL FINISHES
CEILING

S

COMMENTS Plan Area№ NAME Area NORTH EAST SOUTH WEST FINISH

LEVEL 1 J03B BOYS 277 SF J

LEVEL 1 J03G GIRLS 382 SF J

LEVEL 1 J04C CUST. 74 SF P1 P1 P1 P1 J

LEVEL 1 J04M MECH. 205 SF P1 P1 P1 P1 J

LEVEL 1 J301 CAFETERIA 7,979 SF T3/T4/T5/T6/CP2 T11 T3 T3 T3 T3 J

LEVEL 1 J302 STAGE 1,354 SF STAGE REPAINTING RB2 P6 P6 P6 P6 J

LEVEL 1 J302A RAMP 258 SF STAGE REPAINTING RB2 P6 P6 P6 P6 J

LEVEL 1 J303 ENSEMBLE 315 SF RFT1 RB1 P1 P1 P1 P1 J

LEVEL 1 J304 CORRIDOR 239 SF T3/T4/T5/T6 T11 T3 T3 T3 T3 J

LEVEL 1 J305 CORRIDOR 316 SF T3/T4/T5/T6 T11 T3 T3 T3 T3 J

LEVEL 1 J310 VEST. 75 SF T3/T4/T5/T6 T11 T3 T3 T3 T3 J

LEVEL 1 J311 OFFICE 93 SF P1 P1 P1 P1 J

LEVEL 1 J312 LOCKERS 63 SF P1 P1 P1 P1 J

LEVEL 1 J313 TOILET 70 SF J

LEVEL 1 J314 FREEZER 284 SF J

LEVEL 1 J315 COOLER 248 SF J

LEVEL 1 J316 DRY STORAGE 232 SF J

LEVEL 1 J317 VEST. 70 SF P1 P1 P1 P1 J

LEVEL 1 J318 KITCHEN 3,575 SF P1 P1 P1 P1 J

Grand total 16,108 SF

WINDOW SCHEDULE - AREA J
MARK

SIZE

ELEVATION REMARKSWIDTH HEIGHT

J301A 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301B 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301C 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301D 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301E 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301F 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301G 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301H 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301J 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301K 2'-7 1/2" 10'-0" W-04 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301L 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301M 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301N 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301P 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301Q 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J301R 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J304A 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J304B 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J304C 3'-4" 6'-0" W-01 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J305A 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

J305B 2'-4" 10'-0" W-03 PROVIDE AND INSTALL SECURITY FILM RE: SPECS. EXISTING WINDOW TO BE PREPPED TO RECEIVE SECURITY FILM

STOREFRONT & CURTAIN WALL SCHEDULE - AREA J

MARK

FRAME SIZE W x H

ELEVATION

FRAME DETAILS

REMARKSWIDTH HEIGHT
FRAME

MATERIAL
FRAME
DEPTH HEAD JAMB SILL

NEW DOOR SCHEDULE - AREA J
DOOR PANEL FRAME GENERAL

MARK WIDTH HEIGHT
TYPE:
A / B THK MATL FINISH

GLASS
TYPE TYPE MATL FINISH

DETAIL FIRE
RATING STC

HARDWARE
SET REMARKSJAMB SILL HEAD

J03B 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 38

J03G 3'-0" 6'-10" F 1 3/4" WD PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 38

J304 6'-0" 6'-10" NV-1 / NV-1 1 3/4" WD PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 38, 20

J317 3'-0" 6'-10" NV-1 1 3/4" WD PL-1 NONE 001 EXIST PT 09/A-812 03/A-812 15/A-812 38

No. Description Date
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1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE
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1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE
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CEILING AND TECTUM PANELS TO RECEIVE PAINT 

1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE
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2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
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PENDANT RING LIGHT FIXTURE
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4' x 9" HIGH BAY STRIPLIGHT
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6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
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PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE
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1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE

2' x 4' RECESSED LIGHT FIXTURE

2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
RE: RCP

RE: RCP

RECESSED CAN LIGHT

PENDANT RING LIGHT FIXTURE

RE: RCP

36" DIAMETER SURFACE MOUNTED

4' x 9" HIGH BAY STRIPLIGHT

2' x 2' PENDANT LIGHT FIXTURE

6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
LIGHT FIXTURE

PENDANT LIGHT FIXTURE

ACOUSTICAL DIFFUSERS

NOT IN SCOPE

2' x 2' ACOUSTIC PANEL 
RE: FINISH SCHEDULE

ACP 1: TYPE 1

ACP 2: TYPE 2

ACP 3: TYPE 3

ACP  4: TYPE 4

2' x 4' ACOUSTIC PANEL
RE: FINISH SCHEDULE

GWB - GYPSUM BOARD 
RE: FINISH SCHEDULE

PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE

N
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1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE

2' x 4' RECESSED LIGHT FIXTURE

2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
RE: RCP

RE: RCP

RECESSED CAN LIGHT

PENDANT RING LIGHT FIXTURE

RE: RCP

36" DIAMETER SURFACE MOUNTED

4' x 9" HIGH BAY STRIPLIGHT

2' x 2' PENDANT LIGHT FIXTURE

6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
LIGHT FIXTURE

PENDANT LIGHT FIXTURE

ACOUSTICAL DIFFUSERS

NOT IN SCOPE

2' x 2' ACOUSTIC PANEL 
RE: FINISH SCHEDULE

ACP 1: TYPE 1

ACP 2: TYPE 2

ACP 3: TYPE 3

ACP  4: TYPE 4

2' x 4' ACOUSTIC PANEL
RE: FINISH SCHEDULE

GWB - GYPSUM BOARD 
RE: FINISH SCHEDULE

PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE

N
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AP AP

APAP AP AP
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AP AP AP AP AP

V.I.F

GWB

8'-0"

V.I.F

GWB-E

7'-10"

V.I.F

GWB-E

7'-10"

V.I.F

GWB

8'-0"

CLASSROOM

F102

CLASSROOM

F104

GIRLS

F01G

BOYS

F01B

CLASSROOM

F108

CLASSROOM

F110

COMP.

F111

CLASSROOM

F113

CLASSROOM

F117
CLASSROOM

F119

CLASSROOM

F112

CLASSROOM

F114

CLASSROOM

F115

CLASSROOM

F116

CLASSROOM

F118

CLASSROOM

F101

CLASSROOM

F103

CLASSROOM

F105

CLASSROOM

F106

CLASSROOM

F107

CLASSROOM

F109

V.I.F

ACP2

9'-4"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

8'-6"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

8'-0"

V.I.F

ACP2

8'-0"
V.I.F

ACP2

8'-0"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

9'-4"

V.I.F

ACP2

8'-0"

V.I.F

ACP2

8'-0"

V.I.F

ACP2

8'-0"
V.I.F

ACP2

8'-0"

V.I.F

ACP2

8'-0"
V.I.F

ACP2

8'-0"

COACHES

OFFICE

F705

GIRLSP.E.

F711

TOILET

F706A

COACHES
DRESSING

F706

CORRIDOR
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CORRIDOR

F120

CORRIDOR

F121
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CORRIDOR
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V.I.F

GWB-E

10'-2"

V.I.F

GWB-E

14'-0"

V.I.F

ACP1

8'-0"

V.I.F

GWB

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

7'-7"

V.I.F

ACP1

7'-7"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-6"

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

26

A-201F

OPEN TO STRUCTURE

OPEN TO STRUCTURE

1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE

2' x 4' RECESSED LIGHT FIXTURE

2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
RE: RCP

RE: RCP

RECESSED CAN LIGHT

PENDANT RING LIGHT FIXTURE

RE: RCP

36" DIAMETER SURFACE MOUNTED

4' x 9" HIGH BAY STRIPLIGHT

2' x 2' PENDANT LIGHT FIXTURE

6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
LIGHT FIXTURE

PENDANT LIGHT FIXTURE

ACOUSTICAL DIFFUSERS

NOT IN SCOPE

2' x 2' ACOUSTIC PANEL 
RE: FINISH SCHEDULE

ACP 1: TYPE 1

ACP 2: TYPE 2

ACP 3: TYPE 3

ACP  4: TYPE 4

2' x 4' ACOUSTIC PANEL
RE: FINISH SCHEDULE

GWB - GYPSUM BOARD 
RE: FINISH SCHEDULE

PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE

CONT CORNER BEAD, TYP

3-5/8" MTL STUD AT 16" OC MAX TO 
STRUCT DECK ABOVE, ATTACH EACH 
STUD TO CONT 3-5/8" MTL RUNNER TOP 
TRACK WITH APPROPRIATELY SIZED 
FASTENERS EACH SIDE OF STUD, REFER 
TO TYP BULKHEAD STUD FRAMING TO 
DECK DETAIL

MTL CLIP ANGLE AT EACH 
STUD

CONT COLD-ROLLED MTL CHANNEL 
BRIDGING AT 48" OC VERT MAX AND 
WITHIN 18" VERT MAX OF TOP OF STUD 
FRAMING AND WITHIN 18" VERT MAX OF 
BOTTOM OF STUD FRAMING, ATTACH TO 
EACH CLIP ANGLE CEILING HEIGHT

6"

5/8" GYP BOARD

CLCL

RE: RCP

WALL TILE

EXISTING WALL

EXISTING LOCKER

N
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NUMBER DESCRIPTION

29 CEILING MATERIALS LEGEND 27 CEILING LIGHT FIXTURES
1 1/2" = 1'-0"26 Ceiling Detail - LOCKERS TYP

No. Description Date

REPAINT ALL EXISTING GYP CEILINGS, FUR DOWNS, EXPOSED STRUCTURE, DUCTS AND CONDUITS.



AP AP

AP

AP

AP

AP APAP

V.I.F

GWB-E

8'-0"

V.I.F

GWB-E

8'-0"

V.I.F

GWB-E

8'-0"

V.I.F

GWB-E

8'-0"

V.I.F

GWB

7'-10"

V.I.F

GWB-E

7'-10"

V.I.F

GWB-E

7'-10"

V.I.F

GWB-E

7'-10"

V.I.F

GWB

8'-0"

WK.
RM./COPY

G216

MAIL RM.

G215

ASSIST.
PRIN.

G217

ASSIST.
PRIN.

G218

CONFERENCE

G219

PRINCIPAL

G221

SECTY.

G222

SECRETARY

G223 DIRECTOR

G224

CORRIDOR

G213A

TEACHERS
LOUNGE

G214

RECEPTION/WAITING

G213

ASSIST.
PRIN.

G212

SECURITY

G211

COUNSELOR

G210

MECH.

G02M

RECEPTION/WAITING

G207

COUNSELOR

G209

COUNSELOR

G208

CLINIC

G203

TOILET

G204

ISO.

G205

OFFICE

G206

ATTEND.

G202

RECEPTION

G201A

SECRETARY

G230 ROOM

G233

ARD/STORAGE

G232

ROOM

G234

DIAG.

G231

IDF/MDF

G227

TELEPHONE
ROOM.

G229
LAUNDRY

G228

FAMILY
CONSUMER

SCIENCE

G226

MECH.

G03M

SEWING
STORAGE

G237A

DMC

G225

CLASSROOM
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SEWING
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SPEECH

G238

ROOM
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V.I.F

ACP2

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP2

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP2

8'-0"

V.I.F

ACP3

8'-0"

V.I.F

ACP2

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

7'-7"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"
V.I.F

ACP1

8'-0"
V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"
V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

WAITING

G201

V.I.F

GWB-E

10'-2"

V.I.F

GWB-E

14'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

ROOM

G207BMEN

G01M

WOMAN

G01W

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-0"

V.I.F

ACP1

8'-6"

26

A-201G

26

A-201G

26

A-201G

26

A-201G

OPEN TO STRUCTURE

V
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F
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F
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F
.
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V
.I.

F
.
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"

1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE

2' x 4' RECESSED LIGHT FIXTURE

2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
RE: RCP

RE: RCP

RECESSED CAN LIGHT

PENDANT RING LIGHT FIXTURE

RE: RCP

36" DIAMETER SURFACE MOUNTED

4' x 9" HIGH BAY STRIPLIGHT

2' x 2' PENDANT LIGHT FIXTURE

6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
LIGHT FIXTURE

PENDANT LIGHT FIXTURE

ACOUSTICAL DIFFUSERS

NOT IN SCOPE

2' x 2' ACOUSTIC PANEL 
RE: FINISH SCHEDULE

ACP 1: TYPE 1

ACP 2: TYPE 2

ACP 3: TYPE 3

ACP  4: TYPE 4

2' x 4' ACOUSTIC PANEL
RE: FINISH SCHEDULE

GWB - GYPSUM BOARD 
RE: FINISH SCHEDULE

PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE

CONT CORNER BEAD, TYP

3-5/8" MTL STUD AT 16" OC MAX TO 
STRUCT DECK ABOVE, ATTACH 
EACH STUD TO CONT 3-5/8" MTL 
RUNNER TOP TRACK WITH 
APPROPRIATELY SIZED 
FASTENERS EACH SIDE OF STUD, 
REFER TO TYP BULKHEAD STUD 
FRAMING TO DECK DETAIL

MTL CLIP ANGLE 
AT EACH STUD

CONT COLD-ROLLED MTL 
CHANNEL BRIDGING AT 48" OC 
VERT MAX AND WITHIN 18" VERT 
MAX OF TOP OF STUD FRAMING 
AND WITHIN 18" VERT MAX OF 
BOTTOM OF STUD FRAMING, 
ATTACH TO EACH CLIP ANGLE CEILING HEIGHT

6"

5/8" GYP BOARD

CLCL

RE: RCP

WALL TILE

EXISTING WALL
EXISTING LOCKER

N
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30 GENERAL CEILING PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

29 CEILING MATERIALS LEGEND 27 CEILING LIGHT FIXTURES
1 1/2" = 1'-0"26 Ceiling Detail - LOCKERS

No. Description Date

REPAINT ALL EXISTING GYP CEILINGS, FUR DOWNS, EXPOSED STRUCTURE, DUCTS AND CONDUITS.



HB

HB

HB

HB

HB

J

J

AP

AP

AP

AP

D2

AP

AP

AP

V.I.F

GWB-E

8'-0"

V.I.F

GWB

7'-10"

V.I.F

GWB

8'-0"

GWB-E

7'-10"

INSTRUMENT
STORAGE

H305C

REHEARSAL
HALL

H305

ENSEMBLE

H305B

CUSTODIAL
STORAGE

H305A

BAND

H304

OFFICE

H304A

PRACTICE

H304B

INSTRUMENT
STORAGE

H304C

PRACTICE

H304D

ESEMBLE

H304E

CORRIDOR

H301

SPEC. ED.

H309

CORRIDOR

H311

ELECT.

H01E
CUSTODIAN

H03CSTORAGE

H306A

SPEC. ED.

H307

LIFE SKILLS

H308

TIME OUT

H307B

RESTROOMS

H307A

CORRIDOR

D500
MATCHLINE

RE: /06 A-201D

MATCHLINE

RE: /06 A-201J

CORRIDOR

E400

V.I.F

ACP1

8'-0"

V.I.F

ACP2

9'-0"
V.I.F

ACP2

9'-0"

V.I.F

ACP1

8'-6"

V.I.F

ACP2

16'-6"

V.I.F

ACP2

17'-0"

V.I.F

ACP1

8'-6"

CORRIDOR

H300

V.I.F

ACP2

8'-6"

V.I.F

ACP1

8'-6"

PRACTICE

H304F

PRACTICE

H304G

V.I.F

ACP2

8'-6"

V.I.F

ACP2

8'-6"

TESTING
OFFICE

H306
V.I.F

ACP1

8'-6"

V.I.F

ACP1

8'-6"

V.I.F

ACP1

8'-6"

V.I.F

ACP1

8'-6"

V.I.F

ACP2

8'-6"

V.I.F

ACP2

8'-0"

V.I.F

ACP2

8'-6"

V.I.F

ACP1

11'-0"

ACT

20'-0"

ACT

9'-0"

ACT

9'-0"

ACT

9'-0"

GWB

8'-10"

GWB

8'-10"

V.I.F

GWB

8'-6"

V.I.F

GWB

8'-6"

GWB

8'-10"GWB

8'-6"

06

A-711

Sim

06

A-711

Sim

06

A-711

Sim

V.I.F

ACP1

8'-6"

30

AS713

V.I.F
4'-10 1/4"

7'-9"

2'-0 1/2"7 1/2"

5'-11 5/8"

26

A-201G

OPEN TO STRUCTURE

V
.I.

F
.

1'
-0

"

1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE

2' x 4' RECESSED LIGHT FIXTURE

2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
RE: RCP

RE: RCP

RECESSED CAN LIGHT

PENDANT RING LIGHT FIXTURE

RE: RCP

36" DIAMETER SURFACE MOUNTED

4' x 9" HIGH BAY STRIPLIGHT

2' x 2' PENDANT LIGHT FIXTURE

6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
LIGHT FIXTURE

PENDANT LIGHT FIXTURE

ACOUSTICAL DIFFUSERS

NOT IN SCOPE

2' x 2' ACOUSTIC PANEL 
RE: FINISH SCHEDULE

ACP 1: TYPE 1

ACP 2: TYPE 2

ACP 3: TYPE 3

ACP  4: TYPE 4

2' x 4' ACOUSTIC PANEL
RE: FINISH SCHEDULE

GWB - GYPSUM BOARD 
RE: FINISH SCHEDULE

PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE

8'-0"

HOIST BEAM LOCATION. 
COORD. W/ 
STRUCTURAL

7 5/8"

4'
-6

 1
/2

"

CHAIN HOIST. RE: SPECS

N
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25 KEYNOTES26 NOT USED30 GENERAL CEILING PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

29 CEILING MATERIALS LEGEND 27 CEILING LIGHT FIXTURES

1/8" = 1'-0"02 2ND LEVEL - CEILING PLAN - AREA H

No. Description Date

REPAINT ALL EXISTING GYP CEILINGS, FUR DOWNS, EXPOSED STRUCTURE, DUCTS AND CONDUITS.
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AP
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STAGE
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GIRLS
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BOYS
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VEST.
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KITCHEN
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MECH.
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OFFICE
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TOILET
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LOCKERS
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J04C

DRY

STORAGE

J316

MATCHLINE

RE: /06 A-201H

V.I.F

ACP1
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V.I.F

ACP1
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ACP1

8'-6"
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ACP1

8'-6"

V.I.F

ACP1

8'-6"

V.I.F

ACP3

8'-8"

V.I.F

ACP3

8'-8"

V.I.F

ACP3

8'-8"

V.I.F

ACP1

8'-0"

V.I.F

GWB-E

8'-0"

V.I.F

ACP1

11'-0"

V.I.F

ACP1

8'-6"

ENSEMBLE

J303

CORRIDOR

J304

V.I.F

GWB-E

8'-0"

V.I.F

ACP2

13'-0"

2'-3" 3'-0 1/8" 48'-0" 3'-0 1/8" 2'-3"
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"
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'-3
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"
.

18
'-4
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12
8"

.
15

'-1
0"

2'
-6

"

2'
-6

"

02

A-201J

20

A-201J

08

A-201J

PAINT ALL EXPOSED STRUCTURE AND MISC 
MEPT PIPING, CONDUIT, ETC ABOVE CEILING

26

A-201G

26

A-201F

OPEN TO STRUCTURE

1. REFER TO AND COORD. WITH ROOM FINISH SCHEDULES FOR SPECIFIC CEILING TYPES.

2. ALL SCHEDULED CEILING HEIGHTS ARE FROM THE MAIN FLOOR LEVEL WITHIN THE ROOM AND 
OR SPACE, AND ARE NOT FROM AN ELEVATED FLOOR LEVEL, AND ARE NOT FROM A RECESSED 
FLOOR LEVEL.

3. NO FIRE SPRINKLER HEADS ARE SHOWN ON ARCH. CEILING PLANS.  ALL SPRINKLER HEADS 
SHALL BE CENTERED WITHIN CEILING TILES U.N.O. 

4. ONLY CEILING MOUNTED FIXTURES AND EQUIP. IS SHOWN ON ARCH. CEILING PLANS.  REFER TO 
INTERIOR ELEVATIONS FOR WALL MOUNTED FIXTURES.  REFER TO MEPT DOCUMENTS FOR 
ADDITIONAL INFORMATION CONCERNING CEILING MOUNTED FIXTURES AND OR WALL MOUNTED 
FIXTURES.

5. CEILING MOUNTED LIGHT FIXTURES ARE SHOWN FOR LOCATION PURPOSES ONLY.  COORD. 
WITH ELEC. DOCUMENTS FOR LIGHT FIXTURE DESIGNATIONS.

6. CEILING MOUNTED LIGHT FIXTURES WITHIN FIRE RATED CEILING ASSEMBLIES SHALL HAVE 
LIGHT FIXTURE PROTECTION AND BE TENTED OR OTHERWISE FIRE RATED TO MATCH CEILING 
ASSEMBLY FIRE RATING.

7. VERIFY LOCATIONS OF ALL CEILING ACCESS PANELS WITH MEPT DOCUMENTS.  COORD. 
LOCATIONS OF CEILING ACCESS PANELS WITH ARCH. PRIOR TO INSTALLATION.  CEILING 
ACCESS PANEL FIRE RATINGS SHALL MATCH CEILING ASSEMBLY FIRE RATINGS.

8. REFER TO WALL SECTIONS FOR WALL-CEILING INTERFACE

2' x 4' RECESSED LIGHT FIXTURE

2' x 2' RECESSED LIGHT FIXTURE

LINEAR RECESSED LIGHT FIXTURE

LINEAR PENDANT LIGHT FIXTURE
RE: RCP

RE: RCP

RECESSED CAN LIGHT

PENDANT RING LIGHT FIXTURE

RE: RCP

36" DIAMETER SURFACE MOUNTED

4' x 9" HIGH BAY STRIPLIGHT

2' x 2' PENDANT LIGHT FIXTURE

6' 0" L. TRACK LIGHT

3' 6" L. WALL MOUNTED 
LIGHT FIXTURE

PENDANT LIGHT FIXTURE

ACOUSTICAL DIFFUSERS

NOT IN SCOPE

2' x 2' ACOUSTIC PANEL 
RE: FINISH SCHEDULE

ACP 1: TYPE 1

ACP 2: TYPE 2

ACP 3: TYPE 3

ACP  4: TYPE 4

2' x 4' ACOUSTIC PANEL
RE: FINISH SCHEDULE

GWB - GYPSUM BOARD 
RE: FINISH SCHEDULE

PS - CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

GWB - E: EXISTING GYPSUM BOARD

OPEN TO STRUCTURE

PS - E: EXISTING CEMENT PLASTER SYSTEM
RE: FINISH SCHEDULE

SHADED STRUCTURE
RE: LANDSCAPE

MTL CLIP ANGLE AT 
EACH STUD

CONT COLD-ROLLED MTL 
CHANNEL BRIDGING AT 48" OC 
VERT MAX AND WITHIN 18" VERT 
MAX OF TOP OF STUD FRAMING 
AND WITHIN 18" MAX OF BOTTOM 
OF STUD FRAMING, ATTACH TO 
EACH CLIP ANGLE

5/8" GYP WALL BOARD

ACOUSTICAL PANEL

5/8" GYP WALL BOARD

CEILING AS SCHEDULED

ACOUSTICAL PANEL

4 1/4" MATCH COLUMN WIDTH, V.I.F

6"

CEILING HEIGHT

3-5/8" MTL STUD BRACE TO 
STRUCT ABOVE AT 48" OC MAX

3-5/8" MTL STUD AT 16" OC MAX 
TO STRUCT DECK ABOVE, 
ATTACH EACH STUD TO CONT 
3-5/8" MTL RUNNER TOP TRACK 
WITH APPROPRIATELY SIZED 
FASTENERS EACH SIDE OF 
STUD, REFER TO TYP BULKHEAD 
STUD FRAMING TO DECK DETAIL

CONT. CORNER BED

RE: RCP

CONT CORNER BEAD BOTH EDGES, TYP

3-5/8" MTL STUD AT 16" OC MAX TO 
STRUCT DECK ABOVE, ATTACH EACH 
STUD TO CONT 3-5/8" MTL RUNNER TOP 
TRACK WITH APPROPRIATELY SIZED 
FASTENERS EACH SIDE OF STUD, 
REFER TO TYP BULKHEAD STUD 
FRAMING TO DECK DETAIL

MTL CLIP ANGLE AT EACH STUD

CONT COLD-ROLLED MTL CHANNEL BRIDGING 
AT 48" OC VERT MAX AND WITHIN 18" VERT 
MAX OF TOP OF STUD FRAMING AND WITHIN 
18" VERT MAX OF BOTTOM OF STUD FRAMING, 
ATTACH TO EACH CLIP ANGLE

CEILING HEIGHT

CEILING HEIGHT

6"

5/8" GYP BOARD

MTL CLIP ANGLE AT 
EACH STUD

CONT COLD-ROLLED MTL CHANNEL 
BRIDGING AT 48" OC VERT MAX AND 
WITHIN 18" VERT MAX OF TOP OF 
STUD FRAMING AND WITHIN 18" MAX 
OF BOTTOM OF STUD FRAMING, 
ATTACH TO EACH CLIP ANGLE

5/8" GYP WALL BOARD

ACOUSTICAL PANEL

5/8" GYP WALL BOARD

CEILING AS SCHEDULED

ACOUSTICAL PANEL

MATCH COLUMN WIDTH, V.I.F

6"

CEILING HEIGHT

3-5/8" MTL STUD BRACE TO 
STRUCT ABOVE AT 48" OC MAX

3-5/8" MTL STUD AT 16" OC MAX TO 
STRUCT DECK ABOVE, ATTACH 
EACH STUD TO CONT 3-5/8" MTL 
RUNNER TOP TRACK WITH 
APPROPRIATELY SIZED FASTENERS 
EACH SIDE OF STUD, REFER TO TYP 
BULKHEAD STUD FRAMING TO DECK 
DETAIL

CONT. CORNER BED

CEILING HEIGHT

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e
 P

a
th

:

Plot Stamp:

1"

0"

NORTH:

01.20.2025

2/14/2025 5:09:05 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
A

R
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A-201J

1ST FLOOR CEILING
PLAN - AREA J
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1/8" = 1'-0"06 1ST LEVEL - CEILING PLAN - AREA J

25 KEYNOTES26 NOT USED30 GENERAL CEILING PLAN NOTES

KEYNOTE LEGEND
NUMBER DESCRIPTION

29 CEILING MATERIALS LEGEND 27 CEILING LIGHT FIXTURES

1 1/2" = 1'-0"02 Ceiling Detail - Cafeteria 1

1 1/2" = 1'-0"20 Ceiling Detail - Cafeteria 2

1 1/2" = 1'-0"08 Ceiling Detail - Cafeteria 3

No. Description Date

REPAINT ALL EXISTING GYP 

CEILINGS, FUR DOWNS, 

EXPOSED STRUCTURE, DUCTS 

AND CONDUITS.



21/A-301

3

MECHANICALLY ATTACHED 
BASE SHEET (RE: SPECS)

MODIFIED BITUMEN BASE 
PLY (RE: SPECS)

MODIFIED BITUMEN FINISH 
PLY (RE: SPECS)

METAL DECK
(RE: STRUCTURAL)

2" MIN LIGHT WEIGHT INSULATING 
CONCRETE AND 6" EPS BOARD 
(RE: SPECS)

LIGHT WEIGHT CONCRETE 1/4" 
SLURRY (RE: SPECS)

1. CONTRACTOR SHALL VISIT SITE TO ASCERTAIN EXACT EXISTING CONDITIONS AND 
COMPONENTS RELATED TO THE WORK DESCRIBED BY THESE DOCUMENTS.  AFTER AWARD OF 
THE CONTRACT, CHANGE ORDER REQUEST FOR ADDITIONAL MONEY SHALL NOT BE APPROVED 
IF THE WORK COULD HAVE BEEN ANTICIPATED DURING THE SITE VISIT BY THE CONTRACTOR, 
ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH ACCEPTED MANUFACTURER'S PRINTED 
INSTRUCTIONS AND WARRANTY REQUIREMENTS.

2. DIMENSIONS, DETAILS, EQUIPMENT SIZE AND LOCATION SHOWN IN THESE CONSTRUCTION 
DOCUMENTS ARE FOR CONVEYANCE OF DESIGN INTENT ONLY.  EXACT SIZE, LOCATION, TYPE OF 
MATERIAL AND TYPE OF CONSTRUCTION OF EXISTING CONDITIONS ARE THE RESPONSIBILITY OF 
THE CONTRACTOR TO ASCERTAIN AND CONFIRM.

3. INDICATED ROOF HEIGHTS ARE GENERAL IN NATURE. 
4. REFER TO NOMENCLATURE FOR TYPE OF ROOF SYSTEM. AREAS ARE MARKED WITH 

DESIGNATED LETTER ON ROOF PLAN.
5. NOTE THAT THE DETAILS DRAWN ARE GENERIC IN NATURE AND ARE NOT NECESSARILY 

LOCATED AND KEYED TO THE ROOF PLANS.
6. REMOVE ALL ABANDONED EQUIPMENT IDENTIFIED ON SITE AND AS SHOWN OTHERWISE ON 

THESE DOCUMENTS.
7. ALL NEW CRICKETS AND TAPERED INSULATION SHALL BE INSTALLED WITH A FINISHED 1/4" PER 

FOOT MIN. SLOPE.  CRICKET THE UP SLOPE SIDE OF ALL SQUARE CURBS AND PROJECTIONS 
OVER 20' IN WIDTH.

8. REPLACE ROTTED AND / OR OTHERWISE DETERIORATED ROOF DECK MATERIALS (AS 
APPLICABLE) WITH LIKE MATERIAL AND THICKNESS.

9. REPLACE ROTTEN AND / OR OTHERWISE DETERIORATED WOOD NAILER MATERIAL WITH NEW 
LIKE MATERIAL AND THICKNESS.

10. PATCH EXISTING METAL ROOF DECK (AS APPLICABLE) FOR HOLES LESS THAN 10" WIDE BY 
ANCHORING 22 GA. STAINLESS STEEL SHEET METAL TO BOTTOM OF EXISTING METAL ROOF 
DECK AND ADDING NEW INSULATION TO MATCH THICKNESS.  PATCH EXISTING METAL ROOF 
DECK FOR HOLES GREATER THAN 10" WIDE BY ANCHORING 22 GA. STAINLESS STEEL SHEET 
METAL TO BOTTOM OF EXISTING METAL ROOF DECK SPANNING FROM JOIST TO JOIST.

11. AS APPLICABLE, ALL HVAC AND / OR DX UNITS, ELECTRICAL TRANSFORMERS, ROOF TOP 
EQUIPMENT, ETC. THAT ARE ON SLEEPERS SHALL BE DISCONNECTED / REMOVED, RAISED, AND 
PLACED ON NEW CURBED PLATFORMS AS DETAILED AND REINSTALLED / RECONNECTED.  ALL 
CURB MOUNTED HVAC UNITS, EQUIPMENT, ETC. SHALL HAVE A MINIMUM 10" CURB HEIGHT AND 
ARE TO BE RAISED AS REQUIRED.

12. WORK TO ANY UTILITY CONDUIT OR PIPE SHALL BE PERFORMED BY SPECIFIC LICENSED 
SUBCONTRACTORS SPECIALIZING IN HVAC, PLUMBING AND ELECTRICAL WORK.  PERMITS AND 
INSPECTIONS ARE REQUIRED.  REROUTE AND / OR MODIFY UTILITY CONDUIT OR PIPE AS 
REQUIRED TO BE INSTALLED AS DETAILED.

13. PROVIDE A "MERCURY" GAS LINE TEST (COORDINATE WITH OWNER AND ARCHITECT FOR 
WITNESS OF TEST). REPAIR ANY FOUND LEAKS AND RETEST AS REQUIRED.

14. UNLESS INDICATED OTHERWISE ON THE CONSTRUCTION DOCUMENTS, REPLACE AND RAISE 
ALL EXISTING EXPANSION JOINTS / AREA DIVIDERS / CURB MOUNTED EQUIPMENT / SKYLIGHTS 
(AS APPLICABLE) A MIN. 10" ABOVE ROOF DECK.

15. ALL SOIL STACK FLASHING SHALL BE A MIN. 10" ABOVE FINISHED ROOF SURFACE.  COUPLE 
PVC PIPE ABOVE DECK AND COUPLE CAST IRON PIPE BELOW DECK.

16. ALL PIPING/ CONDUITS/ ETC. SHALL BE A MIN. 10" ABOVE ROOF SURFACE, NEW AND EXISTING.  
PROVIDE PORTABLE PIPE HANGERS WITH PROTECTION PADS AS SPECIFIED.  RAISE EXISTING 
PIPING/ CONDUIT/ ETC. AS REQUIRED. MEP CONTRACTORS SHALL PROVIDE SUPPORTS FOR 
UTILITY LINES.

17. PROVIDE SHEET METAL HOODED (WITH METAL FACE CLOSURE) CAPS, WOOD CURB, BOX 
COVER AT ALL GAS AND WATER PIPE ROOF PENETRATIONS AS DETAILED.  PROVIDE POSITIVE 
SLOPE AWAY FROM FACE COVER.

18. PROVIDE WALKWAY PROTECTION PADS AS SPECIFIED AROUND ALL ROOF HATCHES, HVAC 
ROOFTOP UNITS, DOORS THAT OPEN ONTO ROOF AND AT TOP AND BOTTOM OF ALL ROOF TOP 
ACCESS LOCATIONS.

19. INSTALL NEW SPLASH PAN AT ALL LOCATIONS WHERE ROOF DRAINAGE DISCHARGES ONTO 
ROOF AREA. INSTALL NEW SPLASH BLOCKS WHERE ROOF DRAINAGE DISCHARGES ON GROUND. 

20. ISOLATE ALL HEAT PIPES / FLUES AS DETAILED AND RECOMMENDED AND OUTLINED IN THE 
NRCA MANUAL FOR HOT STACK FLASHING AND AS DETAILED.

21. ALL OUTSIDE AIR INTAKES SHALL BE COVERED TO ELIMINATE ODORS AND FUMES FROM 
ENTERING INTO THE BUILDING DURING CONSTRUCTION WORK.

22. AFTER SUBSTANTIAL COMPLETION, THE GENERAL CONTRACTOR SHALL EXAMINE AND CLEAN 
NEW DRAIN LINES AND NEW AND EXISTING (AS APPLICABLE) GUTTERS OF DEBRIS AND 
BLOCKAGE, FLUSH WITH WATER TO ENSURE THAT DRAINS AND GUTTERS FLOW FREELY.

23. OWNER WILL VERIFY PROPER OPERATION OF ALL ROOF TOP EQUIPMENT BEFORE AND AFTER 
THE PROJECT.  CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING ALL INOPERABLE 
EQUIPMENT PRIOR TO RELEASE OF RETAINAGE.

24. PRIOR TO COMMENCEMENT OF WORK, COORDINATE WALK OF ENTIRE ROOF WITH ROOFING 
MANUFACTURER'S TECHNICAL REPRESENTATIVE TO IDENTIFY AND LOCATE ALL AREAS OF HIGH 
SLOPE OR OTHER CONDITIONS WHICH MIGHT REQUIRE SPECIAL PROCEDURES FOR SYSTEM 
ATTACHMENT.

25. REFER TO MEP DRAWINGS FOR SIZE AND LOCATION OF DECK PENETRATIONS AND ROOF TOP 
EQUIPMENT.

26. REFER TO GENERAL DETAILS FOR TYPICAL SPLASH PAN, ROOF DRAIN AND OVERFLOW DRAIN 
DETAILS.

27. REPLACE ALL RUSTED AND / OR DETERIORATED EXISTING METAL VENT FLASHING AND FLUES.
28. GENERAL CONTRACTOR  TO ENSURE ALL ROOFTOP PENETRATIONS (SOIL STACKS, VENTS, 

ETC.) ARE INSTALLED MIN. 4'-0" FROM OTHER DECK PENETRATIONS, RISE WALLS, AND ROOF 
EDGE. MECHANICAL EQUIPMENT TO BE LOCATED MIN. 10'-0" FROM PERIMETER EDGE AND NO 
CLOSER THAN 4'-0" FROM RISE WALLS, OR ANY OTHER ROOF PENETRATION.

29. LOCATE PERIMETER DRAINS MAX. 6'-0" FROM EDGE TYPICAL UNLESS SHOWN OTHERWISE. 
(GENERAL CONTRACTOR TO COORDINATE WITH ROOFING AND PLUMBING CONTRACTOR.)

30. THROUGH WALL BASE FLASHING MIN. HEIGHT 10" AND MAX. HEIGHT 20" FROM FINISH DECK. DO 
NOT STEP THROUGH WALL FLASHING CLOSER THAN 5'-0" FROM CORNERS.

31. GENERAL CONTRACTOR SHALL COORDINATE LOCATION AND ORIENTATION OF ROOF HATCH 
AND ACCESS LADDER.

32. GENERAL CONTRACTOR SHALL COORDINATE ALL TOP OF STEEL TO TOP OF BLOCKING AND 
SUBSTRATE BOARD DIMENSIONS IN FIELD PRIOR TO ORDERING MATERIALS.  NO ADDITIONAL 
COMPENSATION WILL BE GRANTED FOR FAILURE TO COORDINATE THESE DIMENSIONS.

33. GENERAL CONTRACTOR SHALL VERIFY ROOF SLOPES WILL PROPERLY DRAIN AS SHOWN.  
TAPERED INSULATION HATCHING SHOWN IS NOT INTENDED TO ILLUSTRATE THE ENTIRE LIMITS 
OF TAPERED INSULATION.  ROOF AREAS NOT SLOPED BY STRUCTURE SHALL BE SLOPED WITH 
TAPERED INSULATION TO ACHIEVE PROPER DRAINAGE.

34. PROVIDE ONE WAY MOISTURE VENTS AT ALL LIGHTWEIGHT CONCRETE OR GYPSUM OVER 
POUR AREAS AS RECOMMENDED BY THE ROOFING SYSTEM MANUFACTURER.

35. PAINT ALL EXISTING GAS PIPE TO REMAIN.
36. PROVIDE RETROFIT DRAIN KIT FOR EACH EXISTING ROOF DRAIN. RE: SPECS.
37. ALL ROOFING WORK SHALL OCCUR IN SUCH A MANNER AS NOT TO VOID ANY EXISTING ROOF 

WARRANTIES. CONTRACTOR TO CONTACT ROOFING MANUFACTURER PRIOR TO COMMENCING 
THE WORK. NO EXCEPTIONS.

FLANGE VENT

PITCH PAN

WALL DRAIN

CURB MOUNTED VENT

CURB MOUNTED 
INTAKE

ABANDONED CURB TO 
BE REMOVED / PATCHED

GUY WIRE

POWER VENT
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ROOF ACCESS LADDER - RE: 16/A-322

DEMO EXISTING DOWNSPOUT AND PATCH GUTTER WITH NEW FLAT 
STOCK SHEET METAL SET IN BED OF SEALANT AND RIVETTED TO 
EXISTING GUTTER. RELOCATE DOWNSPOUT 4'-0" FROM NEW WALL. RE: 
06/A-101H FOR EXACT LOCATION.

NEW ROOF PENETRATION. RE: MEP, RE: 7/A-3223

SUBSTRATE WALL

EXISTING INSULATION

WALL VENEER

1" E.J.

BACKER ROD WITH SEALANT

LOOP FLEXIBLE SELF ADHERED FLASHING
INTO NEW E.J.

INTERIOREXTERIOR

SUBSTRATE WALLWALL VENEER

AIR BARRIER SYSTEM

4" MIN.

4" MIN.

FLEXIBLE SELF ADHERED FLASHING
WITH TERMINATION BAR ON EACH SIDE.

AIR BARRIER SYSTEM

SEALANT OR LIQUID 
MEMBRANE AS 
RECOMMENDED BY AIR 
BARRIER SYSTEM 
MANUFACTURER

INSULATION

N
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1" = 30'-0"06 ROOF PLAN COMPOSITE

N.T.S.25 ROOFING (MB) - NOMENCLATURE

N.T.S.7 GENERAL NOTES (EXISTING AND NEW)

N.T.S.1 ROOFING - LEGEND (DEMO/EXIST)

1/8" = 1'-0"21 ROOF PLAN - AREA H

N.T.S.28 ROOFING - KEYNOTES

N.T.S.24 "T" CONNECTION EXPANSION JOINT

No. Description Date



MOD BIT FINISH PLY
(RE: SPECS)

REINFORCING/ STRIPPING PLY 
(RE: SPECS)

FASTENERS APPROX
3" O.C. STAGGERED

GUTTER STRAPS 
ALTERNATELY SPACED 
FROM SUPPORTS

FLEXIBLE MEMBRANE 
CLOSURE EXTEND INTO 
GUTTER

GUTTER SUPPORT SECURE 
TO WALL INDEPENDENT 
FROM GUTTER (RE: SPECS)

SHEET METAL GUTTER

TURN - DOWN

SHEET METAL GRAVEL STOP SET IN 
ROOF CEMENT: BUFF SAND THEN PRIME 
FLANGE BEFORE STRIPPING.

BASE SHEET WHERE 
APPLICABLE (RE: SPECS)

ROOF DECK 
(RE: 
STRUCTURAL)

2X TREATED 
WOOD NAILERS 
BOLTED THROUGH 
BOTH NAILERS -
STAGGERED TOP AND 
BOTTOM 2' O.C.

EXTEND ONE PLY

NOTE:  ALL PROJECT DETAILS SHOWN ARE FOR INFORMATION OF MINIMUM STANDARDS 
AND DISPLAY GENERIC CONDITIONS WITH RESPECT TO DECK, WALL AND STRUCTURE.  
REFER TO ARCHITECTURAL REFERENCED DETAILS FOR JOB SPECIFIC CONDITIONS.

FULLY ADHERED 
WATERPROOF MEMBRANE 
WRAPPING NAILER AND 
STRIPPING TO BACK-UP 
WALL

CONTINUOUS 
WATERPROOF 
MEMBRANE SECURED 
TO WALL WITH 
TERMINATION BAR 
SEALED WITH 3 
COURSING

WEEP HOLES 
APPROX. 24" O.C.

S.S. THRU-WALL FLASHING RECEIVER

S.S. FASTENERS 24" O.C.

2" WIDE WIND CLIPS APPROX. 24'' O.C.

REMOVABLE SHEET METAL COUNTERFLASHING

3 COURSING TO WALL

WOOD CANT 
FOR 
SUPPORT 
(RE: SPECS)

SHEET METAL COVER PIECE SECURE TO WALL 
12" O.C. AND SEAL WITH DOUBLE SIDED 
COMPRESSIBLE SEAL TAPE AND CAULK 
SHOULDER

LAP JOINT 4" WITH TWO ROWS OF SEALANT 
WITH BACK VERTICAL LEG - MIN. 4"

3" LAP AT JOINTS

LAP JOINT 3" WITH BEAD OF SEALANT

E.J. FLASHING CLEAT FASTENED
16" O.C. WITH GASKETED SCREWS

FASTENERS 8" O.C.

FLEXIBLE VAPOR RETARDER WITH 
COMPRESSIBLE INSULATION

SLOPE COVER TO
DRAIN ROOF SIDE

CONTINUOUS 
WATERPROOFING
MEMBRANE

6"
 M

IN
.

ROOF DECK
(RE: STRUCT.)

1" 1"3"

FLASHING MEMBRANE (RE: SPECS)

MOD. BIT. FINISH PLY (RE: SPECS)

REINFORCING / STRIPPING PLY

MOD. BIT. BASE PLY (RE: SPECS)

BASE SHEET - IF APPLICABLE (RE: SPECS)

TUCK MEMBRANE 
AND INSULATION 
INTO EJ

3" MIN

TYPICAL TO ALL RISE WALL TO 
LOW ROOF CORNERS

NOTE: TYPICAL TO ALL RISE WALL TO LOW ROOF CORNERS

HEMMED EDGE
WITH SEALANT TROUGH

"S" LOCK

SLIP JOINT ON CLEATS

3"

HOOK ON PERIMETER

PREFINISHED METAL

A

B

B A

BB

B

A

A

B

36"

DIRECTION OF SLOPE DICTATES WHETHER PICTURE FRAME LAPS ARE 
UNDERNEATH OR ON TOP OF FIELD MEMBRANE SO AS NOT TO BUCK WATER.

6" MINIMUM END LAPS

3" MINIMUM SIDE LAPS

SLOPE

PICTURE FRAME BOTH MOD. BIT BASE PLY & FINISH PLY.

A = PICTURE FRAME SHEETS

B = NATURAL PICTURE FRAME SHEETS

= CURB MOUNTED EQUIPMENT

FOLLOW MANUFACTURER'S GUIDELINES FOR MAX. ROLL LENGTHS.

HIGH-DOMED S.S., CAPPED, GASKETED 
FASTENERS APPROX. 18" O.C. (MIN. 2 
EA. SIDE)

REMOVABLE SHEET 
METAL COUNTERFLASHING

STAINLESS STEEL FASTENERS 
8" O.C.

REINFORCING/ STRIPPING PLY

FLASHING MEMBRANE MIN 8" - SEAL TOP 
WITH 3 COURSING

MOD. BIT. FINISH PLY (RE: SPECS)

MOD. BIT. BASE PLY (RE: SPECS)
ROOF DECK
(RE: STRUCTURAL)

BASE OF UNIT EXTENDS 1/2" MIN. 
BEYOND TOP OF CURB

CONTINUOUS SEALING MATERIAL AT 
TOP OF CURB (RE: SPECS)

1"MIN. BELOW TOP OF CURB

3 COURSING AT TOP TO CURB

MECH. UNIT
HOOD, ETC.

10
" 

M
IN

. 

BASE SHEET WHERE APPLICABLE 
(RE: SPECS)

CURB

SEALING MATERIAL

STAINLESS STEEL RECEIVER

PRE-FINISHED METAL COUNTER 
FLASHING

STAINLESS STEEL HOOD/ 
COVER CROSSBREAK OF 
SLOPE FOR DRAINAGE

HIGH-DOMED SS, CAPPED, GASKETED FASTENERS 
APPROX. 18" O.C. DEPENDING UPON WIND ZONE 
AND CONDITIONS; MIN. 2 FASTENERS PER SIDE

REMOVABLE SHEET 
METAL COUNTER 
FLASHING

FACE CLOSURE PANEL

12" MIN.

SLOPE PIPES DOWN 
AWAY FROM HOOD

FASTENERS 
APPROX. 8" O.C.

INSULATE VOID TO PREVENT CONDENSATION

WOOD CANT TO 
BRACE CURB

WOOD NAILERS AND CURB

MIN. 4" CLEARANCE FROM 
PIPE TO TOP OF CURB: MIN 
2" BETWEEN PIPES

OR 45

ROOF DECK
(RE: STRUCTURAL)

10
" 

N
O

M
IN

A
L

F
LA

S
H

IN
G

H
E

IG
H

T

ROOFING SYSTEM 
        (RE: SPECS)

POLYURETHANE FOAM

POURABLE SEALANT

ROOF ASSEMBLY

ATTACHMENT TO STEEL 
DECK/JOISTS - RE: 
STRUCTURE. INFILL WITH 2Xs 
AS REQ'D.

PARAPRO FULLY 
REINFORCED LIQUID 
MEMBRANE (FLASHING 
GRADE) SKIRT WRAPPED 
AROUND PIPE W/ 2" MIN. 
OVERLAP

LAYER OF 12" X 12" 
REINFORCING FABRIC 
OVER PIPE WRAP

FULLY REINFORCED LIQUID 
MEMBRANE SYSTEM OF TWO (2) 
LIQUID RESIN APPLICATIONS & 
FABRIC REINFORCEMENT 
INSTALLED BETWEEN RESIN 
LAYERS

BASE PLY AND FINISH PLY 
UP TO POST

M
IN

.

1
0
"

STAINLESS STEEL END CAP

REFER TO MECHANICAL 
DRAWINGS FOR UNIT 
ATTACHMENT AND 
CLEARANCE FROM ROOF 
SURFACE

MINI-SPLIT RTU -

RE: MEP

MINI-SPLIT WALL MOUNT, 

SIM TO DAIKEN DACA-

WB-3 - RE: 08/M-602

4" X 4" CAPPED STAINLESS 

STEEL HSS

ROOF ASSEMBLY

ATTACHMENT TO STEEL DECK/JOISTS - RE: 

7/S-509

VIEW A

VIEW A

NOTES:

1. MOUNT ELECTRICAL DISCONNECT ON BACKSIDE OF POST. RE: MEP
2. PROVIDE MOCKUP FOR ARCHITECT AND OWNER TO REVIEW BEFORE INSTALLATION
3. PROVIDE INSULATION OR SPRAY FOAM WITHIN SQUARE TUBE TO ALLEVIATE CONDENSATION

POWER TOOL CLEAN TUBE 
EXTEND SURFACE PREP MAX. 1/4" 
BEYOND LINE OF REINFORCEMENT 
& COVER W/ LIQUID MEMBRANE 
RESIN.

PIPE, THROUGH ROOF DECK

FULLY REINFORCED LIQUID 
MEMBRANE (FLASHING 
GRADE) SKIRT WRAPPED 
AROUND PIPE W/ 2" MIN. 
OVERLAP

REINFORCING FABRIC PIPE WRAP

FULLY REINFORCED 
LIQUID MEMBRANE (SEE 
NOTE #1)

FULLY REINFORCED LIQUID 
MEMBRANE COLLAR CUT 
INSIDE DIAMETER SAME 
SIZE AS PIPE DIAMETER

1. A FULLY REINFORCED LIQUID MEMBRANE SYSTEM IS DEFINED AS AN ASSEMBLY CONSISTING OF 
TWO LIQUID RESIN APPLICATIONS & FABRIC REINFORCEMENT INSTALLED BETWEEN THE RESIN 
LAYERS.

LAYER OF 12" x 12" 
REINFORCING 
FABRIC OVER PIPE 
WRAP

 6
" 

H
IG

H
 M

IN
.

ROOF TOP 

EQUIPMENT
RE: MEP

3'-0" X 3'-0" PAVER PADS 
AROUND PERIMETER OF 
ROOF TOP EQUIPMENT, 
TYPICAL AT ALL

EQUIPMENT CURB AS 
DETAILED FOR SPECIFIED 
ROOF SYSTEM

1
'-
0

" 
M

A
X

. 
G

A
P

FRONT WALL

CONTINUOUS SOLDERED

STAINLESS STEEL THRU-WALL 
FLASHING SECURED TO 
BACKUP WALL AND SEALANT

BASE FLASHING
(RE: GENERAL DETAILS/ SPECS)

WATERPROOF MEMBRANE SECURED TO 
WALL WITH TERM. BAR WITH SEALANT

3" MIN.
VERTICAL
FLANGE 

MIN. 1"

MIN. 1"

NEW STAINLESS STEEL THRU-WALL
RECEIVER TO BE LAPPED OVER 
NEW END DAM PIECE SET IN A BED OF SEALANT

INSTALL NEW STAINLESS STEEL END DAM 
FULLY SOLDERED AND SEAL TO EXISTING 
THRU-WALL TRAY - EXTEND OUT PAST FACE 
OF EXISTING WALL MIN. 4"  PROVIDE NEW 
FULLY ADHERED WATERPROOF MEMBRANE 
TIE INTO EXISTING DAMPPROOFING

4
"

4" VERTICAL FLANGE

B @ CMU BACK UP

PLAN VIEW

B @ MTL STUD BACK UP

PLAN VIEW

1/4"X3" FLAT STEEL
BACKER PLATE

CMU BACK UP WALL

FACE BRICK

3/4" DIA BOLT

BENT PLATE,
12"X3"X1/4"

SEAL TO 
DAMPROOFING

1/2" GYP. 
SHEATHING

FACE BRICK

2-3/4" DIA BOLT

DOUBLE STUDS

BENT PLATE,
12"X3"X1/4"

1/4" SEALANT,
BOND BREAKER
& BACKER ROD

PROTECTION PAD

A

2"X2"X5/16"

3/4" STL. RODS-
3" O.C. MAX

10"

B

A

1'
-0

" 
M

IN
.

2'
-0

" 
M

A
X

.

TOP OF LOW 
ROOF DECK

USE ONLY WALL SUPPORTS. 
PENETRATION THRU ROOF 
NOT ACCEPTABLE. 8" MIN.  
ABOVE TOP OF RECEIVERS

9/16" X 2" STRINGERS

3/4" GALV.STEEL

9/16" X 2" BRACKETS
10'-0" MAX. SPACING
ANCHORED AS SHOWN
ON DETAIL B

ALIGN TOP RUNG
WITH TOP OF WALL

ENSURE CLEARANCE PAST 
GUTTER WHERE 
APPLICABLE

10
"

3'
-6

"

NOTE: HOT DIP GALV. ENTIRE
ASSEMBLY AFTER FABRICATION

PROTECTION PAD

1'

24
" @

 E
X.
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GAS PIPE 

SUPPORTS 3" 

O.D. AND 
SMALLER

ELECTRIC CONDUIT, 

HVAC CONDENSATE 
AND REFRIGERANT 

PIPE SUPPORTS 3" 

O.D. AND SMALLER

PROVIDE HOLD 
DOWN CLIPS

GAS PIPE SUPPORTS 

GREATER THAN 3" O.D. 

PROVIDE WITH ROLLER 
SUPPORT

ADHERED SUPPORTS ON ISOLATION PAD

PROTECTIVE ISOLATION PAD 
ADHERED TO ROOF SYSTEM 
WITH APPROVED ADHESIVE.

ADHERED 
SUPPORTS ON 
ISOLATION PAD.

PROTECTIVE ISOLATION PAD 
ADHERED TO ROOF SYSTEM 
WITH APPROVED ADHESIVE.

ELECTRIC CONDUIT, HVAC 

CONDENSATE AND 

REFRIGERANT PIPE 
SUPPORTS GREATER THAN 3" 

O.D.

NOTE: RE SPECS FOR GUTTER & DOWN SPOUT SIZE VERIFY SIZE WILL MEET 
ROOF AREA DATA REQ. PER SMACNA

BUTT JOINTS WITH 1/2" GAP 
AND PROVIDE COVER PLATES 
PER SMACNA

BUTTER EA. SIDE OF JOINT AWR
INSIDE ONLY - W/ SEALANT ( RE: SPECS)

PROVIDE SPLASH PAN @ ALL ROOFTOP 
DOWNSPOUTS/SCUPPERS WITH PROTECTION PADS

PROVIDE NOTCHES IN RIBS 
FOR DRAINAGE

6"

6"

6"

6"

1" MIN

1'-4"

10"

2'-0"

24 GA. STAINLESS STEEL

PLAN SECTION

3"

6"X6" PREFINISHED ALUMINUM 
DOWNSPOUT (RE: SPECS)

DOWNSPOUT STRAPS 3 
MINIMUM PER DOWNSPOUT

ANCHOR AS REQUIRED 
SPACE @ 6'-0" O.C.

FINISH GRADE OR 
CONCRETE WALK, 
VERIFY

CONCRETE SPLASH 
BLOCK

24 GA. DOWNSPOUT24" GA. MTL. COVER

24" GA. DOWNSPOUT

1/8" G-90 GA.

MASONRY FASTENERS  
24" ON CENTER.

8 FOOT HIGH COVER 
WRAPPED WITH 1/8" G.90 
PREFINISHED METAL

.

PLAN

VERTICAL WALL- (RE: 
SECTIONS FOR MATERIALS)

TOOLED POLYURETHANE SEALANT

STAINLESS STEEL SAW-CUT REGLET

FASTENERS APPROX. 24" O.C.

3" LAP W/ BEAD OF SEALANT

3" LAP AT JOINTS

2"  WIDE WIND CLIPS APPROX. 3' O.C.

REMOVABLE SHEET METAL
COUNTERFLASHING

FASTENERS APPROX. 8" O.C.

METAL "L" FLASHING- SEAL TO WALL

SAWCUT REGLET RECEIVER W/ SEALANT

REMOVABLE COUNTER FLASHING W/ 2" 
WIDE WIND CLIPS @ 3' O.C. THRU 
ELONGATED SLOT

20 GA STAINLESS STEEL 3 SIDED HOOD

FULLY ADHERED
WATERPROOF MEMBRANE

10' M
AXIM

UM LENGTH 

EACH PIECE OF 

PERIMETER FLASHING 
HIGH-DOMED, CAPPED, GASKETED 
FASTENERS (APPROX. 18" O.C. 
DEPENDING UPON WIND ZONE 
AND LOCAL CONDITIONS)

APPROX. 4"

FASTEN BASE FLASHING 
APPROX. 8" O.C.

6"

SHEET METAL JOINT COVER PLATE 
SET IN TWO BEADS OF SEALANT

EXTENDED MEMBRANE BASE 
FLASHING APPROX. 4" BEYOND 
TOE OF CANT

SHEET METAL FASCIA CAP

MULTIPLE-PLY MEMBRANE 
BASE FLASHING

EXTEND ONE BASE FLASHING 
PLY BELOW BLOCKING

MULTIPLE-PLY MODIFIED 
BITUMEN ROOF MEMBRANE

ROOF DECK

3"
 C

A
N

T

2X TREATED WOOD NAILERS BOLTED 
THROUGH BOTH NAILERS - STAGGERED 
TOP AND BOTTOM 2'-0" O.C.FULLY ADHERED WATERPROOF MEMBRANE 
WRAPPING NAILER AND STRIPPING TO BACKUP WALL

WOOD CANT 
FASTENED 
TO BLOCKING

BACKER ROD

PIN CLEAT TO 
WOOD 
BLOCKING

REFER TO ELECTRICAL DRAWINGS AND 

DIVISION 26 SPECIFICATIONS FOR 

ELECTRICAL CHARACTERISTICS OF 

STARTER/DISCONNECT - DISCONNECT ONLY

MAPA MPD-30/60 PEDESTAL DISCONNECT -

BASIS OF DESIGN

LIQUID FLASH PENETRATION (RE: 

XX/A-3XX)

MODIFIED BITUMEN ROOF 

ASSEMBLY

FACTORY PROVIDED SUPPORT

REFER TO ELECTRICAL DRAWINGS FOR 

CONTINUATION

ADDITIONAL SUPPORTS AS 

REQUIRED PROVIDED BY 

CONTRACTOR

STRUCTURE

WATER-TIGHT FLEX BY 

DIVISION 26

WEATHERPROOF GFCI 

SERVICE RECEPTACLE

NOTES:

1. WATER-TIGHT FLEX CONDUIT SHALL NOT RESTRICT FAN FROM ROTATING ON HINGED SUB-BASE 

FOR SERVICE TO DAMPERS AND DUCT CONNECTION. REFER TO DIVISION 26.

4
' 
-0

" 
A

.F
.F

.

6"X6" PREFINISHED ALUMINUM 
DOWNSPOUT (RE: SPECS)

DOWNSPOUT STRAPS 3 
MINIMUM PER DOWNSPOUT

MANUFACTURER TO CONNECT 
DOWNSPOUT TO 1/8" THICK 
DOWNSPOUT BOOT

ANCHOR AS REQUIRED 
SPACE @ 6'-0" O.C.

1/8" THICK PREFINISHED CAST  
IRON DOWNSPOUT BOOT (RE: 
SPECS)

SQUARE TO ROUND PVC 
CONNECTION AS REQUIRED

FINISH GRADE OR CONCRETE 
WALK, VERIFY

WALL VENEER

INSULATION

AIR BARRIER SYSTEM

SUBSTRATE WALL

6"
 M

IN
. TERMINATION 

BARWITH 
PENETRATIONS 
SEALED

FLEXIBLE SELF 
ADHERED FLASHING 
WITH LOWER EDGE 
SEALED.

INTERIOR EXTERIOR

PRE-FINISHED METAL 
ROOF EDGE

ROOFING SYSTEM

AT EXISTING 
CONSTRUCTION,
REMOVE BRICK VENEER MIN. 
12" TO INSTALL NEW 
FLEXIBLE SELF ADHERED 
FLASHING.

4" MIN.

2" MIN.

BACKER ROD 

LOUVER OR VENT 
PENETRATION

FLEXIBLE SELF ADHERED 
FLASHING WITH 
TERMINATION BAR 

SUBSTRATE WALL

INSULATION

WALL VENEER
AIR BARRIER
SYSTEM

SEALANT OR 
LIQUID 
MEMBRANE AS 
RECOMMENDED 
BY AIR BARRIER 
SYSTEM 
MANUFACTURER

4" MIN.

1"
E.J.

FLEXIBLE SELF
ADHERED FLASHING
WITH TERMINATION BAR

BACKER ROD WITH 
SEALANT 

SUBSTRATE WALL

INSULATION

WALL VENEER

SEALANT OR LIQUID 
MEMBRANE AS 
RECOMMENDED BY 
AIR BARRIER SYSTEM 
MANUFACTURER

AIR BARRIER SYSTEM

LOOP FLEXIBLE SELF ADHERED 
FLASHING INTO NEW E.J.

SUBSTRATE WALL

INSULATION

WALL VENEER

4" MIN.

2"
MIN.

SEALANT OR LIQUID 
MEMBRANE AS 
RECOMMENDED BY 
AIR BARRIER SYSTEM 
MANUFACTURER

FLEXIBLE SELF 
ADHERED
FLASHING WITH 
TERMNATION BAR

PIPE/CONDUIT

AIR BARRIER 
SYSTEM

4" MIN.

2"
MIN.

SUBSTRATE
WALL

INSULATIO
N

WALL VENEER

AIR BARRIER 
SYSTEM

PVC SLEEVE. MAX 1 1/2"
LARGER THAN PIPE CONDUIT
IN DIAMETER

PIPE/CONDUIT

FLEXIBLE SELF
ADHERED FLASHING
WITH TERMINATION BAR

BACKER ROD/SEALANT
BETWEEN PIPES BOTH 
SIDES

SEALANT OR LIQUID 
MEMBRANE AS 
RECOMMENDED BY 
AIR BARRIER SYSTEM 
MANUFACTURER

SPRAY 
POLYURETHANE 
FOAM INSULATION

INSULATION IF 
APPLICABLE 

N
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

N.T.S.1 ROOFING (MB) - ROOF EDGE W/GUTTER
N.T.S.3 ROOFING (MB) - BASE FLASHING @ EJ (HORI)

N.T.S.4 ROOFING (MB) - END WALL
N.T.S.5 ROOFING - END WALL @ EJ

N.T.S.6 ROOFING (MB) - PICTURE FRAME DETAIL

N.T.S.7 ROOFING (MB) - EQUIPMENT CURB
N.T.S.8 ROOFING (MB) - HOODED CURB

N.T.S.12 ROOFING (MB) - CYFAIR RTU POST UP
N.T.S.10 ROOFING (MB) - PIPE PENETRATION

N.T.S.13 ROOFING - WALK PADS
N.T.S.14 ROOFING - THRU-WALL FLASHING

N.T.S.15 ROOFING - THRU-WALL TRAY
N.T.S.16 ROOFING - ROOF LADDER

N.T.S.18 ROOFING - PIPE SUPPORTS

N.T.S.19 GUTTER JOINT AND SPLASH PANS
N.T.S.20 ROOFING - DOWNSPOUT

N.T.S.22 ROOFING - DOWNSPOUT PROTECTION

N.T.S.30 ROOFING (METAL) - AVADEK @ BRICK

N.T.S.23 ROOFING - THREE SIDED HOOD @ WALL

N.T.S.2 ROOFING (MB) - RAISED EDGE

N.T.S.9 ROOFING (MB) - ELECTRICAL PEDESTAL

N.T.S.21 ROOFING - DOWNSPOUT TO BOOT
N.T.S.24 TOP OF WALL AT ROOF EDGE W/ CLEAR

N.T.S.25 DUCT WALL PENETRATION
N.T.S.28 EXPANSION JOINT CONNECTION

N.T.S.26 PIPE/CONDUIT WALL PENETRATION
N.T.S.27 SLEEVE PIPE WALL PENETRATION

No. Description Date



4'
 T

B

4'
 T

B

A-401

16

13

A-401

19

18

17

xAC xAB xAA

xA6

xA5

TA-13

TA-1WTA-1W TA-1W

TA-1W

TA-1W

TA-1W

TA-2

TA-2

TA-2

TA-2 TA-2 TA-2

TA-5

TA-7
TA-3TA-3

TA-7

TA-3

TA-7

TA-3

TA-7

TA-3 TA-3

TA-5

SOLID PLASTIC (HDPE) 

URINAL SCREEN, TYP.

01/A-701

02/A-70103/A-701

04

A-622

WOMEN'S
RR

A622B

MEN'S RR

A622A

1'
 -

 4
"

SOLID PLASTIC (HDPE) 

PARTITIONS, TYP.

SOLID PLASTIC (HDPE) 

PARTITIONS, TYP.

A-811 14

S3.CU

S4

M6

M8.CU

S3.CU
M8.CU

F3A.C

F3

F3

F3

10 12 00.DCR

14

15

A-401 15

3'-0" 4'-5 3/4" 3'-0 1/2" 3'-2 1/2" 3'-9 1/8" 15'-2 1/4"

3'-10 3/4" 3'-2 1/8" 2'-11 3/4" 2'-9 7/8"

TA-6

TA-13

F3C

3'-0" 3'-0" 3'-1" 3'-1" 3'-1" 5'-2" 1'-5"

5'-2" 1'-5"

2'
-6

"
2'

-6
"

3'
-0

"
2'

-1
1"

1'
-3

"

A-84110

A-841 09

SOLID PLASTIC (HDPE) 

URINAL SCREEN, TYP.

SOLID PLASTIC (HDPE) 

URINAL SCREEN, TYP.

SOLID PLASTIC (HDPE) 

TOILET PARTITION, TYP.

SOLID PLASTIC (HDPE) 

TOILET PARTITION, TYP.

TA-3

TA-3

TA-3

TA-3

TA-5

TA-1W

TA-1W

TA-1W

TA-2

TA-2

TA-2

TA-2

TA-2

TA-2

TA-13TA-13TA-13TA-13

RESTROOMS

D605A

RESTROOMS

D612A

A-40120

22

TA-12TA-12

TA-10A
TA-10ATA-12TA-12

TA-12 TA-12

TA-9
TA-9

TA-1W

TA-1W

TA-1W

M6.C

21

23

WALL TO ALIGN 

WITH EXISTING

1'
-8

"

1'-8"

1'
-8

"

1'-8"

1'
-8

"

ALIGN

A-402

6

SHOWER

D612B

SHOWER

D605B

7

MC4

A-40123

22

20

21

M6.C

M6.C

A-4025A-402 5

SOLID PLASTIC (HDPE) 

TOILET PARTITION, TYP.

SOLID PLASTIC (HDPE) 

TOILET PARTITION, TYP.

TA-7
TA-3

TA-7
TA-3

TA-7
TA-3

TA-7

TA-3

TA-7

TA-3

TA-7

TA-3

TA-5

TA-5

TA-2 TA-2 TA-2

TA-1W TA-1WTA-1W

TA-1W TA-1W TA-1W

TA-13

TA-13

TA-13

TA-13

RESTROOMS

C710

RESTROOMS

C708A-401

24

26

A-401

24

26

TA-10A

TA-10A

TA-9

TA-9

TA-12

TA-12

TA-12

TA-12

TA-12

TA-2 TA-2TA-2

M6

M6.C

M6.C

27

28

WALL TO ALIGN 

WITH EXISTING

1'-8" 1'-8"

1'
-6

"

TA-6

TA-6

A-402 3

SHOWER

C707

SHOWER

C709

4

5

A-4024

5

27

28

3

09 30 00.T9

09 30 00.T7

09 30 00.T8

9'
-0

"

09 30 00.T12

TA-2

09 30 00.T8

09 30 00.T9

09 30 00.T7

TA-1W

TA-13

09 30 00.T12

TA-13

09 30 00.T12

09 30 00.T9

09 30 00.T8

9'
-0

"

09 30 00.T12

09 30 00.T7

09 30 00.T9

09 30 00.T8

TA-1W

TA-2

9'
-0

"

TA-2

TA-1W

09 30 00.T12

09 30 00.T7

09 30 00.T9

09 30 00.T8

7'
-6

"

TA-13

09 30 00.T12

09 30 00.T9

09 30 00.T8

09 30 00.T7

7'
-6

"

TA-2

TA-1W

09 30 00.T12 09 30 00.T709 30 00.T8 09 30 00.T9

7'
-6

"

TA-13

09 30 00.T12

09 30 00.T9

09 30 00.T8

09 30 00.T7

7'
-6

"

F706A

F706

TOILET

F706A

COACHES
DRESSING

F706

A-402 1
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03
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WALL TO ALIGN 

WITH EXISTING

TA-4

1'
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TA-6

xA7

xAE

D610

D611

10 21 13.19.ABT

C CC

CC C C C

TA-9

TA-12

TA-10A

TA-3 TA-7

TA-5

TA-1W

TA-2

A-4021

03

A-715

3 LOCKERS

4 LOCKERS
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WALL TO ALIGN 

WITH EXISTING

TA-4
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FGH

J

K

1/4" = 1'-0"02 ENLARGED PLAN - GYM RESTROOMS

KEYNOTE LEGEND
NUMBER DESCRIPTION

09 30 00.T7 TILE TYPE 7 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T8 TILE TYPE 8 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T9 TILE TYPE 9 - WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T12 TILE TYPE 12 -RESTROOM/SHOWER BASE

10 12 00.DCR 4" DEEP RECESSED DISPLAY CASE

10 21 13.19.ABT ADA HDPE Bench Tops RE: 07/A-715

TA-1W SOAP DISPENSER, WALL-MOUNTED, TYPICAL

TA-2 LAVATORY MIRROR, TYPICAL

TA-3 TOILET PAPER DISPENSER, TYPICAL

TA-4 PAPER TOWEL DISPENSER, TYPICAL

TA-5 GRAB BAR, AT WHEELCHAIR-ACCESSIBLE WATER CLOSET, TYPICAL

TA-6 SANITARY NAPKIN/TAMPON VENDOR, TYPICAL

TA-7 SANITARY NAPKIN DISPOSAL, TYPICAL

TA-9 GRAB BARS, ACCESSIBLE SHOWER, TYPICAL

TA-10A FOLDING BENCH, ADULT HEIGHT

TA-12 SHOWER CURTAINS, RODS, AND HOOKS, TYPICAL

TA-13 ELECTRIC HAND DRYER, TYPICAL

1/4" = 1'-0"03 AREA D - BOYS P.E./BOYS ATHLETIC RESTROOMS
1/4" = 1'-0"05 AREA C - GIRLS P.E./GIRLS ATHLETIC RESTROOMS

1/4" = 1'-0"16 A622A MEN'S RR SOUTH
1/4" = 1'-0"13 A622A MEN'S RR - WEST

1/4" = 1'-0"18 A622B WOMEN'S RR - WEST

1/4" = 1'-0"17 A622B WOMEN'S RR - SOUTH

1/4" = 1'-0"24 WOMENS RESTROOM TYP - SOUTH
1/4" = 1'-0"26 WOMENS RESTROOM - WEST

1/4" = 1'-0"20 BOYS RESTROOM TYP
1/4" = 1'-0"22 BOYS RESTROOM - SOUTH

1/4" = 1'-0"06 AREA F - COACHES RESTROOMS

1/4" = 1'-0"12 AREA D - COACHES RESTROOM

No. Description Date

1/4" = 1'-0"21 BOYS RESTROOM - NORTH

1/4" = 1'-0"23 BOYS RESTROOM - EAST
1/4" = 1'-0"27 WOMENS RESTROOM TYP - EAST

1/4" = 1'-0"28 WOMENS RESTROOM TYP - NORTH

1/4" = 1'-0"19 A622B WOMEN'S RR - NORTH

1/4" = 1'-0"14 A622A MEN'S RR - NORTH

25 KEYNOTES

1/4" = 1'-0"15 A622A MEN'S RR - EAST



TA-5

TA-1W

TA-2

8'
-0

"

09 30 00.T7

09 30 00.T8

09 30 00.T9

09 30 00.T12

09 30 00.T7

09 30 00.T8

09 30 00.T9

09 30 00.T12

TILE PATTERN WRAPS ALL ADJACENT WALLS WITHIN SHOWER

C702.2

09 30 00.T7 09 30 00.T8 09 30 00.T9

09 30 00.T12
AT THIS POINT THERE IS A 
TRANSITION OF 4" TILE BASE TO 
4" EPOXY BASE.

09 30 00.T9

LOCKERS

7'
-6

"

09 30 00.T12

09 30 00.T7 09 30 00.T809 30 00.T9

09 67 00.FF1

09 30 00.T7

09 30 00.T8

09 30 00.T9

09 30 00.T12

09 30 00.T7

09 30 00.T8

09 30 00.T9

09 30 00.T12

09 90 00.P209 90 00.P2 09 30 00.T809 30 00.T7 09 30 00.T9

09 30 00.T12

TRANSITION TRIM
AT EDGE OF TILE

TRANSITION TRIM
AT EDGE OF TILE

AT THIS POINT THERE IS A 
TRANSITION OF 4" TILE BASE TO 
4" EPOXY BASE.

AT THIS POINT THERE IS A 
TRANSITION OF 4" TILE BASE TO 

4" EPOXY BASE.

09 30 00.T7 09 30 00.T8 09 30 00.T9

09 30 00.T12

TILE PATTERN TO CONTINUE ON WING 
WALLS, REFER TO FINISH PLANS

1/4" = 1'-0"1 F706A - TOILET
1/4" = 1'-0"2 TYP SHOWER

N
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

KEYNOTE LEGEND
NUMBER DESCRIPTION

09 30 00.T7 TILE TYPE 7 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T8 TILE TYPE 8 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T9 TILE TYPE 9 - WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T12 TILE TYPE 12 -RESTROOM/SHOWER BASE

09 67 00.FF1 FLUID-APPLIED, EPOXY RESIN FLOORING SYSTEM

09 90 00.P2 PAINT TYPE 2 - ACCENT (MAROON)

TA-1W SOAP DISPENSER, WALL-MOUNTED, TYPICAL

TA-2 LAVATORY MIRROR, TYPICAL

TA-5 GRAB BAR, AT WHEELCHAIR-ACCESSIBLE WATER CLOSET, TYPICAL

25 KEYNOTES

No. Description Date

1/4" = 1'-0"3 C709 SHOWER - EAST INTERIOR ELEVATION
1/4" = 1'-0"4 C709 SHOWER - WEST INTERIOR ELEVATION

1/4" = 1'-0"5 C709 SHOWER - NORTH INTERIOR ELEVATION
1/4" = 1'-0"6 D605B/D612B SHOWER - NORTH ELEVATION

1/4" = 1'-0"7 D605B/D612B SHOWER - SOUTH INTERIOR ELEVATION



UP

12

11

10

9

8

7

6

5

4

3

2

1

24

23

22

21

20

19

18

17

16

15

14

13

CONCRETE 
FLOOR SLAB

EMBED

1/4" CLOSURE PL.

CONCRETE 

11"

2x PL 1/4" x3"

1/4" CLOSURE PL. TYP.

CONCRETE FILLED 
STEEL PAN

SOLID RISER

SOLID RISERS, TYP.

RE: FINISH PLAN

RE: FINISH PLAN

ABRASIVE STRIP

STL. STRINGER 
BEYOND, PAINTED

1-1/4"X 1-1/4"X1/8" STL. 
ANGLE SUPPORTS WELDED 
TO INSIDE OF PAN TYP.

3"X3"X5/16" CLIP ANGLE 
WELDED TO STRINGER AND 
BOLTED TO CONC. FLOOR W/ 
(2) 1/2"DIA EXPANSION 
BOLTS

1/4" THICK STRINGER END PLATE

1 
1/

2"

M
A

X
.

7"

1" TYP. 11" TYP.
SOLID RISERS, TYP.

NOTE: GRIND ALL WELDS SMOOTH 
PREP, PRIME, & FIELD PAINT.

4"

RAILINGS NOT SHOWN FOR CLARITY GRIND ALL WELDS SMOOTH

12 GA STEEL PAN, CONC 
FILL, REINF CONC WITH 
WWM

5/8" GYP BOARD

CONT CORNER BEAD

T.S. STRINGER

TREAD FLOORING 
MATERIAL, WHERE 
OCCURS

CONT BACKER ROD AND 
SEALANT

CFMF VERT SUPPORTS

6" CFMF AT 16" OC MAX

4"

NOSING, TYP.

STL STRINGER BEYOND,
PAINTED

HIGH IMPACT GYP BOARD SHEATHING 
ON 3/4" PLYWOOD  OVER 6" METAL 
STUDS ANCHORED TO
STEEL MEMBER -TYP.

RE: FINISH PLAN

NOTE: GRIND ALL WELDS SMOOTH-
PREP, PRIME, & FIELD PAINT.

NOTE: SOLID SURFACE FURROUT 
ONLY APPLICABLE WHERE NOTED IN 
STAIR SECTION OR ELEVATIONS
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B7"
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X
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 M
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11"1" TYP

NOSING, TYP.
RE. 05/A-410

CONC. SLAB

CLIP ANGLE 
RE: STRUCT.

NOTE: GRIND ALL WELDS SMOOTH-
PREP, PRIME, & FIELD PAINT

STEEL ANGLE
RE: STRUCT.

STEEL STRINGER BEYOND, 
PAINTED

HIGH IMPACT GYP 
BOARD SHEATHING ON 
3/4" PLYWOOD AND 
6" METAL STUDS
ANCHORED TO
STEEL MEMBER
-TYP.

RE: FINISH PLAN

NOTE: SOLID SURFACE FUROUT ONLY APPLICABLE 
WHERE NOTED IN STAIR SECTION OR ELEVATIONS

7"
 M

A
X

1" (TYP.) 11"

1 
1/

2"

STEEL STAIR PAN

CONCRETE FILL

ABRASIVE  STRIP

RE: FINISH FLOOR 
PLAN 

METAL RISER
RISER SECURED TO STAIR PAN

STL HANDRAIL

1 1/2"
1 1/2"
1 1/2"

1 1/2"
1 1/2"
1 1/2"

1/4" THICK CLOSURE PLATE W/
VERTICAL DIMENSION TO MATCH
STRINGER END PLATES.
FIELD WELD BETWEEN STRINGERS

STAIR STRINGER

4"

TREAD DEPTH

≥ ONE

TREAD DEPTH

ONE

 

42
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M
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1-1/2"ø NOM. STD. GA. STL.
PIPE HORIZ. & VERT., TYP.  

CONDITION WHERE HANDRAIL 
RETURNS TO WALL.

STEEL STRINGER, PAINTED.

STEEL ANCHOR PL. w/EXP. 
ANCHORS, PAINTED, TYP. 
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STEEL STRINGER

1-1/2ø" NOM. STD. GA. STL. PIPE 
HORIZ. & VERT., TYP.,

3'
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GRIND ALL WELDS SMOOTH

HANDRAIL MOUNTING 
BRACKETS

NOM 1-1/4" O.D. G.A. PIPE 
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MIN

ONE TREAD DEPTH
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-0
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F
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COUNTER-SUNK SCREWS AT STUD 
WALL ASSEMBLIES AND STUD 
PARTITION ASSEMBLIES, EXPANSION 
ANCHORS AT CMU WALL ASSEMBLIES 
AND CMU PARTITION ASSEMBLIES

TREATED 2X WOOD BLOCKING AT 
STUD WALL ASSEMBLIES AND STUD 
PARTITION ASSEMBLIES

WALL OR PARTITION ASSEMBLY

1/
2"

M
IN

1 
1/

2"

WALL OR PARTITION 
ASSEMBLY

RADIUS RETURN

CLOSURE AT PIPE 
RETURN

PIPE HANDRAIL

DIMENSIONS INDICATED FOR 
HANDRAIL EXTENSIONS

TOP MOUNT SUPPORTS

STAIR FLOOR LINE

NOM 1-1/4" DIA PIPE RAIL

1-1/4" DIA PIPE RAILS

MAX

4'-0"

NOM 1-1/4" DIA PIPE HANDRAIL 
WHERE INDICATED, BRACKET 
SUPPORT AT EACH VERTICAL 
PIPE SUPPORT

NOM 1-1/4" DIA PIPE RAIL

VERTICAL PIPE SUPPORT 
WITHIN 2'-0" MAX HORIZ FROM 
CORNER CONDITIONS

NOM 1-1/4" DIA VERTICAL PIPE 
SUPPORT

RAILINGS TO PREVENT 
PASSAGE OF 4" SPHERE ALL 
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TOP MOUNT RAILING ELEVATION
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GALVANIZED 42" PIPE 
GUARDRAIL WITH HANDRAIL
RE: DETAILS
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"
7'
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1'-1 3/4"10'-1"3'-11"10'-11"1'-0 3/4"
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CHAIN HOIST RE: SPECS. 
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10'-1"

LANDING
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12 TREADS @ 11" EA.

11'-0"

1'-0"
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

1 1/2" = 1'-0"01 STAIR UPPER LANDING
1 1/2" = 1'-0"02 STAIR TREAD AT MID-LANDING

1 1/2" = 1'-0"03 STAIR TREAD AT GROUND
1 1/2" = 1'-0"04 STAIR STRINGER WITH SOFFIT TYP.

1 1/2" = 1'-0"06 STAIR SOFFIT DTL - AT LANDING
1 1/2" = 1'-0"05 STAIR SOFFIT DETAIL

12" = 1'-0"08 STAIR NOSE DETAIL TYP.

1" = 1'-0"14 STAIR HANDRAIL DETAIL

1" = 1'-0"09 STAIR DETAIL - BOTTOM HANDRAIL
1" = 1'-0"10 STAIR DETAIL - AT INTERMEDIATE LANDING

3/8" = 1'-0"11 RAILING WALL MOUNTED TYP.
6" = 1'-0"12 RAILING SECTION TYP.

6" = 1'-0"07 RAILING PLAN TYP.

1" = 1'-0"16 RAILING PIPE HANDRAIL DETAIL TYP.
3/8" = 1'-0"13 RAILING FLOOR MOUNTED TYP.

1/4" = 1'-0"20 ENLARGED STAIR PLAN TO MECHANICAL ROOM
1/4" = 1'-0"24 H321 MECHANICAL ROOM - STAIR SECTION 2

1/4" = 1'-0"22 H321 MECHANICAL ROOM - STAIR SECTION 1

No. Description Date
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3/16" = 1'-0"06 ENLARGED STRIPING PLAN
3/16" = 1'-0"03 ENLARGED STRIPING PLAN - AUXILIARY GYM

No. Description Date
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CDE
FGH
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K

1/8" = 1'-0"06 ORCHESTRA ADDITION - NORTH
1/8" = 1'-0"04 ORCHESTRA ADDITION

1/8" = 1'-0"01 ORCHESTRA ADDITION - WEST

1/8" = 1'-0"12 RESTROOM ADDITION - EAST
1/8" = 1'-0"08 RESTROOM ADDITION - SOUTH

1/8" = 1'-0"

EXTERIOR MATERIALS

DOWNSPOUT DOWNSPOUTDOWNSPOUT DOWNSPOUT

No. Description Date



02 41 00.R2

09 65 13.RBS

NOTE: ALL UPPER 
ACCOUSTICAL PANELS 
(09 84 00.ARC1) TO BE 4" 
THICK.
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ARC3

ARC3

09 65 13.RBS

NOTE: ALL UPPER 
ACCOUSTICAL PANELS (09 84 
00.ARC1) TO BE 4" THICK.
ALL LOWER ACCOUSTICAL 
PANELS (09 84 00.ARC2) TO BE 
2" THICK.

4'
-0

"
2'

-0
"

4"
4'

-0
"

4"
2'

-0
"

4"
2'

-0
"

4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" EQ

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

09 65 13.RBS

NOTE: ALL UPPER 
ACCOUSTICAL 
PANELS (09 84 
00.ARC1) TO BE 4" 
THICK.
ALL LOWER 
ACCOUSTICAL 
PANELS (09 84 
00.ARC2) TO BE 2" 
THICK.

2'
-0

"
4"

2'
-0

"
4"

4'
-0

"
4"

2'
-0

"
4'

-0
"

EQ 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" EQ

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3
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ARC3
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ARC3
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ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

09 65 13.RBS

NOTE: ALL UPPER 
ACCOUSTICAL PANELS (09 84 
00.ARC1) TO BE 4" THICK.
ALL LOWER ACCOUSTICAL 
PANELS (09 84 00.ARC2) TO BE 
2" THICK.

1'-8" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4"

4'
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"
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"

4"
4'
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"

4"
2'

-0
"

4"
2'

-0
"

ARC3 ARC3 ARC3 ARC3 ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3 ARC3 ARC3

ARC3 ARC3 ARC3

ARC3 ARC3 ARC3

ARC1 ARC1 ARC1 ARC1 ARC1

ARC1
ARC1 ARC1 ARC1 ARC1

2'-2"

09 65 13.RBS

3'
-0

"
4'

-0
"

EQ 4'-0" 1'-0" 4'-0" EQ

09 84 00.ARC3 09 84 00.ARC3

H305B

09 65 13.RBS

EQ 4'-0" EQ

3'
-0

"
4'

-0
"

09 84 00.ARC3

09 65 13.RBS

3'
-0

"
4'

-0
"

EQ4'-0"1'-0"4'-0"EQ

09 84 00.ARC3 09 84 00.ARC3

A915

09 65 13.RBS

4'
-0

"
3'

-0
"

EQ4'-0"EQ

09 84 00.ARC3

09 65 13.RBS

3'
-0

"
4'

-0
"

EQ 2'-0" EQ 1'-8" EQ 2'-0" EQ

09 84 00.ARC3 09 84 00.ARC3

09 65 13.RBS

3'
-0

"
4'

-0
"

4'-0" EQEQ

09 84 00.ARC3

09 65 13.RBS

3'
-0

"
4'

-0
"

EQ 4'-0" 6" 4'-0" EQ

09 84 00.ARC3 09 84 00.ARC3

09 65 13.RBS

4'
-0

"
3'

-0
"

EQ 4'-0" EQ

09 84 00.ARC3

2'
-0

"
E

Q
4"

09 30 00.T11 09 30 00.T7

09 90 00.P1

2'
-0

"

2'-0" 1'-0" 2'-0" 1'-0" 2'-0" 1'-0" 2'-0"

09 30 00.T3 09 30 00.T5 09 30 00.T12

1'-0"

09 30 00.T5 09 30 00.T12
09 30 00.T1109 30 00.T3 09 30 00.T5 09 30 00.T509 30 00.T12

09 90 00.P1

09 30 00.T11

ARC3 ARC3

ARC3ARC2ARC1

ARC1 ARC3 ARC3

ARC3ARC2ARC1

ARC1 ARC3 ARC3

ARC3ARC2ARC1

ARC1 ARC3 ARC3

ARC3ARC2ARC1

ARC1 ARC3 ARC3

ARC3ARC2ARC1

ARC1 ARC3 ARC3

ARC3ARC2ARC1

ARC1 ARC3

E
Q

NOTE: WALL TILE TO RETURN 
AT WINDOW.

TYPICAL ACOUSTICAL WALL PANEL PATTERN AT CAFETERIA

8"

EXISTING DRINKING 
FOUNTAINS

NOTE: ALL ACOUSTICAL 
WALL PANELS IN 
CAFTERIA TO BE 2" THICK.

09 30 00.T509 30 00.T3 09 30 00.T5

E
Q

2'
-0

"
4"

2'
-0

"
E

Q

09 30 00.T3 09 30 00.T309 30 00.T11 09 30 00.T1109 30 00.T12 09 30 00.T12

ARC3 ARC3

ARC3

ARC1

ARC2ARC1

09 90 00.P1 09 90 00.P1

1'-0"2'-0"1'-0"2'-0"1'-0"2'-0"1'-0"2'-0"1'-0"
TYPICAL ACOUSTICAL WALL PANEL PATTERN AT CAFETERIA

ARC3 ARC3

ARC3

ARC1

ARC2ARC1

ARC3 ARC3

ARC3

ARC1

ARC2ARC1

ARC3 ARC3

ARC3

ARC1

ARC2ARC1

ARC3 ARC3 ARC1

ARC2ARC1

OPEN BEYOND

NOTE: ALL ACOUSTICAL 
WALL PANELS IN 
CAFTERIA TO BE 2" THICK.

E
Q

2'
-0

"
E

Q
2'

-0
"

ARC1 ARC2 ARC3

ARC3 ARC3 ARC3 ARC3

ARC3

ARC3 ARC3

ARC3

ARC3 ARC3

ARC3

ARC3 ARC3

ARC3 ARC3

ARC3ARC3ARC3ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1 ARC1

ARC1ARC2 ARC2 ARC2 ARC2 ARC2

09 30 00.T3 09 30 00.T3 09 30 00.T309 30 00.T509 30 00.T11 09 30 00.T12 09 30 00.T5 09 30 00.T12 09 30 00.T11 09 30 00.T5 09 30 00.T5 09 30 00.T1209 30 00.T12

09 90 00.P1 09 90 00.P1

1'-6" 2'-0" 1'-0" 2'-0" 1'-0" 2'-0" 1'-0" 2'-0" 1'-0"

TYPICAL ACOUSTICAL WALL PANEL PATTERN AT CAFETERIA

NOTE: QUARTZ AT WINDOW 
JAMB AND SILL.

NOTE: ALL ACOUSTICAL 
WALL PANELS IN 
CAFTERIA TO BE 2" THICK.

12 36 00.QRC2 12 36 00.QRC2 12 36 00.QRC2 12 36 00.QRC2

12 36 00.QRC2

12 36 00.QRC2

09 84 00.ARC1 -

09 84 00.ARC2 -

09 84 00.ARC3 -
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/4" = 1'-0"01 H305 REHEARSAL HALL - SOUTH
1/4" = 1'-0"02 H305 REHEARSAL HALL - EAST

1/4" = 1'-0"03 H305 REHEARSAL HALL - NORTH

1/4" = 1'-0"04 H305 REHEARSAL HALL - WEST

1/4" = 1'-0"14 A915 ENSEMBLE - NORTH
1/4" = 1'-0"13 A915 ENSEMBLE - SOUTH

1/4" = 1'-0"11 H305B ENSEMBLE - EAST
1/4" = 1'-0"10 H305B ENSEMBLE - WEST

1/4" = 1'-0"07 PRACTICE H304F - WEST
1/4" = 1'-0"08 PRACTICE H304F - EAST

1/4" = 1'-0"06 PRACTICE H304G -EAST
1/4" = 1'-0"05 PRACTICE H304G - WEST

1/4" = 1'-0"09 J301 CAFETERIA - INTERIOR ELEVATION - TYP. ACOUSTICAL PANELS

1/4" = 1'-0"15 J301 CAFETERIA - NORTH INTERIOR ELEVATION

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.R2 REINSTALL EXISTING INSTRUMENT STORAGE LOCKERS FROM OLD ENSEMBLE
ROOM AND NEW BASE AT SHOWN LOCATION.

09 30 00.T3 TILE TYPE 3 - CAFETERIA

09 30 00.T5 TILE TYPE 5 - CAFETERIA/RESTROOM

09 30 00.T7 TILE TYPE 7 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T11 TILE TYPE 11 -CORRIDOR BASE

09 30 00.T12 TILE TYPE 12 -RESTROOM/SHOWER BASE

09 65 13.RBS RESILIENT BASE AS SCHEDULED

09 84 00.ARC3 ACOUSTIC ROOM COMPONENT TYPE 1 -CAFETERIA AND FINE ARTS;
FABRIC-FACED ABOVE 7'-0" A.F.F.

09 90 00.P1 PAINT TYPE 1 - FIELD

12 36 00.QRC2 NATURAL QUARTZ-WINDOW SILLS/JAMB

ARC1

ARC2

ARC3

No. Description Date

1/4" = 1'-0"12 J301 CAFETERIA - EAST INTERIOR ELEVATION

1/8" = 1'-0"

ACOUSTICAL PANEL LEGEND



09 65 13.RBS

EQ5'-0"EQ

4'
-0

"
3'

-0
"

09 84 00.ARC3

09 65 13.RBS

3'
-0

"
4'

-0
"

EQ5'-0"EQ

09 84 00.ARC3

09 65 13.RBS

EQ 5'-0" EQ

3'
-0

"
4'

-0
"

09 84 00.ARC3

09 65 13.RBS

5'-0" EQEQ

3'
-0

"
4'

-0
"

09 84 00.ARC3

H304E

09 65 13.RBS

3'
-0

"
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-0
"

EQ2'-0"6"2'-0"2'-10"2'-0"6"2'-0"2'-9"2'-0"6"2'-0"EQ

09 84 00.ARC3

09 84 00.ARC3

09 84 00.ARC3

09 84 00.ARC3

09 84 00.ARC3

09 84 00.ARC3

H304G H304F

02 41 00.R202 41 00.R2

3'
-0

"
4"

2'
-0

"
4"

2'
-0

"

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

4'-4" 4" 4'-4" 1'-0" EQ4'-4"4"4'-4"4"4'-4"4"4'-4"4"4'-4"EQ

ARC3 ARC3 ARC3 ARC3 ARC3 ARC3 ARC3 ARC3 ARC3

ARC1 ARC1

ARC1 ARC1

ARC3

ARC3 ARC3
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ARC3 ARC3
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ARC1 ARC1
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ARC3 ARC3
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29'-5 3/4" 6'-0"

09 65 13.RBS
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ARC3 ARC3 ARC3 ARC3

ARC3 ARC3 ARC3

ARC3 ARC3 ARC3 ARC3

ARC1 ARC1 ARC1 ARC1 ARC1

ARC1
ARC1 ARC1 ARC1

ARC1

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

09 65 13.RBS

H304E H304D H304C

EQ4'-4"4"4'-4"4"4'-4"4"4'-4"4"4'-4"EQ EQ4'-4"4"4'-4"EQEQ4'-4"4"4'-4"EQ

2'
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"
4"
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"
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4'
-0

"
4"

2'
-0

"
4'

-0
"

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

ARC3 ARC3

ARC3 ARC3

ARC3 ARC3

ARC3 ARC3

ARC1 ARC1

ARC1 ARC1

ARC3 ARC3

ARC3 ARC3

ARC3 ARC3

ARC3 ARC3

ARC1 ARC1

ARC1 ARC1

ARC3 ARC3
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"

4"
2'

-0
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NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

ARC3
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ARC1
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12' M.B. WITH  HALF STAFF LINES

09 65 13.RB1

H320D

3'
-0

"
4'

-0
"

EQ 4'-0" 1'-0" 4'-0" EQ

09 84 00.ARC3 09 84 00.ARC3

09 65 13.RB1

EQ 4'-0" EQ

3'
-0

"
4'

-0
"

09 84 00.ARC3

09 65 13.RB1

09 30 00.T309 30 00.T11

J03G

09 30 00.T3 09 30 00.T11
09 30 00.T3 09 30 00.T11

J03B

09 30 00.T3 09 30 00.T11
09 30 00.T3 09 30 00.T11

OPEN BEYOND

09 30 00.T309 30 00.T11

09 84 00.ARC1 -

09 84 00.ARC2 -

09 84 00.ARC3 -

1/4" = 1'-0"01 BAND H304 - SOUTH
1/4" = 1'-0"02 BAND H304 - EAST

1/4" = 1'-0"04 BAND H304 - NORTH
1/4" = 1'-0"05 BAND H304 - WEST
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/4" = 1'-0"07 H304B PRACTICE - NORTH

1/4" = 1'-0"03 H304B PRACTICE - SOUTH

1/4" = 1'-0"06 H304D  PRACTICE- EAST

1/4" = 1'-0"09 H304D PRACTICE - WEST
1/4" = 1'-0"08 H304E ENSEMBLE - SOUTH

KEYNOTE LEGEND
NUMBER DESCRIPTION

02 41 00.R2 REINSTALL EXISTING INSTRUMENT STORAGE LOCKERS FROM OLD ENSEMBLE ROOM AND
NEW BASE AT SHOWN LOCATION.

09 30 00.T3 TILE TYPE 3 - CAFETERIA

09 30 00.T11 TILE TYPE 11 -CORRIDOR BASE

09 65 13.RB1 RESILIENT BASE, TYPE 1 - STANDARD RUBBER BASE

09 65 13.RBS RESILIENT BASE AS SCHEDULED

09 84 00.ARC3 ACOUSTIC ROOM COMPONENT TYPE 1 -CAFETERIA AND FINE ARTS; FABRIC-FACED ABOVE
7'-0" A.F.F.

ARC1

ARC3

No. Description Date

1/4" = 1'-0"10 H320D ENSEMBLE ADDITION - SOUTH

1/4" = 1'-0"11 H320D ENSEMBLE ADDITION - EAST
1/4" = 1'-0"12 H320D ENSEMBLE ADDITION - WEST

1/4" = 1'-0"13 J310 VEST. - WEST INTERIOR ELEVATIONS

1/4" = 1'-0"17 STAGE TILE ELEVATION  - AREA J

1/4" = 1'-0"15 J310 VEST. - NORTH INTERIOR ELEVATION
1/4" = 1'-0"16 J310 VEST. - EAST INTERIOR ELEVATION

1/4" = 1'-0"18 J310 VEST - SOUTH INTERIOR ELEVATION
1/8" = 1'-0"

ACOUSTICAL PANEL LEGEND



12' M.B. WITH  HALF STAFF LINES

70' N.I.C TV

4' T.B

09 65 13.RB1

EQ 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" EQ

11
'-0

"
2'

-6
"

2'
-0

"
2'

-4
" ARC3 ARC3 ARC3 ARC3 ARC3 ARC3

ARC3 ARC3 ARC3 ARC3 ARC3 ARC3ARC1 ARC1 ARC1 ARC1 ARC1 ARC1

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

TROPHY 
SHELF

4' T.B

03

A-851

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

09 65 13.RB1

2'
-0

"
4"

2'
-0

"
4"

4'
-0

"
2'

-2
"

2'
-0

"
5'

-0
"

2'-6 3/4"4'-4"4"4'-4"4"4'-4"4"4'-4"4"4'-4"1'-6"

ARC3 ARC3 ARC3 ARC3 ARC3

ARC3 ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC3

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

ARC1

2" THICK ACOUSTICAL WALL PANELS

2" THICK ACOUSTICAL WALL PANELS

4" THICK ACOUSTICAL WALL PANELS

12 35 83.MSC

8'
-1

0"

09 65 13.RB1

EQ. 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" 4" 4'-4" EQ

4"
4'

-0
"

4"
2'

-0
"

4"
2'

-0
"

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

ARC3 ARC3 ARC3 ARC3 ARC3 ARC3 ACR3

ARC3

ARC3

ARC1

ARC1

ARC3

ARC3

ARC1

ARC1

ARC3

ARC3

ARC1

ARC1

ARC3

ARC3

ARC1

ARC1

ARC3

ARC3

ARC1

ARC1

ARC3

ARC3

ARC1

ARC1

ARC3

ARC3

ARC1

ARC1

400
24x24

400
28x24

400
28x24

400
36x24 09 65 13.RB1

EQ4'-4"4"4'-4"4"4'-4"4"4'-4"4"4'-4"4"4'-4"EQ

8'
-1

0"
4"

4'
-0

"
4"

2'
-0

"
4"

2'
-0

"

5'
-0

"
2'

-0
"

NOTE: ALL PANELS INSTALLED 
HORIZONTAL ON TOP AND BOTTOM 
ROWS (ARC3) TO BE 2" THICK.

ALL OTHER ACOUSTICAL PANELS TO BE 
(ARC1 AND ARC3)  4" THICK.

ARC3ARC3ARC3ARC3ARC3ARC3

ARC3 ARC3

ARC3 ARC3 ARC3 ARC3 ARC3 ARC3

ARC3 ARC3 ARC3 ARC3 ARC3 ARC3

ARC1 ARC1 ARC1 ARC1 ARC1 ARC1

ARC1 ARC1 ARC1 ARC1 ARC1 ARC1

8' T.B

EQ EQ

10

A-852

H320B

3'
-0

"
4'

-0
"

EQ4'-0"EQ

09 84 00.ARC3

09 65 13.RB1

3'
-0

"
4'

-0
"

EQ 6'-0" EQ

09 84 00.ARC3

09 65 13.RB1

8"
4'

-0
"

4"

G201.1

09 30 00.T7

09 30 00.T2

09 30 00.T1

09 30 00.T11

SCONCES

8"
4'

-0
"

4"

09 30 00.T1

09 30 00.T7

09 30 00.T2

09 30 00.T11

SCONCES

09 84 00.ARC1 -

09 84 00.ARC2 -

09 84 00.ARC3 -

J302

09 30 00.T3 09 30 00.T11

J303

09 30 00.T3 09 30 00.T11

1/4" = 1'-0"14 H320 NEW ORCHESTRA - WEST
1/4" = 1'-0"10 H320 NEW ORCHESTRA - NORTH

1/4" = 1'-0"20 H320 NEW ORCHESTRA - EAST
1/4" = 1'-0"22 H320 NEW ORCHESTRA - SOUTH

1/4" = 1'-0"12 H320B PRACTICE - EAST
1/4" = 1'-0"11 H320B PRACTICE - SOUTH
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/4" = 1'-0"17 RECEPTION VESTIBLE - WEST

1/4" = 1'-0"18 RECEPTION VESTIBLE - EAST

KEYNOTE LEGEND
NUMBER DESCRIPTION

09 30 00.T1 TILE TYPE 1 - CORRIDOR

09 30 00.T2 TILE TYPE 2 - CORRIDOR

09 30 00.T3 TILE TYPE 3 - CAFETERIA

09 30 00.T7 TILE TYPE 7 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T11 TILE TYPE 11 -CORRIDOR BASE

09 65 13.RB1 RESILIENT BASE, TYPE 1 - STANDARD RUBBER BASE

09 84 00.ARC3 ACOUSTIC ROOM COMPONENT TYPE 1 -CAFETERIA AND FINE ARTS; FABRIC-FACED
ABOVE 7'-0" A.F.F.

12 35 83.MSC MUSICAL INSTRUMENT STORAGE CABINET

ACR3

ARC1

ARC3

1/8" = 1'-0"

ACOUSTICAL PANEL LEGEND

No. Description Date

1/4" = 1'-0"1 J305 CORRIDOR - EAST INTERIOR ELEVATION
1/4" = 1'-0"2 J304 CORRIDOR - WEST INTERIOR ELEVATION



F101 F103 F106F105 F109F107

8'
-6

"

1'-10" 8"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1
EXISTING LOCKERS EXISTING LOCKERS

F110 F108 F01B.1 F01G.1 F104 F102

OPEN 
BEYOND

8
'-0

"

1'-10" 1'-3"

8'
-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1
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4'

-0
"

8"

H305 H305.1
09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

8"
4'

-0
"

4"

H03C H306

EXISTING DISPLAY CASE TO REMAIN - PROTECT

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

4"
4'

-0
"

8"

F111 F113 F01G F01B F117 F119

OPEN 
BEYOND

1'-11" 8"

7
'-1

0"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

09 30 00.T11

09 30 00.T7

G203G207G211G213G214

7
'-1

0"

09 30 00.T11 09 30 00.T2 09 30 00.T7 09 30 00.T1

G230 G227 G226 G03M G225

EXISTING DISPLAY CASE 
TO REMAIN - PROTECT 

EXISTING TILE MOSAIC - PROTECT IN PLACE

PAINT

8
'-0

"

09 30 00.T11 09 30 00.T2 09 30 00.T7 09 30 00.T1

3/16" = 1'-0"18 CORRIDOR - AREA G - NORTH A
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T 713-940-3343
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LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"30 CORRIDOR - AREA F - NORTH A

3/16" = 1'-0"24 CORRIDOR - AREA F - SOUTH A

3/16" = 1'-0"23 CORRIDOR - AREA H - NORTH A
3/16" = 1'-0"21 CORRIDOR - AREA H - SOUTH

3/16" = 1'-0"06 CORRIDOR - AREA F - NORTH B

3/16" = 1'-0"12 CORRIDOR - AREA G - SOUTH A

No. Description Date



H320H321
09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1
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-0
"

4"

8'
-6

"

G238 G237 G236

OPEN 
BEYOND

OPEN 
BEYOND

EXISTING DISPLAY CASE

7
'-1
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09 30 00.T11
09 30 00.T7

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

8"
4'

-0
"

4"
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-6

"

F711 F118 F116 F115 F114 F112

09 30 00.T11

09 30 00.T2
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4'

-0
"

8"

7'
-1

0"

D08M

OPEN 
BEYOND

D07M

8'
-6

"

09 30 00.T11
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OPEN
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1'
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"
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09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

3'
-6

"
8"

4'
-0

"
4"

9'
-6

"

E428 E430 E08M

OPEN 
BEYOND

09 30 00.T7

09 30 00.T11

09 30 00.T1

09 30 00.T7

09 30 00.T11

09 30 00.T2

8"
4'

-0
"

4"

7'
-8

"
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

KEYNOTE LEGEND
NUMBER DESCRIPTION

09 30 00.T1 TILE TYPE 1 - CORRIDOR

09 30 00.T2 TILE TYPE 2 - CORRIDOR

09 30 00.T7 TILE TYPE 7 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T11 TILE TYPE 11 -CORRIDOR BASE

3/16" = 1'-0"24 CORRIDOR - AREA H - NORTH B

3/16" = 1'-0"12 CORRIDOR - AREA G - NORTH B

3/16" = 1'-0"30 CORRIDOR - AREA F - SOUTH B1

3/16" = 1'-0"17 CORRIDOR - AREA D - NORTH A

3/16" = 1'-0"06 CORRIDOR - AREA D - NORTH

No. Description Date

3/16" = 1'-0"18 CORRIDOR - AREA E - NORTH
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8'
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"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

4"
4'

-0
"

8"
3'

-6
"

E05M E01R E04B E04G

OPEN BEYOND

8'
-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

4"
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-0
"

8"
3'
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"
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MENS 
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BEYOND

WOMENS
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"
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4'
-0
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Sim
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3'
-5

"
8"

4'
-0

"
4"

3/16" = 1'-0"18 CORRIDOR - AREA E & D - SOUTH

3/16" = 1'-0"30 CORRIDOR - AREA A - SOUTH A
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988
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KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300
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BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"24 CORRIDOR - AREA A - SOUTH B

3/16" = 1'-0"17 CORRIDOR - AREA F - WEST
3/16" = 1'-0"15 CORRIDOR - AREA F - EAST A

3/16" = 1'-0"12 CORRIDOR - AREA F - EAST B

3/16" = 1'-0"06 CORRIDOR - AREA C - EAST

No. Description Date



G201.2G201A

OPEN 
BEYOND

G202G233G234

8'
-0

"

1'-10" 1'-0"

8
'-6

"

7
'-1

0"

7
'-1

0" 1
0'

-2
"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

D618 D617.1 D617 D603 D615

8
'-5

"

1'-10" 1'-3"

9
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

G215H301

8'
-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

H305A H304

1'-11" 8"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

G240 G239

1'-11" 8"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

H309

1'-11" 8"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

D509 D509.1 D511 D513D511.1 D513.1

8
'-6

"

8
'-0

"

1'-11" 8"

8
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

D512.1 D512 D510.1 D510 D508 D504 D504.1

8
'-6

"

1'-10" 1'-3"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

01.20.2025

2/14/2025 8:38:57 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
A

R
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A-527

INTERIOR
ELEVATIONS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
-5

27

IN
T

E
R

IO
R

 E
L

E
V

A
T

IO
N

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"30 CORRIDOR - AREA F - WEST B

3/16" = 1'-0"24 CORRIDOR - AREA D - WEST

3/16" = 1'-0"18 H312 CORRIDOR EAST - AREA G
3/16" = 1'-0"17 H300 CORRIDOR NORTH

3/16" = 1'-0"16 H311 CORRIDOR EAST - AREA G
3/16" = 1'-0"15 H311 CORRIDOR WEST - AREA G

3/16" = 1'-0"12 CORRIDOR - AREA D - EAST

3/16" = 1'-0"06 CORRIDOR - AREA D - WEST B

No. Description Date

KEYNOTE LEGEND
NUMBER DESCRIPTION

09 30 00.T1 TILE TYPE 1 - CORRIDOR

09 30 00.T2 TILE TYPE 2 - CORRIDOR

09 30 00.T7 TILE TYPE 7 - CORRIDOR/WATER FOUNTAIN/SHOWER/RESTROOM

09 30 00.T11 TILE TYPE 11 -CORRIDOR BASE



H320.1 H300

8'
-0

"

1'-11" 8"

8
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

NOTE: TILE TO WRAP AT DOOR NOOK, TYPICAL 
THROUGHOUT.

OPEN 
BEYOND

H305C.1

8'
-0

"

8
'-6

"

1'-11" 8"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

D501.1 D501 D503 D505.1 D505 D507.1 D507

8
'-0

"

1'-11" 8"

8
'-6

"

09 30 00.T1109 30 00.T209 30 00.T709 30 00.T1

NOTE: TILE TO WRAP AT DOOR NOOK, TYPICAL 
THROUGHOUT.

1'-10" 10"

8
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

A913.1

OPEN 
BEYOND

1'-11" 8"

8
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

B922 B921 B919B924

1'-10" 10"

8
'-6

"

09 30 00.T1109 30 00.T209 30 00.T709 30 00.T1

NOTE: TILE TO WRAP AT DOOR NOOK, TYPICAL 
THROUGHOUT.

H313
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ISSUE FOR PROPOSAL

Author

Checker
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11

1 
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E
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E
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D
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C
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R
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S
, T

X
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29

A
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IN
T

E
R
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R

 E
L

E
V

A
T

IO
N

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"30 H301 CORRIDOR - WEST

3/16" = 1'-0"24 H301 CORRIDOR - EAST

3/16" = 1'-0"18 D533 CORRIDOR - EAST

3/16" = 1'-0"16 D533 CORRIDOR - WEST

3/16" = 1'-0"12 B900 CORRIDOR - EAST

3/16" = 1'-0"06 B900 CORRIDOR - WEST
1/4" = 1'-0"1 CORRIDOR H301 - NORTH

1/4" = 1'-0"07 CORRIDOR H312 - NORTH

No. Description Date



E401
E403 E405 E407 E409 E410

1'-11" 8"

8
'-0

"

09 30 00.T11 09 30 00.T2 09 30 00.T7 09 30 00.T1

E408 E406 E404 E402 E05M.1

1'-11" 10"

7
'-8

"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

NOTE: TILE TO WRAP AT DOOR NOOK, TYPICAL 
THROUGHOUT.

E412 E412.1E413 E411 E429

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

E426 E424 E421 E422E449E452

1'-10" 10"

8
'-0

"

8
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

B810 B812 B814 B816 B818 E452

1'-10" 10"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

B809

7
'-5

"

1'-11" 8"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1
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ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG
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 R

D
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Y
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R
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S
, T

X
 7

74
29

A
-5
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IN
T
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R

IO
R

 E
L
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A
T
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N

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"30 E423 CORRIDOR EAST

3/16" = 1'-0"28 E423 CORRIDOR WEST

3/16" = 1'-0"24 E422 CORRIDOR EAST

3/16" = 1'-0"18 E422 CORRIDOR WEST

3/16" = 1'-0"12 B811 CORRIDOR WEST

3/16" = 1'-0"06 B811 CORRIDOR EAST

No. Description Date



D600.1 D600

EXISTING WATER FOUNTAIN

EXISTING DISPLAY CASE 
TO REMAIN - PROTECT

7
'-1

0"

1'-11" 8"

8
'-6

"

09 30 00.T11 09 30 00.T7

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

H307

8'
-6

"

8'
-0

"

8'
-6

"

1'-11" 8"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

D502.1 D502

8
'-0

"

8
'-0

"

8
'-6

"

1'-10" 1'-3"

8
'-6

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

NOTE: TILE TO WRAP AT DOOR NOOK, TYPICAL 
THROUGHOUT.

B802 B804 B806 B808

1'-11" 8"

7
'-1

0"

8
'-0

"

09 30 00.T1109 30 00.T2

09 30 00.T7

09 30 00.T1

B807 B805 B803 B801

1'-11" 8"

8
'-0

"

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

A918 A918.1
09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

A927 A926 A925 09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1

3/16" = 1'-0"24 B813 CORRIDOR EAST

3/16" = 1'-0"30 B813 CORRIDOR WEST
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ISSUE FOR PROPOSAL

Author

Checker
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S
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X
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A
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E
R
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R
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A
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N

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"06 AREA D - SOUTH A

3/16" = 1'-0"09 CORRIDOR - AREA H - NORTH B1
3/16" = 1'-0"12 AREA D - SOUTH B

No. Description Date

1/4" = 1'-0"19 CORRIDOR A344 - EAST

1/4" = 1'-0"18 CORRIDOR A344 - NORTH
1/4" = 1'-0"15 CORRIDOR A344 - SOUTH



09 90 00.P2

09 90 00.P5

09 90 00.P3

09 90 00.P2

18
'-9

 1
/2

"
1'

-4
"

1'
-4

"
1'

-4
"

7'
-4

"

09 90 00.P5

EXISTING GRAPHICS TO REMAIN – PROTECT IN PLACE 
DURING CONSTRUCTION. CONTRACTOR TO PROVIDE 
TEMPORARY COVERING TO PREVENT DAMAGE AND 
PAINT AROUND GRAPHICS WITHOUT ALTERATION

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

09 90 00.P2

09 90 00.P5

09 90 00.P3

09 90 00.P2

18
'-9

 1
/2

"
1'

-4
"

1'
-4

"
1'

-4
"

7'
-4

"

09 90 00.P5

EXISTING GRAPHICS TO REMAIN – PROTECT IN PLACE 
DURING CONSTRUCTION. CONTRACTOR TO PROVIDE 
TEMPORARY COVERING TO PREVENT DAMAGE AND 
PAINT AROUND GRAPHICS WITHOUT ALTERATION

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

09 90 00.P2

09 90 00.P5

09 90 00.P3

09 90 00.P2

7'
-4

"
1'

-4
"

1'
-4

"
1'

-4
"

18
'-8

"

09 90 00.P5

EXISTING GRAPHICS TO REMAIN – PROTECT IN PLACE 
DURING CONSTRUCTION. CONTRACTOR TO PROVIDE 
TEMPORARY COVERING TO PREVENT DAMAGE AND 
PAINT AROUND GRAPHICS WITHOUT ALTERATION

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

09 90 00.P2

09 90 00.P1

09 90 00.P3

09 90 00.P2

18
'-9

 1
/2

"
1'

-4
"

1'
-4

"
1'

-4
"

7'
-4

"

09 90 00.P5

EXISTING GRAPHICS TO REMAIN – PROTECT IN PLACE 
DURING CONSTRUCTION. CONTRACTOR TO PROVIDE 
TEMPORARY COVERING TO PREVENT DAMAGE AND 
PAINT AROUND GRAPHICS WITHOUT ALTERATION

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

4"
4"

4"
6'

-4
"

09 90 00.P2

09 90 00.P3

09 90 00.P2

09 90 00.P1

LOCKERS

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

01.20.2025

2/14/2025 8:39:35 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
A

R
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A-531

INTERIOR ELEVATION

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
-5

31

IN
T

E
R

IO
R

 E
L

E
V

A
T

IO
N

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

No. Description Date

3/16" = 1'-0"24 A624 COMP. GYM. - NORTH

3/16" = 1'-0"06 A624 COMP. GYM. - EAST

3/16" = 1'-0"21 A624 COMP. GYM. - SOUTH

3/16" = 1'-0"12 A624 COMP. GYM. - WEST

1/4" = 1'-0"1 TYPICAL LOCKER ROOM PAINT



09 90 00.P2

09 90 00.P5

09 90 00.P3

11
'-4

"
1'

-4
"

1'
-4

"
6'

-0
"

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

09 90 00.P2

09 90 00.P5

09 90 00.P3

11
'-4

"
1'

-4
"

1'
-4

"
6'

-0
"

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

09 90 00.P2

09 90 00.P5

09 90 00.P3

6'
-0

"
1'

-4
"

1'
-4

"
11

'-4
"

09 90 00.P5

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS EXISTING GRAPHICS TO REMAIN – PROTECT IN PLACE 
DURING CONSTRUCTION. CONTRACTOR TO PROVIDE 
TEMPORARY COVERING TO PREVENT DAMAGE AND 
PAINT AROUND GRAPHICS WITHOUT ALTERATION

09 90 00.P2

09 90 00.P5

09 90 00.P3

6'
-0

"
1'

-4
"

1'
-4

"
11

'-4
"

09 09 00 P5 - PAINT EXISTING ACOUSTICAL PANELS

09 30 00.T11

09 30 00.T2

09 30 00.T7

09 30 00.T1
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CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

No. Description Date

1/4" = 1'-0"06 C701 AUXILIARY. GYM - NORTH

1/4" = 1'-0"24 C701 AUXILIARY. GYM - EAST

1/4" = 1'-0"12 C701 AUXILIARY. GYM - SOUTH

1/4" = 1'-0"21 C701 AUXILIARY. GYM - WEST

30 NOT USED
1/4" = 1'-0"29 CORRIDOR B800 - SOUTH



LEVEL 1

0"

ADDITION ROOF

24'-3"

06

A-601

MEZZANINE

14'-0"

01/A-621
02/A-621

9'
-8

"

14

A-601

NEW
ORCHESTRA

HALL

H320

ENSEMBLE

H320D

MECH.
MEZZ.

H321

EXISTING ROOF

10'-11 3/4"

CORRIDOR

H302

NEW CONSTRUCTION EXISTING CONSTRUCTION

HA eJ HB HC eO eU eU'HEHD

PORTABLES

2'-6"

LEVEL 1

0"

ADDITION ROOF

24'-3"

03

A-601

MEZZANINE

14'-0"

14
'-0

"

03/A-62104/A-621

NEW
ORCHESTRA

HALL

H320 OFFICE

H320A

CORRIDOR

D500

EXISTING ROOF

10'-11 3/4"

NEW CONSTRUCTIONEXISTING CONSTRUCTION

H1H2H3H4e14

PORTABLES

2'-6"

LEVEL 1

0"

ADDITION ROOF

24'-3"

03

A-601

MEZZANINE

14'-0"

10
'-3

"
14

'-0
"

MECH.
MEZZ.

H321

ENSEMBLE

H320D
STORAGE

H320C

EXISTING ROOF

10'-11 3/4"

CORRIDOR

E400

NEW CONSTRUCTIONEXISTING 
CONSTRUCTION

H3H4e14

02/A-622

PORTABLES

2'-6"

LEVEL 1

0"

18

A-601

28

A-601

xA6xA5 xA7xA4

MEN'S RR

A622A

CORRIDOR

A600

GYM
STORAGE

A623

LEVEL 1

0"

LEVEL 2

15'-0"

18

A-601

28

A-601

xA6xA5 xA7

CORRIDOR

A600

WOMEN'S
RR

A622B

04/A-622

PORTABLES

2'-6"

LEVEL 1

0"

16

A-601

26

A-601

xACxABxAA

04/A-622

03/A-622

WOMEN'S
RR

A622B

MEN'S RR

A622A

PORTABLES

2'-6"

LEVEL 1

0"

26

A-601

xACxAB

MEN'S RR

A622A
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S
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

3/16" = 1'-0"03 BUILDING SECTION - ORCHESTRA NORTH
3/16" = 1'-0"06 BUILDING SECTION - ORCHESTRA WEST

3/16" = 1'-0"14 BUILDING SECTION - ORCHESTRA MEZZANINE

3/16" = 1'-0"26 BUILDING SECTION - RESTROOM 1

3/16" = 1'-0"16 BUILDING SECTION - RESTROOM WEST
3/16" = 1'-0"18 BUILDING SECTION - RESTROOM SOUTH

3/16" = 1'-0"28 BUILDING SECTION - RESTROOM 4

No. Description Date

30 NOT USED 29 NOT USED



LEVEL 1

0"

ADDITION ROOF

24'-3"

EXTERIOR

EXISTING ROOF

10'-11 3/4"

CORRIDOR

H302

NEW
ORCHESTRA

HALL

H320

06/A-711

HE

1'-10"

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-09 21 16.GXS - GYP. BOARD, EXTERIOR SHEATHING -
GLASS-MAT FACED
-05 40 00.CS6        - CFMF, 6" STUD"
-07 21 00.B19        - UNFACED GLASS FIBER BATT, R-19

INTERIOR

INTERIOR

EXISTING 

BUILDING

           NEW 

CONSTRUCTION

CEILING AS SCHEDULED, REFER TO
REFLECTED CEILING PLAN

COLD-FORMED METAL FRAMING, 6"
STUD

GYPSUM BOARD,
ACOUSTICALLY-ENHANCED

STEEL FRAMING, REFER TO
STRUCTURAL

1'-0"

V.I.F.

08/A-715

ACOUSTICAL WALL PANEL

02/A-711

LEVEL 1

0"

ADDITION ROOF

24'-3"

EXTERIOR

EXISTING 

BUILDING

           NEW 

CONSTRUCTION

EXISTING ROOF

10'-11 3/4"

CORRIDOR

D500

NEW
ORCHESTRA

HALL

H320

H4
1'-8 1/4"

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-09 21 16.GXS - GYP. BOARD, EXTERIOR SHEATHING -
GLASS-MAT FACED
-05 40 00.CS6        - CFMF, 6" STUD"
-07 21 00.B19        - UNFACED GLASS FIBER BATT, R-19

INTERIOR

INTERIOR

CEILING AS SCHEDULED, REFER TO
REFLECTED CEILING PLAN

CMU BOND BEAM

CEILING AS SCHEDULED, REFER TO
REFLECTED CEILING PLAN

COLD-FORMED METAL FRAMING, 6"
STUD

GYPSUM BOARD,
ACOUSTICALLY-ENHANCED

3'
 -

 6
"

1'-0"

Sim

06/A-711

STEEL LADDER. RE: ROOF DETAILS 

02/A-711

V.I.F.

LEVEL 1

0"

ADDITION ROOF

24'-3"

EXTERIOR

OFFICE

H320A

04/A-711

H1

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-04 20 00.CU8       - 8" CMU - RUNNNING BOND
-09 90 00.P1 - PAINT TYPE 1 - FIELD

STRUCTURAL STEEL FRAMING. RE: STRUCTURAL

CEILING AS SCHEDULED, REFER TO
REFLECTED CEILING PLAN

INTERIOR

1'-10"

25/AS713

LEVEL 1

0"

ADDITION ROOF

24'-3"

EXTERIOR

EXISTING 

BUILDING

           NEW 

CONSTRUCTION

EXISTING ROOF

10'-11 3/4"

NEW
ORCHESTRA

HALL

H320

CORRIDOR

E400

02/A-711

H4e14

1'-8 1/4" 1'-0"

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-09 21 16.GXS - GYP. BOARD, EXTERIOR SHEATHING -
GLASS-MAT FACED
-05 40 00.CS6        - CFMF, 6" STUD"
-07 21 00.B19        - UNFACED GLASS FIBER BATT, R-19

INTERIOR

COLD-FORMED METAL FRAMING, 6"
STUD

GYPSUM BOARD,
ACOUSTICALLY-ENHANCED

Sim

06/A-711

STEEL FRAMING, REFER TO
STRUCTURAL

V.I.F.

LEVEL 1

0"

ADDITION ROOF

24'-3"

EXTERIOR

MECH.
MEZZ.

H321

04/A-711

HA

1'-10"

MECH STAIR

H320E

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-04 20 00.CU8       - 8" CMU - RUNNNING BOND
-09 90 00.P1 - PAINT TYPE 1 - FIELD

INTERIOR
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/2" = 1'-0"01 WALL SECTION - ORCHESTRA NORTH 1
1/2" = 1'-0"04 WALL SECTION - ORCHESTRA WEST 2

1/2" = 1'-0"03 WALL SECTION - ORCHESTRA WEST 1
1/2" = 1'-0"05 WALL SECTION - ORCHESTRA WEST 3

1/2" = 1'-0"02 WALL SECTION - ORCHESTRA NORTH 2

NOTE: REFER TO ELEVATIONS FOR FINISHED BRICK 
PATTERN

No. Description Date



LEVEL 1

0"

xAA

EXTERIOR INTERIOR

CEILING AS SCHEDULED, REFER TO
REFLECTED CEILING PLAN

07/A-711

WOMEN'S
RR

A622B

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-04 20 00.CU6        - 6" CMU - RUNNNING BOND
-09 30 00        - WALL TILE PATTERN. RE:ELEVATIONS

LEVEL 1

0"

ROOF H1

29'-7"

MEZZANINE

14'-0"

xAC

INFILL EXISTING WALL OPENING 
WITH CMU. V.I.F. REFER TO 
STRUCTURAL FOR DEMOLITION, 
SHORING AND INFILL 
REQUIREMENTS

CEILING AS SCHEDULED. 
RE: RCP

COMP. GYM.

A624

MEN'S RR

A622A

8" CMU WALL

EXISTING 

BUILDING

           NEW 

CONSTRUCTION

WALL TILE PATTERN. RE: 
ELEVATIONS

V.I.F.

LEVEL 1

0"

ADDITION ROOF

24'-3"

MEZZANINE

14'-0"

EXISTING ROOF

10'-11 3/4"

H4

ENSEMBLE

H320D

MECH.
MEZZ.

H321

EXTERIOR INTERIOR

INTERIOR

EXISTING 

BUILDING

           NEW 

CONSTRUCTION

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-09 21 16.GXS - GYP. BOARD, EXTERIOR SHEATHING -
GLASS-MAT FACED
-05 40 00.CS6        - CFMF, 6" STUD"
-07 21 00.B19        - UNFACED GLASS FIBER BATT, R-19

1' - 8 1/4" 1' - 1 5/8"

V.I.F.

V.I.F.

05/A-711

02/A-711

LEVEL 1

0"

ADDITION ROOF

24'-3"

EXISTING ROOF

10'-11 3/4"

HE

CORRIDOR

H302

NEW
ORCHESTRA

HALL

H320

1' - 10"

EXISTING 

BUILDING

           NEW 

CONSTRUCTION

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-09 21 16.GXS - GYP. BOARD, EXTERIOR SHEATHING -
GLASS-MAT FACED
-05 40 00.CS6        - CFMF, 6" STUD"
-07 21 00.B19        - UNFACED GLASS FIBER BATT, R-19

EXTERIORINTERIOR

GYPSUM BOARD,
ACOUSTICALLY-ENHANCED

GYPSUM BOARD,
ACOUSTICALLY-ENHANCED

CMU BOND BEAM

1'-0"

Sim

06/A-711

COLD-FORMED METAL FRAMING, 6"
STUD

V.I.F.

02/A-711

xAA
08/A-711

WALL: EXTERIOR TO INTERIOR

-04 20 00.BK1 - BRICK TYPE 1
-04 05 00.TIE - TIE SYSTEM
-04 05 00.AIR - AIR SPACE
-07 21 00.RIO - RIGID INSULATION 2" MIN
-07 27 26.FAB - FLUID-APPLIED AIR BARRIER SYSTEM
-05 40 00.CS6       - COLD-FORMED METAL FRAMING, 6" STUD
-09 30 00       - WALL TILE. RE:ELEVATIONS

CEILING AS SCHEDULED, REFER TO
REFLECTED CEILING PLAN

INTERIOR EXTERIOR
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/2" = 1'-0"04 WALL SECTION - RESTROOM SOUTH 3
1/2" = 1'-0"03 WALL SECTION - RESTROOM SOUTH 2

1/2" = 1'-0"02 WALL SECTION - ORCHESTRA MEZZANINE
1/2" = 1'-0"01 WALL SECTION - ORCHESTRA

NOTE: REFER TO ELEVATIONS FOR FINISHED BRICK 
PATTERN

No. Description Date

1/2" = 1'-0"05 WALL SECTION SOUTH



LB

H1

HEMODULAR BRICK

AIR SPACE

GALVANIZED MASONRY TIE

2" RIGID INSULATION

FLUID APPLIED BARRIER

8" CMU

FIREPROOFING. RE: STRUCTURAL

4"CMU

9 
5/

8"
1'

-1
0 

1/
4"

EXISTING WALL

4"CMU

STRUCTURAL COLUMN. RE: 
STRUCTURAL

RUBBER BASE

TILE
RE: FINISH SCHEDULE

EXPANSION JOINT

H4

HD

4'-1 1/2" 1'-1 7/8"

4" CMU

8" CMU

STRUCTURAL COLUMN
RE: STRUCTURAL

EXISTING WALL

4" CMU

FIREPROOFING.
RE: STRUCTURAL

1'
-0

 5
/8

"

BULLNOSE 
CORNERS, TYP.

H4

HA

MODULAR BRICK

GALVANIZED MASONRY TIE

2" RIGID INSULATION

8" CMU

FLUID APPLIED BARRIER

HORIZONTAL 
REINFORCEMENT

EXPANSION JOINT

FIREPROOFING. RE: STRUCTURAL

4"CMU
1'

-5
 1

/4
"

STRUCTURAL COLUMN
RE: STRUCTURAL

8" CMU

1'-10"

EXISTING WALL

EXTERIOR

TILE
RE: FINISH SCHEDULE

xAA

xA6

HORIZONTAL 
REINFORCEMENT

FLUID APPLIED BARRIER

2" RIGID INSULATION

AIR SPACE

8" CMU

MODULAR BRICK

GALV. MASONRY TIES

9 1/8"

V.I.F.

1'-4 1/4"

EXISTING STRUCTURE

3 5/8" MTL STUD

5/8" TILE BACKER BOARD

TILE.
RE: FINISH SCHEDULE9 

1/
8"

TILE
RE: FINISH SCHEDULE

4" CMU

xAA

xA5

AIR SPACE

MODULAR BRICK

GALV. MASONRY TIES

HORIZONTAL 
REINFORCEMENT

FLUID APPLIED BARRIER

2" RIGID INSULATION

8" CMU

V.I.F.

1'-4 1/4"

V
.I.

F
.

1'
-4

 1
/4

"

EXISTING STRUCTURE

5/8" TILE BACKER BOARD

3 5/8" MTL STUD

TILE.
RE: FINISH SCHEDULE

xAB

xA5

V
.I.

F
.

1'
-4

 1
/4

"
1'

-3
 1

/2
"

MODULAR BRICK

2" RIGID INSULATION

AIR SPACE

8"CMU

GALVANIZED MASONRY TIE

EXPANSION JOINT
FLUID APPLIED BARRIER

3 5/8" MTL STUD

EXISTING WALL

TILE. RE: FINISH 
LEGEND

5/8" TILE BACKER BOARD

TILE.
RE: FINISH SCHEDULE

5/8" TILE BACKER BOARD

H4

HE

EXISTING WALL

FIREPROOFING. RE: 
STRUCTURAL

4" CMU

STRUCTURAL COLUMN
RE: STRUCTURAL

8" CMU

1'
-7

 1
/4

"

10"
8" CMU

4" CMU

TILE
RE: FINISH SCHEDULE

H2

eU' eVHE

4" CMU

FIREPROOFING

STRUCTURAL COLUMN. RE: 
STRUCTURAL

8" CMU

HORIZONTAL REINFORCEMENT

8" CMU

ALIGN TO EXISTING 
WALL

RUBBER BASE

EXISTING COLUM

9 5/8"

EXISTING WALL

11
 7

/8
"

1'
-9

 1
/4

"

TILE
RE: FINISH SCHEDULE

TILE
RE: FINISH SCHEDULE

H4

HD

6" MTL STUD

5/8" GYP BOARD

FLUID APPLIED 
BARRIER

2" RIGID INSULATION

AIR SPACE

MODULAR BRICK

1'
-8

"

1'
-0

"

1'-1 7/8"

1'
-1

 5
/8

"

4" CONCRETE CURB
RE: STRUCTURAL

8" CMU

FIREPROOFING. RE: 
STRUCTURAL

STRUCTURAL COLUMN
RE: STRUCTURAL

6" MTL STUD

5/8" GYP BOARD

EXISTING WALL

WALL TILE 
RE: FINISH SCHEDULE

RUBBER BASE

BACKER BOARD

EXISTING WALL 

RUBBER BASE

WALL TILE 
RE: FINISH SCHEDULE

EXISITNG
COLUMN WRAP 

WALL TILE 
RE: FINISH SCHEDULE

TILE BASE
RE:FINISH SCHEDULE

TRANSITION STRIP

EXISITNG WALL

4" CMU

WALL TILE 
RE: FINISH SCHEDULE

RUBBER BASE

EXISTING WALL 

RUBBER BASE

WALL TILE 
RE: FINISH SCHEDULE

2 1/2" METAL STUD

5/8" GYP BOARD

MODULAR BRICK

AIR SPACE

2" RIGID INSULATION

SEALANT OR LIQUID 
MEMBRANE AS 
RECOMMENDED BY AIR 
BARRIER MANUFACTURE

GALVANIZED MASONRY TIE

EXISTING WALLMATCH EXISTING 
CMU SIZE

EXISTING WALL RUBBER BASE

V.I.F.

5'-0" COURSE OF BRICK

FLEXIBLE SELF AGHERED 
FLASHING WITH TEMINATION BAR

COURSE OF BRICK
AT EXISTING CONSTRUCTION, 

REMOVE BRICK VENEER 12" ON 

ALL SIDES ADJACENT TO NEW 

EXPANSION JOINT

AT EXISTING CONSTRUCTION, 

REMOVE BRICK VENEER 12" 

ON ALL SIDES ADJACENT TO 

NEW EXPANSION JOINT

4"MIN.

SEALANT OR LIQUID 
MEMBRANE AS 
RECOMMENDED BY AIR 
BARRIER MANUFACTURE

4"MIN.
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ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
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E
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D
,

C
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P
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E
S

S
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X
 7

74
29

A
-70

1

P
L
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 D
E

T
A

IL
S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

1 1/2" = 1'-0"09 AREA H - COLUMN WRAP 1

1 1/2" = 1'-0"06 AREA H - COLUMN WRAP 2

1 1/2" = 1'-0"10 AREA H - COLUMN WRAP 3

1 1/2" = 1'-0"01 AREA A - NEW CONSTRUCTION
1 1/2" = 1'-0"02 AREA A - EXTERIOR WALL CORNER1

1 1/2" = 1'-0"03 AREA A - EXTERIOR WALL CORNER2

1 1/2" = 1'-0"14 AREA H - COLUMN WRAP 5
1 1/2" = 1'-0"16 AREA H - COLUMN WRAP 4

1 1/2" = 1'-0"12 MEZZANINE - FLOOR PLAN - AREA H - Callout 1

No. Description Date

1 1/2" = 1'-0"22 AREA E - TILE PLAN DETAIL - CORRIDOR TYP.
1 1/2" = 1'-0"18 PLAN DETAIL - TILE CORNER CONDITION

1 1/2" = 1'-0"19 AREA J - TILE PLAN DETAIL - CAFETERIA TYP.
1 1/2" = 1'-0"20 AREA H - Callout 1

1 1/2" = 1'-0"21 AREA H - Callout 2

1 1/2" = 1'-0"17 1ST LEVEL - FLOOR PLAN - AREA A - Callout 1



04 05 00.TIE
GALVANIZED MASONRY ANCHORS 
AND TIES @16" O.C

04 20 00

FACE BRICK KING

04 20 00

FACE BRICK KING ECONOMY

04 20 00

FACE BRICK MODULAR

04 05 00.CDP

CAVITY PROTECTION DEVICE

07 21 00.PIF

2" RIGID INSULATION

SELECT FILL

07 92 00.WSJ

BED OF SEALANT

INTERIOR EXTERIOR

09 21 16.GBD - 5/8" 
GYP. BD.

07 21 00 - BATT 
INSULATION

05 40 00.CS6 - 6" CFMF 
@16" O.C, GAUGE AND 

SPACING PER SPECS

06 16 00.GXS - 1/2" 
SHEATHING

4" HIGH CMU 
STARTER COURSE

04 20 00 - CMU BLOCK

04 05 00.TIE

GALVANIZED MASONRY ANCHORS 
AND TIES @16" O.C

04 05 00.TIE

GALVANIZED MASONRY ANCHORS 
AND TIES @16" O.C

04 43 00

FACE STONE

07 42.13
UNINSULATED METAL PANEL 
WALL SYSTEM

09 24 00
7/8" 3 LAYER CEMENT PLASTER 
SYSTEM

09 00 00

4" BASE

NOTE: PROVIDE FIREPROOFING TO STEEL 
REGARDLESS IF IT IS SHOWN IN DETAILS AND 
WALL SECTIONS OR NOT. REFER TO UL 
ASSEMBLIES LIST.  

EXISTING ROOF

10'-11 3/4"

HE

NOTE: REFER TO ENVELOPE DETAILS ON 
SHEET A-323 FOR MORE INFORMATION.

FACE BRICK

FLUID APPLIED BARRIER

2" RIGID INSULATION

5/8" GYP

BATT INSULATION

GALVANIZED MASONRY TIE

EXISTING ROOF 

EXISTING STRUCTURE
EXISTING WALL

6" MTL STUD

BASE FLASHING AT EJ. RE: ROOF DETAILS

STRUCTURAL MEMBER. RE: STRUCTURAL

V.I.F.

R
E

:S
T

R
U

C
T

.

COL

1'-0 1/2" 7 1/2"

B.O.D
ROOF LEVEL

CENTER OF COLUMN TO FACE OF BRICK

1'-8"

B
O

D
 T

O
 T

O
P

 O
F

 B
LO

C
K

1'
-1

 1
/2

"

PRE-FINISHED METAL ROOF 
EDGE

FLUID APPLIED AIR/VAPOR
BARRIER

CONTINUOUS TWO TREATED WOOD, 
STAGGERED AT OVERLAPS WITH 1/2" 
DIA. BOLTS ANCHORS  @ 24" O.C

FLEXIBLE SELF ADHERED 
FLASHING, 6" LAPS SECURE @TOP WITH 
TERMINATION BAR IF REQ BY MANUF,
SEAL TOP OF FLASHING 
WITH SEALANT

SEALANT

FLEXIBLE SELF ADHERED FLASHING 
6" MIN LAPS

2" LIGHT WEIGHT INSULATING 
CONCRETE ON 6" EPS BOARD

(RE: SPECS)

MOD BIT FINISH PLY

MOD BIT BASE PLY

MOD BIT STRIP-IN PLY 6" MIN LAPS

S
A

F
M

1'
-0

"

STL. BEAM RE: STRUCT. 
SPRAY APPLIED FIRE 

RESISTANT MATERIAL. 
RE UL DESIGN (AS REQUIRED) 

NOTE: REFER TO ENVELOPE DETAILS ON 
SHEET A-322 FOR MORE INFORMATION.

WOOD BLOCKING

1'-0 1/2" 7 1/2"

COL

CENTER OF COLUMN TO FACE OF BRICK

1'-8"

B.O.D
ROOF LEVEL

B
O

D
 T

O
 T

O
P

 O
F

 B
LO

C
K

9"

8" PRE-FINISHED ALUM 
GUTTER

PRE-FINISHED METAL ROOF 
EDGE

FLUID APPLIED AIR/VAPOR
BARRIER

6" PRE-FINISHED ALUM 
GUTTER

CONTINUOUS TWO TREATED 
WOOD, STAGGERED AT 
OVERLAPS WITH 1/2" DIA. 
BOLTS ANCHORS  @ 24" O.C

FLEXIBLE SELF ADHERED 
FLASHING, 6" LAPS SECURE 
@TOP WITH TERMINATION 
BAR IF REQ BY MANUF,
SEAL TOP OF FLASHING 
WITH SEALANT

SEALANT

FLEXIBLE SELF ADHERED 
FLASHING 6" MIN LAPS

2" LIGHT WEIGHT INSULATING 
CONCRETE ON 6" EPS BOARD

(RE: SPECS)

MOD BIT FINISH PLY

MOD BIT BASE PLY

MOD BIT STRIP-IN PLY 6" MIN LAPS

S
A

F
M

1'
-0

"

STL. BEAM RE: STRUCT. 
SPRAY APPLIED FIRE 

RESISTANT MATERIAL. 
RE UL DESIGN (AS REQUIRED) 

NOTE: REFER TO ENVELOPE DETAILS ON 
SHEET A-322 FOR MORE INFORMATION.

NOTE: REFER TO ENVELOPE DETAILS ON 
SHEET A-322 FOR MORE INFORMATION.

COL

CENTER OF COLUMN TO FACE OF BRICK

1'-10"

B
O

D
 T

O
 T

O
P

 O
F

 B
LO

C
K

1'
-1

 1
/2

"

TERMINATION BAR WITH 
PENETRATIONS SEALED

PRE-FINISHED METAL ROOF EDGE

CONT. 2X  TREATED WOOD,
ANCHOR W/ 1/2" DIA. BOLTS  @ 24" 

O.C.

STL. BEAM AND STL. JOISTS  RE: 
STRUCT. SPRAY APPLIED FIRE 
RESISTANT MATERIAL. REF UL 

DESIGN 

MEMBRANE FLASHING 
AND THRU-WALL 

FLASHING RE: SPECS.

MODULAR FACE BRICK

AIR SPACE

2" RIGID INSULATION

PROVIDE DEFLECTION
TRACK UNDER STRUCTURAL MEMBERS 

RE: STRUCTURAL

LIQUID MEMBRANE AS RECOMMENDED BY 
AIR BARRIER SYSTEM MANUFACTURER

MASONRY TIE @16" O.C.

CONT. TREATED WOOD 2X6

EXISTING ROOF

MEZZANINE

14'-0"

EXISTING ROOF

10'-11 3/4"

H4
1'-8 1/4"

V.I.F.

EXISTING STRUCTURE

CEILING AS SCHEDULED, REFER 
TO REFLECTED CEILING PLAN

EXISTING ROOF

NEW CONCRETE SLAB, 
REFER TO STRUCTURAL

8" CMU WALL

4" CONCRETE 
CURB

GALVANIZED 
MASONRY TIE

2" RIGID INSULATION

FACE BRICK

FLUID APPLIED BARRIER

5/8"GYP

BATT INSULATION

STRUCTURAL MEMBERS. 
REFER TO STRUCTURAL. 
FIREPROOFING, AS 
REQUIRED.

R
E

:S
T

R
U

C
T

.

BASE FLASHING AT EJ. 
RE: ROOF DETAILS

FIRST LEVEL

1'-2 1/2" 7 1/2"

UNDERSLAB VAPOR 
BARRIER, TYP

6"
6"

COL

CENTER OF COLUMN TO FACE OF BRICK

1'-10"

8"

1'-2 1/2" 7 1/2"

S
A

F
M

OVERLAP RIGID INSULATION 
MIN. 2" AT SLAB EDGE

PROVIDE WEEPS @ 16" O.C

FLUID APPLIED BARRIER,
SEAL ALL PENETRATIONS, TYP

METAL FLASHING RE:SPECS, WITH CANT

SEALANT

SELF ADHERED FLASHING MEMBRANE

CONCRETE SLAB & FOUNDATION 
RE: STRUCT

CONCRETE PAVING OR WALK.
SLOPE GRADE FROM BUILDING, TYP
RE: CIVIL

FLUID APPLIED BARRIER ON BRICK STEP

3/4" REDWOOD JOINT FILLER WITH 
SEALANT-TYP

FLEXIBLE SELF ADHERED FLASHING, 
6" LAPS SECURE @TOP WITH 

TERMINATION BAR IF REQ BY MANUF,
SEAL TOP OF FLASHING WITH SEALANT

COL

1'-0 1/2" 7 1/2"

B.O.D

ROOF LEVEL

CENTER OF COLUMN TO FACE OF BRICK

1'-8"

B
O

D
 T

O
 T

O
P

 O
F

 B
LO

C
K

1'
-1

 1
/2

"

PRE-FINISHED METAL ROOF 
EDGE

FLUID APPLIED AIR/VAPOR
BARRIER

CONTINUOUS TWO TREATED WOOD, 
STAGGERED AT OVERLAPS WITH 1/2" 
DIA. BOLTS ANCHORS  @ 24" O.C

FLEXIBLE SELF ADHERED 
FLASHING, 6" LAPS SECURE @TOP WITH 
TERMINATION BAR IF REQ BY MANUF,
SEAL TOP OF FLASHING 
WITH SEALANT

SEALANT

FLEXIBLE SELF ADHERED FLASHING 
6" MIN LAPS

S
A

F
M

1'
-0

"

EXISTING STL. BEAM RE: 
STRUCT. 

NOTE: REFER TO ENVELOPE DETAILS ON 
SHEET A-322 FOR MORE INFORMATION.

EXISTING ROOF

N
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WALL SECTION
DETAILS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author
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S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

1 1/2" = 1'-0"01 SECTION DETAIL SYMBOL LEGEND

1 1/2" = 1'-0"06 WALL SECTION - ORCHESTRA NORTH 1

No. Description Date

1 1/2" = 1'-0"02 ROOF EDGE WITH CFMF AND INTERNAL ROOF DRAIN
1 1/2" = 1'-0"04 ROOF EDGE WITH CFMF GUTTER AND DOWNSPOUT

1 1/2" = 1'-0"07 ROOF EDGE WITH TYP CMU BACK UP, EXISTING ROOF
1 1/2" = 1'-0"05 WALL SECTION - ORCHESTRA MEZZANINE - Callout 1

1 1/2" = 1'-0"03 BRICK LEDGE WITH CMU

1 1/2" = 1'-0"08 ROOF EDGE WITH CFMF BACK UP, EXISTING ROOF



1" 3 5/8"

4"

RE: SCHED. 3/4"

LOCKER RE: SCHED.

LINE OF WALL

TREATED 1X4 CONT.

ATTACH TO FLOOR PER 
MANUF. RECOMMENDATIONS

SCHED. BASE AND FLOOR

CONT. GROUT L.W.M. UNIT

RE: SCHED.

VARIES

RE: SCHED.

VARIES

SCHED. FLOOR BASE

L.W.M. UNIT

CONT. GROUT

TREATED 2X4 CONT.

LOCKER RE: SCHED.

4"

1" 3 5/8"

1' - 1"

3/8" COUNTER SUNK 
GALV BOLT AT 24" OC

CONT. CMU BOND 
BEAM TOP COURSE

8" CMU

EPOXY PAINT ALL 
EXPOSED SURFACES 

#2 BARS AT 48" OC 
MAX ANCHORED 
INTO FLOOR SLAB

2 LAYERS 1/2" 
CEMENT BOARD

1" THICK HDPE 
BENCH  WITH 
EASED EDGES

1'
 -

 6
"

NOTE: ATHLETIC LOCKERS ON 
PERIMETER WALLS  SHALL HAVE  
FLAT TOP FINISHD WITH 1" THICK  
SOLID HDPE TOP FINISHED WITH 
S.S. FASTENERS FULL LENGTH OF 
LOCKERS.

LOCKER 
RE: SPECS.

LOCKER 
RE: SPECS.

1" THICK SOLID HDPE  TOP 
FASTENED  WITH S.S.  

FASTENERS

20 GA. SLOPED 
PREFINISHED METAL TOP

NEW PARTITION
RE: FLOOR PLAN

1/4" EXP. BOLT @ 24" O.C.

TREATED 1X4 CONT.

LOCKER 
RE: SPECS.

NEW PARTITION
RE: FLOOR PLAN

TREATED 1X4 CONT.

LOCKER 
RE: SPECS.

1" THICK SOLID HDPE  
TOP FASTENED  WITH 

S.S.  FASTENERS

SCHED. 
CEILING

NEW 4" CMU WALL - ONE FULL 
COURSE ABOVE CEILING. RE: 
STRUCTURAL FOR BRACING.

4" CMU TO BE ATTACHED TO 
EXISTING CMU BACK UP WITH 
NEW BRICK TIE SYSTEM.

EXISTING 8" 
CMU

INTERIOR INTERIOR 

2'-0"

1'
-6

"

6" CMU

3/8" COUNTERSUNK 
GALV BOLT AT 24" OC

CONT. SEALANT

EPOXY PAINT ALL 
EXPOSED SURFACES

48" LONG SEAT

1" THICK HDPE 
BENCH  WITH 
EASED EDGES

CONT. 1 3/8" SOLID 
POLYMER FILLER 
EACH SIDE

WRAP CMU AT 
EACH END TO 
ADJOING WALL

#2 BARS AT 48" OC 
MAX. ANCHORED 
INTO FLR. SLAB

1'
-6

"M
IN

. B
A

C
K

 S
U

P
P

O
R

T

S.S. VANDAL PROOF 
FASTENERS, TYP.

N
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MISC DETAILS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1 1/2" = 1'-0"03 ATHLETIC LOCKER BASE - SECTION DTL
1 1/2" = 1'-0"02 ATHLETIC LOCKER BASE - SECTION DTL 2

1" = 1'-0"04 LOCKER ROOM BENCH - SECTION DETAIL
3" = 1'-0"06 LOCKER TOP DETAILS

3/4" = 1'-0"08 EXISTING  BRICK WALL SECTION - TYPICAL

1" = 1'-0"07 ACCESSIBLE LOCKER ROOM BENCH (ADA)

No. Description Date



+
/-

 1
/2

"

SOUND ATTENUATION, FIRE
BLANKET, OR THERMAL BATTS
WHERE INDICATED ON PLANS

CONTINUOUS SEALANT AT
BASE LAYER, BOTH SIDES.  
STRIKE FLUSH WITH FACE 
LAYER.

SOUND ATTENUATION, FIRE
BLANKET, OR THERMAL BATTS
WHERE INDICATED ON PLANS

CONTINUOUS SEALANT,
BOTH SIDES.

GALVANIZED STEEL EDGE TRIM, TYP.

COMPRESSED FIRE SAFING AT
RATED PARTITIONS; SOUND
ATTENUATION INSULATION AT
SOUND RATED PARTITIONS

CONTINUOUS GALVANIZED 
STEEL CONTROL JOINT, TYP.

CONTINUOUS 
GALVANIZED 
STEEL CORNER 
BEAD, TYP.

LIMITING HEIGHT OF METAL STUDS

BRACE FRAMING FOR 6" STUDS

SJ 20
(40 KSI)
(20 GA.)

1X = 1.787 IN^4

rx = 2.253 IN

A = 0.2148 IN^2

Sx = 0.539 IN^3

4.-0" O.C. 20'-0"

BRACE AT MID-
POINT FOR 
LENGTHS OVER 
20'-0"

BRACE FRAMING FOR 3 5/8" STUDS

SJ 20
(40 KSI)
(20 GA.)

1X = 0.541 IN^4

rx = 1.429 IN

A = 0.2136 IN^2

Sx = 0.273 IN^3

4.-0" O.C. 14'-0"

BRACE AT MID-
POINT FOR 
LENGTHS OVER 
14'-0"

STUD TYPE MISCELLANEOUSSTUD PROP. SPACING MAX. LENGTH

STUD TYPE MISCELLANEOUSSTUD PROP. SPACING MAX. LENGTH

HOW TO USE THIS SHEET
1. NOT EVERY PARTITION TYPE SHOWN IS NECESSARILY INTENDED FOR USE ON THIS

PROJECT, REFER TO FLOOR PLANS FOR REFERENCE MARKS INDICATING APPLICABLE
PARTITION TYPES.

2. REFER TO BRACING DETAILS FOR SUPPORT OF THE TOP OF EACH PARTITION TYPE AND
BRACING OF PARTITIONS THAT EXCEED LIMITING HEIGHT OF PARTITION TYPES.

3. REFER TO FINISH SCHEDULES FOR APPLIED FINISHES TO BOTH SIDES OF WALLS.

4. COORDINATE TOPS OF FINISHED WALLS WITH ADJACENT CEILING HEIGHTS PER
SCHEDULES, SECTIONS AND OR DETAILS.

5. CONSULT ARCH. FOR ANY DISCREPANCIES OR QUESTIONS REGARDING PARTITIONS
PRIOR TO INSTALLATION.

INTERIOR METAL STUD PARTITION NOTES
1. ALL METAL STUD PARTITIONS SHALL BE 25 GAUGE METAL STUDS AT 16" O.C. U.N.O., IF THE

LIMITING HEIGHT FOR A 25 GAUGE METAL STUD PARTITION IS EXCEEDED, INCREASE
GAUGE OF STUDS.  NOTIFY ARCH. PRIOR TO INSTALLATION.

2. PROVIDE 20 GAUGE METAL STUDS, IN LIEU OF 25 GAUGE METAL STUDS, AT STUD WALL
WITH TILE FINISHES.

3. METAL STUD PARTITION BRACING
A. WHERE BRACING METHODS BETWEEN THIS SHEET AND STRUCT. CONFLICT, STRUCT.

SHALL OVERRIDE, NOTIFY ARCH. PRIOR TO INSTALLATION
B. PROVIDE INTERMEDIATE BRACING AT ALL METAL STUD PARTITIONS THAT EXCEED

THE VERTICAL LIMIT HEIGHT OF METAL STUDS
C. ALL BRACING SHALL BE AT STUD POINTS

4. SET ALL FLOOR TRACKS ON A CONTINUOUS RIBBON OF SEALANT.

5. USE CONT. DEEP LEG DEFLECTION TRACK AT TOP OF ALL PARTITION CONNECTIONS AT
TOP-OF-DECK LOCATIONS, REFER TO "TYP STUD FRAMING TO DECK" DETAIL.

6. PROVIDE TILE BACKER BOARDS FULL HEIGHT AT ALL PARTITIONS WITH TILE ADJACENT TO 
PLUMBING FIXTURES AND TOILET ROOMS, EXCLUDING SHOWERS.

7. RIGIDLY BRACE ALL DOOR FRAMES AT THE HEAD, HINGE, AND STRIKE SIDES, RIGIDLY
BRACE ALL WINDOW FRAMES AT THE HEAD, JAMBS, AND SILL.

8. LOCATE CONTROL JOINTS IN GYPSUM BOARD PARTITIONS AS FOLLOWS
A. PARTITIONS OR FURRING EXCEEDING 30'-0" SPANS HORIZ. AND OR VERT.
B. WHERE A PARTITION ABUTS A STRUCTURAL ELEMENT OR DISSIMILAR WALL
C. AT CHANGES WITHIN PLANE OF PARTITION
D. AT EXPANSION JOINTS
E. AT BOTH JAMBS OF INTERIOR AND EXTERIOR DOOR FRAMES AND WINDOW FRAMES,

ABOVE AND BELOW FOR FULL HEIGHT OF WALL

9. FIRE-RATED PARTITIONS
A. REFER TO THE UL FIRE RESISTANCE DIRECTORY FOR DETAILED DESCRIPTIONS OF

FIRE-RATED PARTITIONS
B. PROVIDE TYPE "X" FIRE RESISTIVE GYPSUM BOARD, 5/8" THICK U.N.O.
C. FILL ALL GAPS AND DECK VOIDS WITH CONT. FIRESAFING INSUL.
D. SEAL BOTTOM OF PARTITION ON BOTH SIDES, PARTITION PERIMETER, AND ALL

PENETRATIONS WITH CONT. FIRE-RATED SEALANT

10. PARTITIONS WITH SOUND ATTENUATION BATT INSUL. BLANKETS
A. PROVIDE FULL THICK SOUND ATTENUATION BATT INSUL. BLANKETS FULL HEIGHT OF

PARTITION U.N.O.
B. FILL ALL GAPS AND DECK VOIDS WITH CONT. SOUND ATTENUATION SAFING INSUL.
C. TAPE AND BED OR CAULK ALL JOINTS BETWEEN GYPSUM BOARD PANELS
D. SEAL BOTTOM OF PARTITION ON BOTH SIDES, PARTITION PERIMETER, AND ALL

PENETRATIONS WITH CONT. ACOUSTICAL SEALANT (USE SEALANT INDICATED IN
ITEM ABOVE, IN LIEU OF ACOUSTICAL SEALANT, AT PARTITIONS DESIGNATED AS
FIRE-RATED PARTITIONS)

INTERIOR CMU PARTITION NOTES
1. CMU PARTITION BRACING

A. WHERE BRACING METHODS BETWEEN THIS SHEET AND STRUCT. CONFLICT, STRUCT.
SHALL OVERRIDE, NOTIFY ARCH. PRIOR TO INSTALLATION.

B. PROVIDE INTERMEDIATE BRACING AT ALL CMU PARTITIONS AT CONDITIONS AS
INDICATED ON THE "PARTITION TYPES-TYP CMU WALL BRACING" DETAIL.

2. REFER TO WALL SECTIONS FOR THE USE OF STARTER COURSES AT THE BASE OF
INTERIOR PARTITIONS.

3. PROVIDE CMU LINTELS FOR ALL OPENINGS IN INTERIOR CMU PARTITIONS, COORD. WITH
STRUCT. DOCUMENTS.

4. PROVIDE 3/4" SPACE BETWEEN TOP OF CMU PARTITION AND STRUCTURE AND OR DECK
ABOVE FOR POTENTIAL DEFLECTION, SEAL AS INDICATED ON PARTITION TYPE, OR AS
INDICATED IN THESE NOTES.

5. REFER TO STRUCT. DOCUMENTS FOR ALL REINFORCING, BOND BEAM LOCATIONS, AND
LINTEL SCHEDULES.

6. LOCATE CONTROL JOINTS IN CMU PARTITIONS AS FOLLOWS, U.N.O. BY STRUCT.
A. PARTITIONS EXCEEDING 25'-0" IN PLAN LENGTH
B. WHERE PARTITION ABUTS A STRUCTURAL ELEMENT OF DISSIMILAR WALL
C. AT EXPANSION JOINTS
D. REFER TO DETAILS FOR ADDITIONAL LOCATIONS

7. FIRE-RATED PARTITIONS
A. REFER TO THE UL FIRE RESISTANCE DIRECTORY FOR DETAILED DESCRIPTIONS OF

FIRE-RATED PARTITIONS
B. FILL ALL GAPS AND DECK VOIDS WITH CONT. FIRESAFING INSUL.
C. SEAL FIRE-RATED PARTITION PERIMETER AND ALL PENETRATIONS WITH CONT.

FIRE-RATED SEALANT

M
A

X
 6

'-0
"

6" CMU 6'-0" OR LONGER

12" CMU 24'-0" OR LONGER
8" CMU 12'-0" OR LONGER

BRACE REQUIRED

M
A

X
 6

'-0
"

MAX 6'-0" MAX 6'-0"

BRACE REQUIRED AT HATCHED 
AREA

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION (ONLY FOR S3.C & 
S6.C TYPES)

SCHEDULED BASE

25 GA. 3-5/8" MTL 
STUDS @ 16" O.C.

25 GA. 3-5/8" MTL STUDS 
@ 16" O.C.

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH 
SIDES

20 GA.  MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C., RE: 
BRACING CHART

SCHEDULED 
CEILING

TYP. THREE(3) 
SCREWS AT 
STUD POINTS

THICKNESS

M
IN6"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S3.C

S3.CX

S6.C

S3.CC

S6.CX

3 5/8"

3 5/8"

6"

6"

3 5/8"

NONE

NONE

NONE

NONE

NONE

3 5/8" MS ABOVE CLG, NO INSULATION

6" MS ABOVE CEILING

6" MS ABOVE CLG, NO SINSULATION

3 5/8" MS ABOVE CEILING W/ 4" CURB

3 5/8" MS ABOVE CEILING

1"

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON FINISH SIDE

SCHEDULED BASE

25 GA. MTL STUDS 
@ 16" O.C.

25 GA. MTL STUDS @ 16" 
O.C.

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C., 
BRACING CHART

SCHEDULED 
CEILING

TYP. THREE(3) 
SCREWS AT 
STUD POINTS

SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION (ONLY FOR S3.C & 
S6.C TYPES)

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

F1

F2

F3

F6A

F6

F3C

F3A.C

7/8"

2 1/2"

3 5/8"

6"

6"

3 5/8"

3 5/8"

NONE

NONE

NONE

NONE

NONE

NONE

NONE

2 1/2" METAL STUDS ABOVE CEILING

3 5/8" METAL STUDS ABOVE CEILING

6" METAL STUDS ABOVE CEILING

6" METAL STUDS TO DECK

3 5/8" METAL STUDS ABOVE CEILING W/ 4" CURB

3 5/8" METAL STUDS TO DECK W/ 4" CURB

7/8" HAT CHANNELS ABOVE CEILING

THICKNESS

TWO LAYER 5/8" TYPE "X" 
GYP. BOARD ON FINISH SIDE 
@ F6A

AT F6A WALL TYPE. STUD 
AND GYP TO GO TO DECK 
WITH ACOUST. SEALANT

4" CONCRETE 
CURB AT CU 
WALL TYPES 

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

SCHEDULED BASE

25 GA. MTL STUDS 
@ 16" O.C.

25 GA. MTL STUDS @ 16" 
O.C.

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH 
SIDES

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS REQ. 
WHEN WALL EXCEEDS LIMITING HGT. 
OF MTL. STUDS. RE: BRACING CHART

SCHEDULED 
CEILING

THICKNESS

SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION

KEY INDICATES SIDE W/ 
GYP. BOARD TO DECK

M
IN6"

DEFLECTION TRACK, FILL VOIDS AS 
REQ'D AT CORRUGATED DECK

METAL DECK

TYP. THREE(3) SCREWS AT 
STUD POINTS.

CONT. ACOUSTICAL 
SEALANT

REFER TO TYP STUD FRAMING 
TO DECK DETAIL

5/8" TYPE "X" GYP. 
BOARD TO DECK 
ONLY FOR RATED 
VERSION

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S3

S3.1

S6

S3.CU

S6.1

S6.CU

3 5/8"

3 5/8"

6"

6"

3 5/8"

6"

NONE

1 HR

NONE

1 HR

NONE

NONE

3 5/8" METAL STUDS TO DECK

6" METAL STUDS TO DECK

6" METAL STUDS TO DECK

3 5/8" METAL STUDS TO DECK W/ 4" CURB

6" METAL STUDS TO DECK W/ 4" CURB

3 5/8" METAL STUDS TO DECK

1"

4" CONCRETE 
CURB AT CU 
WALL TYPES 

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

TWO LAYERS 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

SCHEDULED BASE

25 GA. 3-5/8" MTL 
STUDS @ 16" O.C.

25 GA. 3-5/8" MTL STUDS 
@ 16" O.C.

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON ONE SIDE

FINISH AS SCHEDULED

AT S6

7 7/8".

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS 
REQ. WHEN WALL EXCEEDS 
LIMITING HGT. OF MTL. STUDS. 
RE: BRACING CHART

METAL DECK

DEFLECTION TRACK, FILL 
VOIDS AS REQ'D AT 
CORRUGATED DECK.

SCHEDULED 
CEILING

GYP. BOARD TO DECK

TYP. THREE(3) 
SCREWS AT STUD 
POINTS

25 GA. 6" MTL 
STUDS @ 16" O.C. 
AT S6.2/A

TWO LAYERS 5/8" TYPE "X" 
GYP. BOARD ON ONE SIDE

REFER TO TYP STUD FRAMING 
TO DECK DETAIL

AT S3

5 1/2"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S3.2

S6.2

S6.A

3 5/8"

6"

6"

2 HR

2 HR

NONE

6" METAL STUDS TO DECK

6" METAL STUDS TO DECK

3 5/8" METAL STUDS TO DECK

1"

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD

SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION

SCHEDULED 
BASE

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD

FINISH AS SCHEDULED

THICKNESS

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. RE: 
BRACING CHART

DEFLECTION TRACK FILL 
VOIDS AS REQ'D AT 
CORRUGATED DECK

SCHEDULED 
CEILING TYP. THREE(3) SCREWS 

AT STUD POINTS

25 GA. MTL STUDS 
@ 16" O.C.

THICKNESS

M
IN6"

PER PLAN

KEY INDICATES 
SIDE W/ GYP. 
BOARD TO 
DECK

REFER TO TYP 
STUD FRAMING TO 
DECK DETAIL

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S33

S66

3 5/8"&3 5/8"

6" & 6"

NONE

NONE 6" METAL STUD TO DECK ONE SIDE

3 5/8" METAL STUD TO DECK ONE SIDE

1"

SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION

4" C-H OR I STUDS W/
1" SHAFT LINER, 2 LAYERS OF 
5/8" TYPE 'X' GYP. BOARD
2 HOUR RATED SHAFT 
ENCLOSURE

FINISH AS SCHEDULED

24 GA. J 
RUNNER

DEFLECTION TRACK, FILL VOIDS AS 
REQ'D AT CORRUGATED DECK

REFER TO TYP STUD FRAMING 
TO DECK DETAIL

THICKNESS

75°

5/8" GYP. 
BOARD CANT
SCREWED TO 
STUDS IF 
LEDGE IS > 2"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

J4.2

J6.2

4"

6"

2HR

2HR 6" CH/I MTL STUD TO DECK

4" CH/I MTL STUD TO DECK

1"

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD

SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION

SCHEDULED 
BASE

MTL STUD

CONT. ACOUSTICAL 
SEALANT

SCHEDULED 
CEILING

METAL DECK

FACE BRICK

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

BRICK TIES

FACE BRICK

DEFLECTION TRACK, FILL VOIDS AS 
REQ'D AT CORRUGATED DECK

REFER TO TYP STUD 
FRAMING TO DECK 
DETAIL

M
IN

2 
C

O
U

R
S

E
S

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S3.F

S3.F1

S6.F

S6.F1

3 5/8"

3 5/8"

6"

6"

NONE

1HR

NONE

1HR

3 5/8" MTL STUD TO DECK

6" MTL STUD TO DECK

6" MTL STUD TO DECK

3 5/8" MTL STUD TO DECK

THICKNESS

1"

MTL DECK

SCREW FASTENERS, TYPTHIS DETAIL IS INTENDED TO 
SHOW THE STUD FRAMING 
CONNECTION TO DECK 
CONDITION AND BRIDGING 
INFORMATION ONLY AND 
DOES NOT SHOW OTHER 
ADDITIONAL INFORMATION, 
REFER TO PARTITION TYPES 
AND CEILING DETAILS FOR 
ALL OTHER MATERIALS, 
COMPONENTS, AND 
ASSOCIATED INFORMATION

MTL STUD TO DECK ABOVE, LEAVE 1/2" 
MIN GAP AT TOP AT CONT DEFLECTION 
TRACK CONDITIONS, DO NOT ATTACH 
STUD TO CONT DEFLECTION TRACK

ATTACH ANY BOARD ON EITHER 
SIDE OF STUD NO CLOSER THAN 6" 
MIN TO TRACK, REFER TO 
PARTITION TYPES

MTL CLIP ANGLE AT EACH STUD

CONT COLD-ROLLED MTL CHANNEL 
BRIDGING AT 48" OC VERT MAX AND 
WITHIN 18" VERT MAX OF TOP OF STUD 
FRAMING AND WITHIN 18" VERT MAX OF 
BOTTOM OF STUD FRAMING, ATTACH 
TO EACH CLIP ANGLE

CONT MTL RUNNER TRACK AT CEILING 
BULKHEAD FRAMING, DEEP LEG 
DEFLECTION TRACK AT PARTITIONS TO 
DECK FRAMING, SCREW ATTACH TO 
MTL PLATE ABOVE

SCHEDULED BASE

FLOOR RUNNER W/CONT. 
ACOUST. SEALANT ON 
BOTH SIDES

3/4" GYP. 
BOARD BOTH 
SIDES

DEMONTABLE PARTITION 
RE: ROOM FINISH 
SCHEDULE 

SOUND ATTENUATION 
BLANKETS

CEILING TRACK

SCHEDULED CEILING 

20 GA. 2-1/2" CH-
STUDS AT 12" 
O.C., ALTERNATE 
DIRECTION

CONT. ACOUST. SEALANT 
ON BOTH SIDES

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S3.R

S6.R

3 5/8"

6"

NONE

NONE 6" MTL STUDS UNDER THE CEILING

3 5/8" MTL STUDS UNDER THE CEILING

1"

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

SCHEDULED BASE

(2) TWO 25 GA. MTL 
STUDS @ 16" O.C.

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON ONE SIDE 
AND TWO LAYERS 5/8" TYPE 
"X" GYP. BOARD ON OTHER 
SIDES

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS 
REQ. WHEN WALL EXCEEDS 
LIMITING HGT. OF MTL. STUDS. 
RE: BRACING CHART

SCHEDULED 
CEILING

THICKNESS

(2) LAYERS SOUND ATTENUATION 
BLANKETS FULL HEIGHT OF 
PARTITION

DEFLECTION TRACK, FILL 
VOIDS AS REQ'D AT 
CORRUGATED DECK.

METAL DECK

TYP. THREE(3) SCREWS AT 
STUD POINTS.

CONT. ACOUSTICAL SEALANT (BOTH 
SIDES)

(2) TWO 25 GA. MTL 
STUDS @ 16" O.C.

NOISE PROOFING 
COMPUND BETWEEN 
2 LAYERS OF GYP. 
BOARD

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

D33.1

D66.1

3 5/8"&3 5/8"

6"&6"

1HR

1HR 2 LAYERS OF 6" MTL STUDS TO DECK

2 LAYERS OF 3 5/8" MTL STUDS TO DECK

1"

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

20 GA. 3-5/8" MTL STUDS AT 16" 
O.C. TYP.SCHEDULED BASE

PLASTIC LAMINATE TOP 
AND BOTH EDGES OF 
TREATED 2X

1/4" PAINTED REVEAL 
WITH J-MOLD

3'
-6

"

1/4" 1/4"

3" X 3" X 1/4" STEEL TUB 
@ 6-0" O.C. ANCHOR TO 
SLAB WITH 1/2' 
CONCRETE ANCHORS IN 
STEEL ANGLE EACH SIDE

2X CONTINUOUS 
ANCHOR BOLTS WITH 
1/2" BOLTS @ 24" O.C.

3"X 2" X 1/4" STEEL TUB 
CONTINUOUS

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

S3.P

S6.P

3 5/8"

6"

NONE

NONE 6" MTL STUD PARTIAL HEIGHT WITH CAP

3 5/8" MTL STUD PARTIAL HEIGHT WITH CAP

1"

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

SCHEDULED BASE

25 GA. MTL STUDS 
@ 16" O.C.

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON ONE SIDE

FINISH AS SCHEDULED

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS 
REQ. WHEN WALL EXCEEDS 
LIMITING HGT. OF MTL. STUDS. 
RE: BRACING CHART

METAL DECK

DEFLECTION TRACK, FILL 
VOIDS AS REQ'D AT 
CORRUGATED DECK.

SCHEDULED 
CEILING

GYP. BOARD TO DECK

TYP. THREE(3) 
SCREWS AT STUD 
POINTS

TWO LAYERS 5/8" TYPE "X" 
GYP. BOARD ON ONE SIDE

REFER TO TYP STUD FRAMING 
TO DECK DETAIL

THICKNESS

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

C3.1

C6.1

3 5/8"

6"

1HR

1HR 6" MTL STUD TO DECK

3-5/8" MTL STUD TO DECK

1"

ONE LAYER 5/8" TYPE "X" 
GYP BOARD - PT1 FINISH

SCHEDULED BASE

25 GA. MTL STUDS 
@ 24" O.C.

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS 
REQ. WHEN WALL EXCEEDS 
LIMITING HGT. OF MTL. STUDS. 
RE: BRACING CHART

METAL DECK

DEFLECTION TRACK, FILL 
VOIDS AS REQ'D AT 
CORRUGATED DECK.

SCHEDULED 
CEILING

TYP. THREE(3) 
SCREWS AT STUD 
POINTS

REFER TO TYP STUD FRAMING 
TO DECK DETAIL

THICKNESS

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

T3

T6

3 5/8"

6"

-

- 6" MTL STUD TO DECK

3-5/8" MTL STUD TO DECK

6"

GC TO 
COORDINATE WITH 
CFISD FOR 
TEMPORARY 
EXTERIOR DOORS

ONE LAYER OF 1/2" 
EXTERIOR SHEATING 

25 GA. MTL STUDS 
@ 24" O.C.

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS REQ. 
WHEN WALL EXCEEDS LIMITING 
HGT. OF MTL. STUDS. RE: BRACING 
CHART

FLUID APPLIED 
BARRIER OVER EXT. 
SHEATHING SEAL ALL
PENETRATIONS, TYP.

DEFLECTION TRACK, FILL VOIDS AS 
REQ'D AT CORRUGATED DECK.

TYP. THREE(3) 
SCREWS AT STUD 
POINTS

THICKNESS

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

TX3

TX6

3 5/8"

6"

-

- 6" MTL STUD TO ROOF EDGE

3-5/8" MTL STUD TO ROOF EDGE

LAP VAPOR BARRIER 
OVER THE ROOF EDGE 
TO THE TEMPORARY 
EXTERIOR WALL AS 
REQUIRED

GC TO 
COORDINATE WITH 
CFISD FOR 
TEMPORARY 
EXTERIOR DOORS

12" = 1'-0"08 PARTITION TYPES-TYP DETAILS

12" = 1'-0"14 PARTITION TYPES-BRACING CHART

12" = 1'-0"07 PARTITION TYPES-TYP NOTES

12" = 1'-0"02 PARTITION TYPES-TYP CMU WALL BRACING
1" = 1'-0"04 PARTITION TYPE - S-.C [ABOVE CLG]

1" = 1'-0"03 PARTITION TYPE - F [FURRING WALL]
1" = 1'-0"05 PARTITION TYPE - S [TO DECK]

1" = 1'-0"06 PARTITION TYPE - S [TO DECK]

1" = 1'-0"10 PARTITION TYPE- S [CHASE WALL]

1" = 1'-0"16 PARTITION TYPE - J SHAFT WALL

1" = 1'-0"09 PARTITION TYPE S-.F [W BRICK FINISH]

1 1/2" = 1'-0"4 PARTITION TYPES-STUD FRAMING TO DECK

1" = 1'-0"11 PARTITION TYPE - S- .R [TO CLG]

1" = 1'-0"15 PARTITION TYPE - D DEMISING WALL

1" = 1'-0"12 PARTITION TYPE S-.P  [PARTIAL WALL]

1" = 1'-0"17 PARTITION TYPE C-

N
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SCHEDULED 
BASE

4"H STARTER COURSE

CMU, PAINT, TYP.

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM 
REINFORCED W/ (2) #4 
CONT. UNLESS NOTED 
OTHERWISE BY 
STRUCTURE

9'
-8

" 
(N

.T
.S

.)

20 GA. 3-5/8" MTL STUDS BRACE 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS 
REQ. WHEN WALL EXCEEDS 
LIMITING HGT. OR LENGTH OF 
CMU WALL. RE: BRACING CHART.

M
IN

.

8"

METAL DECK

NOTE: REFER TO STRUCTURAL 
FOR TYPICAL NON-LOAD 
BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M6.C

M8.C

M10.C

M12.C

5 5/8"

7 5/8"

9 5/8"

11 5/8"

NONE

NONE

NONE

NONE

8" CMU ABOVE CEILING

10" CMU ABOVE CEILING

12" CMU ABOVE CEILING

6" CMU ABOVE CEILING

THICKNESS

1"

SCHEDULED 
BASE 4"H STARTER COURSE

CMU, PAINT, TYP.

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM 
REINFORCED W/ (2) #4 
CONT. UNLESS NOTED 
OTHERWISE BY 
STRUCTURE

9'
-8

" 
(N

.T
.S

.)

TYP. THREE(3) SCREWS 
AT STUD POINTS.

20 GA. 3-5/8" MTL STUDS 
BRACE DIAGONALLY TO 
STRUCT. ALTERNATELY @ 4'-0" 
O.C. AS REQ. WHEN WALL 
EXCEEDS LIMITING HGT. OR 
LENGTH OF CMU WALL. RE: 
BRACING CHART.

5/8" TYPE "X" GYP 
BOARD 

25 GA. 3-5/8" MTL 
STUDS @ 16" O.C.

3-5/8" THICK SOUND 
ATTENUATION BLANKETS 
FULL HEIGHT OF WALL

DEFLECTION TRACK
FILL VOIDS AS REQ'D AT 
CORRUGATED DECK

CONT. TRACK ANCHORED 
W/ 1/4" PDF AT 24" O.C.

METAL DECK

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

M
IN

.

8"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

K6

K6.1

K8

K10

K8.1

K10.1

K12

K12.1

K6.CU

5 5/8"

5 5/8"

7 5/8"

7 5/8"

9 5/8"

9 5/8"

11 5/8"

11 5/8"

5 5/8"

NONE

1HR

NONE

1HR

NONE

1HR

NONE

1HR

NONE

6" CMU WITH MTL STUDS TO DECK

8" CMU WITH MTL STUDS TO DECK

8" CMU WITH MTL STUDS TO DECK

10" CMU WITH MTL STUDS TO DECK

10" CMU WITH MTL STUDS TO DECK

12" CMU WITH MTL STUDS TO DECK

12" CMU WITH MTL STUDS TO DECK

4'' CONCRETE CURB WITH 6" CMU WITH MTL
STUDS TO DECK

6" CMU WITH MTL STUDS TO DECK

THICKNESS

5/8" TYPE "X" GYP BD 
FOR 1HR RATED 
PARTITION

1"

4"H CONCRETE CURB FOR CU WALL TYPES 

SCHEDULED 
BASE 4"H STARTER COURSE

CMU, PAINT, TYP.

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 9'-0" A.F.F. 
UNLESS NOTED OTHERWISE BY 
STRUCTURE

9'
-8

" 
(N

.T
.S

.)

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 4'-0" O.C. 
HORIZ.; REFER STRUCTURAL

STEEL BRACING;
RE: STRUCT. DWGS

METAL DECK

4X4X1/4" PLATE W/ 1/2" DIA. X 4" 
EXP. BOLT IN GROUTED BOND 
BEAM

JOINT FILLER

NOTE: REFER TO STRUCTURAL 
FOR TYPICAL NON-LOAD 
BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M6

M6.1

M6.2

M8.1

M8

M8.2

M10

M10.1

M10.2

5 5/8"

5 5/8"

5 5/8"

7 5/8"

7 5/8"

7 5/8"

9 5/8"

9 5/8"

9 5/8"

NONE

1HR

2HR

NONE

1HR

2HR

NONE

1HR

2HR

6" CMU TO DECK

6" CMU TO DECK

8" CMU TO DECK

8" CMU TO DECK

8" CMU TO DECK

10" CMU TO DECK

10" CMU TO DECK

10" CMU TO DECK

6" CMU TO DECK

M12 11 5/8" NONE 12" CMU TO DECK

M12.1 11 5/8" 1HR 12" CMU TO DECK

M6.CU 5 5/8" NONE 6" CMU TO DECK WITH 4'' CONCRETE CURB

5 5/8" NONE 6" CMU TO CEILING WITH 4'' CONCRETE CURB

7 5/8" NONE 8" CMU TO DECK WITH 4'' CONCRETE CURB

7 5/8" NONE 8" CMU TO DECK SEALED WITH BLOCK FILLER

M6.C.CU

M8.CU

M8.A

THICKNESS

4"H CONCRETE CURB FOR CU WALL TYPES 

SCHEDULED BASE

4"H STARTER COURSE

CMU

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM 
REINFORCED W/ (2) #4 
CONT. UNLESS NOTED 
OTHERWISE BY 
STRUCTURE

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

PER PLAN

20 GA. 3-5/8" MTL STUDS 
@ 4'-0" O.C.

CMU

M
IN

.

8"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

P44.C

P46.C

P66.C

3 5/8"&3 5/8"

3 5/8"&5 5/8"

5 5/8"&5 5/8"

NONE

NONE

NONE

DOUBLE WYTHE 4"&6" CMU ABOVE CEILING

DOUBLE WYTHE 6" CMU ABOVE CEILING

DOUBLE WYTHE 4" CMU ABOVE CEILING

THICKNESS THICKNESS

1"

SCHEDULED BASE

4"H STARTER 
COURSE

CMU

HORIZ. REINF. @ 16" 
O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM 
REINFORCED W/ (2) #4 
CONT. UNLESS NOTED 
OTHERWISE BY STRUCTURE

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

PER PLAN

CMU

5/8" TYPE "X" GYP 
BOARD 

25 GA. 3-5/8" MTL 
STUDS @ 16" O.C.

3-5/8" THICK SOUND 
ATTENUATION BLANKETS 
FULL HEIGHT OF WALL

DEFLECTION TRACK
FILL VOIDS AS REQ'D AT 
CORRUGATED DECK

CONT. TRACK ANCHORED 
W/ 1/4" PDF AT 24" O.C.

METAL DECK

20 GA. 3-5/8" MTL STUDS 
BRACE DIAGONALLY TO 
STRUCT. ALTERNATELY @ 
4'-0" O.C. AS REQ. WHEN 
WALL EXCEEDS LIMITING 
HGT. OR LENGTH OF CMU. 
WALL. RE:  BRACING CHART

20 GA. 3-5/8" MTL 
STUDS @ 4'-0" O.C.

KEY INDICATES 
SIDE W/ GYP. 
BOARD TO DECK

M
IN

.

8"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

K44

K44.1

K46

K66

K46.1

K66.1

3 5/8"&3 5/8"

3 5/8"&3 5/8"

3 5/8"&5 5/8"

3 5/8"&5 5/8"

5 5/8"&5 5/8"

5 5/8"&5 5/8"

NONE

1HR

NONE

1HR

NONE

1HR

DOUBLE WYTHE 4" CMU W MTL STUDS ABV

DOUBLE WYTHE 4"&6" CMU W MTL STUDS ABV

DOUBLE WYTHE 4"&6" CMU W MTL STUDS ABV

DOUBLE WYTHE 6" CMU W MTL STUDS ABV

DOUBLE WYTHE 6" CMU W MTL STUDS ABV

DOUBLE WYTHE 4"CMU W MTL STUDS ABV

5/8" TYPE "X" GYP BD 
FOR 1HR RATED 
PARTITION

THICKNESS THICKNESS

1"

SCHEDULED BASE

4"H STARTER COURSE

HORIZ. REINF. @ 16" O.C.

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. RE: STRUCT.

54
" 

(N
.T

.S
.)

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

CMU

PER PLAN

NOTE: PROVIDE 3/4" TREATED 
PLYWOOD TOP ON TREATED 
2X4 FRAMING WHEN CHASE 
EXCEEDS 18" IN ORDER TO 
SUPPORT S.S. CAP

CMU

VERTICAL REINFORCEMENT 
RE: STRUCTURAL

STAINLESS STEEL CAP BY 
FOOD SERVICE 
CONTRACTOR

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M44.P

M46.P

M66.P

3 5/8"&3 5/8"

3 5/8"&5 5/8"

5 5/8"&5 5/8"

NONE

NONE

NONE

DOUBLE WYTHE 4"&6" CMU PARTIAL HEIGHT

DOUBLE WYTHE 6" CMU PARTIAL HEIGHT

DOUBLE WYTHE 4" CMU PARTIAL HEIGHT

1"

THICKNESS THICKNESS

SCHEDULED BASE

4"H STARTER COURSE

FILL CELLS WITH FOAM

HORIZ. REINF. @ 16" O.C.

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 9'-0" A.F.F. 
UNLESS NOTED OTHERWISE BY 
STRUCTURE

5/8" GYP. BOARD 
ON 7/8" FURRING 
CHANNELS

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

5/8" TYPE "X" GYP 
BOARD 

25 GA. 3-5/8" MTL 
STUDS @ 16" O.C.

3-5/8" THICK SOUND 
ATTENUATION BLANKETS 
FULL HEIGHT OF WALL

DEFLECTION TRACK
FILL VOIDS AS REQ'D AT 
CORRUGATED DECK

CONT. TRACK ANCHORED 
W/ 1/4" PDF AT 24" O.C.

METAL DECK

20 GA. 3-5/8" MTL STUDS 
BRACE DIAGONALLY TO 
STRUCT. ALTERNATELY @ 
4'-0" O.C. AS REQ. WHEN 
WALL EXCEEDS LIMITING 
HGT. OR LENGTH OF CMU 
WALL. RE:  BRACING CHART

TYP. THREE(3) SCREWS AT 
STUD POINTS

9'
 -

 8
" 

(N
.T

.S
.)

SCHEDULED 
CEILING

5/8" TYPE "X" GYP BD 
FOR 1HR RATED 
PARTITION

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

K6.F

K6.F1

K8.F

K10.F

K8.F1

K10.F1

K12.F

K12.F1

5 5/8"

5 5/8"

7 5/8"

7 5/8"

9 5/8"

9 5/8"

11 5/8"

11 5/8"

NONE

1HR

NONE

1HR

NONE

1HR

NONE

1HR

6" CMU WITH MTL STUDS TO DECK

8" CMU WITH MTL STUDS TO DECK

8" CMU WITH MTL STUDS TO DECK

10" CMU WITH MTL STUDS TO DECK

10" CMU WITH MTL STUDS TO DECK

12" CMU WITH MTL STUDS TO DECK

12" CMU WITH MTL STUDS TO DECK

6" CMU WITH MTL STUDS TO DECK

1"

SCHEDULED BASE

4"H STARTER COURSE

FILL CELLS WITH FOAM

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 9'-0" A.F.F. 
UNLESS NOTED OTHERWISE BY 
STRUCTURE

9'
-8

" 
(N

.T
.S

.)

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 4'-0" O.C. 
HORIZ.; REFER STRUCTURAL

STEEL BRACING;
RE: STRUCT. DWGS

METAL DECK

4X4X1/4" PLATE W/ 1/2" DIA. X 4" 
EXP. BOLT IN GROUTED BOND 
BEAM

JOINT FILLER

NOTE: REFER TO STRUCTURAL 
FOR TYPICAL NON-LOAD 
BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

5/8" GYP. BOARD 
ON 7/8" FURRING 
CHANNELS

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M6.F

M6.F1

M6.F2

M8.F1

M8.F

M8.F2

M10.F

M10.F1

M10.F2

5 5/8"

5 5/8"

5 5/8"

7 5/8"

7 5/8"

7 5/8"

9 5/8"

9 5/8"

9 5/8"

NONE

1 HR

2HR

NONE

1 HR

2HR

NONE

1 HR

2HR

6" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

6" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

8" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

8" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

8" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

10" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

10" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

10" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

6" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

M12.F 11 5/8" NONE 12" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

M12.F1 11 5/8" 1 HR 12" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

M12.F2 11 5/8" 2HR 12" CMU TO DECK WITH 5/8" GYP BD ONE SIDE

1"

SCHEDULED BASE
4"H STARTER COURSE

CMU, PAINT, TYP.

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 9'-0" A.F.F. 
UNLESS NOTED OTHERWISE BY 
STRUCTURE

9'
-8

" 
(N

.T
.S

.)

CONT. BOND BEAM 
REINFORCED 
W/ (2) #5 CONT.; 
REFER STRUCTURAL

STEEL ANGLE BRACING; 
RE: STRUCT. DWGS OPP 
SIDE SIMILAR

METAL DECK

4X4X1/4" STL PLATE SECURED 
WITH 1/2" GALV BOLT TO 
GROUND BOND BEAM OPP SIM 
SIMILAR

FILL VOIDS WITH NON-
COMBUSTIBLE FIRE 
SAFING MATERIAL

NOTE: REFER TO STRUCTURAL FOR 
TYPICAL NON-LOAD BEARING CMU WALL 
VERTICAL REINFORCING SCHEDULE.

PER PLAN

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

A6

A8

A10

5 5/8"&5 5/8"

7 5/8"&7 5/8"

9 5/8"&9 5/8"

NONE

NONE

NONE

DOUBLE WYTHE 8" CMU W/FOAM FILL, TO DECK

DOUBLE WYTHE 10" CMU W/FOAM FILL, TO DECK

DOUBLE WYTHE 6" CMU W/FOAM FILL, TO DECK

1"

SOUND WALL

THICKNESS THICKNESS

SCHEDULED BASE
4"H STARTER COURSE

CMU, PAINT, TYP.

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM 
REINFORCED W/ (2) #4 
CONT. @ 9'-0" A.F.F. 
UNLESS NOTED 
OTHERWISE BY 
STRUCTURE

CONT. BOND BEAM 
REINFORCED W/ (2) #5 CONT. 
@ 8'-0" O.C. HORIZ. UNLESS 
NOTED OTHERWISE BY 
STRUCTURAL

4X4X1/4" STL PLATE 
SECURED WITH 1/2" GALV 
BOLT TO GROUND BOND 
BEAM OPP SIM SIMILAR

METAL DECK

FILL VOIDS WITH NON-
COMBUSTIBLE FIRE SAFING 
MATERIAL

CMU

3/4" SPACE FILLED WITH 
NON-COMBUSTIBLE FIRE 
SAFING MATERIAL

SCHEDULED BASE
4"H STARTER COURSE

PER PLAN

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

B8.2

B10.2

B12.2

7 5/8"&7 5/8"

9 5/8"&9 5/8"

11 5/8&11 5/8"

2HR

2HR

2HR

DOUBLE WYTHE 10"CMU WITH AIR SPACE

DOUBLE WYTHE 12"CMU WITH AIR SPACE

DOUBLE WYTHE 8"CMU WITH AIR SPACE

THICKNESS THICKNESS

1"

NOTE: REFER TO STRUCTURAL FOR 
TYPICAL NON-LOAD BEARING CMU WALL 
VERTICAL REINFORCING SCHEDULE.

SCHEDULED BASE
4"H STARTER COURSE

6" CMU, PAINT, TYP.

HORIZ. REINF. @ 16" O.C.

SCHEDULED 
CEILING

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. @ 9'-0" A.F.F. 
UNLESS NOTED OTHERWISE BY 
STRUCTURE

9'
-8

" 
(N

.T
.S

.)

CONT. BOND BEAM 
REINFORCED W/ (2) #5 CONT. 
@ 8'-0" O.C. HORIZ. UNLESS 
NOTED OTHERWISE BY 
STRUCTURAL

BRACE WALL TO DECK W/ 
3X3X1/4" ANGLE X 6" @ 6'-0" 
O.C. UNLESS NOTED 
OTHERWISE  BY 
STRUCTURAL

METAL DECK

3/4" SPACE FILLED WITH 
NON-COMBUSTIBLE FIRE 
SAFING MATERIAL

NOTE: REFER TO STRUCTURAL FOR 
TYPICAL NON-LOAD BEARING CMU WALL 
VERTICAL REINFORCING SCHEDULE.

PER PLAN

8" CMU

3/4" SPACE FILLED WITH 
NON-COMBUSTIBLE FIRE 
SAFING MATERIAL

SCHEDULED BASE
4"H STARTER COURSE

20 GA. 3-5/8" MTL 
STUDS @ 4'-0" O.C.

M
IN

.

8"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M68

M68.1

M68.2

5 5/8"7 5/8"

5 5/8"7 5/8"

5 5/8"7 5/8"

NONE

1HR

2HR

DOUBLE WYTHE 6" & 8" CMU ONE SIDE TO DECK

DOUBLE WYTHE 6" & 8" CMU ONE SIDE TO DECK

DOUBLE WYTHE 6" & 8" CMU ONE SIDE TO DECK

SCHEDULED BASE

4"H STARTER COURSE

HORIZ. REINF. @ 16" O.C.

#4 VERTICAL 
REINFORCEMENT AT 4'-0" O.C. 
UNLESS NOTED OTHERWISE 
BY STRUCTURE

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. UNLESS NOTED 
OTHERWISE BY STRUCTURE

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

BULLNOSE

8" CMU

5'
-0

"

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M6.P

M8.P

M10.P

M12.P

6"

8"

10"

12"

NONE

NONE

NONE

NONE

8" CMU PARTIAL HEIGHT

10" CMU PARTIAL HEIGHT

12" CMU PARTIAL HEIGHT

6" CMU PARTIAL HEIGHT

4"H STARTER COURSE SCHEDULED BASE

CMU

SCHEDULED. CEILING

2" MIN AIR SPACE  

2  LAYERS OF 5/8" 
GYP. BOARD ON 
3-5/8" MTL. @ 16" O.C.

2-1/2" SOUND 
ATTENUATION 
BLANKET

PER PLAN

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

A6.C

A8.C

A10.C

5 5/8"&5 5/8"

7 5/8"& 7 5/8"

11 5/8"&11 5/8"

NONE

NONE

NONE

DOUBLE WTYHE 8" CMU ABV CLG W/FOAM INFILL

DOUBLE WTYHE 10"CMU ABV CLG W/FOAM INFILL

DOUBLE WTYHE 6" CMU ABV CLG W/FOAM INFILL

SOUND WALL - LOW CEILING TO LOW CEILING

THICKNESS THICKNESS

6" MTL. STUDS TO DECK

1 LAYER OF 5/8" GYP. 
BOARD EACH SIDE

ANCHOR TRACK TO 
CMU & SEAL

SCHEDULED. 
CEILING

SCHEDULED. CEILING

CMU

4"H STARTER COURSE

CONT. ACOUST. 
SEALANT

PER PLAN

C L
M

IN
.

8"

C L

M
IN

.

8"

SOUND WALL - FROM HIGH CLG TO HIGH CLG SPACE

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

E8

E8.1

E10

E10.1

7 5/8"&7 5/8"

7 5/8"&7 5/8"

9 5/8"&9 5/8"

9 5/8"&9 5/8"

NONE

1HR

NONE

1HR

DOUBLE WYTHE 8" CMU W/FOAM INFILL

DOUBLE WYTHE 10" CMU W/FOAM INFILL

DOUBLE WYTHE 10" CMU W/FOAM INFILL

DOUBLE WYTHE 8" CMU W/FOAM INFILL

1"

METAL DECK

THICKNESS THICKNESS

6" MTL. STUDS TO DECK

1 LAYER OF 5/8" GYP. 
BOARD EACH SIDE

ANCHOR TRACK TO 
CMU & SEAL

SCHEDULED. 
CEILING

CONT. ACOUST. SEALANT

METAL DECK

2-1/2" SOUND 
ATTENUATION 

BLANKET

2  LAYERS OF 5/8" 
GYP. BOARD ON 
3-5/8" MTL. STUD 

FRAMING @ 16" O.C.

SCHEDULED. CEILING

8" CMU6" CMU

4"H STARTER COURSE

CONT. BOND BEAM
REINFORCED W/ (2)
#4 CONT. UNLESS 
NOTED OTHERWISE BY 
STRUCTURE

CONT. BOND BEAM
REINFORCED W/ (2)

#4 CONT. UNLESS NOTED
OTHERWISE BY STRUCTURE

KEY INDICATES 
SIDE W/ GYP. 
BOARD TO DECK

PER PLAN

C L

M
IN

.

8"

SOUND WALL - FROM HIGH CLG TO LOW CLG SPACE

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

E66

E68

5 5/8"&5 5/8"

5 5/8"&7 5/8"

NONE

NONE 6" CMU & 8" CMU W/FOAM INFILL, W/6"MTL STUDS

6" CMU & 6" CMU W/FOAM INFILL, W/6"MTL STUDS

1"

CONT. BOND BEAM
REINFORCED W/ (2)

#4 CONT. @8' O.C. HORIZ. 
UNLESS NOTED OTHERWISE 

BY STRUCTURE

CONT. BOND BEAM
REINFORCED W/ (2)
#4 CONT. UNLESS NOTED
OTHERWISE BY 
STRUCTURE

STL. ANGLE BRACING RE: 
STRUCTURAL  

METAL DECK

SCHEDULED CMU

HORIZ. REINF. 
@ 16" O.C.

SCHEDULED BASE

4x4x1/4" PLATE W/ 1/2"  
EXP. BOLT IN GROUTED 
BOND BEAM

4"H STARTER COURSE

SCHEDULED CMU

SCHEDULED CEILING

PER PLAN

45°

KEY INDICATES 
SIDE W/ GYP. 
BOARD TO DECK

JOINT FILLER

@GYMS OR CORRIDORS TO COVER THE STRUCTURE

TYPE DESCRIPTIONFIRE RAT'GTHICKNESS STC UL 

M66.G

M68.G

5 5/8"&5 5/8"

5 5/8"&7 5/8"

NONE

NONE 8" CMU TO DECK W 6" CMU

6" CMU TO DECK W 6" CMU

1"

THICKNESS THICKNESS

1" = 1'-0"01 PARTITION TYPE M-.C  [ABOVE CEILING]

1" = 1'-0"30 PARTITION TYPE K- [TO DECK]

1" = 1'-0"06 PARTITION TYPE M- [TO DECK]

1" = 1'-0"13 PARTITION TYPE M--.C [CHASE ABV CLG]

1" = 1'-0"27 PARTITION TYPE K-- [CHASE WALL TO DECK]
1" = 1'-0"25 PARTITION TYPE M--.P[PARTIAL CHASE WALL]

1" = 1'-0"26 PARTITION TYPE K-.F [TO DECK W FINISH]

1" = 1'-0"03 PARTITION TYPE M-.F [TO DECK W FINISH]

1" = 1'-0"16 PARTITION TYPE A--[SOUND WALL TO DECK]
1" = 1'-0"17 PARTITION TYPE D--[BLDG SEPARATION]

1" = 1'-0"05 PARTITION TYPE M--[CHASE WALL TO DECK]
1" = 1'-0"04 PARTITION TYPE M-.P [PARTIAL HEIGHT]

1" = 1'-0"15 PARTITION TYPE A--.C[SOUND W. ABV CLG]

1" = 1'-0"28 PARTITION TYPE E-[SOUND WALL TO DECK]
1" = 1'-0"29 PARTITION TYPE E-- [SOUND WALL TO DECK]

1" = 1'-0"14 PARTITION TYPE M--.G

N
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3-5/8" MTL STUD PARTIAL HEIGHT WITH PLAM CAPS16

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

20 GA. 3-5/8" MTL STUDS AT 16" 
O.C. TYP.SCHEDULED BASE

TYPE FIRE RAT'G DESCRIPTION

PLASTIC LAMINATE TOP 
AND BOTH EDGES OF 
TREATED 2X

1/4" PAINTED REVEAL 
WITH J-MOLD

3'
-6

"

1/4" 1/4"

3" X 3" X 1/4" STEEL TUBE 
@ 6-0" O.C. ANCHOR TO 
SLAB WITH 1/2' 
CONCRETE ANCHORS IN 
STEEL ANGLE EACH SIDE

2X CONTINUOUS 
ANCHOR BOLTS WITH 
1/2" BOLTS @ 24" O.C.

3"X 2" X 1/4" STEEL TUB 
CONTINUOUS

NONE W/ (2) TWO LAYERS OF 3-1/2" SOUND ATTENUATION INSULATIONS14 ONE HOUR

FLOOR RUNNER W/CONT. ACOUST. 
SEALANT ON BOTH SIDES

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH SIDES

SCHEDULED BASE

(2) TWO 25 GA. 6" MTL 
STUDS @ 16" O.C.

ONE LAYER 5/8" TYPE "X" 
GYP. BOARD ON BOTH 
SIDES

20 GA. 3-5/8" MTL STUDS BRACED 
DIAGONALLY TO STRUCT. 
ALTERNATELY @ 4'-0" O.C. AS 
REQ. WHEN WALL EXCEEDS 
LIMITING HGT. OF MTL. STUDS. 
RE: BRACING CHART

SCHEDULED 
CEILING

TYPE FIRE RAT'G DESCRIPTION

9 1/4"

(2) TWO LAYERS 3-1/2" THICK 
SOUND ATTENUATION BLANKETS 
FULL HEIGHT OF PARTITION

DEFLECTION TRACK, FILL 
VOIDS AS REQ'D AT 
CORRUGATED DECK.

METAL DECK

TYP. THREE(3) SCREWS AT 
STUD POINTS.

CONT. ACOUSTICAL 
SEALANT

(2) TWO 25 GA. 3-5/8" MTL 
STUDS @ 16" O.C.

SCHEDULED BASE

TRACK RUNNER 

20 GA. 2-1/2" CH-STUDS 
AT 24" O.C.

DEMOUNTABLE PARTITION 
W/ 3/4 GYP. BOARD  RE: 
FINISH SCHEDULE

3-1/2" THICK SOUND 
ATTENUATION BLANKETS 
FULL HGT. OF PARTITION

PROVIDE DUMMY TRIM

SCHEDULED CEILING 

TYP. THREE (3) SCREWS 
AT STUD POINTS

1/2" S-12 PAN HD. SCREW

T-CLIP @ 24" O.C.

DECK 

DEFLECTION TRACK
FILL VOIDS AS REQ'D AT

CORRUGATED DECK

3/4" DEMONTABLE PARTITION 
PANEL

20 GA 3-5/8" STUDS
BRACE DIAGONALLY TO
STRUCTURE @ 4'-0" O.C. AS
REQ'D WHEN WALL EXCEEDS
LIMITING HGT. OF MET. STUDS
RE: LIMITING HEIGHT AND
BRACING CHART

25 GA. 3-5/8" MTL. 
STUD AT 24" O.C. 

DEMOUNTABLE PARTITION CHASE WALLS15

TYPE FIRE RAT'G DESCRIPTION

NONE

CLCL PER PLAN

INSTAL VCT UNDER 
WALL

SCHEDULED BASE

RUNNER W/ H-STUDS

3/4" GYP. 
BOARD BOTH 
SIDES

DEMONTABLE PARTITION 
RE: ROOM FINISH 
SCHEDULE 

2-1/2" THICK SOUND 
ATTENUATION BLANKETS

CEILING TRACK

SCHEDULED CEILING 

WITH SOUND ATTENUATION BLANKETSS13 NONE

TYPE FIRE RAT'G DESCRIPTION

WITH SOUND ATTENUATION BLANKETS WITH FIRE-RATED CEILINGS13A ONE HOUR

20 GA. 2-1/2" CH-
STUDS AT 12" 
O.C., ALTERNATE 
DIRECTION

CONT. BOND BEAM
REINFORCED W/ (2)

#4 CONT. @8' O.C. HORIZ. 
UNLESS NOTED OTHERWISE 

BY STRUCTURE

CONT. BOND BEAM
REINFORCED W/ (2)
#4 CONT. UNLESS NOTED
OTHERWISE BY 
STRUCTURE

STL. ANGLE BRACING RE: 
STRUCTURAL  

METAL DECK

SCHEDULED CMU

HORIZ. REINF. 
@ 16" O.C.

SCHEDULED BASE

4x4x1/4" PLATE W/ 1/2"  
EXP. BOLT IN GROUTED 
BOND BEAM

4"H STARTER COURSE

SCHEDULED CMU

SCHEDULED CEILING

M19

TYPE FIRE RAT'G DESCRIPTION

6" CMU TO DECK WITH 6" CMUNONE

PER PLAN

45°

KEY INDICATES 
SIDE W/ CMU TO 
DECK

M19A 8" CMU TO DECK WITH 6" CMUNONE

JOINT FILLER

M20

SCHEDULED BASE

TYPE FIRE RAT'G DESCRIPTION

4"H STARTER COURSE

HORIZ. REINF. @ 16" O.C.

#4 VERTICAL 
REINFORCEMENT AT 4'-0" O.C. 
UNLESS NOTED OTHERWISE 
BY STRUCTURE

CONT. BOND BEAM REINFORCED 
W/ (2) #4 CONT. UNLESS NOTED 
OTHERWISE BY STRUCTURE

8" CMU PARTIAL HEIGHTNONE

NOTE: REFER TO STRUCTURAL FOR TYPICAL 
NON-LOAD BEARING CMU WALL VERTICAL 
REINFORCING SCHEDULE.

BULLNOSE

8" CMU
5'

-0
"

ACOUST. BATT INSUL. 
RE: SPECS

6" MTL. STUDS TO DECK

1 LAYER OF 5/8" GYP. 
BOARD EACH SIDE

ANCHOR TRACK TO 
CMU & SEAL

SCHEDULED. 
CEILING

CONT. ACOUST. SEALANT

FILL VOIDS AT 
CORRUGATED DECK

2-1/2" SOUND 
ATTENUATION 

BLANKET

2  LAYERS OF 5/8" 
GYP. BOARD ON 
3-5/8" MTL. STUD 

FRAMING @ 16" O.C.

SCHEDULED. CEILING

8" CMU6" CMU

4"H STARTER COURSE

CONT. BOND BEAM
REINFORCED W/ (2)
#4 CONT. UNLESS 
NOTED OTHERWISE BY 
STRUCTURE

CONT. BOND BEAM
REINFORCED W/ (2)

#4 CONT. UNLESS NOTED
OTHERWISE BY STRUCTURE

FIRE RAT'G DESCRIPTION

6" CMU WITH 6" CMUNONE

TYPE

M21

KEY INDICATES 
SIDE W/ CMU TO 
DECK

8" CMU WITH 6" CMUNONEM21A

PER PLAN

C L

M
IN

.

8"

FILL VOIDS AT 
CORRUGATED DECK

ACOUST. BATT INSUL. RE: SPECS

6" MTL. STUDS TO DECK

1 LAYER OF 5/8" GYP. 
BOARD EACH SIDE

ANCHOR TRACK TO 
CMU & SEAL

SCHEDULED. 
CEILING

SCHEDULED. CEILING

8" CMU

4"H STARTER COURSE

CONT. ACOUST. 
SEALANT

FIRE RAT'G DESCRIPTION

8" CMU WITH 8" CMU WITH 6" METAL STUD ABOVENONE

TYPE

M22

PER PLAN

C L
M

IN
.

8"

C L

M
IN

.

8"

4"H STARTER COURSE SCHEDULED BASE

6" CMU

SCHEDULED. CEILING

2" MIN AIR SPACE  

2  LAYERS OF 5/8" 
GYP. BOARD ON 
3-5/8" MTL. @ 16" O.C.

2-1/2" SOUND 
ATTENUATION 
BLANKET

FIRE RAT'G DESCRIPTION

6" CMU WITH 6" CMU NONE

TYPE

M23

PER PLAN

N
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REMARKS LEGEND
1. WITH EGRESS DEVICE
2. MAGNETTIC DOOR HOLDER
3. FIRE DOOR
4. ELEVATOR MACHINE ROOM DOORS
5. ELECTRICAL ROOM DOORS
6. KICK PLATE ON BOTH SIDES
7. ACCESS PANEL DOOR
8. WITH CLOSER

MATERIALS

FRAME CONFIGURATION

AL - ALUMINUM

TRANSOM:

HM - HOLLOW METAL

HG - HOLLOW METAL GALV

0 - No Transom

1 - Has Transom

SIDELITE:
0 - No Sidelite

1 - 1 Sidelite

2 - 2 Sidelites

SS - STAINLESS STEEL

WS - WOOD, SOLID CORE

WH - WOOD, HOLLOW COREHS - HM 24 GA. STEEL

VL - VINYL

PL - PLASTIC LAMINATE

A B A

SINGLE DOOR

Panel Panel Panel

DOUBLE DOORS

PANEL "A" WILL ALWAYS BE FROM RIGHT HINGE SWINGING 
OUTWARD, & THE LARGEST PANEL ON AN UNEVEN DESIGN.

B
Panel

A
Panel

DOOR PANEL LEGEND

# # # (X)

MAIN PROFILE TYPE (SEE ELEVATIONS)
NUMBER OF SIDE LITES
TRANSOMS EXIST

C - CENTER MULLION

PTD# - PAINTED TYPE

ON SLIDING/AUTOMATIC DOORS PANEL "A" WILL ALWAYS BE THE 
SLIDER, & PANEL "B" WILL ALWAYS BE THE FIX PANEL.

LEGEND:

(C)

X - OTHER IDENTIFIER PER ELEVATION TYPES 

F HG-2 NV-1

GL GL

8" 8"

8"
10

"
1'

-1
1"

8"

3" 8"

8"

M
A

X
IM

U
M

3'
-7

"

AS SCHED

A
S

 S
C

H
E

D

AS SCHED

A
S

 S
C

H
E

D

AS SCHED

A
S

 S
C

H
E

D

**

FLUSH FULL GLASS WITH
INTERMEDIATE RAIL

NARROW VISION

FINISH FLOOR

GLAZING AT DOOR TO MATCH ADJACENT GLASS TYPE.

2"

WIDTH

DOOR 2"

H
E

IG
H

T

D
O

O
R

2"

2"

WIDTH

DOOR 2" 1'-4" 2"

H
E

IG
H

T

D
O

O
R

2"

2"

WIDTH

DOOR 2" 1'-4" 2"

H
E

IG
H

T

D
O

O
R

2"

3'
-0

"

2" 1'-4" 2"

WIDTH

DOOR 2" 1'-4" 2"

2"

H
E

IG
H

T

D
O

O
R

GL

GLGL

001 011 012 021

FINISH FLOOR

GL GL

013

2"

H
E

IG
H

T

D
O

O
R

2" 2'-10" 2"

WIDTH

DOOR 2"

3'
-0

"

101

2"

WIDTH

DOOR 2"

H
E

IG
H

T

D
O

O
R

2"
1'

-4
"

2"

GL

W-01

6'
-0

"

S
IL

L 
H

E
IG

H
T

E
X

IS
T

.

W-03

10
'-0

"

W-04

S
IL

L 
H

E
IG

H
T

E
X

IS
T

.

10
'-0

"

W-02

4'
-6

"

S
IL

L 
H

E
IG

H
T

E
X

IS
T

.

W-05

8'
-6

"

F100

EXISTING FRAME TO REMAIN, GLASS TO BE REPLACED

18'-4"

6'
-1

0 
1/

2"
3'

-1
 1

/2
"

V
.I.

F
.

10
'-0

"

SG3SG3

GT1 GT1 GT1 GT1 GT1

SG3

SG3

SG3

SG3

SG3

SG3

F100A

V
.I.

F
.

10
'-0

"

18'-4"

3'
-1

 1
/2

"
6'

-1
0 

1/
2"

SG1SG1

GL1 GL1 GL1 GL1 GL1

SG1

SG1

EXISTING FRAME TO REMAIN, GLASS TO BE REPLACED

SG1

SG1

SG1

SG1

G201.1 G201.2

2'
-3

"
4'

-9
"

7'
-0

"

12'-5"

SG3

SG3

SG3

EXISTING FRAME TO REMAIN, GLASS TO BE REPLACED

SG3

SG3

SG3

SG3

GLASS TYPES

GL1    –    1” THERMALLY INSULATED GLASS

SG1   –    3/8” CHILDGUARD INSULATED WITH GUARDIAN FRAMING (EXTERIOR 
    HARDENING)

SG2   –    3/8” CHILDGUARD NON INSULATED AT ALL OTHER INTERIOR SPACES 

SG3   –    9/16” CHILDGUARD, NON INSULATED GLASS – AT HARDENED 
    RECEPTION /MAIN ENTRY

GT1   –    ¼” TEMPERED GLASS, TYPE 1 - CLEAR

G201A

3'
-0

"

A600

SG1

SG1

GL1 GL1

9'-10 47/64"

9'
-0

"

C L
5'

-5
 1

/4
"

3'
-6

 3
/4

"

7'
-0

"

SG1

SG1

GL1

SG1 SG1

SG1SG1

2'
-6

"
6"

3'
-6

"

SG3 SG3 SG3

WATERFALL EDGE

SG3 SG3

09 30 00.T3

09 30 00.T11

12 36 00.QRC2

N
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19 DOOR ASSEMBLY LEGEND

05 DOOR FRAME CONFIGURATIONS 02 DOOR PANEL TYPES

FINISH

FLOOR

09 EXTERIOR WINDOW FRAME ELEVATIONS

PROVIDE SECURTIY FILM AT WINDOW AND DOOR GLAZING. RE: SPECS

1/4" = 1'-0"10 CW-1
1/4" = 1'-0"11 CW-2

1/4" = 1'-0"12 CW-3

13 WINDOW ASSEMBLY LEGEND

1/4" = 1'-0"06 G201A CORRIDOR WEST - AREA G

1/4" = 1'-0"14 CW-4

No. Description Date

1/4" = 1'-0"15 G201 FRONT RECEPTION CW
1/4" = 1'-0"16 TYP. WINDOW @ J301 EAST ELEVATION

SG3



FACE BRICK BEYONDWALL 
BEYOND

FIN. FLOOR LINE

BASE AS 
SCHEDULED 

BEYOND

ALUM. 
THRESHOLD  

ON FULL BED 
OF SEALANT

UNDERSLAB 
VAPOR BARRIER

SELECT FILL

CONC. SLAB & FOUNDATION
RE: STRUCTURAL

3/4" REDWOOD JOINT 
FILLER WITH SEALANT-TYP.

CONCRETE PAVING
RE: SITE PLAN

H.M. DOOR AND FRAME 
AS SCHEDULED

LINE OF BRICK LEDGE AND 
FACE BRICK BEYOND

7 3/4" 2"

7 3/4" 2"

CONT. SEALANT 

DOOR FRAME
AS SCHEDULED

DOOR AS SCHEDULED

BULLNOSE 
CORNER TYP.

CONT. SEALANT 

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS-
TYP.

FACE BRICK8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

FILL JAMB CELL SOLID
WITH GROUT;

RE: STRUCT. FOR 
REINFORCEMENT-TYP.

GALV ADJ MAS TIES

MEMBRANE FLASHING 
WRAP BACK TO AIR 
BARRIER-EXTEND ON WALL 
MIN. 6"

FILL FRAME SOLID 
W/ GROUT-TYP.

7 3/4" 2"

CMU LINTEL
RE: STRUCTURAL

STEEL LINTEL, PAINT
RE: STRUCTURAL

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER STEEL LINTEL. 
PROVIDE WEEPS @ 30" 
MAX O.C.

FACE BRICK BEYOND

CMU BEYOND

H.M. DOOR AND 
FRAME AS 

SCHEDULED

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS-
TYP.

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

FACE BRICK

FILL FRAME SOLID 
W/ GROUT-TYP.

7 1/2"

DOUBLE STUDS AT 
EACH JAMB

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

PROVIDE H.M. DOOR 
ANCHORS 

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATING, SEAL ALL 
PENETRATIONS-TYP.

FACE BRICK

GALV ADJ MAS TIES

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO DOUBLE STUDS

DOOR FRAME AS 
SCHEDULED

DOOR AS SCHEDULED

HM CLOSER

7 1/2"

7 3/4" 2"

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

CORNER BEAD, TYP.

STEEL LINTEL, PAINT
RE: STRUCTURAL

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER STEEL LINTEL. 
PROVIDE WEEPS @ 30" 
O.C.

FACE BRICK BEYOND

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATING, SEAL ALL 
PENETRATIONS-TYP.

FACE BRICK

CFMF BOXED HEADER 
AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL BEYOND

H.M. DOOR AND 
FRAME AS 

SCHEDULED

7 1/2"

7 3/4" 2"

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

CORNER BEAD, TYP.

FACE BRICK BEYONDWALL 
BEYOND

FIN. FLOOR LINE

BASE AS 
SCHEDULED 

BEYOND

ALUM. 
THRESHOLD  

ON FULL BED 
OF SEALANT

UNDERSLAB 
VAPOR BARRIER

SELECT FILL

CONC. SLAB & FOUNDATION
RE: STRUCTURAL

3/4" REDWOOD JOINT 
FILLER WITH SEALANT-TYP.

CONCRETE PAVING
RE: SITE PLAN

ALUM. DOOR AND 
FRAME AS SCHEDULED

LINE OF BRICK LEDGE AND 
FACE BRICK BEYOND

6" 2"

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS-
TYP.

FACE BRICK

GALV ADJ MAS TIES

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

ALUM. DOOR AND 
FRAME AS 

SCHEDULED

BULLNOSE 
CORNER-TYP.

FILL JAMB CELL SOLID
WITH GROUT;

RE: STRUCT. FOR 
REINFORCEMENT-TYP.

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO CMU W/ GALV. 
EXPANSION BOLTS

6" 2"

7 1/2"

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

CMU LINTEL
RE: STRUCTURAL

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO CMU LINTEL W/ 
GALV. EXPANSION 
BOLTS

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL. PROVIDE 
WEEPS @ 30" O.C.

FACE BRICK BEYONDCMU BEYOND

ALUM. DOOR 
AND FRAME AS 

SCHEDULED

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, SEAL 
ALL PENETRATIONS-TYP.

FACE BRICK8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

6" 2"

7 1/2"

CONT. SEALANT, 
EACH SIDE

CONT. SEALANT, 
EACH SIDE

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATING, SEAL ALL 
PENETRATIONS-TYP.

GALV ADJ MAS TIES

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO DOUBLE STUDS

DOUBLE STUDS AT 
EACH JAMB

5/8" GYP BD ON 
CFMF AT 16" 

O.C.

BATT INSUL

ALUM. DOOR 
AND FRAME AS 

SCHEDULED

7 1/2"

6" 2"

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

CORNER BEAD, TYP.

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO BOXED STUD 
LINTEL

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL. PROVIDE 
WEEPS @ 30" O.C.

FACE BRICK BEYOND

ALUM. DOOR 
AND FRAME AS 

SCHEDULED

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATING, SEAL ALL 
PENETRATIONS-TYP.

CFMF BOXED HEADER 
AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL BEYOND 6" 2"

7 1/2"

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

CORNER BEAD, TYP.

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

TREATED 2X6 WOOD BLOCKING 
SECURED TO DOUBLE STUDS

DOUBLE STUDS AT 
EACH JAMB

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

MTL. PANEL SIDING

RSS

DOOR AS 
SCHEDULED

PROVIDE H.M. DOOR 
ANCHORS 

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

CONT. SEALANT, EACH SIDE

CONT. SEALANT, 
EACH SIDE MTL CLOSURE BY MTL PNL MFG, 

FIN TO MATCH

DOOR FRAME AS 
SCHEDULED

CFMF

EDGE FLASHING PER MTL PNL 
MFR

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATHING, SEAL ALL 
PENETRATIONS-TYP.

7 1/2"

7 3/4" 2"

CORNER BEAD, TYP.

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO BOXED STUD 
LINTEL

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL.

MTL PNL BEYOND

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATING, SEAL ALL 
PENETRATIONS, TYP.

MTL. PANEL SIDING

CFMF BOXED HEADER 
AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL BEYOND

H.M. DOOR AND 
FRAME AS 

SCHEDULED

DRIP EDGE FLASHING PER MTL 
PNL MFR

7 3/4" 2"

7 1/2"

CONT. SEALANT, 
EACH SIDE 

CONT. SEALANT, 
EACH SIDE

CORNER BEAD, TYP.

H.M. DOOR AND 
FRAME AS 
SCHEDULED

FINISHED FLOOR AS 
SCHED

CONCRETE 
FOUNDATION RE: 

STRUCT

GASKETING AS SCHED

CMU PARTITION AS SCHEDULED

HORIZ MASONRY
REINFORCEMENT
AS SPECIFIED

FILL JAMB CELLS SOLID 
WITH GROUT, RE: STRUCT. 
FOR STL. REINF.

GALVANIZED MASONRY
ANCHORS

CONT SEALANT, 
EACH SIDE

FILL FRAME WITH GROUT

H.M. DOOR AND 
FRAME AS SCHEDULED

VARIES

CMU PARTITION AS 
SCHEDULED
HORIZ MASONRY
REINFORCEMENT

CMU LINTEL
RE: STRUCTURAL
DRAWINGS FOR STEEL
REINFORCEMENT

CONT. SEALANT, 
EACH SIDE

H.M. DOOR AND FRAME 
AS SCHEDULED

FILL FRAME WITH GROUT
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VARIES

SIMILAR CONDITION = H.M. DOOR SYSTEM

THRESHOLD AND ASSEMBLY SHALL 
COMPLY W/ ADA AND TEXAS 
ACCESSIBILITY STANDARDS

1/4" DIA. SCREW, IN METAL 
EXPANSION SHIELD - 4 PER 

OPENING

MAX 2% SLOPE FROM 
DOOR (1" IN 50")

CAST ABRASIVE THRESHOLD 
SET IN FULL BED OF SEALANT

10
"

1/
2"

 M
A

X

SURFACE APPLIED 
NEOPRENE SWEEP

ALUM. DOOR AND FRAME AS SCHEDULED

EXTERIORINTERIOR

WOOD SHIM

CMU PARTITION AS SCHEDULED

HORIZ MASONRY
REINFORCEMENT
AS SPECIFIED

FILL JAMB CELLS SOLID 
WITH GROUT, RE: STRUCT. 
FOR STL. REINF.

CONT. SEALANT, 
EACH SIDE

ALUM. DOOR AND 
FRAME AS SCHEDULED

VARIES

CMU PARTITION AS 
SCHEDULED
HORIZ MASONRY
REINFORCEMENT

CMU LINTEL
RE: STRUCTURAL
DRAWINGS FOR STEEL
REINFORCEMENT

CONT. SEALANT, 
EACH SIDE

WOOD SHIM
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ALUM. DOOR AND 
FRAME AS SCHEDULED

VARIES

PARTITION AS SCHEDULED

CAULK JOINTS BOTH 
SIDES OF WALL

DOUBLE STUDS AT EACH 
JAMB

PROVIDE 3 ANCHORS
PER JAMB MINIMUM

H.M. FRAME/ DOOR AS 
SCHEDULED

VARIES

THROATED FRAMES
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PARTITION AS SCHEDULED

CONT. SEALANT, 
EACH SIDE

H.M. FRAME/ DOOR AS 
SCHEDULED

CFMF BOXED HEADER AT 
OPENINGS

VARIES

THROATED FRAMES

SCHEDULED METAL STUD 

PARTITION

OVERHEAD ROLLING GRILLE 

DOOR, RE: SPECS

CEILING AS SCHED.

CFMF BOXED HEADER 
AT OPENINGS

OVERHEAD COILING GRILLE 

DOOR, RE: SPECS

CEILING AS SCHED.

CMU

HORIZ. MASONRY 

REINFORCEMENT AS

SPECIFIED

VARIES

CMU  LINTEL. 

RE: STRUCT.

D
O
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H

, 

R
E

: 
D

O
O

R
 S

C
H

E
D

.

DOOR GUIDES & SUPPORTS BY 

DOOR MANUFACTURER

SCHEDULED METAL 

STUD PARTITION

TREATED WOOD BLOCKING 

AS REQU'D

SEALANT AT BOTH SIDES

SEALANT AT 

BOTH SIDES

COILING GRILLE DOOR AND 

FRAME AS SCHED.

CMU

FILL JAMB CELL SOLID

WITH GROUT;

RE: STRUCT. FOR 

REINFORCEMENT-TYP.

HORIZ. MASONRY 

REINFORCEMENT AS

SPECIFIED

VARIES

ROLLING GRILLE FINISH 

AS SPECIFIED

PAINTED BOTTOM BAR 

W/ BULB SEAL

DOOR GUIDES & SUPPORTS BY 

DOOR MANUFACTURER

CONCRETE SLAB  RE: 

STRUCT

FIN FLOOR AS SCHED

N
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

WATERPROOFING
BEAM

T 713-690-8989

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF ENGINEERS

T 713-940-3300

ACOUSTIC
BAI

T 281-813-8518

THEATER
SCHULER SHOOK

T 214-747-8300

FOOD SERVICE
FOODSERVICE DESIGN

T 281-350-2323

GEOTECHNICAL
TERRACON CONSULTANTS, INC.

T 713-690-8989

1 1/2" = 1'-0"01 HM DOOR SILL @ BRICK ON CMU

1 1/2" = 1'-0"07 HM DOOR JAMB @ BRICK ON CMU

1 1/2" = 1'-0"13 HM DOOR HEAD @ BRICK ON CMU

1 1/2" = 1'-0"19 HM DOOR JAMB @ BRICK ON CFMF

1 1/2" = 1'-0"25 HM DOOR HEAD @ BRICK ON CFMF

1 1/2" = 1'-0"02 ALUM DOOR SILL @ BRICK ON CMU

1 1/2" = 1'-0"08 ALUM DOOR JAMB @ BRICK ON CMU

1 1/2" = 1'-0"14 ALUM DOOR HEAD @ BRICK ON CMU

1 1/2" = 1'-0"20 ALUM DOOR JAMB @ BRICK ON CFMF

1 1/2" = 1'-0"26 ALUM DOOR HEAD @ BRICK ON CFMF

1 1/2" = 1'-0"21 HM DOOR JAMB @ MTL PNL ON CFMF

1 1/2" = 1'-0"27 HM DOOR HEAD @ MTL PNL ON CFMF

1 1/2" = 1'-0"03 HM DOOR SILL @ CMU (INTERIOR)

1 1/2" = 1'-0"09 HM DOOR JAMB @ CMU (INTERIOR)

1 1/2" = 1'-0"15 HM DOOR HEAD @ CMU (INTERIOR)

1 1/2" = 1'-0"04 ALUM DOOR SILL @ CMU (EXTERIOR)

1 1/2" = 1'-0"10 ALUM DOOR JAMB @ CMU (INTERIOR)

1 1/2" = 1'-0"16 ALUM DOOR HEAD @ CMU (INTERIOR)

1 1/2" = 1'-0"22 ALUM/HM DOOR JAMB @ CFMF (INTERIOR)

1 1/2" = 1'-0"28 ALUM/HM DOOR HEAD @ CFMF (INTERIOR)

1 1/2" = 1'-0"11 INT-COILING GRILLE DOOR HEADER 1 - CFMF

1 1/2" = 1'-0"29 INT-COILING GRILLE DOOR HEADER 1 - CMU

1 1/2" = 1'-0"17 INT-COILING GRILLE DOOR JAMB 1 - CFMF

1 1/2" = 1'-0"23 INT-COILING GRILLE DOOR JAMB 1 - CMU

1 1/2" = 1'-0"05 INT-COILING GRILLE DOOR THR 1

No. Description Date



HM WDW AS SCHEDULED

VARIES

PARTITION AS SCHEDULED
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METAL STOPS

CONT. SEALANT, TYP.

CFMF BOXED BEAM 
SILL AT OPENINGS

THROATED FRAMES

VARIES

PARTITION AS SCHEDULED

DOUBLE STUDS 
AT EACH JAMB

HM WDW AS SCHEDULED

METAL STOPS

CONT. SEALANT, TYP.

THROATED FRAMES

VARIES
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U
LE

PARTITION AS SCHEDULED

CFMF BOXED HEADER 
AT OPENINGS

HM WDW AS SCHEDULED

METAL STOPS

CONT. SEALANT, TYP.

THROATED FRAMES

HORIZ MASONRY
REINFORCEMENT

METAL STOPS

HM WDW AS SCHEDULED

CONT. SEALANT, TYP.
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CMU PARTITION AS SCHEDULED

FILL FRAME WITH GROUT

VARIES

METAL STOPS

HM WDW AS SCHEDULED

CMU PARTITION AS SCHEDULED

HORIZ MASONRY
REINFORCEMENT

FILL JAMB CELLS SOLID 
WITH GROUT, RE: STRUCT. 
FOR STL. REINF.

GALVANIZED MASONRY
ANCHORS

CONT. SEALANT, TYP.

FILL FRAME WITH GROUT

VARIES

BULLNOSE CORNERS

HM WDW AS SCHEDULED
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METAL STOPS

CMU PARTITION AS 
SCHEDULED
HORIZ MASONRY
REINFORCEMENT
AS SPECIFIED

CMU LINTEL
RE: STRUCTURAL
DRAWINGS FOR STEEL
REINFORCEMENT

CONT. SEALANT, TYP.

FILL FRAME WITH GROUT

VARIES

BULLNOSE CORNERS

VARIES

HORIZ MASONRY
REINFORCEMENT

CMU PARTITION AS SCHEDULED

CONT. SEALANT, TYP.

WOOD SHIM

ALUM. WDW AND 
FRAME AS SCHEDULED
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BULLNOSE CORNERS

WOOD SHIM

CMU PARTITION AS SCHEDULED

HORIZ MASONRY
REINFORCEMENT

FILL JAMB CELLS SOLID 
WITH GROUT, RE: STRUCT. 
FOR STL. REINF.

CONT. SEALANT, TYP.

ALUM. WDW AND 
FRAME AS SCHEDULED

VARIES

BULLNOSE CORNERS

CMU PARTITION AS 
SCHEDULED
HORIZ MASONRY
REINFORCEMENT
AS SPECIFIED

CMU LINTEL
RE: STRUCTURAL
DRAWINGS FOR STEEL
REINFORCEMENT

CONT. SEALANT, TYP.

WOOD SHIM

ALUM. WDW AND 
FRAME AS SCHEDULEDF

R
A

M
E

 H
E

IG
H

T

R
E

: W
IN

D
O

W
 S

C
H

E
D

U
LE

VARIES

CMU LINTEL
RE: STRUCTURAL

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO CMU LINTEL W/ 
GALV. EXPANSION 
BOLTS

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL. PROVIDE 
WEEPS @ 30" O.C.

FACE BRICK BEYONDCMU BEYOND

CONT. SEALANT, 
TYP.

CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, SEAL 
ALL PENETRATIONS ON AIR 
BARRIER, TYP.

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

ALUM. WINDOW 
AS SCHEDULED

7 1/2"

6" 2"REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

CONT. SEALANT, 
TYP.

ALUM. WINDOW 
AS SCHEDULED

BULLNOSE 
CORNER-TYP.

FILL JAMB CELL SOLID
WITH GROUT;

RE: STRUCT. FOR 
REINFORCEMENT-TYP.

BRICK LINE UNDER 
ALUM. SILL RECIEVERCMU SILL BELOW

CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS ON 
AIR BARRIER, TYP.

FACE BRICK

GALV ADJ MAS TIES

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

ALUMINUM WEATHERING 
FLANGE TO BE PROVIDED AT 
EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO CMU W/ GALV. 
EXPANSION BOLTS

7 1/2"

6" 2"
REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

BRICK WALL BEYOND

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

SOLID CMU WITH 
BULLNOSED CORNER 
UNDER WINDOW SILL

CMU BEYOND

ALUM. WINDOW 
AS SCHEDULED

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS 
ON AIR BARRIER, TYP.

CONT. SEALANT, 
TYP.

MEMBRANE FLASHING 
OVER TREATED WOOD 
BLOCKING, WRAP UNDER 
WINDOW FLASHING PAN

TREATED 2X6 WOOD 
BLOCKING SECURED TO CMU 
W/ GALV. EXPANSION BOLTS

PROVIDE ALUM. SILL 
RECEIVER INTERGRAL WITH 
WINDOW SYSTEM. SET ON 
FULL BED OF SEALANT. 
SLOPE RECEIVER 1/4" MIN. 
ALLOW 3/8" TURNDOWN W/ 
1/8" DRIP EDGE OVER FACE 
BRICK

FACE BRICK

BULLNOSE 
CORNER-TYP.

7 1/2"

6" 2"

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

CMU LINTEL
RE: STRUCTURAL

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO CMU LINTEL W/ 
GALV. EXPANSION 
BOLTS

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL. PROVIDE 
WEEPS @ 30" O.C.

FACE BRICK BEYOND

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, SEAL 
ALL PENETRATIONS ON AIR 
BARRIER, TYP.

FACE BRICK8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

SOLID CMU WITH 
BULLNOSED CORNER 
UNDER WINDOW SILL

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS 
ON AIR BARRIER, TYP.

SEALANT 
AROUND-TYP.

MEMBRANE FLASHING 
OVER TREATED WOOD 
BLOCKING, WRAP UNDER 
WINDOW FLASHING PAN

TREATED 2X6 WOOD 
BLOCKING SECURED TO CMU 
W/ GALV. EXPANSION BOLTS

FACE BRICK

PREFIN. ALUM. SILL BY 
LOUVER MANUF.

NEOPRENE 
SEAL & CAULK 

(3 SIDES)

PLENUMDUCT

INSECT 
SCREEN

3/4" GAP 
BETWEEN 

INSECT 
SCREEN & 

WATER STOP

SLOPE 1/2"

(SIZE AS 
SCHEDULED)

CAULK

4" WATER STOP

MECHANICALLY 
FASTEN

PREFIN. ALUM. 
LOUVER AS 
SCHEDULED

WALL BEYOND

FULLY WELDED 
PLENUM BOX; VERY 

DEPT IN FIELD

CONT. SEALANT, TYP.

7 1/2"

1"
 M

IN

7 1/2"

NOTE:  PLENUM BOXES TO BE STAINLESS 
AT FUME HOOD EXHAUSTS; GALVANIZED 
AT ALL OTHERS.  RE. MECH DWGS 

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO BOXED STUD 
LINTEL

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL. PROVIDE 
WEEPS @ 30" O.C.

FACE BRICK BEYOND

NEOPRENE 
SEAL & CAULK 

(3 SIDES)
CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  AIR 
BARRIER OVER 1/2" 
SHEATHING, SEAL ALL 
PENETRATIONS ON AIR 
BARRIER, TYP.

CFMF BOXED HEADER 
AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS 
ON AIR BARRIER, TYP.

MEMBRANE FLASHING 
OVER TREATED WOOD 
BLOCKING, WRAP UNDER 
WINDOW FLASHING PAN

TREATED 2X6 WOOD 
BLOCKING SECURED TO 
BOXED STUDS

PREFIN. ALUM. SILL BY 
LOUVER MANUF.

FACE BRICK

CFMF BOXED BEAM 
SILL AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL BEYOND

CONT. SEALANT, TYP.

PLENUMDUCT

INSECT 
SCREEN

3/4" GAP 
BETWEEN 

INSECT 
SCREEN & 

WATER STOP

SLOPE 1/2"

FULLY WELDED 
PLENUM BOX; VERY 

DEPT IN FIELD

(SIZE AS 
SCHEDULED)

CONT. SEALANT, TYP.

4" WATER STOP

MECHANICALLY 
FASTEN

NOTE:  PLENUM BOXES TO BE STAINLESS 
AT FUME HOOD EXHAUSTS; GALVANIZED 
AT ALL OTHERS.  RE. MECH DWGS 

PREFIN. ALUM. 
LOUVER AS 
SCHEDULED

FACE BRICK

7 1/2"

7 1/2"

1"
 M

IN

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

MTL CORNER BEADS @ 
OUTSIDE CORNERS, TYP

HEAD FLASHING W/ WEEPS 
@ 30" OC

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO BOXED STUD 
LINTEL

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
OVER HEAD FLASHING

MTL. PANEL SIDING 
BEYOND

NEOPRENE 
SEAL & CAULK 

(3 SIDES)
CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  
SHEET UNDERLAYMENT OVER 
1/2" SHEATHING, SEAL ALL 
PENETRATIONS ON AIR 
BARRIER, TYP.

CFMF BOXED HEADER 
AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

2" RIGID INSULATION OVER  
SHEET UNDERLAYMENT 
OVER CMU, SEAL ALL 
PENETRATIONS ON AIR 
BARRIER, TYP.

MEMBRANE FLASHING 
OVER TREATED WOOD 
BLOCKING, WRAP UNDER 
WINDOW FLASHING PAN

TREATED 2X6 WOOD 
BLOCKING SECURED TO 
BOXED STUDS

PREFIN. ALUM. SILL BY 
LOUVER MANUF.

CFMF BOXED BEAM 
SILL AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL BEYOND

CONT. SEALANT, TYP.

PLENUMDUCT

INSECT 
SCREEN

3/4" GAP 
BETWEEN 

INSECT 
SCREEN & 

WATER STOP

SLOPE 1/2"

FULLY WELDED 
PLENUM BOX; VERIFY 

DEPTH IN FIELD

(SIZE AS 
SCHEDULED)

CONT. SEALANT, TYP.
4" WATER STOP

MECHANICALLY 
FASTEN

PREFIN. ALUM. 
LOUVER AS 
SCHEDULED

MTL. PANEL SIDING, RE. SPECS

MTL. PANEL SIDING, RE. SPECS

2"

1"
 M

IN

NOTE:  PLENUM BOXES TO BE STAINLESS 
AT FUME HOOD EXHAUSTS; GALVANIZED 
AT ALL OTHERS.  RE. MECH DWGS 

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

MTL CORNER BEADS @ 
OUTSIDE CORNERS, TYP

7 1/2"

CONT. SEALANT, 
TYP. CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  
AIR BARRIER OVER 1/2" 
SHEATHING, SEAL ALL 
PENETRATIONS ON AIR 
BARRIER, TYP.

FACE BRICK

GALV ADJ MAS TIES

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO DOUBLE STUDS

DOUBLE STUDS AT 
EACH JAMB

5/8" GYP BD ON 
CFMF AT 16" 

O.C.

BATT INSUL

PREFIN. ALUM. 
LOUVER AS 
SCHEDULED

7 1/2"

6" 2"
REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

MTL CORNER BEADS @ 
OUTSIDE CORNER, TYP.

CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS ON 
AIR BARRIER, TYP.

FACE BRICK

GALV ADJ MAS TIES

8" CMU WITH 
HORIZONTAL 

REINF. @ 16" O.C.
RE: STRUCTURAL

CONT. SEALANT, 
TYP.

BULLNOSE 
CORNER-TYP.

FILL JAMB CELL SOLID
WITH GROUT;

RE: STRUCT. FOR 
REINFORCEMENT-TYP.

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP 
BACK TO AIR BARRIER-
EXTEND ON WALL MIN. 6"

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO CMU W/ GALV. 
EXPANSION BOLTS

PREFIN. ALUM. 
LOUVER AS 
SCHEDULED

7 1/2"

6" 2"
REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

CONT. SEALANT, TYP. CONT. SEALANT, TYP.

DOUBLE STUDS AT 
EACH JAMB

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

MTL. PANEL SIDING, RE. SPECS

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP BACK 
TO SHEET UNDERLAYMENT -
EXTEND ON WALL MIN. 6"

TREATED 2X6 WOOD BLOCKING 
SECURED TO DOUBLE STUDS

22 GA. STAINLESS STEEL 
FLASHING TRIM. TRIM TO BE 
PROVIDED AT EACH JAMB-TYP.

CONT. SEALANT, TYP.

MTL CLOSURE BY MTL PNL MFG, 
FIN TO MATCH

CFMF

7 1/2"

PREFIN. ALUM. 
LOUVER AS 
SCHEDULED

2" RIGID INSULATION OVER  
SHEET UNDERLAYMENT OVER 1/2" 
SHEATHING, SEAL ALL 
PENETRATIONS ON AIR BARRIER, 
TYP.

EDGE FLASHING PER MTL PNL 
MFR

6" 2"

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

MTL CORNER BEADS @ 
OUTSIDE CORNER, TYP.

BRICK WALL BEYOND

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS 
ON AIR BARRIER, TYP.

MEMBRANE FLASHING 
OVER TREATED WOOD 
BLOCKING, WRAP UNDER 
WINDOW FLASHING PAN

TREATED 2X6 WOOD 
BLOCKING SECURED TO 
BOXED STUDS

PROVIDE ALUM. SILL 
RECEIVER INTERGRAL WITH 
WINDOW SYSTEM. SET ON 
FULL BED OF SEALANT. 
SLOPE RECEIVER 1/4" MIN. 
ALLOW 3/8" TURNDOWN W/ 
1/8" DRIP EDGE OVER FACE 
BRICK

FACE BRICK

CFMF BOXED BEAM 
SILL AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL 
BEYOND

ALUM. WINDOW 
AS SCHEDULED

CONT. SEALANT, 
TYP.

SOLID SURFACING 
WINDOW STOOL

6" 2"

1 
1/

2"

1"

7 1/2"REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

CONT. SEALANT, 
TYP.

ALUM. WINDOW 
AS SCHEDULED

BRICK LINE UNDER ALUM. 
WEATHERING FLANGE

CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  AIR 
BARRIER OVER 1/2" SHEATHING, 
SEAL ALL PENETRATIONS ON AIR 
BARRIER, TYP.

FACE BRICK

GALV ADJ MAS TIES

MEMBRANE FLASHING OVER 
TREATED WOOD BLOCKING 
AND STAINLESS STEEL 
FLASHING TRIM, WRAP BACK 
TO AIR BARRIER-EXTEND ON 
WALL MIN. 6"

ALUMINUM WEATHERING 
FLANGE TO BE PROVIDED AT 
EACH JAMB-TYP.

TREATED 2X6 WOOD BLOCKING 
SECURED TO DOUBLE STUDS

WALL BEYOND

DOUBLE STUDS AT 
EACH JAMB

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

7 1/2"

6" 2"

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

MTL CORNER 
BEADS @ OUTSIDE 

CORNERS, TYP.

STEEL LINTEL, PAINT
RE: STRUCTURAL

TREATED 2X6 WOOD 
BLOCKING SECURED 
TO BOXED STUD 
LINTEL

CAVITY PROTECTION DEVICE

THRU-WALL FLASHING 
OVER WD. BLOCKING AND 
STEEL LINTEL. PROVIDE 
WEEPS @ 30" O.C.

FACE BRICK BEYOND

CONT. SEALANT, 
TYP.

CONT. SEALANT, TYP.

2" RIGID INSULATION OVER  AIR 
BARRIER OVER 1/2" SHEATING, 
SEAL ALL PENETRATIONS ON 
AIR BARRIER, TYP.

FACE BRICK

CFMF BOXED HEADER 
AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

WALL BEYOND

ALUM. WINDOW 
AS SCHEDULED

REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

MTL CORNER 
BEADS @ OUTSIDE 

CORNERS, TYP.

7 1/2"

BRICK WALL BEYOND

2" RIGID INSULATION OVER  
AIR BARRIER OVER CMU, 
SEAL ALL PENETRATIONS 
ON AIR BARRIER, TYP.

MEMBRANE FLASHING 
OVER TREATED WOOD 
BLOCKING, WRAP UNDER 
WINDOW FLASHING PAN

TREATED 2X6 WOOD 
BLOCKING SECURED TO 
BOXED STUDS

PROVIDE ALUM. SILL 
RECEIVER INTERGRAL WITH 
WINDOW SYSTEM. SET ON 
FULL BED OF SEALANT. 
SLOPE RECEIVER 1/4" MIN. 
ALLOW 3/8" TURNDOWN W/ 
1/8" DRIP EDGE OVER FACE 
BRICK

FACE BRICK

CFMF BOXED BEAM 
SILL AT OPENINGS

5/8" GYP BD ON 
CFMF AT 16" O.C.

BATT INSUL

QUARTZ 
(QRC2)

ALUM. WINDOW 
AS SCHEDULED

CONT. SEALANT, 
TYP.

QUARTZ (QRC2) 
WINDOW 

SILL

6" 2"

3"

7 1/2"REFERENCE BUILDING ENVELOPE 
DETAILS FOR ADDITIONAL 
WATERPROOFING SPECIFICS.

WALL TILE PER
SCHEDULE

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e
 P

a
th

:

Plot Stamp:

1"

0"

NORTH:

2/14/2025 10:53:40 AM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
A

R
23

_2
20

02
3_

C
F

IS
D

_A
rn

ol
d 

M
S

.r
vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

A-831

WINDOW & LOUVER
DETAILS

02/17/2025 220023

Cy-Fair Independent School District
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02/17/2025

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

WATERPROOFING
BEAM

T 713-690-8989

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF ENGINEERS

T 713-940-3300

ACOUSTIC
BAI

T 281-813-8518

THEATER
SCHULER SHOOK

T 214-747-8300

FOOD SERVICE
FOODSERVICE DESIGN

T 281-350-2323

GEOTECHNICAL
TERRACON CONSULTANTS, INC.

T 713-690-8989

A
CDE

F G H K L

MN

OP

R

SU

Q
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J

J.1

T

1 1/2" = 1'-0"04 ALUM/HM WINDOW SILL @CFMF(INTERIOR)

1 1/2" = 1'-0"10 ALUM/HM WINDOW JAMB @CFMF(INTERIOR)

1 1/2" = 1'-0"16 ALUM/HM WINDOW HEAD @CFMF(INTERIOR)

1 1/2" = 1'-0"03 HM WINDOW SILL @ CMU (INTERIOR)

1 1/2" = 1'-0"09 HM WINDOW JAMB @ CMU (INTERIOR)

1 1/2" = 1'-0"15 HM WINDOW HEAD @ CMU (INTERIOR)

1 1/2" = 1'-0"05 ALUM WINDOW SILL @ CMU (INTERIOR)

1 1/2" = 1'-0"11 ALUM WINDOW JAMB @ CMU (INTERIOR)

1 1/2" = 1'-0"17 ALUM WINDOW HEAD @ CMU (INTERIOR)
1 1/2" = 1'-0"14 ALUM WINDOW HEAD @ BRICK ON CMU

1 1/2" = 1'-0"08 ALUM WINDOW JAMB @ BRICK ON CMU

1 1/2" = 1'-0"02 ALUM WINDOW SILL @ BRICK ON CMU

1 1/2" = 1'-0"19 ALUM LOUVER HEAD/SILL @BRICK ON CMU
1 1/2" = 1'-0"20 ALUM LOUVER HEAD/SILL @BRICK ON CFMF

1 1/2" = 1'-0"21 ALUM LOUVER HEAD/SILL@MTL PNL/CFMF
1 1/2" = 1'-0"22 ALUM LOUVER JAMB @ BRICK ON CFMF

1 1/2" = 1'-0"28 ALUM LOUVER JAMB @ BRICK ON CMU
1 1/2" = 1'-0"29 ALUM LOUVER JAMB @ MTL PNL ON CFMF

1 1/2" = 1'-0"01 ALUM WINDOW SILL @ BRICK ON CFMF

1 1/2" = 1'-0"07 ALUM WINDOW JAMB @ BRICK ON CFMF

1 1/2" = 1'-0"13 ALUM WINDOW HEAD @ BRICK ON CFMF

No. Description Date

1 1/2" = 1'-0"23 QUARTZ WINDOW SILL



9'-9 3/8"

3'
-6

"
2'

-1
0"

6'
-4

"

3'-2" 3'-2" 3'-2"

EQ 9'-6" EQ

HDPE COUNTERTOP

FLUID-APPLIED, EPOXY RESIN
FLOORING SYSTEM

MIRROR, GLASS

01

A-851

4' - 0" 4' - 0"

11'-4 1/8"

EQ10'-6"EQ

3'
-6

"
2'

-1
0"

6'
-4

"

MIRROR, GLASS

3'-6"3'-6"3'-6"

01

A-851

HDPE COUNTERTOP

FLUID-APPLIED, EPOXY RESIN
FLOORING SYSTEM

4'-0" 4'-0"

03

A-852

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASELOCK

531
48x24

NATURAL QUARTZ AND RESIN 
COMPOSITE COUNTERTOP AND 
BACKSPLASH

EXISTING CASEWORK TO REMAIN 

13

A-851

04

A-852

LOCK

531
48x24

112
48x14

112
48x14

112
48x14

2'
-6

"

7'
-0

"

4'-0"

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

7'
-0

"

LOCK

531
48x24

112
48x14

13

A-851

04

A-852

112
48x14

112
48x14

2'
-6

"

4'-0"

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

NATURAL QUARTZ AND RESIN 
COMPOSITE COUNTERTOP AND 
BACKSPLASH

EXISTING CASEWORK TO REMAIN 

3'
-6

"
2'

-1
0"

6'
-4

"

EQ 16'-0" EQ

17'-10 1/8"

4'-0" 4'-0" 4'-0"

01

A-851

4'-0"

MIRROR, GLASS

HDPE COUNTERTOP

FLUID-APPLIED, EPOXY RESIN
FLOORING SYSTEM

4' - 0" 4' - 0" 4' - 0" 4' - 0"

16'-0" EQ

4'-0" 4'-0" 4'-0" 4'-0"

6'
-4

"

2'
-1

0"
3'

-6
"

HDPE COUNTERTOP

FLUID-APPLIED, EPOXY RESIN
FLOORING SYSTEM

MIRROR, GLASS
01

A-851

4' - 0" 4' - 0" 4' - 0" 4' - 0"

EQ

LOCK

322
36x14

300
36x14

LOCK

322
36x14

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

H308

PLASTIC LAMINATE
COUNTERTOP

2'
-1

0"
2'

-2
"

2'
-0

"

09

A-851

08

A-851

05

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

302
30x14

LOCK

302
30x14

LOCK

302
30x14

LOCK

302
30x14

LOCK

211
15x24

154B
36x24

LOCK

230
15x24

PLASTIC LAMINATE
COUNTERTOP

2'
-0

"
2'

-2
"

2'
-1

0"

09

A-851

05

A-851

06

A-851

20

A-851

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

PAPER TOWEL DISPENSER,
TYPICAL

LOCK

222
36x24

2'
-1

0"

05

A-851

EXISTING FRIDGE 
TO REMAIN

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

PLASTIC LAMINATE
COUNTERTOP

2"

LOCK

222
36x24

EXISTING RANGE 
TO REMAIN

05

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

PLASTIC LAMINATE
COUNTERTOP

2"

LOCK

322
36x14

LOCK

322
36x14

LOCK

322
36x14

LOCK

322
36x14

LOCK

322
36x14

LOCK

322
36x14

154B
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

H307

2'
-1

0"
2'

-2
"

2'
-0

"

PLASTIC LAMINATE
COUNTERTOP06

A-851

18

A-851

09

A-851

CABNIET FILLER

7'
-0

"

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

1 1/2"

2'
-1

0"
1'

-8
"

2'
-6

"

09

A-851

LOCK

312
36x14

LOCK

312
36x14

LOCK

312
36x14

LOCK

312
36x14

18

A-851

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

PLASTIC LAMINATE
COUNTERTOP

CABNIET FILLER

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

222
42x24

LOCK

230
18x24

LOCK

230
18x24

LOCK

222
42x24

PLASTIC LAMINATE
COUNTERTOP

LOCK

230
18x24

3" CABINET FILLER

05

A-851

12

A-851

3'
 -

 0
"

EQ EQ

LASER CUT 
ALUMINUM GRAPHIC

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

230
18x24

2'
-1

0"

2'
-6

"
6"

3'
-6

"

SG3 SG3 SG3

PLASTIC LAMINATE
COUNTERTOP

NATURAL QUARTZ AND RESIN
COMPOSITE WALL PANEL

PLASTIC LAMINATE -
RECEPTION DESK

PASSIVE 
SPEAKER 

RE: 15/A-851

WATERFALL EDGE

PASS THROUGH 

SG3 SG3

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

230
18x24

KNEE 
SPACE 2'

-6
"

PLASTIC LAMINATE
COUNTERTOP

OPEN

OPEN

2'-6"

3'
-6

"

2'-0"1'-8"2'-0"2'-6"

LOCK

230
18x24

04

A-851

3'-0"

KNEE 
SPACE

LOCK

230
18x24

6"

6"

2'
-6

"

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

12

A-851

15/A-851

3'
-6

"

3'-0"

NATURAL QUARTZ AND RESIN
COMPOSITE COUNTERTOP

LOCK

312
30x14

LOCK

312
30x14

LOCK

222
30x24

1'
-8

" PLASTIC LAMINATE
COUNTERTOP

LOCK

222
30x24

05

A-851

09

A-851

2'
-6

"

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

301
18x14

LOCK

211
18x24

LOCK

402
36x24

LOCK

402
36x24

LOCK

531
36x24

04

A-852

08

A-852

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

7'
-0

"

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

H320A

112
48x14

2'
-6

"

13

A-851

112
48x14

112
48x14

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

502
42x24

LOCK

502
42x24

7'
-0

"

11

A-852

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

522
42x24

LOCK

522
42x24

LOCK

522
42x24

LOCK

522
42x24

LOCK

522
42x24

7'
-0

"

03

A-852

06

A-852

08

A-852

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASELOCK

531
42x24

04

A-852

3'
-0

"
5"

2'
-1

0"

CL4'-0" 4'-0"

01

A-851

MIRROR, GLASS

HDPE COUNTERTOP

RESILIENT BASE AS
SCHEDULED

8'-0"

4' - 0"

1/4" = 1'-0"14 TYP. CLASSROOM CASEWORK

1/4" = 1'-0"10 D612 LOCKER COUNTERTOP

1/4" = 1'-0"21 G201A RECEPTION - NORTH
1/4" = 1'-0"19 G201A RECEPTION - SOUTH

1/4" = 1'-0"20 G201 FRONT RECEPTION PASSTHROUGH
1/4" = 1'-0"23 H320A ORCHESTRA OFFICE - NORTH

1/4" = 1'-0"22 H320A ORCHESTRA OFFICE - EAST
1/4" = 1'-0"24 H320A ORCHESTRA OFFICE SOUTH

1/4" = 1'-0"09 D605 BOYS P.E. LOCKER COUNTERTOP
1/4" = 1'-0"07 C704 GIRLS P.E. LOCKER COUNTERTOP

1/4" = 1'-0"08 C705 GIRLS ATH. LOCKER COUNTERTOP

25 RECEPTION 3D

N
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A-841

CASEWORK
ELEVATIONS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
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D
,

C
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P
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E
S

S
, T

X
 7

74
29

A
-8

41

C
A

S
E

W
O

R
K

 E
L

E
V

A
T

IO
N

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/4" = 1'-0"13 TYP. TEACHING CABINET

1/4" = 1'-0"02 B922 ART - NORTH

1/4" = 1'-0"15 TYP. CLASSROOM CASEWORK REVERSE

1/4" = 1'-0"04 B924 ART - SOUTH

1/4" = 1'-0"26 TYP. CLASSROOM CASEWORK SHELVING

1/4" = 1'-0"17 H307 - SPEC. EDU. OFFICE - SOUTH

1/4" = 1'-0"05 H308 LIFE SKILLS CASEWORK - EAST
1/4" = 1'-0"06 H308 LIFE SKILLS - WEST

1/4" = 1'-0"12 H308 LIFE SKILLS - SOUTH
1/4" = 1'-0"11 H308 LIFE SKILLS - NORTH

1/4" = 1'-0"18 A917 - CHOIR OFFICE

1/4" = 1'-0"27 SEWING STORAGE CLOSET - EAST
1/4" = 1'-0"29 G237 SEWING CASEWORK - WEST

1/4" = 1'-0"30 D704 GIRLS P.E. LOCKER COUNTERTOP

No. Description Date



LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

222
36x12

LOCK

222
36x12

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

154B
36x24

LOCK

154
36x24

LOCK

222
36x24

LOCK

302
30x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

2'
-6

"
1'

-8
"

2'
-1

0"

7'
-0

"

14

A-851

06

A-851

09

A-851

05

A-851

09

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

PAPER TOWEL DISPENSER,
TYPICAL

D508.5 D508.4

EXISTING FRIDGE

EPOXY RESIN COUNTERTOP
AND BACKSPLASH

EPOXY RESIN COUNTERTOP
AND BACKSPLASH

EXISTING FUME HOOD
LOCK

301
18x14

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

14

A-851

05

A-851

21

A-851

LOCK

211
24x24

LOCK

222
36x24

154B
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

154
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

211
24x24

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

2'
-1

0"
1'

-8
"

2'
-6

"

7'
-0

"

09

A-851

14

A-851

06

A-851

PAPER TOWEL DISPENSER,
TYPICAL

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

EPOXY RESIN COUNTERTOP
AND BACKSPLASH

05

A-851

21

A-851

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

222
36x24

LOCK

222
36x24

LOCK

154
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

154B
36x24

LOCK

222
36x24

2'
-6

"
1'

-8
"

2'
-1

0"

7'
-0

"

PAPER TOWEL DISPENSER,
TYPICAL

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

09

A-851

05

A-851

06

A-851

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

EPOXY RESIN COUNTERTOP
AND BACKSPLASH

14

A-851

21

A-851

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

154
36x24

LOCK

222
36x24

LOCK

222
36x24

154B
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
36x14

LOCK

302
48x14

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

2'
-6

"
1'

-8
"

2'
-1

0"

7'
-0

"

05

A-851

09

A-851

05

A-851

09

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

D508.7 D508.6

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

PAPER TOWEL DISPENSER,
TYPICAL

06

A-851

EPOXY RESIN COUNTERTOP
AND BACKSPLASH

EPOXY RESIN COUNTERTOP
AND BACKSPLASH

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

2'
-1

0"

14

A-851

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

08

A-852

05

A-851

EXISTING EYEWASH

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

154B
36x24

154
36x24

2'
-1

0"

05

A-851

06

A-851

PAPER TOWEL DISPENSER,
TYPICAL

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

14

A-851

21

A-851

LOCK

222
36x24

LOCK

222
36x24

154
36x24

LOCK

222
36x24

154B
36x24

LOCK

222
36x24

2'
-1

0"

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

PAPER TOWEL DISPENSER,
TYPICAL

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

05

A-851

06

A-851

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

21

A-851

14

A-851

LOCK

211
24x24

LOCK

211
24x24

LOCK

211
24x24

LOCK

211
24x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

2'
-1

0"

05

A-851

14

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

2'
-1

0"

LOCK

222
36x24

LOCK

154
36x24

LOCK

222
36x24

154B
36x24

LOCK

222
36x24

PAPER TOWEL DISPENSER,
TYPICAL

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

06

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

05

A-851

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

08

A-852

14

A-851

21

A-851

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

154
36x24

154B
36x24

2'
-1

0"

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

PAPER TOWEL DISPENSER,
TYPICAL

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE06

A-851

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

14

A-851

21

A-851

05

A-851

LOCK

154
36x24

154B
36x24

2'
-1

0"

PAPER TOWEL DISPENSER,
TYPICAL

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

05

A-851

06

A-851

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

LOCK

222
36x24

LOCK

222
36x24

21

A-851

14

A-851

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

3'
-2

"

05

A-851

EXISTING EYEWASH

D508.6

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

14

A-851

08

A-852

LOCK

402
36x24

2'
-1

0"

LOCK

222
36x24

154B
36x24

LOCK

222
36x24

154
36x24

LOCK

222
36x24

LOCK

222
36x24

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

05

A-851

06

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

PAPER TOWEL DISPENSER,
TYPICAL

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

14

A-851

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

05

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

D508.4

EXISTING EYEWASH

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

EXISTING FUME HOOD

14

A-851

08

A-852

LOCK

402
36x24

45'-0"

A915 A916 A917

03

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE
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A-842

CASEWORK
ELEVATIONS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
-8

42

C
A

S
E

W
O

R
K

 E
L

E
V

A
T

IO
N

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/4" = 1'-0"18 TYP. SCIENCE A - NORTH
1/4" = 1'-0"16 TYP. SCIENCE A - SOUTH

1/4" = 1'-0"12 TYP. SCIENCE A - WEST

1/4" = 1'-0"15 TYP. SCIENCE B - NORTH

1/4" = 1'-0"10 TYP. SCIENCE B - SOUTH

1/4" = 1'-0"14 TYP. SCIENCE B - WEST

1/4" = 1'-0"03 D508 PREP SCIENCE ROOM - WEST

1/4" = 1'-0"09 D508 PREP SCIENCE ROOM - NORTH

1/4" = 1'-0"06 D508 PREP SCIENCE ROOM - EAST

1/4" = 1'-0"07 D508 PREP SCIENCE ROOM - SOUTH

1/4" = 1'-0"24 TYP. SCIENCE C - NORTH
1/4" = 1'-0"22 TYP. SCIENCE C - WEST

1/4" = 1'-0"19 TYP. SCIENCE C - SOUTH

1/4" = 1'-0"26 D505 - SCIENCE - EAST

No. Description Date

1/4" = 1'-0"28 CHOIR A913 - SOUTH
1/4" = 1'-0"30 CHOIR A913 - EAST



2'
-1

0"

222
30x24

222
30x24

PLASTIC LAMINATE
COUNTERTOP

PLASTIC LAMINATE
COUNTERTOP

05

A-851

05

A-851

REINSTALL 
EXISTING RANGE

302
33x14

302
33x14

OPEN 
BEYOND

09

A-851

09

A-851

2'
-6

"
2'

-2
"

2'
-1

0"

PLAM BASE PLAM BASE 

LOCK

301
18x14

LOCK

312
36x14

LOCK

302
36x14

LOCK

222
30x24

154B
36x24

PLASTIC LAMINATE
COUNTERTOP

05

A-851

CABNIET FILLER

09

A-851

LOCK

222
30x24

154B
36x24

LOCK

312
36x14

LOCK

302
36x14

LOCK

312
36x14

09

A-851

06

A-851

PAPER TOWEL DISPENSER,
TYPICAL

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

2'
-6

"
1'

-8
"

2'
-1

0"

EXISTING DISHWASHER

LOCK

312
36x14

LOCK

301
18x14

7'
-0

"

PLASTIC LAMINATE
COUNTERTOP

LOCK

302
36x14

LOCK

312
36x14

LOCK

222
33x24

154B
36x24

LOCK

302
36x14

154B
36x24

05

A-851

09

A-851

09

A-851

09

A-851

LOCK

302
36x14

LOCK

302
36x14

LOCK

222
30x24

LOCK

222
36x12

LOCK

533
48x24

05

A-851

06

A-851

06

A-851

09

A-852

SOAP DISPENSER,
WALL-MOUNTED, TYPICAL

PAPER TOWEL DISPENSER,
TYPICAL

G226.1

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

PLASTIC LAMINATE
COUNTERTOP

EXISTING DISHWASHER

EXISTING ICE MAKER

2'
-1

0"
1'

-8
"

2'
-6

"

2'
-1

0"
1'

-8
"

2'
-6

"

LOCK

312
36x14

LOCK

301
18x14

LOCK

301
24x14

LOCK

301
24x14

7'
-0

"

LOCK

533
48x24

LOCK

222
36x12

LOCK

222
30x24

LOCK

154
36x24

PLASTIC LAMINATE
COUNTERTOP

PLASTIC LAMINATE
COUNTERTOP

7'
-0

"

05

A-851

05

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

LOCK

222
36x24

LOCK

312
36x14

LOCK

302
36x14

LOCK

302
30x14

LOCK

302
30x14

06

A-851

09

A-851

09

A-851

G226

PAPER TOWEL DISPENSER,
TYPICAL

EXISTING 
DISHWASHER

EXISTING DISHWASHER

2'
-6

"
1'

-8
"

2'
-1

0"

2'
-6

"
1'

-8
"

2'
-1

0"

LOCK

301
15x14

LOCK

312
36x14

154B
36x24

LOCK

312
36x14

LOCK

302
36x14

LOCK

301
15x14

LOCK

301
24x14

7'
-0

"

09

A-852

LOCK

222
36x24

2'
-1

0"

PLASTIC LAMINATE
COUNTERTOP

LOCK

222
36x24

LOCK

302
36x14

LOCK

302
30x14LOCK

302
42x14

LOCK

302
36x14

LOCK

222
36x24

LOCK

222
36x24

09

A-851

09

A-851

05

A-851

05

A-851

PLASTIC LAMINATE
COUNTERTOP

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

G228

3'
-8

 3
/4

"
9 

1/
4"

2'
-6

"

LOCK

301
15x14

7'
-0

"

222
30x24

2'
-1

0"

PLASTIC LAMINATE
COUNTERTOP

PLASTIC LAMINATE
COUNTERTOP

302
33x14

302
33x14

222
30x24

OPEN 
BEYOND

OPEN 
BEYOND

OPEN 
BEYOND

09

A-851

09

A-851

05

A-851

05

A-851

REINSTALL 
EXISTING RANGE

PLAM BASE PLAM BASE 

OPEN 
BEYOND

OPEN 
BEYOND

OPEN 
BEYOND

302
33x14

222
30x24

533
48x24

09

A-851

05

A-851

09

A-852

REINSTALL EXISTING RANGE

PLASTIC LAMINATE
COUNTERTOP

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

PLAM BASE 

7'
-6

"

OPEN 
BEYOND

OPEN 
BEYOND

OPEN 
BEYOND

533
48x24

222
30x24

302
33x14

09

A-852

09

A-851

05

A-851

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

REINSTALL  EXISTING RANGE

7'
-0

"

2'
-1

0"
2'

-2
"

2'
-6

"

PLAM BASE 

LOCK

112
36x24

LOCK

112
36x24

LOCK

112
36x24

LOCK

112
36x24

LOCK

112
36x24

LOCK

531
48x24

PLASTIC LAMINATE
COUNTERTOP

18

A-851

04

A-852
RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

2'
-6

"
4'

-6
"

7'
-0

"

622
42x18

622
42x18

622
42x18

12

A-852 LOCK

312
36x14

LOCK

312
36x14

LOCK

312
36x14

LOCK

312
36x14

LOCK

112
36x24

LOCK

112
36x24

LOCK

112
36x24

LOCK

112
36x24

7'
-0

"

2'
-1

0"
1'

-8
"

2'
-6

"

09

A-851

18

A-851

LOCK

531
48x24

LOCK

222
48x24

LOCK

222
48x24

LOCK

222
48x24

LOCK

222
48x24

LOCK

222
48x24

LOCK

302
48x14

LOCK

302
48x14

LOCK

302
48x14

LOCK

302
48x14

LOCK

302
48x14

7'
-0

"

2'
-6

"
1'

-8
"

2'
-1

0"

7'
-0

"

09

A-851

05

A-851

09

A-852

RELOCATED CASEWORK 
FROM CHOIR A913

4'
-0

"
3'

-0
"

7'
-0

"

FILLER PANEL

300M
32x14

300M
32x14

300M
32x14

300M
32x14

19

A-851

EXISTING CASEWORK 
TO REMAIN 

LOCK

302
36x14

LOCK

301
18x14

LOCK

302
36x14

LOCK

302
36x14

09

A-851

NOTE: ALL CASEWORK IN SCIENCE AND PREPARATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS AND BACK SPLASHES TO BE CHEMICAL RESISTANT PLASTIC LAMINATE IN 
SCIENCE CLASSROOM, PREP ROOM COUNTERTOPS AND BACK SPLASHES TO BE EPOXY. REFER 
TO SPECIFICATION. 

EXISTING EYEWASH

08

A-852

LOCK

402
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

LOCK

222
36x24

05

A-851

14

A-851

CHEMICAL-RESISTANT PLASTIC
LAMINATE COUNTERTOP

RESILIENT BASE, TYPE 1 -
STANDARD RUBBER BASE

N
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CASEWORK
ELEVATIONS

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

A
-8

43

C
A

S
E

W
O

R
K

 E
L

E
V

A
T

IO
N

S

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/4" = 1'-0"18 G226 FCS CASEWORK ELEV. - SOUTH

1/4" = 1'-0"02 G226 FCS CASEWORK ELEV. - WEST B

1/4" = 1'-0"15 G226 FCS CASEWORK ELEV. - NORTH

1/4" = 1'-0"08 G226 FCS CASEWORK ELEV. - EAST B
1/4" = 1'-0"10 G226 FCS CASEWORK ELEV. - EAST A

1/4" = 1'-0"04 G226 FCS CASEWORK ELEV. - WEST A
1/4" = 1'-0"06 AREA G - G226 - SOUTH

1/4" = 1'-0"12 AREA G - G226 - NORTH

1/4" = 1'-0"23 AREA E TYP. CLASSROOM CASEWORK
1/4" = 1'-0"24 A916 STORAGE - EAST

1/4" = 1'-0"20 E411 - WEST

1/4" = 1'-0"26 G225 DMC - EAST

1/4" = 1'-0"21 A915 ENSEMBLE - WEST
1/4" = 1'-0"19 D609 COACHES OFFICE - SOUTH

1/4" = 1'-0"28 SCIENCE D509 - EAST

No. Description Date



HDPE TOP & BACK SPLASH 

FLOOR AS SCHEDULED

METAL BRACKET 

SCHEDULED BASE
REF. FINISH SCHEDULE 

1'-2"

MIRROR REF. ELEV.

KNEE SPACE

PLAS. LAM. ON
3/4" PARTICLE BOARD
TYP. TOP & EDGE 

1'
-1

0"

CONT. 1X WD
WALL CLEAT IF 

REQUIRED
1 

1/
2"

1 
1/

2"
R

E
: C

A
S

E
W

O
R

K
 E

LE
V

A
T

IO
N

S

2'-10"

2"

1'-2"

1'
-4

"

V
A

R
IE

S

SCHEDULED 
PARTITION

P.LAM OVER 3/4" 
PLYWOOD SHELFPLAS. LAM. TOP ON 

PLYWOOD

PLAS. LAM. BACKSPLASH

BASE AS SCHEDULED

PLAS. LAM. ON PLYWOOD 
DRAWER/ DOOR FRONT w/ 
SATIN NICKEL PLATED 
HANDLE (TYP. AT ALL 
DRAWERS/ DOORS) w/ 1/4" 
GAP BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

4 
1/

2"

1'-6"

ADJUSTABLE PLAS. LAM. 
SHELF1/

2"

LOCK AND PULL 

1 
1/

2"

RECEPTACLE

R
E

: E
LE

V
A

T
IO

N
2'

-6
"

2'-0" 3/4"

15
" 

M
IN

4"

PLAS. LAM. TOP ON  
PLYWOOD

2'-0"

2'
-1

0"
 (

2'
-6

" 
W

H
E

R
E

 N
O

T
E

D
)

8" MIN

9"
 M

IN
.

11" MIN

INTEGRAL PLAS. LAM. 
BACKSPLASH

PLAS. LAM. ON TOP OF  
PLYWOOD

SINK 
REF: PLUMBING

BASE CABINET BEYOND

27
" 

C
LR

 M
IN

WOOD 
FRAMING

RUBBER BASE

PLYWOOD BACK LET 
INTO TOP AND BOTTOM
PANELS OF CABINET

PLASTIC LAM. ON
PLYWOOD

PLAS. LAM ON 
PLYWOOD FIXED SHELF

R
E

F
. E

LE
V

.

1 
1/

2"

R
E

F
. E

LE
V

.

1'-0"

STEEL SUPPORTS

PLYWOOD BACK 
LET INTO TOP AND 
BOTTOM
PANELS OF 
CABINET

PLAS. LAM ON
PLYWOOD

PLAS. LAM ON 
PLYWOOD ADJ. SHELVES

1'-2"

R
E

F
. E

LE
V

.
1 

1/
2"

PLAS. LAM. ON PLYWOOD 
DRAWER/ DOOR FRONT w/ 
SATIN NICKEL PLATED 
HANDLE (TYP. AT ALL 
DRAWERS/ DOORS) w/ 1/4" 
GAP BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

R
E

F
. E

LE
V

.

STEEL SUPPORTS

BASE CABINET 
BELOW, IF 
APPLICABLE

3/4" THICK PLASTIC LAMINATE
COUNTER WITH 1 1/2"
PLASTIC LAMINATE BULLNOSE 
EDGE

BASE AS 
SCHED.

2'
-5

"

3/4" PLYWOOD 

COUNTERTOP

EXTRUDED 
ALUMINUM
U CHANNEL BY 
MANUFACTURER

3/4" PLYWOOD ON
3-5/8" MTL. STUDS 
16" O.C. 

PLASTIC LAMINATE
ON 3/4" PLYWOOD

BULLET RESISTANT
GLAZING

PLASTIC LAM. ON 
3/4" PLYWOOD 
SUPPORT

WHITE OAK
HARDWOOD

1 
1/

2"

2 7/8" 2 1/2"2'-0"3/4".

CABLE GROMMET (TO BE 
LOCATED IN FIELD)

PLASTIC LAM. CLAD 
COUNTERTOP & 
BACKSPLASH

FLOOR AS SCHEDULED

CONT. WATERFALL EDGE

6"
10

"

KEYBOARD TRAY

PLAM. CLAD SUPPORT 
@ 3' O.C. MAX.

PLAM. CLAD 
ELECTRICAL 
RACEWAY

ELECTRICAL 
OUTLET

SCHEDULED 
BASE

CUT-OUT 
OPENING AT 
SUPPORTS

6"

6"

2'-0"

1 
1/

2"

R
E

: C
A

S
E

W
O

R
K

 E
LE

V
A

T
IO

N
S

* NOTE:  ALL COUNTERTOPS HAVE 1" RADIUS CORNERS

COUNTERTOP & 
BACKSPLASH PER 
CASEWORK 
ELEVATION

SCHED. PARTITION 
PER PLAN

6" MS PLUMBING CHASE 
W/ REINFORCEMENT AS 
REQUIRED. 

CASEWORK PER 
ELEVATION

NOTE:
INSTALLATIONS SHOWN FOR QUIKSERV BULLET RESISTANT SPEAK-THRU

LEVEL 1

0"

2'-0" 1"

2'
-6

"

1'
-0

"
6"

4"

1'-1 1/4"

1/4"

ALIGN BOTTOM OF 
COUNTERTOP WITH 
BOTTOM OF ADJACENT 
TRANSACTION WINDOW 
COUNTERTOP. SEE 
INTERIOR ELEVATION.

PLASTIC LAMINATE 
OVER IMPACT 
RESISTANT DRYWALL W/ 
6" MTL STUD

RESILIENT BASE AS 
SCHEDULED 

PLASTIC LAMINATE, TYPE 2 -
COUNTERTOP

NATURAL QUARTZ AND RESIN 
COMPOSITE COUNTERTOP -
RECEPTION DESKTRANSACTI

ON 
OPENING

2"

PORTABLES

2'-6"

1/4" REVEAL PAINTED 
BLACK

LEVEL 1

0"

PLASTIC LAMINATE OVER 
IMPACT RESISTANT 

DRYWALL W/ 6" MTL STUD

RESILIENT BASE AS 
SCHEDULED 

PLASTIC LAMINATE, TYPE 2 -
COUNTERTOP

5/8"
TRANSACTIO
N OPENING

6"

PORTABLES

2'-6"

PLAS. LAM. TOP ON 
PLYWOOD

INTEGRAL PLAS. LAM. 
BACKSPLASH

BASE AS SCHEDULED

PLAS. LAM. ON PLYWOOD 
DRAWER/ DOOR FRONT w/ 
SATIN NICKEL PLATED 
HANDLE (TYP. AT ALL 
DRAWERS/ DOORS) w/ 1/4" 
GAP BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

ADJUSTABLE PLAS. LAM. 
SHELF

1/
2"

1 
1/

2"

RECEPTACLE

R
E

: E
LE

V
A

T
IO

N
2'

-6
"

2'-0" 3/4"

15
" 

M
IN

4"

PLYWOOD
BOTTOM W/

PVC EDGE

WOOD 
FRAMING 

1'-2"

PLYWOOD LET
INTO TOP & 

BOTTOM

CL

3"

4"
E

Q

R
E

F
. E

LE
V

.

BASE AS
SCHEDULED

STEEL
SUPPORTS

E
Q

CHEMICAL RESISTANT 
PLAS. LAM. TOP ON 
PLYWOOD

CHEMICAL RESISTANT 
PLAS. LAM. BACKSPLASH

BASE AS SCHEDULED

PLAS. LAM. ON PLYWOOD 
DRAWER/ DOOR FRONT w/ 
SATIN NICKEL PLATED 
HANDLE (TYP. AT ALL 
DRAWERS/ DOORS) w/ 1/4" 
GAP BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

4 
1/

2"

LOCK AND PULL 

1 
1/

2"

R
E

: E
LE

V
A

T
IO

N
2'

-6
"

2'-0" 3/4"

4"

PLAS. LAM. TOP ON 
PLYWOOD

INTEGRAL PLAS. LAM. 
BACKSPLASH

BASE AS SCHEDULED

PLAS. LAM. ON PLYWOOD 
DRAWER/ DOOR FRONT w/ 
SATIN NICKEL PLATED 
HANDLE (TYP. AT ALL 
DRAWERS/ DOORS) w/ 1/4" 
GAP BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

6"
1 

1/
2"

R
E

: E
LE

V
A

T
IO

N
2'

-6
"

2'-0" 3/4"

E
Q

E
Q

PLAS. LAM. TOP ON  
PLYWOOD

2'-0"

2'
-1

0"
 (

2'
-6

" 
W

H
E

R
E

 N
O

T
E

D
)

INTEGRAL PLAS. LAM. 
BACKSPLASH

PLAS. LAM. ON TOP OF  
PLYWOOD

SINK 
REF: PLUMBING

BASE CABINET BEYOND

27
" 

C
LR

 M
IN

WOOD 
FRAMING

PLAS. LAM. TOP ON 
PLYWOOD

INTEGRAL PLAS. LAM. 
BACKSPLASH

BASE AS SCHEDULED

PLAS. LAM. ON PLYWOOD 
DRAWER/ DOOR FRONT w/ 
SATIN NICKEL PLATED 
HANDLE (TYP. AT ALL 
DRAWERS/ DOORS) w/ 1/4" 
GAP BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

LOCK AND PULL 

1 
1/

2"

R
E

: E
LE

V
A

T
IO

N
2'

-6
"

2'-0" 3/4"

E
Q

E
Q

4"

PLASTIC LAMINATE, TYPE 
2 COUNTERTOP ON 
PLYWOOD

BACKSPLASH

BASE AS SCHEDULED

PLAS. LAM. ON 
PLYWOOD DRAWER 
FRONT w/ SATIN NICKEL 
PLATED HANDLE (TYP. 
AT ALL DRAWERS/ 
DOORS) w/ 1/4" GAP 
BETWEEN DRAWER AND 
DOOR FRONTS, TYP.

1 
1/

2"

R
E

: E
LE

V
A

T
IO

N
2'

-6
"

2'-0"

4"

V.I.F.

6"

WATERFALL 
EDGE

RECPETION 
GLASS

MULLION 

DRAWER

DRAWER

E
Q

E
Q

CL 1"

1'
-0

"

PLAM PANELS 
WITH 1/4" GAP

SECURITY BUTTONS
RE: ELECTRICAL

C L
C L

3'
-6

"

8"

NATURAL QUARTZ 
COUNTERTOP

1/4" REVEAL 
PAINTED BLACK

PLYWOOD BACK LET 
INTO TOP AND BOTTOM
PANELS OF CABINET

PLASTIC LAM. ON
PLYWOOD

PLAS. LAM ON 
PLYWOOD FIXED SHELF

R
E

F
. E

LE
V

.

1 
1/

2"

1'-0"

STEEL SUPPORTS

3'
-0

"

2'-6"

5'
-0

"

GAS JET

A-851 A-8512324

NOTE: ALL CASEWORK IN SCIENCE AND PREPERATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS, BACK SPLASHES, AND INTEGRAL SINKS TO BE EPOXY RESIN. REFER 
TO SPECIFICATION 12 36 00 COUNTERTOPS

1" BLACK EPOXY RESIN COUNTERTOP

SOLID WOOD CASEWORK 

GAS JET 

DROP-IN EPOXY SINK 

ELECTRICAL OUTLET 

NOTE: ALL CASEWORK IN SCIENCE AND PREPERATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS, BACK SPLASHES, AND INTEGRAL SINKS TO BE EPOXY RESIN. REFER 
TO SPECIFICATION 12 36 00 COUNTERTOPS

1" BLACK EPOXY RESIN COUNTERTOP 

SOLID WOOD CASEWORK 

GAS JET 

DROP-IN EPOXY SINK 

ELECTRICAL OUTLET 

A-85126A-851 27

2'-6"

5'
-0

"

NOTE: ALL CASEWORK IN SCIENCE AND PREPERATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS, BACK SPLASHES, AND INTEGRAL SINKS TO BE EPOXY RESIN. REFER 
TO SPECIFICATION 12 36 00 COUNTERTOPS

1" PHENOLIC COUNTERTOP

SOLID WOOD CASEWORK 

NOTE: ALL CASEWORK IN SCIENCE AND PREPERATION AREAS TO BE LABORATORY LEVEL. 
REFER TO SPECIFICATION 12 35 53.19 WOOD LABORATORY CASEWORK 

ALL COUNTERTOPS, BACK SPLASHES, AND INTEGRAL SINKS TO BE EPOXY RESIN. REFER 
TO SPECIFICATION 12 36 00 COUNTERTOPS

3'
-0

"

1" PHENOLIC COUNTERTOP 

SOLID WOOD CASEWORK 

2'-0"

5'
-0

"

5'-0"

2'
-1

0"

2'-0"

2'
-1

0"

SIDEFRONT 

1" PHENOLIC 
COUNTERTOP 

N
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1" = 1'-0"01 TYP COUNTERTOP PE/ATHLETICS
1" = 1'-0"02 TYP COUNTER TOP

1 1/2" = 1'-0"03 TROPHY SHELF DETAIL
1" = 1'-0"05 A-DTCS-BASE w/ ADJ SHELF-14231

1" = 1'-0"06 A-DTCS-BASE WITH SINK 14231

1 1/2" = 1'-0"08 A-DTCS-UPPER CABINET OPEN SHELVING
1 1/2" = 1'-0"09 A-DTCS-UPPER CABINET-14460

1" = 1'-0"07 CASHIER SECTION
1" = 1'-0"10 COMPUTER WORKSTATION

1" = 1'-0"11 CABINET WITH PLUMBING CHASE

1" = 1'-0"15 PASSIVE SPEAKER INSALLATION
1" = 1'-0"16 RECEPTION TRANSACTION DETAIL

1" = 1'-0"17 RECEPTION TRANSACTION DETAIL - ADA
1" = 1'-0"18 A-DTCS-BASE w/ ADJ SHELF

1" = 1'-0"13 CLASSROOM OPEN SHEVING
1" = 1'-0"14 SCIENCE 3 DRAWER

1" = 1'-0"20 CABNIET WITH 3 DRAWERS
1" = 1'-0"21 A-DTCS-BASE WITH SINK

1/4" = 1'-0"22 ENLARGED FIXED INSTRUCTOR DESK
1/4" = 1'-0"24 INSTRUCTOR DESK FIXED - BACK

1/4" = 1'-0"23 INSTRUCTOR DESK FIXED - FRONT

1" = 1'-0"12 RECEPTION FILING CABNIETS

1" = 1'-0"04 RECEPTION DESK SECURITY BUTTONS

No. Description Date

1/4" = 1'-0"28 ENLARGED SCIENCE TABLE - PLAN
1/4" = 1'-0"29 ENLARGED SCIENCE TABLE - ELEVATION

1 1/2" = 1'-0"19 A-DTCS-UPPER CABINET OPEN 2 SHELVING

1/4" = 1'-0"25 ENLARGED MOVABLE DEMO DESK
1/4" = 1'-0"27 MOVABLE DEMO DESK - BACK

1/4" = 1'-0"26 MOVABLE DEMO DESK - FRONT
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1" = 1'-0"01 TEACHING CABINET 3'
1" = 1'-0"03 TEACHER CABNIET SECTION 1

1" = 1'-0"04 TEACHER CABNIET SECTION 3
1" = 1'-0"06 SEWING CABNIET WITH CUBBIES

1" = 1'-0"05 SEWING CABNIET SECTION

1" = 1'-0"07 DISPLAY CASE
1" = 1'-0"08 STORAGE CABNIET ADJ. SHELVES

1" = 1'-0"09 PANTRY WITH VENTS
1" = 1'-0"10 OPEN BOOKSHELF

1" = 1'-0"02 TEACHING CABINET 4'
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1" = 1'-0"12 STORAGE A916
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GENERAL GRAPHICS NOTES

1. ALL GRAPHIC SIGNAGE SHALL BE COMPLIANT WITH ALL APPLICABLE ACCESSIBILITY REQUIREMENTS, 
VERIFY REQUIREMENTS AND COMPLIANCE PRIOR TO FABRICATION.

2. PROVIDE AND INSTALL ONE SIGN FOR EVERY DOOR IN DOOR SCHEDULE, PLUS ONE SIGN FOR EVERY 
PERMANENT ROOM AND OR SPACE WITHOUT A DOOR.

3. SIGNS SHALL BE INSTALLED ON THE WALL ADJACENT TO THE LATCH SIDE OF THE DOOR.  WHERE 
THERE IS NO DOOR OR AT DOUBLE LEAF DOOR LOCATIONS, INSTALL SIGN ON THE NEAREST 
ADJACENT WALL.

4. TACTILE CHARACTERS ON SIGNS SHALL BE LOCATED 48 INCHES MINIMUM ABOVE THE FINISH FLOOR 
OR GROUND SURFACE AND 60 INCHES MAXIMUM ABOVE THE FINISH FLOOR OR GROUND SURFACE.

5. CHARACTER FONTS SHALL BE UPPERCASE, SANS SERIF, HELVITICA MEDIUM, NON-ITALIC, NON-
OBLIQUE, NON-SCRIPT, NON-DECORATIVE, RAISED 1/32 INCH, PAINTED WHITE.

6. CHARACTER FONT PROPORTIONS SHALL BE HAVE A WIDTH OF THE UPPERCASE LETTER "O" 55 
PERCENT MINIMUM AND 110 PERCENT MAXIMUM OF THE HEIGHT OF THE UPPERCASE LETTER "I".

7. CHARACTER FONT HEIGHT SHALL BE 5/8 INCH HIGH MINIMUM AND 2 INCH HIGH MAXIMUM.
8. CHARACTER FONT STROKE THICKNESS OF THE UPPER CASE LETTER "I" SHALL BE 15 PERCENT 

MAXIMUM OF THE HEIGHT OF THE CHARACTER.
9. CHARACTER FONT SPACING OF CHARACTERS WITH RECTANGULAR CROSS SECTIONS SHALL BE 1/8 

INCH MINIMUM AND 4 TIMES THE RAISED CHARACTER STROKE WIDTH MAXIMUM.
10. CHARACTER FONT SPACING OF CHARACTERS WITH NON-RECTANGULAR CROSS SECTIONS SHALL BE 

1/16 INCH MINIMUM AND 4 TIMES THE RAISED CHARACTER STROKE WIDTH MAXIMUM AT THE BASE OF 
THE CROSS SECTIONS, AND 1/8 INCH MINIMUM AND 4 TIMES THE RAISED CHARACTER STROKE WIDTH 
MAXIMUM AT THE TOP OF THE CROSS SETCIONS.

11. CHACTER FONTS SHALL BE SEPARATED FROM RAISED BORDERS AND DECORATIVE ELEMENTS 3/8 
INCH MINIMUM.

12. GRADE 2 BRAILLE SHALL ACCOMPANY ALL RAISED TEXT.  BRAILLE DOTS SHALL HAVE DOMED OR 
ROUNDED SHAPE, AND BE POSITIONED BELOW THE CORRESPONDING TEXT.  IF TEXT IS MULTI-LINED, 
BRAILLE SHALL BE PLACED BELOW THE ENTIRE TEXT.

13. BRAILLE SHALL BE SEPARATED 3/8 INCH MINIMUM FROM RAISED BORDERS AND DECORATIVE 
ELEMENTS.

14. PICTOGRAMS SHALL BE ACCOMPANIED BY THE EQUIVALENT VERBAL DESCRIPTION PLACED 
DIRECTLY BELOW THE PICTOGRAM.  THE BORDER DIMENSION OF THE PICTOGRAM SHALL BE 6 
INCHES MINIMUM IN HEIGHT.

15. SIGN MATERIAL SHALL BE 1/4 INCH THICK WITH MATTE, NON-GLARE PLASTIC LAMINATE FRONT FACE 
AND MATTE, NON-GLARE PLASTIC LAMINATE BACK FACE. CHARACTER AND SYMBOL COLOR SHALL 
CONTRAST WITH BACKGROUND COLOR. COLORS SHALL BE SELECTED BY ARCHITECT AND OR 
OWNER.

16. SIGN EDGE SHALL BE PAINTED ALL AROUND TO MATCH SIGN FACE.
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UP UP
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4'
 T

B

MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312
FREEZER

J314

COOLER

J315

CUST.

J04C

DRY

STORAGE

J316

RAMP

J302A

STAGE

J302 ENSEMBLE

J303

CAFETERIA

J301

CORRIDOR

H301

BAND

H304

PRACTICE

H304B

OFFICE

H304A

CORRIDOR

H312

PRACTICE

H304F

PRACTICE

H304G

INSTRUMENT

STORAGE

H305C

REHEARSAL

HALL

H305

ENSEMBLE

H305B

CUSTODIAL

STORAGE

H305A

WK.

RM./COPY

G216

MAIL

RM.

G215

TEACHERS

LOUNGE

G214

ASSIST.

PRIN.

G217

ASSIST.

PRIN.

G218

CONFERENCE

G219

PRINCIPAL

G221

SECTY.

G222

SECRETARY

G223

DIRECTOR

G224

CORRIDOR

G213A

RECEPTION/WAITING

G213

MEN

G01M

WOMAN

G01W

MECH.

G02M

ASSIST.

PRIN.

G212

SECURITY

G211

COUNSELOR

G210

RECEPTION/WAITING

G207

COUNSELOR

G209

OFFICE

G206

CLINIC

G203

COUNSELOR

G208

TOILET

G204

ISO.

G205

WAITING

G201

ATTEND.

G202

CORRIDOR

G200

ESEMBLE

H304E

PRACTICE

H304D

INSTRUMENT

STORAGE

H304C

DMC

G225

MECH.

G03M

SEWING

G237

SPEECH

G238

SPEC.

ED.

H309

CUSTODIAN

H03C

ELECT.

H01E

RESTROOMS

H307A

CORRIDOR

H311

SEWING

STORAGE

G237A

IDF/MDF

G227

LAUNDRY

G228

TELEPHONE

ROOM.

G229

FAMILY

CONSUMER
SCIENCE

G226

SECRETARY

G230

ARD/STORAGE

G232

DIAG.

G231

BOYS

G02B

STORAGE

G02S

STORAGE

G03S

GIRLS

G02GCLASSROOM

G236

SPEC.

ED.

H307

LIFE

SKILLS

H308

NEW

ORCHESTRA
HALL

H320

TESTING

OFFICE

H306

CORRIDOR

F100

CORRIDOR

D500

GIRLS

F01G

BOYS

F01B

COMP.

F111

CLASSROOM

F113

MECH.

F01M

CLASSROOM

F117

CLASSROOM

F119

CLASSROOM

F118

CLASSROOM

F116

CLASSROOM

F115

CLASSROOM

F114

CLASSROOM

F112

CORRIDOR

F122

CORRIDOR

F121

CLASSROOM

F101

CLASSROOM

F103

CLASSROOM

F105

CLASSROOM

F106
CLASSROOM

F107

CLASSROOM

F109

CORRIDOR

F120

CLASSROOM

F102
CLASSROOM

F104

CLASSROOM

F108

CLASSROOM

F110

POOL

C601

STORAGE

C701A

SCORERS

TABLE

C701B

SCORERS

TABLE

C701C

STORAGE

C701D

POOL

STORAGE

C602

POOL

EQUIPMENT

C603

CHLORINE

STOR.

C713
MECH.

C09M

VEST.

C604

OFFICE

C714

VEST.

C608

GIRLS

C610

GIRLS

SHOWER

C610A

BOYS

C609

BOYS

SHOWER

C609A

AUXILIARY

GYM

C701

GIRLS

ATHLETICS

C702

STORAGE

C703

COACHES

OFFICE

F705

COACHES

DRESSING

F706

TOILET

F706A

SHOWER

C707

RESTROOMS

C708

SHOWER

C709
RESTROOMS

C710

GIRLSP.E.

F711

VEST.

C704A

VEST.

C702A

ENGLISH

B801

COMPOSITION

B802

ENGLISH

B803

COMPOSITION

B804

ENGLISH

B805
COMPOSITION

B806

ENGLISH

B807

COMPOSITION

B808

CLASSROOM

B809

CLASSROOM

B810

CORRIDOR

B811

CLASSROOM

B812

CORRIDOR

B813

CLASSROOM

B814

CLASSROOM

B919

CLASSROOM

B816

CLASSROOM

B818

STORAGE

B919A

STORAGE

B919B

STORAGE

B919C

SERVER

CLOSET

B920

STORAGE

B921A

OFFICE

B921B

OFFICE

B921C

CLASSROOM

B921

ART

B924

ART

B922

STORAGE

B922A

STORAGE

B922B

KILN

B923

WORKRM

B924B

STORAGE

B924A

CORRIDOR

B900

CHOIR

OFFICE

A917

STORAGE

A916

ENSEMBLE

A915

RESTROOM

A904

TOOL

STORAGE

A912

STORAGE

A914

STORAGE

A910

STORAGE

A918A

STORAGE

A918B

STORAGE

A918C

STORAGE

A918D

OFFICE

A918E

LANGUAGE

ARTS

A925

LANGUAGE

ARTS

A926

STORAGE

A927

CORRIDOR

A343

MATERIAL

STORAGE

A902

OFFICE

A911

CLASSROOM

A909

COMPUTER

CLASSROOM

A908

SILK

SCREEN/GRAPHICS

A907

THEATER

ART

A918

ELECT.

A03E

STORAGE

CAGES

A901A

METAL

SHOP

A901

CHOIR

A913

PREIODICAL

D601

OFFICE/WORKROOM

D602

AV

STORAGE

D603

BOYS

P.E.

D605

STORAGE

D604A

SHOWER

D605B

RESTROOMS

D605A

VEST.

D608

COACHES

OFFICE

D609

COACHES

LOCKER

D610

TOILET

D611

BOYS

ATHLETIC

D612

CONCESSION

D613

SHOWER

D612B

RESTROOMS

D612A

LAUNDRY

D614

WEIGHT

ROOM

D617

CUST.

OFFICE

D618

TRAINER

D619

CORRIDOR

A600

GYM

STORAGE

A623

COMP.

GYM.

A624

STORAGE

D606

STORAGE

D626

TOILET

D620

NEW

SCIENCE

D501

NEW

SCIENCE

D502

CUST./ELEC

D503

NEW

SCIENCE

D504

SCIENCE

D505

SCIENCE

STOR.

D506

SCIENCE

D507

PREP

SCIENCE
ROOM

D508

NEW

SCIENCE

D509

SCIENCE

D510

NEW

SCIENCE

D511

SCIENCE

D512

SCIENCE

D513

STORAGE

D513A

EXISTING

MECHANICAL

D08M MECH.

D07M

CORRIDOR

D515

LIBRARY

D600

EXISTING

IDF

D600A

STORAGE

D627

STORAGE

D615

CONCESSION

D616

CLASSROOM

E401

CLASSROOM

E403

INSTRUCTION

#2
GROUP

E406

CLASSROOM

E405

INSTRUCTION

#4
GROUP

E402

CLASSROOM

E407

CLASSROOM

E409

CLASSROOM
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CLASSROOM
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CLASSROOM
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INSTRUCTION

#3
GROUP
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INSTRUCTION

#1
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CORRIDOR

E423
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ELECTRICAL

D02E

VEST.
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G233

ROOM

G239

ROOM

G240
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TIME
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CHOIR
OFFICE
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TOOL
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1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA A

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

A03E ELECT. B

N/A A343 CORRIDOR

N/A A344 CORRIDOR

N/A A600 CORRIDOR

A622A MEN'S RR D BOYS

A622B WOMEN'S RR C GIRLS

A623 GYM STORAGE A

A624 COMP. GYM. A 2

N/A A900 CORRIDOR

A901 METAL SHOP A

A901A STORAGE CAGES

A901B STORAGE CAGES

A901C STORAGE CAGES

A901D STORAGE CAGES

A901E STORAGE CAGES

A901F STORAGE CAGES

A901G STORAGE CAGES

A901H PAINT BOOTH

A901J STORAGE CAGES

A902 MATERIAL STORAGE

A904 RESTROOM E RESTROOM

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

A907 SILK SCREEN/GRAPHICS A 2

N/A A908 COMPUTER CLASSROOM

A909 CLASSROOM A 2

A910 STORAGE A

A911 OFFICE A

A912 TOOL STORAGE A

A913 CHOIR A 2

A914 STORAGE A

A915 ENSEMBLE A

A916 STORAGE A

A917 CHOIR OFFICE A

A918 THEATER ART A 2

A918A STORAGE A

A918B STORAGE A

A918C STORAGE A

A918D STORAGE A

A918E OFFICE A

A925 LANGUAGE ARTS A

A926 LANGUAGE ARTS A

A927 STORAGE A

No. Description Date



UP

ENGLISH

B801

COMPOSITION

B802

ENGLISH

B803

COMPOSITION

B804

ENGLISH

B805 COMPOSITION

B806

ENGLISH

B807
COMPOSITION

B808

CLASSROOM

B809

CLASSROOM

B810

CORRIDOR

B811

CLASSROOM

B812

CORRIDOR

B813

CLASSROOM

B814

CLASSROOM

B919

CLASSROOM

B816

CLASSROOM

B818

STORAGE

B919A

STORAGE

B919B

STORAGE

B919C

SERVER
CLOSET

B920

STORAGE

B921A

OFFICE

B921B

OFFICE

B921C

CLASSROOM

B921

ART

B924

ART

B922

STORAGE

B922A

STORAGE

B922B

KILN

B923
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA B

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

N/A B800 CORRIDOR

B801 ENGLISH A

B802 COMPOSITION A

B803 ENGLISH A

B804 COMPOSITION A

B805 ENGLISH A

B806 COMPOSITION A

B807 ENGLISH A

B808 COMPOSITION A

B809 CLASSROOM A

B810 CLASSROOM A

N/A B811 CORRIDOR

B812 CLASSROOM A

N/A B813 CORRIDOR

B814 CLASSROOM A

B816 CLASSROOM A

B818 CLASSROOM A

N/A B900 CORRIDOR

B919 CLASSROOM A 2

B919A STORAGE A

B919B STORAGE A

B919C STORAGE A

N/A B920 SERVER CLOSET

B921 CLASSROOM A 2

B921A STORAGE A

B921B OFFICE A

B921C OFFICE A

B922 ART A 2

B922A STORAGE A

B922B STORAGE A

B923 KILN A 2

B924 ART A 2

B924A STORAGE A

B924B WORKRM A

No. Description Date
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA C

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

C09M MECH. B

C601 POOL A 2

C602 POOL STORAGE A

C603 POOL EQUIPMENT A

N/A C608 VEST.

C609 BOYS D

N/A C609A BOYS SHOWER

C610 GIRLS C

N/A C610A GIRLS SHOWER

N/A C700 CORRIDOR

C701 AUXILIARY GYM A 2

C701A STORAGE A 2

N/A C701B SCORERS TABLE

N/A C701C SCORERS TABLE

C701D STORAGE A 2

C702 GIRLS ATHLETICS A

N/A C702A VEST.

C703 STORAGE A 2

C704 GIRLS P.E. A 2

N/A C704A VEST.

N/A C707 SHOWER

C708 RESTROOMS C

N/A C709 SHOWER

C710 RESTROOMS C

C713 CHLORINE STOR. A

C714 OFFICE A

No. Description Date
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA D

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

D02E ELECTRICAL B

D07M MECH. B

D08M EXISTING MECHANICAL B

N/A D200 CORRIDOR

N/A D500 CORRIDOR

D501 NEW SCIENCE A 3

D502 NEW SCIENCE A 3

D503 CUST./ELEC B

D504 NEW SCIENCE A 3

D505 SCIENCE A 3

D506 SCIENCE STOR. A 1

D507 SCIENCE A 3

D508 PREP SCIENCE ROOM A

D509 NEW SCIENCE A 2

D510 SCIENCE A 3

D511 NEW SCIENCE A 2

D512 SCIENCE A 3

D513 SCIENCE A 2

D513A STORAGE A

N/A D515 CORRIDOR

N/A D533 CORRIDOR

D600 LIBRARY A 2

N/A D600A EXISTING IDF

D601 PREIODICAL A

D602 OFFICE/WORKROOM A 3

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

D603 AV STORAGE A

N/A D604 VEST.

D604A STORAGE A

D605 BOYS P.E. A

D605A RESTROOMS D

N/A D605B SHOWER

D606 STORAGE A

N/A D608 VEST.

D609 COACHES OFFICE A

D610 COACHES LOCKER A

D611 TOILET E

D612 BOYS ATHLETIC A

D612A RESTROOMS D

N/A D612B SHOWER

D613 CONCESSION A

D614 LAUNDRY A

D615 STORAGE A

D616 CONCESSION A

D617 WEIGHT ROOM A

D618 CUST. OFFICE A

D619 TRAINER A

D620 TOILET E

D626 STORAGE A

D627 STORAGE A

No. Description Date
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T 281-578-9595
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EDGELAND GROUP
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STRUCTURAL
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T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000
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1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA E

19 ROOM SIGNAGE SCHEDULE

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

E01R TOILET E

E04B BOYS RESTROOM D

E04G GIRLS RESTROOM C

E05M MECH B

E08M MECH B

N/A E400 CORRIDOR

E401 CLASSROOM A

E402 INSTRUCTION #4 GROUP A

E403 CLASSROOM A

E404 ROOM A

E405 CLASSROOM A

E406 INSTRUCTION #2 GROUP A

E407 CLASSROOM A

E408 CLASSROOM A

E409 CLASSROOM A

E410 CLASSROOM A

E411 CLASSROOM A

E412 INSTRUCTION #1 GROUP A

E413 INSTRUCTION #3 GROUP A

E417 RR

E418 RR

E419 BOYS RR

E420 GIRLS RR

E421 MECH B

N/A E422 CORRIDOR

N/A E423 CORRIDOR

E424 ELEC B

E428 CUST. B

E429 GIRLS RESTROOM C

E430 BOYS RESTROOM D

E434 CUST. B

E435 RR

N/A E436 HALLWAY

E437 MECH

E438 ROOM

E439 MECH

E440 CULINARY ARTS KITCHEN

E440A STORAGE

E441 STORAGE

E442 CAFETERIA

E443 STORAGE CAGES

E444 ROOM

E445 STORAGE CAGES

E445A IDF

E446 ROOM

N/A E447 CORRIDOR

N/A E449 CORRIDOR

E452 STORAGE A

E455 CLOSET

E456 CLOSET

E457 STORAGE

E458 STORAGE

E459 OFFICE

E460 OFFICE

E461 OFFICE

E462 OFFICE

E463 CONFERENCE

E464 CONFERENCE

No. Description Date
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POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA F

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

F01B BOYS D

F01C CUST. B

F01G GIRLS C

F01M MECH. B

N/A F100 CORRIDOR

N/A F100A VESTIBULE

F101 CLASSROOM A

F102 CLASSROOM A

F103 CLASSROOM A

F104 CLASSROOM A

F105 CLASSROOM A

F106 CLASSROOM A

F107 CLASSROOM A

F108 CLASSROOM A

F109 CLASSROOM A

F110 CLASSROOM A

F111 COMP. A

F112 CLASSROOM A

F113 CLASSROOM A

F114 CLASSROOM A

F115 CLASSROOM A

F116 CLASSROOM A

F117 CLASSROOM A

F118 CLASSROOM A

F119 CLASSROOM A

N/A F120 CORRIDOR

N/A F121 CORRIDOR

N/A F122 CORRIDOR

F705 COACHES OFFICE A

F706 COACHES DRESSING A

F706A TOILET E

F711 GIRLSP.E. A

No. Description Date



CORRIDOR

H312

WK.
RM./COPY

G216

MAIL RM.

G215

TEACHERS
LOUNGE

G214

ASSIST.
PRIN.

G217

ASSIST.
PRIN.

G218

CONFERENCE

G219

PRINCIPAL

G221

SECTY.

G222

SECRETARY

G223

DIRECTOR

G224

CORRIDOR

G213A

RECEPTION/WAITING

G213

MEN

G01M
WOMAN

G01W

MECH.

G02M

ASSIST.
PRIN.

G212

SECURITY

G211

COUNSELOR

G210

RECEPTION/WAITING

G207

COUNSELOR

G209

OFFICE

G206

CLINIC

G203

COUNSELOR

G208

TOILET

G204

ISO.

G205

WAITING

G201

ATTEND.

G202

CORRIDOR

G200

DMC

G225

MECH.

G03M

SEWING

G237

SPEECH

G238

CORRIDOR

H311 SEWING
STORAGE

G237A

IDF/MDF

G227

LAUNDRY

G228

TELEPHONE
ROOM.

G229

FAMILY
CONSUMER

SCIENCE

G226

SECRETARY

G230

ARD/STORAGE

G232

DIAG.

G231

BOYS

G02B

STORAGE

G02S

STORAGE

G03S

GIRLS

G02G
CLASSROOM

G236

CORRIDOR

F100

ROOM

G234

ROOM

G233

ROOM

G239

ROOM

G240

VESTIBULE

F100A

ROOM

G207B

AA CD
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A

A

A

A

A

A A

A

A

A

A

A

A B A B A

A

A

A
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A

A

A

A

A

A

A

CD B A

A A

A

A

A

A

A

A

E

A A

A

A

G205
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A AA

A

A

A

A

AA

AA
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA G

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

G01M MEN D

G01W WOMAN C

G02B BOYS D

G02G GIRLS C

G02M MECH. B

G02S STORAGE A

G03M MECH. B

G03S STORAGE A

N/A G200 CORRIDOR

G201 WAITING A

G201A RECEPTION A

G202 ATTEND. A

G203 CLINIC A

G204 TOILET E

G205 ISO. A

G206 OFFICE A

G207 RECEPTION/WAITING A

G207B ROOM A

G208 COUNSELOR A

G209 COUNSELOR A

G210 COUNSELOR A

G211 SECURITY A

G212 ASSIST. PRIN. A

G213 RECEPTION/WAITING A

N/A G213A CORRIDOR

G214 TEACHERS LOUNGE A

G215 MAIL RM. A

G216 WK. RM./COPY A

G217 ASSIST. PRIN. A

G218 ASSIST. PRIN. A

G219 CONFERENCE A

G221 PRINCIPAL A

G222 SECTY. A

G223 SECRETARY A

G224 DIRECTOR A

G225 DMC A

G226 FAMILY CONSUMER
SCIENCE

A

G227 IDF/MDF B

G228 LAUNDRY B

G229 TELEPHONE ROOM. A

G230 SECRETARY A

G231 DIAG. A

G232 ARD/STORAGE A

G233 ROOM A

G234 ROOM A

G236 CLASSROOM A

G237 SEWING A

N/A G237 VEST.

G237A SEWING STORAGE A

G238 SPEECH A

N/A G238 VEST.

G239 ROOM A

G240 ROOM A

No. Description Date
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05
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08
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4'
 T

B
4'

 T
B

03

A-601

06

A-601

14

A-601

CORRIDOR

H301

BAND

H304

PRACTICE

H304B

OFFICE

H304A

CORRIDOR

H312

PRACTICE

H304F
PRACTICE

H304G

INSTRUMENT
STORAGE

H305C

REHEARSAL
HALL

H305

ENSEMBLE

H305B

CUSTODIAL
STORAGE

H305A

ESEMBLE

H304E

PRACTICE

H304D

INSTRUMENT
STORAGE

H304C

SPEC. ED.

H309

CUSTODIAN

H03C

ELECT.

H01E

RESTROOMS

H307A

CORRIDOR

H311

SPEC. ED.

H307

LIFE SKILLS

H308

NEW
ORCHESTRA

HALL

H320

TESTING
OFFICE

H306

ROOM

G239

ROOM

G240

STORAGE

H306A

TIME OUT

H307B

A

A

A

A

A

A

A

A

B

A

A

A

A

A

A

A

B
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E

A
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AA A
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA H

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

H01E ELECT. B

H03C CUSTODIAN B

N/A H300 CORRIDOR

N/A H301 CORRIDOR

N/A H302 CORRIDOR

H304 BAND A

H304A OFFICE A

H304B PRACTICE A

H304C INSTRUMENT STORAGE A

H304D PRACTICE A

H304E ESEMBLE A

H304F PRACTICE A

H304G PRACTICE A

H305 REHEARSAL HALL A

H305A CUSTODIAL STORAGE A

H305B ENSEMBLE A

H305C INSTRUMENT STORAGE A

H306 TESTING OFFICE A

H306A STORAGE A

H307 SPEC. ED. A

H307A RESTROOMS E

H307B TIME OUT A

H308 LIFE SKILLS A

H309 SPEC. ED. A

N/A H310 CORRIDOR

N/A H311 CORRIDOR

N/A H312 CORRIDOR

N/A H313 CORRIDOR

H320 NEW ORCHESTRA HALL A

H320A OFFICE A

H320B PRACTICE A

H320C STORAGE A

H320D ENSEMBLE A

H320E MECH STAIR B

H321 MECH. MEZZ. B

No. Description Date
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TFP
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AV4

MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312
FREEZER

J314

COOLER

J315

CUST.

J04C

DRY
STORAGE

J316

RAMP

J302A

STAGE

J302
ENSEMBLE

J303

CAFETERIA

J301

A A

E
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A
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE
FGH

J

K

ROOM SIGNAGE SCHEDULE - 1ST LEVEL...
CFISD

ROOM # CD # NAME
SIGN
TYPE SIGN TEXT

SIGN
QTY. REMARKS

J03B BOYS D

J03G GIRLS C

J04C CUST. B

J04M MECH. B

J101 OFFICE

J102 OFFICE

J103 OFFICE

J105 OFFICE

J108 OFFICE

J109 OFFICE

J110 ROOM

J111 OFFICE

J114 CLOSET

J116 OFFICE

J117 OFFICE

J118 OFFICE

J119 OFFICE

J120 OFFICE

J121 OFFICE

J125 OFFICE

J126 OFFICE

J127 OFFICE

J129 OFFICE

J131 OFFICE

J132 OFFICE

J134 OFFICE

J135 OFFICE

J137 OFFICE

J138 OFFICE

J139 CLOSET

J141 OFFICE

J142 OFFICE

J143 OFFICE

J144 OFFICE

J146 CLOSET

J147 OFFICE

J148 OFFICE

J149 OFFICE

J150 OFFICE

J154 OFFICE

J301 CAFETERIA A

J302 STAGE A

J302A RAMP A

J303 ENSEMBLE A

N/A J304 CORRIDOR

N/A J305 CORRIDOR

N/A J310 VEST.

J311 OFFICE A

J312 LOCKERS A

J313 TOILET E

N/A J314 FREEZER

N/A J315 COOLER

J316 DRY STORAGE A

N/A J317 VEST.

J318 KITCHEN A

1/8" = 1'-0"06 1ST LEVEL - GRAPHICS & SIGNAGE PLAN - AREA J

No. Description Date



--

@

3DC

A/C 
ABV
AC
ADA
ADJ
AFC
AFF
AFG
AHJ
ALT
ANSI
ARCH
ASME
AUX
AWG

BFC
BFF
BLDG
BOH
BOP
BOS

C
CAT
CKT
CL
CLG
CMU
COL
CTRL

D
DC
DC
DEG
DEMO
DFP
DIA
DIM
DIV
DS
DSL
DSR
DWG

EA
EC
EL
ELEC
ENCL
EQ
EQUIP
ER
ESW
EXIST

FA
FB
FLEX
FLR
FO
FOH
FPB
FPM
FT
FV

GND
GA

H
HL
HMP
HOR
HP
HR
HZ

I/O
ID
IDF
IG
ISO

JB
JBD
JP

KPD
KW

NOT APPLICABLE

AT

3D CONTROLLER

AIR CONDITIONING
ABOVE
ALTERNATING CURRENT
AMERICANS WITH DISABILITIES ACT
ADJUSTABLE
ABOVE FINISHED CEILING
ABOVE FINISHED FLOOR
ABOVE FINISHED GRADE
AUTHORITY HAVING JURISDICTION
ALTERNATE
AMERICAN NATIONAL STANDARDS INSTITUTE
ARCHITECT, ARCHITECTURAL
AMERICAN SOCIETY OF MECHANICAL ENGINEERS
AUXILIARY
AMERICAN WIRE GAUGE

BELOW FINISHED CEILING
BELOW FINISHED FLOOR
BUILDING
BACK OF HOUSE
BOTTOM OF PIPE
BOTTOM OF STRUCTURE

CONDUIT
CATEGORY CABLE
CIRCUIT
CENTER LINE
CEILING
CONCRETE MASONRY UNIT
COLUMN
CONTROL

DEPTH, DEEP
DIRECT CURRENT
DOWNSTAGE CENTER
DEGREES
DEMOLITION
DIRECTOR'S FLOOR POCKET
DIAMETER
DIMENSION
DIVISION
DOWNSTAGE
DOWNSTAGE LEFT
DOWNSTAGE RIGHT
DRAWING

EACH
ELECTRICAL CONTRACTOR
ELEVATION
ELECTRICAL
ENCLOSURE
EQUAL
EQUIPMENT
EQUIPMENT RACK
ETHERNET SWITCH
EXISTING

FIRE ALARM
FLOOR BOX
FLEXIBLE
FLOOR
FINISHED OPENING
FRONT OF HOUSE
FIBER OPTIC PATCHBAY
FEET PER MINUTE
FOOT, FEET
FIELD VERIFY

GROUND
GAUGE

HEIGHT
HOUSE LEFT
HOUSE MANAGER POSITION
HORIZONTAL
HORSEPOWER
HOUSE RIGHT
HERTZ

INPUT/OUTPUT
INSIDE DIAMETER
INTERMEDIATE DISTRIBUTION FRAME
ISOLATED GROUND
ISOLATED

JUNCTION BOX
JUNCTION BOX - DATA
JUNCTION BOX - SYSTEM POWER 

KEYPAD
KILOWATT

L
L/R
LAN
LB
LF
LTG

MAX
MDF
MECH
MIN
MMFO
MTD

NA
NC
NEC
NEMA

NIC
NO
NTS

OC
OD
OFCI
OFE
OFOI

P
P/O
PC
PDU
PGM
PH
PNL
PROC
PRH
PRX
PS
PSF
PSH
PSI
PT
PVC
PWR

QTY

R
RCP
REF
REINF
REQD
REV
RM
RO
RPM

S
SCS
SQFT
SIM
SL
SMFO
SMP
SPEC
SQ
SR
STD
STP
SURF
SUSP

TBD
THRU
TYP

UC
UL
UNO
UPS
US
USL
USR
USB
UTP

V
VA
VERT
VIF

W/
W/O
WP
WT

LENGTH, LEFT
LEFT/RIGHT
LOCAL AREA NETWORK
POUNDS
LINEAR FEET
LIGHTING

MAXIMUM
MAIN DISTRIBUTION FRAME
MECHANICAL
MINIMUM
MULTIMODE FIBER OPTIC CABLE
MOUNTED

NOT APPLICABLE
NORMALLY CLOSED
NATIONAL ELECTRICAL CODE
NATIONAL ELECTRICAL MANUFACTURER'S ASSOC.
NETWORK
NOT IN CONTRACT
NORMALLY OPEN
NOT TO SCALE

ON CENTER
OUTSIDE DIAMETER
OWNER FURNISHED CONTRACTOR INSTALLED
OWNER FURNISHED EQUIPMENT
OWNER FURNISHED OWNER INSTALLED

PRIMARY
PART OF
PERSONAL COMPUTER
POWER DISTRIBUTION UNIT
PROGRAM
PHASE
PANEL
PROCESSOR
PROJECT RECEPTACLE HEIGHT
PROXIMITY SENSOR
POWER SUPPLY
POUNDS PER SQUARE FOOT
PROJECT SWITCH HEIGHT
POUNDS PER SQUARE INCH
PASS THROUGH
POLYVINYL CHLORIDE
POWER

QUANTITY

RIGHT
REFLECTED CEILING PLAN
REFERENCE, REFER
REINFORCING
REQUIRED
REVISION, REVISE
ROOM
ROUGH OPENING
REVOLUTIONS PER MINUTE

SURFACE, SECONDARY
STRUCTURED CABLING SYSTEM
SQUARE FEET
SIMILAR
STAGE LEFT
SINGLE MODE FIBER OPTIC CABLE
STAGE MANAGER POSITION
SPECIFICATION
SQUARE
STAGE RIGHT
STANDARD
SHIELDED TWISTED PAIR
SURFACE
SUSPEND

TO BE DETERMINED
THROUGH
TYPICAL

UPSTAGE CENTER
UNDERWRITERS LABORATORIES, INC.
UNLESS NOTED OTHERWISE
UNINTERRUPTIBLE POWER SUPPLY
UPSTAGE
UPSTAGE LEFT
UPSTAGE RIGHT
UNIVERSAL SERIAL BUS
UNSHIELDED TWISTED PAIR

VOLT
VOLT-AMPERE
VERTICAL
VERIFY IN FIELD

WITH
WITHOUT
WEATHERPROOF
WEIGHT

GENERAL ABBREVIATIONS

--

ADA
AES
ALS
AMP
ANT
ANT DA
APB
AV
AVS

BR
BDR
BGM

CAM
CATV
CCTV
CCU
CDP
CG
CONV
CU

DA
DAN
DM
DM-MTX
DMP
DMPS
DMR
DMRX
DMTX
DMU
DOC CAM
DP
DPDT
DPST
DSP
DVE
DVR

EBU
EQ

FC
FPM
FORX
FOTX

HDMI
HDRX
HDSDI
HDTX

ICOM
IFB
IPTV

JBA
JBC
JBE
JBL
JBM
JBR
JBS
JBT
JBV

NOT APPLICABLE

AUDIO DISTRIBUTION AMPLIFIER
AUDIO ENGINEERING SOCIETY
ASSISTED LISTENING SYSTEM
AMPLIFIER
ANTENNAE
ANTENNA DISTRIBUTION AMPLIFIER
AUDIO PATCH BAY
AUDIO VIDEO
AUDIO VIDEO SWITCHER

BLU-RAY DISC PLAYER
BLU-RAY DISC RECORDER
BACKGROUND MUSIC PLAYER

CAMERA
CABLE TELEVISION
CLOSED CIRCUIT TELEVISION
CAMERA CONTROL UNIT
COMPACT DISC PLAYER
CHARACTER GENERATOR
CONVERTER
COLLABORATION UNIT

DISTRIBUTION AMPLIFIER
DIGITAL AUDIO NETWORK
DIGITAL MEDIA
DIGITAL MEDIA MATRIX
DIGITAL MEDIA PLAYER
DIGITAL MEDIA PRESENTATION SWITCHER
DIGITAL MEDIA RECORDER
DIGITAL MEDIA RECEIVER / DECODER
DIGITAL MEDIA TRANSMITTER / ENCODER
DIGITAL MESSAGE UNIT
DOCUMENT CAMERA
DISPLAY PORT
DOUBLE-POLE, DOUBLE-THROW
DOUBLE-POLE, SINGLE-THROW
DIGITAL SIGNAL PROCESSOR
DIGITAL VIDEO EFFECTS
DIGITAL VIDEO RECORDER

EUROPEAN BROADCASTING UNION
EQUALIZER

FORMAT CONVERTER
FLAT PANEL MONITOR
FIBER OPTIC RECEIVER
FIBER OPTIC TRANSMITTER

HIGH DEFINITION MULTIMEDIA INTERFACE
HDMI RECEIVER
HD SERIAL DIGITAL INTERFACE
HDMI TRANSMITTER

INTERCOM
INTERRUPTED FOLDBACK
INTERNET PROTOCOL TELEVISION

JUNCTION BOX - AUDIO
JUNCTION BOX - CONTROL
JUNCTION BOX - ENG TRUCKS
JUNCTION BOX - AUDIO LINE LEVEL
JUNCTION BOX - AUDIO MIC LEVEL
JUNCTION BOX - RADIO
JUNCTION BOX - SPEAKER
JUNCTION BOX - BROADCAST
JUNCTION BOX - VIDEO

AUDIO VISUAL ABBREVIATIONS

KVM

LA 
LIM
LL

MATV
MIC
MICPRE
MIX
ML
MOD
MON
MTR
MTX

NG

PA
PAD
PEQ
PSP
PTZ

REC

SATRX
SB
SC
SDI
SPDT
SPG
SPL
SPK
SPLIT
SPST
STREAM
SUM
SW

TD
TP
TV

VBS
VC
VCA
VDA
VGA
VP
VPB
VS
VSG
VSR
VSW
VTC
VWP

WFM
WMS
WTX

XFMR
XOVR

KEYBOARD VIDEO MOUSE

LINE AMPLIFIER
LIMITER
LINE LEVEL

MASTER ANTENNA TELEVISION
MICROPHONE
MICROPHONE PREAMP
MIXER
MICROPHONE LEVEL
MODULATOR
MONITOR / VIDEO DISPLAY
MULTITRACK PLAYER/RECORDER
MATRIX

NOISE GENERATOR

PUBLIC ADDRESS
AUDIO ATTENUATOR
PARAMETRIC EQUALIZER
POWERED SPEAKER
PAN/TILT/ZOOM

RECORDER

SATELLITE RECEIVER
SCOREBOARD
SCAN CONVERTER
SERIAL DIGITAL INTERFACE
SINGLE POLE DOUBLE THROW
SYNC PULSE GENERATOR
SPLITTER
SPEAKER
MICROPHONE SPLITTER
SINGLE POLE SINGLE THROW
DIGITAL VIDEO STREAMING
AUDIO SUMMING DEVICE
SWITCHER

THROW DISTANCE
TOUCH PANEL
TELEVISION

VIDEO BURST SYNC
VOLUME CONTROL
VOLTAGE CONTROLLED AMPLIFIER
VIDEO DISTRIBUTION AMPLIFIER
VIDEO GRAPHICS ARRAY
VIDEO PROJECTOR
VIDEO PATCH BAY
VECTOR SCOPE
VIDEO SYNC GENERATOR
VIDEO SERVER
VIDEO SWITCH
VIDEO TELECONFERENCING SYSTEM
VIDEO WALL PROCESSOR

WAVEFORM MONITOR
WIRELESS MICROPHONE SYSTEM
WIRELESS TRANSMITTER

TRANSFORMER
CROSSOVER

1. COORDINATE LOCATION OF EQUIPMENT, JUNCTION BOXES, OUTLETS, CONDUIT, ETC. 
ACCORDING TO THE PROJECT GENERAL CONDITIONS.

2. PROVIDE A COMPLETE RACEWAY SYSTEM TO CONSIST OF METALLIC CONDUIT (EXCLUDING IN-
GROUND PATHWAY), JUNCTION BOXES, DEVICE BACK BOXES, AND FITTINGS UNLESS NOTED 
OTHERWISE.

3. THE DRAWINGS INDICATE ONE ROUTING METHOD OF THE CABLING PATHWAY. CHANGES MAY 
BE MADE TO THE PATHWAY SYSTEM ROUTING TO ACCOMMODATE SITE CONDITIONS OR TO 
SIMPLIFY INSTALLATION PROVIDING THAT NOTED CONDUIT SIZE OR LARGER IS MAINTAINED 
AND DISTANCE LIMITATIONS LISTED BELOW ARE NOT EXCEEDED.

4. CONDUIT STUBS FROM DEVICES TO THE NEAREST CABLE TRAY, ACCESSIBLE CEILING, OR 
OTHER DESTINATIONS SHALL BE CONTINUOUS.

5. UNLESS NOTED OTHERWISE, CONDUIT IS 3/4 INCH TRADE SIZE.
6. SHOULD ROUGH-IN BOX DEVICE EXIST WITH NO CONDUIT INDICATED TO OR FROM, PROVIDE ¾ 

INCH TRADE SIZE CONDUIT FROM DEVICE TO ACCESSIBLE CEILING.
7. CONDUIT BODIES (LB’S) ARE NOT PERMITTED.
8. CONDUITS SHALL BE REAMED TO ELIMINATE SHARP EDGES. METALLIC CONDUITS SHALL BE 

TERMINATED WITH AN INSULATED BUSHING. PULL STRINGS WITH A MINIMUM PULL RATING OF 
400 POUNDS SHALL BE PROVIDED.

9. FOR CONDUIT WITH AN INTERNAL DIAMETER GREATER THAN 2 INCHES, MAINTAIN A BEND 
RADIUS OF AT LEAST 10 TIMES THE INTERNAL CONDUIT DIAMETER. 

10. BENDS IN THE CONDUIT SHALL NOT CONTAIN ANY KINKS OR OTHER DISCONTINUITIES. FLEX IS 
NOT PERMITTED UNLESS NOTED OTHERWISE.

11. NO SECTION OF CONDUIT SHALL EXCEED 100 FEET. RUNS IN EXCESS OF 100 FEET REQUIRE A 
PULL BOX / HANDHOLE / VAULT.

12. NO SECTION OF CONDUIT SHALL CONTAIN MORE THAN TWO 90 DEGREE BENDS, OR 
EQUIVALENT 180 DEGREES, BETWEEN PULL BOXES.

13. PULL BOX SHALL NOT BE USED IN LIEU OF A BEND. CONDUITS MUST RUN STRAIGHT THROUGH 
A PULL BOX WITH THE BEND LOCATED EITHER BEFORE OR AFTER THE PULL BOX.

14. PULL BOX LENGTH TO BE NO LESS THAN 8 TIMES THE DIAMETER OF THE LARGEST 
TERMINATING CONDUIT. PULL BOX WIDTH TO BE NO LESS ¼ THE LENGTH.

15. PROVIDE COVERS WITH LABELING FOR JUNCTION BOXES, BACK BOXES AND PULL BOXES 
WITHOUT FACEPLATES. LABELING MATCHES DEVICE NAME AS INDICATED ON DRAWINGS, FOR 
EXAMPLE “AV1”, “ML”.

16. ALL CONDUITS ENTERING OR EXITING EQUIPMENT RACKS TO BE ISOLATED WITH A NON-
METALLIC SPACER OR FITTING.

17. PROVIDE CONDUIT TO CROSS INACCESSIBLE CEILINGS OR IN AREAS WITHOUT CEILINGS 
UNLESS NOTED OTHERWISE.

18. PROVIDE CONDUIT IN EXPOSED AREAS, MECHANICAL SPACES, FOOD SERVICES AREAS, AND 
ELEVATOR CONTROL ROOMS.

19. REGARDLESS OF PATHWAY TYPE, ALL CABLING SHALL BE SUPPORTED AT 4 FEET MAXIMUM 
INTERVALS. CABLES SHALL NOT BE LAID DIRECTLY ON THE CEILING TILE OR RAILS OR 
STRAPPED TO CONDUIT.

20. ROUTE CONDUIT WITH OTHER BUILDING SERVICES AND CONCEAL WHENEVER POSSIBLE. 
GROUP AND RUN PARALLEL ALONG A SINGLE BUILDING COLUMN LINE, HOLD TIGHT TO 
STRUCTURE AND PAINT AS DIRECTED BY THE ARCHITECT.

21. IF AV AND POWER CONDUITS MUST CROSS, CROSS AT RIGHT ANGLES.
22. FOR IN-SLAB OR UNDERGROUND CONDUIT ENTERING A BUILDING, TRANSITION BACK TO 

METALLIC CONDUIT WITHIN 3 FEET OF THE ENTRY POINT.
23. REFER TO PROJECT MANUAL FOR FIRE STOPPING REQUIREMENTS.
24. REFER TO ELECTRICAL DRAWINGS AND PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS.

CONDUIT AND PATHWAY NOTES

PATHWAY DISTRIBUTION

CONDUIT (CONCEALED 
OR EXPOSED)

CONDUIT BELOW 
FLOOR SLAB OR GRADE

CONDUIT HOME RUN

CONDUIT STUB TO 
ABOVE ACCESSIBLE 
CEILING WITHIN AREA 
INDICATED

CABLE TRAY

DESTINATION
(2) 1" C

CONDUIT

CONDUIT SIZE

NUMBER OF CONDUITS

J-HOOKS ON 5' CENTERSJ

ROUGH-IN BOX SCHEDULE

RECESSED: 1-GANG BOX.  2 1/8"  DEEP  WITH KNOCKOUTS. PROVIDE DEVICE EXTENSION 
AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING EDGE TO BE 
FLUSH WITH FINISHED WALL.

MASONRY: 1-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 1-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 4 11/16" SQUARE BOX.  2 1/8"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE 
EXTENSION AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/ RING 
EDGE TO BE FLUSH WITH FINISHED WALL.

MASONRY: 2-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 2-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 3-GANG BOX.  2 1/2"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE EXTENSION 
AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING EDGE TO BE 
FLUSH WITH FINISHED WALL. 

MASONRY: 3-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 3-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 4-GANG BOX.  2 1/2"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE EXTENSION 
AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING EDGE TO BE 
FLUSH WITH FINISHED WALL.

MASONRY: 4-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 4-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 5" SQUARE BOX.  2 1/2"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE 
EXTENSION AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING 
EDGE TO BE FLUSH WITH FINISHED WALL.

RECESSED: 4 11/16" SQUARE BOX.  2 1/8"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE 
EXTENSION AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/ RING 
EDGE TO BE FLUSH WITH FINISHED WALL.

MASONRY: 1-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 1-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

JUNCTION BOX (HxWxD) WITH SCREW COVER.  PROVIDE NEMA TYPE 1 AT INDOOR 
LOCATIONS; PROVIDE NEMA TYPE 3R AT OUTDOOR LOCATIONS.  PAINTED AT EXPOSED 
LOCATIONS.

JUNCTION BOX (HxWxD) WITH HINGED COVER.  PROVIDE NEMA TYPE 1 AT INDOOR 
LOCATIONS; PROVIDE NEMA TYPE 3R AT OUTDOOR LOCATIONS.  PAINTED AT EXPOSED 
LOCATIONS.

JUNCTION BOX (HxWxD) WITH LOCKING HINGED COVER.  PROVIDE NEMA TYPE 1 AT 
INDOOR LOCATIONS; PROVIDE NEMA TYPE 3R AT OUTDOOR LOCATIONS.  PAINTED AT 
EXPOSED LOCATIONS

TYPE 1

TYPE 2

TYPE 3

TYPE 4

TYPE 5

TYPE 12

TYPE A

TYPE B

TYPE C

DEVICE SYMBOL KEY - AUDIO/VISUAL SYSTEMS

XX
XX FLOOR MOUNTED DEVICE

CEILING / 
OVERHEAD 
MOUNTED DEVICE

XX XXXX
DESK / COUNTER 
MOUNTED DEVICE

UNDER DESK / COUNTER 
MOUNTED DEVICE

XX
WALL / COLUMN 
MOUNTED DEVICE

YY

DEVICE TYPE

DEVICE ID

HINGE SIDE (IF SHOWN)

DEVICE SYMBOL KEY - SPEAKER SYSTEMS
YY

SPEAKER TYPE

SPEAKER ID

CEILING / OVERHEAD SPEAKERWALL / COLUMN MOUNTED SPEAKER## ##
##

N
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SIZES, DIMENSIONS AND NOTES DESCRIBE TYPICAL REQUIREMENTS.  IF APPLICABLE, VARIATIONS AND/OR ADDITIONAL REQUIREMENTS WILL BE NOTED ON THE DRAWINGS.
UNLESS NOTED OTHERWISE, MOUNTING HEIGHTS ARE TO CENTER OF ROUGH-IN BOX.

SYMBOL LEGEND - AUDIO/VISUAL SYSTEMS

TYPE DEVICE ROUGH-IN BOX
(H"xW"xD")

DEVICE COVER
SIZE

MOUNTING HEIGHT DEVICE NOTES CONDUIT NOTES

WALL/COLUMN CEILING/OVERHEAD FLOOR

ANT ANTENNA PLATE TYPE 2 2-GANG REF ELEVATIONS -- -- -- REF PLANS
.
.

AV4 AV PLATE TYPE 4 4-GANG BUILDING OUTLET HEIGHT -- -- -- REF PLANS
.
.

M2 MICROPHONE PLATE TYPE 2 2-GANG BUILDING OUTLET HEIGHT -- -- -- REF PLANS
.
.

PS PROJECTION SCREEN TYPE 1 1-GANG REF ELEVATIONS/DETAILS FLUSH IN CEILING -- -- REF PLANS
.
.

TFP TECHNICAL FACILITY PANEL
TYPE A
(10"x10"x4")

REF LEGEND
NOTE 3

2'-0" AFF -- -- -- REF PLANS
.
.

VP VIDEO PROJECTOR LOCATION TYPE 2 2-GANG REF ELEVATIONS/DETAILS FLUSH IN CEILING -- -- REF PLANS
.
.

SIZES, DIMENSIONS AND NOTES DESCRIBE TYPICAL REQUIREMENTS.  IF APPLICABLE, VARIATIONS AND/OR ADDITIONAL REQUIREMENTS WILL BE NOTED ON THE DRAWINGS.
UNLESS NOTED OTHERWISE, MOUNTING HEIGHTS ARE TO CENTER OF ROUGH-IN BOX.

SYMBOL LEGEND - SPEAKER SYSTEMS

TYPE DEVICE ROUGH-IN BOX
(H"xW"xD")

DEVICE COVER
SIZE

MOUNTING HEIGHT DEVICE NOTES CONDUIT NOTES

WALL/COLUMN CEILING/OVERHEAD FLOOR

1 SPEAKER TYPE 2 -- -- -- -- -- REF PLANS
.
.

2 SPEAKER TYPE 2 -- -- -- -- -- REF PLANS
.
.

LEGEND NOTES - AUDIO/VIDEO SYSTEMS

1 PROVIDE HOFFMAN PAINTED STEEL TYPE 1 SCREW COVER PULL BOX NO LESS THAN 12" W X 12" H X 4" D UNLESS NOTED OTHERWISE. SIZE JUNCTION BOX TO NUMBER AND SIZE OF CONDUIT. PROVIDE 3/4" VOID FREE AC PLYWOOD WITH TWO COATS FIRE RETARDANT
WHITE PAINT ON BACK WALL OF JUNCTION BOX FROM SIDEWALL TO SIDEWALL. A SINGLE WIRING TROUGH WILL NOT BE ACCEPTABLE AS A REPLACEMENT TO/FOR INDIVIDUAL JUNCTION BOXES.

2 CRITICAL DIMENSIONS ARE NOTED IN DOCUMENTATION. FOR ANY DIMENSION THAT IS NOT PROVIDED, FIELD COORDINATE FINAL LOCATION.

3 FIELD COORDINATE PLATE/PANEL COVER SIZE BASED ON MOUNTING CONDITIONS. SURFACE MOUNTED ROUGH-IN PLATE/PANEL SHOULD NOT EXTEND BEYOND THE ROUGH-IN BOX.

LEGEND NOTES - SPEAKER SYSTEMS

1 MOUNTING HEIGHTS NOTED IN LEGEND ABOVE ARE IN REFERENCE TO THE ROUGH-IN BOX. REFERENCE DRAWINGS FOR LOUDSPEAKER LOCATIONS AND MOUNTING CONDITIONS.

AB

CDE

FGH

J

K

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

No. Description Date



COPPER GROUND BUSS

ELECTRICAL RACEWAY

TYPICAL: 12 AWG
STRANDED GREEN
GROUND WIRE. INSTALL
RUBBER GROMMET FOR
CABLE EXIT.

DUAL 8 AWG WIRE

GROUND

TYPICAL
RACEWAY
OUTLET

COPPER GROUND 
BUSS

HOTNEUTRAL

8 AWG TO IDF ROOM GROUND
BAR OR PANEL BOARD GROUND BUSS

NOTES:
1. PROVIDE ISOLATED GROUND OUTLETS WITH GROUNDING SCHEME AS SHOWN.
2. PROVIDE DEDICATED NEUTRAL CONDUCTOR FOR EACH CIRCUIT.

FRONT VIEW

3/8" THREADED
ROD

PROVIDE 
ESCUTCHEON 
CR TRIM RING 
(SIZED TO FIT)

TYPICAL LCD VIDEO/DATA
PROJECTOR

HEIGHT 
ADJUSTABLE
MOUNTING 
POLE

PROJECTOR MOUNT & ADAPTER
PLATE

FINISHED CEILING

TO BUILDING
STRUCTURE

UNISTRUT, TYP

PIPE FLANGE

THREADED ROD

FINISHED CEILING PROJECTION SCREEN CASE; FINISH
FLANGE SHALL BE FLUSH WITH THE
FINISHED CEILING.

ALL-THREAD

PROJECTION SCREEN

STRUCTURAL DECK

ANCHOR WITH NUT

PROJECTION SCREEN CASE

12" SQ KNOCK-OUT

WALL STRUCTURE,
REF ARCH DETAILS

IN-WALL CONCEALED
CONDUITS

JUNCTION BOX JUNCTION BOX

CONDUIT STUBS 
INTO BASE OF RACK

AV
CONDUIT
ENTRY

JBR

PROVIDE BLOCKING 
SUFFICIENT FOR 500 
POUND LOAD

IN-WALL CONCEALED
CONDUITS

FRONT VIEWSIDE VIEW

CONDUIT AS SHOWN 
ON FLOOR PLANS 
(TYP)

NON-METALLIC 
CONDUIT BUNDLED IN 
NYLON SOCK (TYP)

JBx. REF AV PLANS 
FOR ADDITIONAL 
DETAILS

NON-CONDUCTIVE 
FLEX SIZE TO 
ACCOMMODATE 
CABLING

1 1/2" CONDUIT STUB (TYP)

CABLES BUNDLED IN 
NYLON SOCK (TYP)

JBx. REF AV PLANS 
FOR ADDITIONAL 
DETAILS

AV RACK SCHEDULE

RACK
DESIGNATOR ROOM RACK STYLE TYPE #

RACK MOUNTING
HEIGHT (AFF TO

BOTTOM OF RACK)

JBR MOUNTING HEIGHT (AFF
TO CENTER OF JBR) DETAIL

(SEE BELOW)
NOMINAL
SIZE (RU)

NOMINAL
DEPTH OPTIONS NOTESWALL RACK FLOOR RACK

ER-SMP STAGE J302 FLOOR SUPPORTED WALL RACK 1 3' - 10 1/2" 1/AV-090 40 28"

N
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1/2" = 1'-0"2 RACK GROUND BAR DETAIL
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1" = 1'-0"4 PROJECTOR MOUNTING DETAIL

1" = 1'-0"3 PROJECTION SCREEN MOUNTING DETAIL

AV PROJECTION SCREEN SCHEDULE

SCREEN
ID

IMAGE
WIDTH

IMAGE
HEIGHT

ASPECT
RATIO

SCREEN
TYPE

HEIGHT TO BOTTOM
OF IMAGE COMMENTS

PS-CAF 176" 99" 1.78 1 24"

1/2" = 1'-0"1 FLOOR SUPPORTED WALL RACK MOUNTING DETAIL
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MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312

FREEZER

J314

COOLER

J315

CUST.

J04C

DRY STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302

ENSEMBLE

J303

CAFETERIA

J301

ESEMBLE

H304E
PRACTICE

H304D

INSTRUMENT

STORAGE

H304C

CORRIDOR

J305
CORRIDOR

J304

CORRIDOR

H313

AV-3011

2

(4) 1" C
(4) 1" C (4) 1" C

ER-SMP
(1) 1-1/4" C

ER-SMP
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DEV - ID

TYPE *

PA - ID

TYPE *

SPEAKER - ID

TYPE *

SPEAKER - ID

TYPE *

top

bot

tl

DEV - ID

TYPE *

ROOM / RACK / JUNCTION BOX

OUT ?IN?

MIC 1 ?

MIC 2 ?

LINE 1 ?

LINE 2 ?

LINE 3?

LINE 4?

LINE 5?

LINE 6?

TAP TAP

##
*

##

*

ZZZ

FUNCTIONAL SYMBOL LEGEND

DEVICE

POWER AMPLIFIER

LOUDSPEAKER

POWERED LOUDSPEAKER

TO / FROM EXTERNAL SYSTEM

PATCH / CONNECTOR POINT

NORMALLED PATCH

SIGNAL CONTINUATION

NETWORK / FIBER PATCH POINT

NETWORK / FIBER THRU PATCH

CONNECTION POINT

NO CONNECTION

Y CONNECTION

MULTIPLE LINES

TRANSFORMER

AUTOFORMER

ANTENNA

MICROPHONE

LED / IR EMITTER

SCREW TERMINAL

POTENTIOMETER

SWITCH

SWITCH (MOMENTARY)

POLARITY

VIRTUAL DSP DEVICE

DEVICE

NETWORK PATCH CABLE
NPC

XLR-3F

PANEL SYMBOL LEGEND

XLR-3M XLR-4F XLR-4M XLR-5F XLR-5M

XLR-6F XLR-6M XLR-7M 1/4" PHONE 1/4" PHONE 
COMBO

3MM PHONE BNC DISPLAY 
PORT

FIBER 
OPTICALCON

HD15 (VGA)

HDMI RCA RJ45 USB/A USB/B NL4

XLR-7F

FIBER ST

TUBING APPLIED OVER DRAIN WIRE.  
ON TERMINATIONS WHERE SHIELD IS 
FLOATING, FOLD DRAIN WIRE BACK 
UNDER HEAT SHRINK TUBING.

M-338 SIGNAL CONDUCTORS

S-338
SIGNAL WIRE

V-338

DRAIN WIRE

TUBING APPLIED OVER DRAIN WIRE.  
ON TERMINATIONS WHERE SHIELD IS 
FLOATING, FOLD DRAIN WIRE BACK 
UNDER HEAT SHRINK TUBING.

CONNECTOR

MICROPHONE & LINE LEVEL CABLE

LOUDSPEAKER CABLE

SMPTE / SMFO / TRIAX / COAXIAL CABLE

HEAT SHRINK TUBINGCABLE LABEL

HEAT SHRINK TUBINGCABLE LABEL

CABLE LABEL

AV CABLE PREPARATION DETAILS

TYPICAL DEVICE TO PATCHBAY WIRING

RED

BLK

SHIELD SHIELD

BLK

RED

TRANSFORMER BALANCED
OUTPUT TO PATCH BAY

PATCH BAY TO TRANSFORMER
BALANCED INPUT

ACTIVE BALANCED
OUTPUT TO PATCH BAY

SHIELD

BLK

RED

PATCH BAY TO ACTIVE
BALANCED INPUT

+

-

SHIELD

-

+

BLK

RED

UNBALANCED OUTPUT
TO PATCH BAY

SHIELD

+

BLK

RED

SHIELD

+
RED

BLK

PATCH BAY TO
UNBALANCED INPUT

AUDIO SHIELD CONNECTIONS

ACTIVE BALANCED OUTPUT TO UNBALANCED INPUT

ACTIVE BALANCED OUTPUT TO ACTIVE BALANCED INPUT

UNBALANCED OUTPUT TO UNBALANCED INPUT

TRANSFORMER BALANCED OUTPUT TO UNBALANCED INPUT

ACTIVE BALANCED OUTPUT TO TRANSFORMER BALANCED INPUT

UNBALANCED OUTPUT TO ACTIVE BALANCED INPUT

TRANSFORMER BALANCED OUTPUT TO ACTIVE BALANCED INPUT

UNBALANCED OUTPUT TO TRANSFORMER BALANCED INPUT

AUDIO TRANSFORMER WIRING

RED

BRN

YEL

ORG

GRAY

VIO

GRN

WHI

BLU

R1
619Ω

C1
6n8

INPUT OUTPUT

EQUIPMENT
OUTPUT

EQUIPMENT
INPUT

BRN

RED

GRY

ORG

YEL

FROM 
MICROPHONE

BRN

RED
OUTPUT

C1
6n8

R1
619Ω

ORG

WHI

GRN

YEL

BRN

RED

BLU

VIO

GRAY
(+)

(-)

(+)

(-)

LINE LEVEL
SOURCE

EQUIPMENT GROUND

TECHNICAL GROUND BUSS

OUTPUT

(+)

(-)

GND

(+)

(-)

FROM 
MICROPHONE

MICROPHONE LEVEL BRIDGING TRANSFORMER

ISOLATION TRANSFORMER

MICROPHONE TRANSFORMER

4:1 LINE INPUT TRANSFORMER (PRO TO CONSUMER EQUIPMENT)

1:1 LINE INPUT TRANSFORMER AND LINE BRIDGING TRANSFORMER

JENSEN
JT-MB-C

JENSEN
JT-11SSP-6M

JENSEN
JT-MB-C

JENSEN
JT-10KB-D

JENSEN
JT-11SSP-6M

R1
22KΩ

TECHNICAL GROUND BUSS

TECHNICAL GROUND BUSS

TECHNICAL GROUND BUSS

ORG

YEL

BLK

WHI

TECHNICAL GROUND BUSS

BLK

BLK

BLK

GRY

RED

BRN

BLK

ORG

YEL

WHI

WHI

SPEAKER JUNCTION BOX TERMINATION DETAILS

CONDUIT TO CLOSET ABOVE
3/4" AC-GRADE 
PLYWOOD LINING

TERMINAL BOARD 
DESIGNATOR LABEL

CONDUIT FROM CLOSET BELOW

CABLE MARKER
NOTES:
1. COAT PLYWOOD LINING WITH FIRE-RESISTANT WHITE PAINT.
2. HARNESS CABLES WITH TIE WRAP AT TWO INCH INTERVALS.
3. PROVIDE LAMINATED CABLE SCHEDULE AFFIXED TO INSIDE OF DOOR. PROVIDE 

FUNCTIONAL DESCRIPTION OF CABLE SERVICES MIMICKING TERMINAL BOARD 
LAYOUT.

YXX Y XX Y XX ###Y XX ###

UNIQUE 
IDENTIFIER 
(IF USED) 

DEVICE 
DESTINATION

DEVICE 
ORIGIN

UNIQUE 
IDENTIFIER 
(IF USED)

DEVICE 
DESTINATION

DEVICE 
ORIGIN

SHEET 
REFERENCE

SIGNAL TO/FROM PHYSICAL DEVICE

SHEET 
REFERENCE

UNIQUE 
IDENTIFIER (IF 
USED)

TO/FROM ON SHEET DEVICE TO/FROM OFF SHEET DEVICE

SIGNAL TO/FROM VIRTUAL DEVICE

SIGNAL ORIGIN DESTINATION ON SAME SHEET AS SIGNAL ORIGIN

XXX

###XXX

XXX VARIOUS

DESTINATION ON DIFFERENT SHEET AS SIGNAL ORIGIN

SHEET 
REFERENCE

SIGNAL

SIGNAL

INDICATES MULTIPLE 
SIGNAL 
DESTINATIONS

SIGNAL

DEVICE SIGNAL FLOW DETAIL

SIGNAL / CONNECTION
(OPTIONAL)

SIGNAL / CONNECTION
(OPTIONAL)

DEVICE OUTPUT
(OPTIONAL)

DEVICE INPUT
(OPTIONAL)

TYPE #

DEVICE ID (OPTIONAL)

DEVICE NAME / ABBREVIATION

DASHED AREA DESCRIPTION

MIC LINE

PLATE/PANEL SIGNAL FLOW DETAIL

SIGNAL / CONNECTION (OPTIONAL)

PLAN SYMBOL PANEL ID

ML
ML

MIC

MIC

LINE

LINE

LINE

LINE

LINE

LINE

PARALLELED SPEAKERS DETAIL

AREA / ROOM

TYPE

CIRCUIT NUMBER
CONSTANT VOLTAGE 
TRANSFORMER/
TAP VALUE (W)
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TYPE 1

DSP

CTRLLIFE SAFETY

TYPE 2

AMPLIFIER

11 1

2

TYPE 1

ALT
ANTANT

HA

AV SWITCH-SMPLAN

ER-CAF

PROP STORAGE

CTRLPAGING SYSTEM

8

AV SWITCH-SMPLAN

3

4

22

5

6

33

AV SWITCH-SMP5

AV SWITCH-SMP6

1
1

CAFETERIA

1
2
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2
1

SUBWOOFER

2
2

SUBWOOFER

2
3

SUBWOOFER

2
4
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2

M2

1

TYPE 1
SUSPENDED

MICROPHONE

M2

2
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3

3

4
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SUSPENDED

MICROPHONE

TYPE 1
SUSPENDED

MICROPHONE

TYPE 1

DSP IO

TFPTFPTFP

DSL

1SM A

TFPTFPTFP

DSR

2SM B

TYPE 1

MDP

1LLEFT

1RRIGHT

TYPE 1

MDR

2LLEFT

2RRIGHTL2 DSP IO

R1 DSP IO

MDR11

MDR22

AV SWITCH-SMPLAN

ER-SMP

PLATFORM

TYPE 2

MIXER

1MONO

3

IO PANEL

REC LEFT

4 REC RIGHT

TYPE 1

DSP IO
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1
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WRLS
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B
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1
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PERFORMANCE PLATFORM
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9MIC 9
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11MIC 11
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AV SWITCH-SMP PRI
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SOURCE
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LEVEL

LEVEL
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COMP
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COMP

MAIN (CIRCUIT 2)
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MDR LEFT
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COMP
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OH RIGHT
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NETWORK CONTROL
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TYPE 1

DMPS

CONTROL PANEL

TYPE 1

TP

TYPE 1

BBP

TYPE 1

WPS

AV4AV4

TYPE 1

DMTX

TYPE 1

DMRX

AV SWITCH-SMP AV11.10MIXER

LANOWNER NETWORK

IO PANEL

HDMI 1

HDMI 2

HDMI

HDMI

HDMI

HDMI

HDMI

HDMI
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DRAWER

UPS

ALT TYPE 1
SEQ TYPE 1

POWER/LIGHT

MDP TYPE 2

MIXER TYPE 2
IO PANEL

SLIDE OUT SHELF
DRAWER

AMPLIFIER
TYPE 1

OPEN RU

AMPLIFIER
TYPE 1

MDR TYPE 2

BLANK

MIX IO

TYPE 1

DMPS
TYPE 1

TP

TYPE 1

BMP TYPE 1

WPS TYPE 1
BLANK

BLANK

BLANK

PER-CAF (FRONT)

DRAWER

BLANK

MDR TYPE 1

MIXER TYPE 1

MDP TYPE 1

BLANK

POWER/LIGHT

MIXER TYPE 1

VENT

OPEN RUDRAWER

BLANK

PER-CAF (REAR)

DMTX

TYPE 1TYPE 1

AV4

DMRX

TYPE 1TYPE 1

MIXER

NOTE: REFERENCE FUNCTIONAL DIAGRAMS FOR CONNECTOR LABELING.
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6" = 1'-0"1 TECHNICAL FACILITY PANEL DETAIL
6" = 1'-0"3 IO PANEL DETAIL

1" = 1'-0"4 ER-SMP ELEVATION
1" = 1'-0"5 PER-CAF ELEVATION

1 MOBILE CABINET 2 --

1 MOBILE CABINET 1 --

1 HEADPHONES 1 --

1 POWER EXTENSION CABLE 25 --

2 ETHERNET AUDIO CABLE 25 --

2 SPEAKER CABLE 50 --

4 SPEAKER CABLE 25 --

2 SPEAKER CABLE 06 --

2 INSTRUMENT CABLE 06 --

4 MICROPHONE CABLE 50 --

12 MICROPHONE CABLE 25 --

4 MICROPHONE CABLE 06 --

1 PORTABLE EQUIPMENT RACK 1 PER-CAF

8 ALS RECIEVER 1 --

2 SPEAKER STAND 1 --

4 SPEAKER 3 --

1 STEREO COMPUTER USB DI BOX 1 --

1 STEREO COMPUTER DI BOX 1 --

1 STEREO DI BOX 1 --

2 MONO DI BOX 1 --

4 MICROPHONE STAND AND MOUNTING 5 --

4 MICROPHONE STAND AND MOUNTING 4 --

4 MICROPHONE STAND AND MOUNTING 3 --

2 MICROPHONE STAND AND MOUNTING 2 --

6 MICROPHONE STAND AND MOUNTING 1 --

4 GENERAL PURPOSE MICROPHONE 1 --

2 PODIUM MICROPHONE 1 --

2 CHOIR MICROPHONE 1 --

6 VOCAL MICROPHONE 1 --

1 WIRELESS MICROPHONE CHARGE BASE 1 --

4 HANDHELD WIRELESS MICROPHONE 1 --

4 BODYPACK WIRELESS MICROPHONE 1 --

QUANTITY DESCRIPTION TYPE NOTES

LOOSE EQUIPMENT - CAFETORIUM (REFERENCE SPECIFICATION 27 41 16)

6" = 1'-0"2 AV PLATE DETAIL



--

@

3DC

A/C 
ABV
AC
ADA
ADJ
AFC
AFF
AFG
AHJ
ALT
ANSI
ARCH
ASME
AUX
AWG

BFC
BFF
BLDG
BOH
BOP
BOS

C
CAT
CKT
CL
CLG
CMU
COL
CTRL

D
DC
DC
DEG
DEMO
DFP
DIA
DIM
DIV
DS
DSL
DSR
DWG

EA
EC
EL
ELEC
ENCL
EQ
EQUIP
ER
ESW
EXIST

FA
FB
FLEX
FLR
FO
FOH
FPB
FPM
FT
FV

GND
GA

H
HL
HMP
HOR
HP
HR
HZ

I/O
ID
IDF
IG
ISO

JB
JBD
JP

KPD
KW

NOT APPLICABLE

AT

3D CONTROLLER

AIR CONDITIONING
ABOVE
ALTERNATING CURRENT
AMERICANS WITH DISABILITIES ACT
ADJUSTABLE
ABOVE FINISHED CEILING
ABOVE FINISHED FLOOR
ABOVE FINISHED GRADE
AUTHORITY HAVING JURISDICTION
ALTERNATE
AMERICAN NATIONAL STANDARDS INSTITUTE
ARCHITECT, ARCHITECTURAL
AMERICAN SOCIETY OF MECHANICAL ENGINEERS
AUXILIARY
AMERICAN WIRE GAUGE

BELOW FINISHED CEILING
BELOW FINISHED FLOOR
BUILDING
BACK OF HOUSE
BOTTOM OF PIPE
BOTTOM OF STRUCTURE

CONDUIT
CATEGORY CABLE
CIRCUIT
CENTER LINE
CEILING
CONCRETE MASONRY UNIT
COLUMN
CONTROL

DEPTH, DEEP
DIRECT CURRENT
DOWNSTAGE CENTER
DEGREES
DEMOLITION
DIRECTOR'S FLOOR POCKET
DIAMETER
DIMENSION
DIVISION
DOWNSTAGE
DOWNSTAGE LEFT
DOWNSTAGE RIGHT
DRAWING

EACH
ELECTRICAL CONTRACTOR
ELEVATION
ELECTRICAL
ENCLOSURE
EQUAL
EQUIPMENT
EQUIPMENT RACK
ETHERNET SWITCH
EXISTING

FIRE ALARM
FLOOR BOX
FLEXIBLE
FLOOR
FINISHED OPENING
FRONT OF HOUSE
FIBER OPTIC PATCHBAY
FEET PER MINUTE
FOOT, FEET
FIELD VERIFY

GROUND
GAUGE

HEIGHT
HOUSE LEFT
HOUSE MANAGER POSITION
HORIZONTAL
HORSEPOWER
HOUSE RIGHT
HERTZ

INPUT/OUTPUT
INSIDE DIAMETER
INTERMEDIATE DISTRIBUTION FRAME
ISOLATED GROUND
ISOLATED

JUNCTION BOX
JUNCTION BOX - DATA
JUNCTION BOX - SYSTEM POWER 

KEYPAD
KILOWATT

L
L/R
LAN
LB
LF
LTG

MAX
MDF
MECH
MIN
MMFO
MTD

NA
NC
NEC
NEMA

NIC
NO
NTS

OC
OD
OFCI
OFE
OFOI

P
P/O
PC
PDU
PGM
PH
PNL
PROC
PRH
PRX
PS
PSF
PSH
PSI
PT
PVC
PWR

QTY

R
RCP
REF
REINF
REQD
REV
RM
RO
RPM

S
SCS
SQFT
SIM
SL
SMFO
SMP
SPEC
SQ
SR
STD
STP
SURF
SUSP

TBD
THRU
TYP

UC
UL
UNO
UPS
US
USL
USR
USB
UTP

V
VA
VERT
VIF

W/
W/O
WP
WT

LENGTH, LEFT
LEFT/RIGHT
LOCAL AREA NETWORK
POUNDS
LINEAR FEET
LIGHTING

MAXIMUM
MAIN DISTRIBUTION FRAME
MECHANICAL
MINIMUM
MULTIMODE FIBER OPTIC CABLE
MOUNTED

NOT APPLICABLE
NORMALLY CLOSED
NATIONAL ELECTRICAL CODE
NATIONAL ELECTRICAL MANUFACTURER'S ASSOC.
NETWORK
NOT IN CONTRACT
NORMALLY OPEN
NOT TO SCALE

ON CENTER
OUTSIDE DIAMETER
OWNER FURNISHED CONTRACTOR INSTALLED
OWNER FURNISHED EQUIPMENT
OWNER FURNISHED OWNER INSTALLED

PRIMARY
PART OF
PERSONAL COMPUTER
POWER DISTRIBUTION UNIT
PROGRAM
PHASE
PANEL
PROCESSOR
PROJECT RECEPTACLE HEIGHT
PROXIMITY SENSOR
POWER SUPPLY
POUNDS PER SQUARE FOOT
PROJECT SWITCH HEIGHT
POUNDS PER SQUARE INCH
PASS THROUGH
POLYVINYL CHLORIDE
POWER

QUANTITY

RIGHT
REFLECTED CEILING PLAN
REFERENCE, REFER
REINFORCING
REQUIRED
REVISION, REVISE
ROOM
ROUGH OPENING
REVOLUTIONS PER MINUTE

SURFACE, SECONDARY
STRUCTURED CABLING SYSTEM
SQUARE FEET
SIMILAR
STAGE LEFT
SINGLE MODE FIBER OPTIC CABLE
STAGE MANAGER POSITION
SPECIFICATION
SQUARE
STAGE RIGHT
STANDARD
SHIELDED TWISTED PAIR
SURFACE
SUSPEND

TO BE DETERMINED
THROUGH
TYPICAL

UPSTAGE CENTER
UNDERWRITERS LABORATORIES, INC.
UNLESS NOTED OTHERWISE
UNINTERRUPTIBLE POWER SUPPLY
UPSTAGE
UPSTAGE LEFT
UPSTAGE RIGHT
UNIVERSAL SERIAL BUS
UNSHIELDED TWISTED PAIR

VOLT
VOLT-AMPERE
VERTICAL
VERIFY IN FIELD

WITH
WITHOUT
WEATHERPROOF
WEIGHT

GENERAL ABBREVIATIONS

--

ACP

CDR

DB
DISC
DM
DMX
DR

HL

JD
JR

NOT APPLICABLE

ARCHITECTURAL CONTROL PROCESSOR

CONTROL DISTRIBUTION RACK

DIMMER BANK
DISCONNECT
DIMMING SYSTEM MANUFACTURER
DIGITAL LIGHTING CONTROL UNIT
DIMMER RACK

HOUSELIGHT

JUNCTION BOX - DIMMING SYSTEM
JUNCTION BOX - RIGGING SYSTEM CONTROL 

THEATRE SYSTEM ABBREVIATIONS

LPO
LRA

MCC

RP

SVR

TL
TR

WL

LIGHTING POWER OUTLET
LOCKED ROTOR AMPS

MOTOR CONTROL CENTER

RELAY PANEL

COMPUTER SERVER

THEATRICAL LIGHTING
THEATRICAL RIGGING

WORKLIGHT

ROUGH-IN BOX SCHEDULE

RECESSED: 1-GANG BOX.  2 1/8"  DEEP  WITH KNOCKOUTS. PROVIDE DEVICE EXTENSION 
AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING EDGE TO BE 
FLUSH WITH FINISHED WALL.

MASONRY: 1-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 1-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 4 11/16" SQUARE BOX.  2 1/8"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE 
EXTENSION AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/ RING 
EDGE TO BE FLUSH WITH FINISHED WALL.

MASONRY: 2-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 2-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 3-GANG BOX.  2 1/2"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE EXTENSION 
AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING EDGE TO BE 
FLUSH WITH FINISHED WALL. 

MASONRY: 3-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 3-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 4-GANG BOX.  2 1/2"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE EXTENSION 
AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING EDGE TO BE 
FLUSH WITH FINISHED WALL.

MASONRY: 4-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 4-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

RECESSED: 5" SQUARE BOX.  2 1/2"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE 
EXTENSION AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/RING 
EDGE TO BE FLUSH WITH FINISHED WALL.

RECESSED: 4 11/16" SQUARE BOX.  2 1/8"  DEEP  WITH KNOCKOUTS.  PROVIDE DEVICE 
EXTENSION AS REQUIRED TO ACCOMMODATE DEVICE COVER SIZE. DEVICE COVER/ RING 
EDGE TO BE FLUSH WITH FINISHED WALL.

MASONRY: 1-GANG BOX.  2 1/2" DEEP WITH KNOCKOUTS IN 4" CMU/BRICK/CONCRETE;  3 
1/2" DEEP WITH KNOCKOUTS IN 6" OR 8" CMU/CONCRETE.  COVER EDGE TO BE FLUSH 
WITH FINISHED WALL.

SURFACE MOUNTED: 1-GANG DIE CAST BOX.  2 5/8" DEEP WITH THREADED OUTLETS.

JUNCTION BOX (HxWxD) WITH SCREW COVER.  PROVIDE NEMA TYPE 1 AT INDOOR 
LOCATIONS; PROVIDE NEMA TYPE 3R AT OUTDOOR LOCATIONS.  PAINTED AT EXPOSED 
LOCATIONS.

JUNCTION BOX (HxWxD) WITH HINGED COVER.  PROVIDE NEMA TYPE 1 AT INDOOR 
LOCATIONS; PROVIDE NEMA TYPE 3R AT OUTDOOR LOCATIONS.  PAINTED AT EXPOSED 
LOCATIONS.

JUNCTION BOX (HxWxD) WITH LOCKING HINGED COVER.  PROVIDE NEMA TYPE 1 AT 
INDOOR LOCATIONS; PROVIDE NEMA TYPE 3R AT OUTDOOR LOCATIONS.  PAINTED AT 
EXPOSED LOCATIONS

TYPE 1

TYPE 2

TYPE 3

TYPE 4

TYPE 5

TYPE 12

TYPE A

TYPE B

TYPE C

1. COORDINATE LOCATION OF EQUIPMENT, JUNCTION BOXES, OUTLETS, CONDUIT, ETC. 
ACCORDING TO THE PROJECT GENERAL CONDITIONS.

2. PROVIDE A COMPLETE RACEWAY SYSTEM TO CONSIST OF METALLIC CONDUIT (EXCLUDING IN-
GROUND PATHWAY), JUNCTION BOXES, DEVICE BACK BOXES, AND FITTINGS UNLESS NOTED 
OTHERWISE.

3. THE DRAWINGS INDICATE ONE ROUTING METHOD OF THE CABLING PATHWAY. CHANGES MAY 
BE MADE TO THE PATHWAY SYSTEM ROUTING TO ACCOMMODATE SITE CONDITIONS OR TO 
SIMPLIFY INSTALLATION PROVIDING THAT NOTED CONDUIT SIZE OR LARGER IS MAINTAINED 
AND DISTANCE LIMITATIONS LISTED BELOW ARE NOT EXCEEDED.

4. CONDUIT STUBS FROM DEVICES TO THE NEAREST CABLE TRAY, ACCESSIBLE CEILING, OR 
OTHER DESTINATIONS SHALL BE CONTINUOUS.

5. UNLESS NOTED OTHERWISE, CONDUIT IS 3/4 INCH TRADE SIZE.
6. SHOULD ROUGH-IN BOX DEVICE EXIST WITH NO CONDUIT INDICATED TO OR FROM, PROVIDE ¾ 

INCH TRADE SIZE CONDUIT FROM DEVICE TO ACCESSIBLE CEILING.
7. CONDUIT BODIES (LB’S) ARE NOT PERMITTED.
8. CONDUITS SHALL BE REAMED TO ELIMINATE SHARP EDGES. METALLIC CONDUITS SHALL BE 

TERMINATED WITH AN INSULATED BUSHING. PULL STRINGS WITH A MINIMUM PULL RATING OF 
400 POUNDS SHALL BE PROVIDED.

9. FOR CONDUIT WITH AN INTERNAL DIAMETER GREATER THAN 2 INCHES, MAINTAIN A BEND 
RADIUS OF AT LEAST 10 TIMES THE INTERNAL CONDUIT DIAMETER. 

10. BENDS IN THE CONDUIT SHALL NOT CONTAIN ANY KINKS OR OTHER DISCONTINUITIES. FLEX IS 
NOT PERMITTED UNLESS NOTED OTHERWISE.

11. NO SECTION OF CONDUIT SHALL EXCEED 100 FEET. RUNS IN EXCESS OF 100 FEET REQUIRE A 
PULL BOX / HANDHOLE / VAULT.

12. NO SECTION OF CONDUIT SHALL CONTAIN MORE THAN TWO 90 DEGREE BENDS, OR 
EQUIVALENT 180 DEGREES, BETWEEN PULL BOXES.

13. PULL BOX SHALL NOT BE USED IN LIEU OF A BEND. CONDUITS MUST RUN STRAIGHT THROUGH 
A PULL BOX WITH THE BEND LOCATED EITHER BEFORE OR AFTER THE PULL BOX.

14. PULL BOX LENGTH TO BE NO LESS THAN 8 TIMES THE DIAMETER OF THE LARGEST 
TERMINATING CONDUIT. PULL BOX WIDTH TO BE NO LESS ¼ THE LENGTH.

15. PROVIDE COVERS WITH LABELING FOR JUNCTION BOXES, BACK BOXES AND PULL BOXES 
WITHOUT FACEPLATES. LABELING MATCHES DEVICE NAME AS INDICATED ON DRAWINGS, FOR 
EXAMPLE “AV1”, “ML”.

16. ALL CONDUITS ENTERING OR EXITING EQUIPMENT RACKS TO BE ISOLATED WITH A NON-
METALLIC SPACER OR FITTING.

17. PROVIDE CONDUIT TO CROSS INACCESSIBLE CEILINGS OR IN AREAS WITHOUT CEILINGS 
UNLESS NOTED OTHERWISE.

18. PROVIDE CONDUIT IN EXPOSED AREAS, MECHANICAL SPACES, FOOD SERVICES AREAS, AND 
ELEVATOR CONTROL ROOMS.

19. REGARDLESS OF PATHWAY TYPE, ALL CABLING SHALL BE SUPPORTED AT 4 FEET MAXIMUM 
INTERVALS. CABLES SHALL NOT BE LAID DIRECTLY ON THE CEILING TILE OR RAILS OR 
STRAPPED TO CONDUIT.

20. ROUTE CONDUIT WITH OTHER BUILDING SERVICES AND CONCEAL WHENEVER POSSIBLE. 
GROUP AND RUN PARALLEL ALONG A SINGLE BUILDING COLUMN LINE, HOLD TIGHT TO 
STRUCTURE AND PAINT AS DIRECTED BY THE ARCHITECT.

21. IF AV AND POWER CONDUITS MUST CROSS, CROSS AT RIGHT ANGLES.
22. FOR IN-SLAB OR UNDERGROUND CONDUIT ENTERING A BUILDING, TRANSITION BACK TO 

METALLIC CONDUIT WITHIN 3 FEET OF THE ENTRY POINT.
23. REFER TO PROJECT MANUAL FOR FIRE STOPPING REQUIREMENTS.
24. REFER TO ELECTRICAL DRAWINGS AND PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS.

CONDUIT AND PATHWAY NOTES

PATHWAY DISTRIBUTION

CONDUIT (CONCEALED 
OR EXPOSED)

CONDUIT BELOW 
FLOOR SLAB OR GRADE

CONDUIT HOME RUN

CONDUIT STUB TO 
ABOVE ACCESSIBLE 
CEILING WITHIN AREA 
INDICATED

CABLE TRAY

DESTINATION
(2) 1" C

CONDUIT

CONDUIT SIZE

NUMBER OF CONDUITS

J-HOOKS ON 5' CENTERSJ

DEVICE SYMBOL KEY - THEATRE LIGHTING SYSTEMS

XX
XX

GRID / FLOOR 
MOUNTED DEVICE

CEILING / 
OVERHEAD 
MOUNTED DEVICE

XX XXXX
DESK / COUNTER 
MOUNTED DEVICE

UNDER DESK / 
COUNTER MOUNTED 
DEVICE

XX
WALL / COLUMN / 
PIPE MOUNTED 
DEVICE

YY

DEVICE TYPE

DEVICE ID

N
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SIZES, DIMENSIONS AND NOTES DESCRIBE TYPICAL REQUIREMENTS.  IF APPLICABLE, VARIATIONS AND/OR ADDITIONAL REQUIREMENTS WILL BE NOTED ON THE DRAWINGS.
UNLESS NOTED OTHERWISE, MOUNTING HEIGHTS ARE TO CENTER OF ROUGH-IN BOX.

SYMBOL LEGEND - THEATRE LIGHTING SYSTEMS

TYPE DEVICE ROUGH-IN BOX
(H"xW"xD")

DEVICE COVER
SIZE

MOUNTING HEIGHT DEVICE NOTES CONDUIT NOTES

WALL/COLUMN CEILING/OVERHEAD FLOOR

CDP CONTROL DISTRIBUTION PANEL -- -- SEE NOTE 1 -- -- REF DETAIL --
.
.

CR2
CONTROL RECEPTACLE
STATION

TYPE 2 2-GANG BUILDING OUTLET HEIGHT -- CUSTOM; REF DETAIL REF DETAIL
AS REQUIRED FOR NUMBER OF CABLES; REF
PLANS AND DETAILS

.

.

CR3
CONTROL RECEPTACLE
STATION

TYPE 3 3-GANG BUILDING OUTLET HEIGHT -- CUSTOM; REF DETAIL REF DETAIL
AS REQUIRED FOR NUMBER OF CABLES; REF
PLANS AND DETAILS

.

.

DMX
DMX RECEPTACLE STATION (IN
OR OUT)

TYPE 1 1-GANG BUILDING OUTLET HEIGHT
AS REQUIRED PER PLANS;
REF DETAIL

CUSTOM; REF DETAIL REF DETAIL REF PLANS
.
.

GJB GRIDIRON JUNCTION BOX -- --
MOUNTED TO WALL AS
NOTED

MOUNTED TO STRUCTURE AS
NOTED

MOUNTED TO GRIDIRON AS
NOTED

COORDINATE CABLE MANAGEMENT WITH 11 61 33
SCOPE OF WORK

AS REQUIRED FOR NUMBER OF
CONDUCTORS; REF ELECTRICAL

.

.

HL5
HOUSE LIGHT STATION WITH
FIVE PUSH BUTTONS

TYPE 1 1-GANG BUILDING SWITCH HEIGHT -- -- REF DETAIL REF PLANS
.
.

HLM
HOUSE LIGHT MASTER LCD
STATION

TYPE 3 3-GANG BUILDING SWITCH HEIGHT -- -- REF DETAIL REF PLANS
.
.

MBP MOTORIZED BREAKER PANEL -- -- SEE NOTE 1 -- -- --
AS REQUIRED FOR NUMBER OF
CONDUCTORS; REF ELECTRICAL

.

.

NET
THEATRICAL LIGHTING
NETWORK RECEPTACLE

TYPE 1 1-GANG BUILDING OUTLET HEIGHT
AS REQUIRED PER PLANS;
REF DETAIL

CUSTOM; REF DETAIL
CAN BE RECESSED, SURFACE, OR PIPE MOUNT; REF
DETAIL

REF PLANS
.
.

NN2
THEATRICAL LIGHTING
NETWORK DMX NODE (TWO
UNIVERSE)

TYPE 2 2-GANG BUILDING OUTLET HEIGHT
AS REQUIRED PER PLANS;
REF DETAIL

CUSTOM; REF DETAIL REF DETAIL REF PLANS
.
.

PB MULTI-CIRCUIT PLUGGING BOX -- -- -- -- -- PIPE MOUNT; REF DETAIL REF DETAIL
.
.

R
MULTI-CIRCUIT PLUGGING
RACEWAY

-- -- -- -- --
INTEGRAL TO STAGE ELECTRIC; COORDINATE WITH
11 61 33 SCOPE OF WORK

CABLE MANAGEMENT AS SPECIFIED
.
.

WB MULTI-CIRCUIT WALL BOX CUSTOM CUSTOM BUILDING OUTLET HEIGHT -- -- REF DETAIL
AS REQUIRED FOR NUMBER OF
CONDUCTORS; REF ELECTRICAL

.

.

LEGEND NOTES - THEATRE LIGHTING SYSTEMS

1 WALL-MOUNTED ENCLOSURE

DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

No. Description Date
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KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS
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FREEZER
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CUST.
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DRY STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302
ENSEMBLE

J303

CAFETERIA

J301

CORRIDOR
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CORRIDOR

J304

N
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

1/8" = 1'-0"01 TL_1ST LEVEL - FLOOR PLAN - AREA J

KEYNOTES

616 MOTORIZED BREAKER PANEL
(MBP-1): 24-CIRCUIT
DMX-CONTROLLED
PANELBOARD, REF ELECTRICAL
AND TL RISER.

617 CONTROL DISTRIBUTION PANEL
(CDP). REFER TO TL RISER.

TL CONTROL DEVICE SCHEDULE

ID DESIGNATOR TYPE ID LOCATION MOUNTING TO WIRING DESTINATION NOTES

C101 HL5 FOH PSH CDP ARCH --

C102 CR2 FOH PRH CDP ESW (2) NETS

C103 HLM DSL PSH CDP ARCH --

C104 CR3 SL PRH CDP ESW ; GTWY (2) NETS ; (1) DMX OUT

C105 CR3 SR PRH CDP ESW ; GTWY (2) NETS ; (1) DMX OUT

C106 DMX USL PRH CDP GTWY --

C107 DMX USR PRH CDP GTWY --

C201 DMX 1ST ELEC PIPE CDP GTWY --

C202 DMX AUX ELEC PIPE CDP GTWY --

C203 DMX 2ND ELEC PIPE CDP GTWY --

C301 NN2 FOH ELEC RACEWAY C302 ESW --

C302 NET STRUCTURE ABOVE GJB CDP ESW TO C301 VIA CABLE MANAGEMENT

TL DISTRIBUTION DEVICE SCHEDULE

CIRCUIT LABELS ID DESIGNATOR TYPE ID LOCATION MBP DESTINATION LOAD TYPE NOTES

1-6 D301 R FOH ELEC 1-6 PORTABLE --

1-6 D302 GJB STRUCTURE ABOVE 1-6 PORTABLE TO D301 VIA CABLE MANAGEMENT

7 D201 PB 1ST ELEC 7 PORTABLE --

8 D202 PB 1ST ELEC 8 PORTABLE --

9 D203 PB 1ST ELEC 9 PORTABLE --

10 D204 PB 1ST ELEC 10 PORTABLE --

11 D205 PB 1ST ELEC 11 PORTABLE --

12 D206 PB 1ST ELEC 12 PORTABLE --

13 D207 PB AUX ELEC 13 PORTABLE --

14 D208 PB 2ND ELEC 14 PORTABLE --

15 D209 PB 2ND ELEC 15 PORTABLE --

16 D210 PB 2ND ELEC 16 PORTABLE --

17 D211 PB 2ND ELEC 17 PORTABLE --

18 D212 PB 2ND ELEC 18 PORTABLE --

19 D213 PB 2ND ELEC 19 PORTABLE --

20 D101 WB SL 20 PORTABLE --

21 D102 WB SR 21 PORTABLE --

22 D103 WB USL 22 PORTABLE --

23 D104 WB USR 23 PORTABLE --

-- D001 ARCH CDP 24 PERMANENT PROVIDE NON-MOTORIZED BREAKER

No. Description Date
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
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ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

No. Description Date

1/8" = 1'-0"01 TL_2ND LEVEL - FLOOR PLAN - AREA J

KEYNOTES

618 MOUNTED TO STRUCTURE
ABOVE.

619 INTEGRATED VIA CABLE
MANAGEMENT.



NETWORK SWITCH/PORT
INFORMATION

XX'-XX" MAX ADDITIONAL CABLE

PUSH PUSH

XXX - XX

THEATRICAL LIGHTING NETWORK ONLY

NEUTRIK TYPE RJ-45
NETWORK 
RECEPTACLE (TYP)

CABLE LENGTH 
LABELING

XXX - XX

NETWORK SWITCH/PORT
INFORMATION

PUSH PUSH

NEUTRIK TYPE RJ-45
NETWORK 
RECEPTACLE (TYP)

CABLE LENGTH 
LABELING

XX'-XX" MAX ADDITIONAL CABLE

XXX - XX

THEATRICAL LIGHTING NETWORK ONLY

XXX - XX

PUSH

XLR-5 DMX 
RECEPTACLE

DMX OUT

U-BOLT MOUNTING 
HARDWARE

NEUTRIK TYPE 5-
PIN XLR DMX OUT 
RECEPTACLE

PUSH

DMX 
OUT

CONDUIT SERVICE FROM ABOVE ONLY. DO NOT RUN CONDUIT ALONG PIPE(S).

V
A

R
IE

S

2' - 0"

0' - 8"

120V CABLE ENTRY

LOW VOLTAGE CABLE ENTRY

DMX CONTROL INTERFACE
(AS REQUIRED)

LOW PROFILE NEMA 1
ENCLOSURE

4-PORT DMX GATEWAY
(AS REQUIRED)

MOUNTING RAIL (TYP)

POE+ GIGABIT ETHERNET
SWITCH (AS REQUIRED)

VOLTAGE BARRIER

UNINTERRUPTED POWER
SUPPLY

POWER SUPPLY

PUSH

XLR-5 DMX 
RECEPTACLE

DMX OUT

PRESET 1

PRESET 2

PRESET 3

PRESET 4

PRESET 5

N
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DISCIPLINE

CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

6" = 1'-0"1 CR2

6" = 1'-0"2 CR3

6" = 1'-0"6 DMX (PIPE)

6" = 1'-0"5 HLM

3" = 1'-0"7 CONTROL DISTRIBUTION PANEL (CDP)

No. Description Date

6" = 1'-0"3 DMX (RECESSED)

6" = 1'-0"4 HL5



FOH ELECTRIC CIRCUITS: 1-6 (REPEATED x 3)

CIRCUIT LABEL (TYP)

RELAY SWITCHED 
POWER RECEPTACLE 
(TYP) NEMA L5-20R

RELAY SWITCHED
POWER 
RECEPTACLE
(TYP) NEMA L5-20R

CIRCUIT LABEL (TYP)

U-BOLT PIPE 
MOUNTING 
HARDWARE

CONDUIT SERVICE FROM ABOVE ONLY. DO NOT RUN CONDUIT ALONG PIPE(S).

CONDUIT & COUPLING

GRIDIRON JUNCTION BOX 
(GJB) MOUNTED TO 
STRUCTURE

KELLEMS STRAIN RELIEF AT 
BOTH ENDS & 
INTERMEDIATE W/ HOOK 
TIED OFF TO GRID

DISTRIBUTED POWER & CONTROL TO 
CONNECTOR STRIP AT STAGE 
ELECTRIC

FLUSH MOUNT TWISTLOCK 
RECEPTACLE (TYP)

DMX OUT DMX OUT

2-PORT DMX NETWORK NODE

TERMINATIONS & INSTALLATION 
BY 11 61 33 SCOPE OF WORK. 
REF TR DOCUMENTS.

ELECTRIC BATTEN 1-1/2" ID SCHEDULE 40 
PIPE.  REF TR SHEET

CONNECTOR STRIP HANGING BRACKET, 
SPREADER PLATE & HARDWARE (10:1 
SAFETY FACTOR, GRADE 5 HARDWARE) 
SUPPLY QUANTITY AS REQUIRED.  
COORDINATE MOUNTING LOCATION WITH 
RIGGING CONTRACTOR AS TO NOT 
OBSTRUCT FLUSH MOUNTED RELAY & WORK 
LIGHT RECEPTACLES OR COVER PIGTAIL 
LABELING ON FACE.

CONNECTOR STRIP COVER

CONNECTOR STRIP WIREWAY

ELECTRIC BATTEN (TYP)

N
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6" = 1'-0"1 WB

6" = 1'-0"2 PB

3" = 1'-0"3 GJB

3" = 1'-0"4 RACEWAY DETAIL

1/2" = 1'-0"5 RACEWAY ELEVATION



DEV - ID

TYPE *

ROOM / RACK / JUNCTION BOX

OUT DMX/NETINDMX/NET

HL5 - C101

FOH

HLM - C103

DSL

CR2 - C102

FOH

CR3 - C104

DSL

CR3 - C105

DSR

DMX - C201

1ST ELEC

DMX - C202

2ND ELEC

DMX - C203

3RD ELEC

NN2 - C301

FOH ELEC

NET - C302

STRUCTURE ABOVE

CDP - ARCH

CDP - ESW

CDP - GTWY

UPS

CONTROL DISTRIBUTION PANEL

MBP - 1HL

HL

H
L

HL

NET (2)

NET (2)

NET (2)

NET (2)

N
E

T
 (

2)

NET (2)

DMX DMX

DMX

DMX

NET

TO NET/NN# TYPE DISTRIBUTED CONTROL DEVICESNET

TO DMX C302DMX

TO THEATRICAL CIRCUITS AS SCHEDULED

CAFETERIA (J301) STAGE (J302) CAFETERIA (J301)

DMX - C106

USL

DMX - C107

USR

DMX
DMX

DMX

DMX

D
M

X

DMX

DMX

DMX

DMX
DMX
DMX

D
M

X
D

M
X

D
M

X
D

M
X

D
M

X
D

M
X

DMX

120V FEED REQUIRED FROM MBP

120/208V 3-PH.
FEED REQUIRED;
ref ELECTRICAL

LEVEL 2 LEVEL 2

LEVEL 1 LEVEL 1

1. CONTRACTOR SHALL COORDINATE INSTALLATION SO THAT LOADS ARE PROPERLY LANDED INSIDE DIMMER 
RACK TO ACHIEVE PROPER FUNCTION OF THE ETHERNET LIGHING NETWORK.

2. PROVIDE UPS BACKUP FOR DMX DISTRIBUTION, ARCHITECTURAL LIGHTING CONTROL PROCESSOR AND 
LIGHTING CONTROL CONSOLES.

3. TERMINATE ALL FIVE PINS OF EACH DMX INPUT AND OUTPUT.
4. PROVIDE PROPER AMOUNTS OF CABLE SLACK AFTER TERMINATION FOR FUTURE UPGRADE OF LIGHTING 

SYSTEM.

GENERAL NOTES

DEVICE SIGNAL FLOW DETAIL

SIGNAL / CONNECTION
(OPTIONAL)

SIGNAL / CONNECTION
(OPTIONAL)

DEVICE OUTPUT
(OPTIONAL)

DEVICE INPUT
(OPTIONAL)

TYPE #

DEVICE ID (OPTIONAL)

DEVICE NAME / ABBREVIATION

DASHED AREA DESCRIPTION

VIA INTEGRATED CABLE MANAGEMENT
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3DC

A/C 
ABV
AC
ADA
ADJ
AFC
AFF
AFG
AHJ
ALT
ANSI
ARCH
ASME
AUX
AWG

BFC
BFF
BLDG
BOH
BOP
BOS

C
CAT
CKT
CL
CLG
CMU
COL
CTRL

D
DC
DC
DEG
DEMO
DFP
DIA
DIM
DIV
DS
DSL
DSR
DWG

EA
EC
EL
ELEC
ENCL
EQ
EQUIP
ER
ESW
EXIST

FA
FB
FLEX
FLR
FO
FOH
FPB
FPM
FT
FV

GND
GA

H
HL
HMP
HOR
HP
HR
HZ

I/O
ID
IDF
IG
ISO

JB
JBD
JP

KPD
KW

NOT APPLICABLE

AT

3D CONTROLLER

AIR CONDITIONING
ABOVE
ALTERNATING CURRENT
AMERICANS WITH DISABILITIES ACT
ADJUSTABLE
ABOVE FINISHED CEILING
ABOVE FINISHED FLOOR
ABOVE FINISHED GRADE
AUTHORITY HAVING JURISDICTION
ALTERNATE
AMERICAN NATIONAL STANDARDS INSTITUTE
ARCHITECT, ARCHITECTURAL
AMERICAN SOCIETY OF MECHANICAL ENGINEERS
AUXILIARY
AMERICAN WIRE GAUGE

BELOW FINISHED CEILING
BELOW FINISHED FLOOR
BUILDING
BACK OF HOUSE
BOTTOM OF PIPE
BOTTOM OF STRUCTURE

CONDUIT
CATEGORY CABLE
CIRCUIT
CENTER LINE
CEILING
CONCRETE MASONRY UNIT
COLUMN
CONTROL

DEPTH, DEEP
DIRECT CURRENT
DOWNSTAGE CENTER
DEGREES
DEMOLITION
DIRECTOR'S FLOOR POCKET
DIAMETER
DIMENSION
DIVISION
DOWNSTAGE
DOWNSTAGE LEFT
DOWNSTAGE RIGHT
DRAWING

EACH
ELECTRICAL CONTRACTOR
ELEVATION
ELECTRICAL
ENCLOSURE
EQUAL
EQUIPMENT
EQUIPMENT RACK
ETHERNET SWITCH
EXISTING

FIRE ALARM
FLOOR BOX
FLEXIBLE
FLOOR
FINISHED OPENING
FRONT OF HOUSE
FIBER OPTIC PATCHBAY
FEET PER MINUTE
FOOT, FEET
FIELD VERIFY

GROUND
GAUGE

HEIGHT
HOUSE LEFT
HOUSE MANAGER POSITION
HORIZONTAL
HORSEPOWER
HOUSE RIGHT
HERTZ

INPUT/OUTPUT
INSIDE DIAMETER
INTERMEDIATE DISTRIBUTION FRAME
ISOLATED GROUND
ISOLATED

JUNCTION BOX
JUNCTION BOX - DATA
JUNCTION BOX - SYSTEM POWER 

KEYPAD
KILOWATT

L
L/R
LAN
LB
LF
LTG

MAX
MDF
MECH
MIN
MMFO
MTD

NA
NC
NEC
NEMA

NIC
NO
NTS

OC
OD
OFCI
OFE
OFOI

P
P/O
PC
PDU
PGM
PH
PNL
PROC
PRH
PRX
PS
PSF
PSH
PSI
PT
PVC
PWR

QTY

R
RCP
REF
REINF
REQD
REV
RM
RO
RPM

S
SCS
SQFT
SIM
SL
SMFO
SMP
SPEC
SQ
SR
STD
STP
SURF
SUSP

TBD
THRU
TYP

UC
UL
UNO
UPS
US
USL
USR
USB
UTP

V
VA
VERT
VIF

W/
W/O
WP
WT

LENGTH, LEFT
LEFT/RIGHT
LOCAL AREA NETWORK
POUNDS
LINEAR FEET
LIGHTING

MAXIMUM
MAIN DISTRIBUTION FRAME
MECHANICAL
MINIMUM
MULTIMODE FIBER OPTIC CABLE
MOUNTED

NOT APPLICABLE
NORMALLY CLOSED
NATIONAL ELECTRICAL CODE
NATIONAL ELECTRICAL MANUFACTURER'S ASSOC.
NETWORK
NOT IN CONTRACT
NORMALLY OPEN
NOT TO SCALE

ON CENTER
OUTSIDE DIAMETER
OWNER FURNISHED CONTRACTOR INSTALLED
OWNER FURNISHED EQUIPMENT
OWNER FURNISHED OWNER INSTALLED

PRIMARY
PART OF
PERSONAL COMPUTER
POWER DISTRIBUTION UNIT
PROGRAM
PHASE
PANEL
PROCESSOR
PROJECT RECEPTACLE HEIGHT
PROXIMITY SENSOR
POWER SUPPLY
POUNDS PER SQUARE FOOT
PROJECT SWITCH HEIGHT
POUNDS PER SQUARE INCH
PASS THROUGH
POLYVINYL CHLORIDE
POWER

QUANTITY

RIGHT
REFLECTED CEILING PLAN
REFERENCE, REFER
REINFORCING
REQUIRED
REVISION, REVISE
ROOM
ROUGH OPENING
REVOLUTIONS PER MINUTE

SURFACE, SECONDARY
STRUCTURED CABLING SYSTEM
SQUARE FEET
SIMILAR
STAGE LEFT
SINGLE MODE FIBER OPTIC CABLE
STAGE MANAGER POSITION
SPECIFICATION
SQUARE
STAGE RIGHT
STANDARD
SHIELDED TWISTED PAIR
SURFACE
SUSPEND

TO BE DETERMINED
THROUGH
TYPICAL

UPSTAGE CENTER
UNDERWRITERS LABORATORIES, INC.
UNLESS NOTED OTHERWISE
UNINTERRUPTIBLE POWER SUPPLY
UPSTAGE
UPSTAGE LEFT
UPSTAGE RIGHT
UNIVERSAL SERIAL BUS
UNSHIELDED TWISTED PAIR

VOLT
VOLT-AMPERE
VERTICAL
VERIFY IN FIELD

WITH
WITHOUT
WEATHERPROOF
WEIGHT

GENERAL ABBREVIATIONS

--

ACP

CDR

DB
DISC
DM
DMX
DR

HL

JD
JR

NOT APPLICABLE

ARCHITECTURAL CONTROL PROCESSOR

CONTROL DISTRIBUTION RACK

DIMMER BANK
DISCONNECT
DIMMING SYSTEM MANUFACTURER
DIGITAL LIGHTING CONTROL UNIT
DIMMER RACK

HOUSELIGHT

JUNCTION BOX - DIMMING SYSTEM
JUNCTION BOX - RIGGING SYSTEM CONTROL 

THEATRE SYSTEM ABBREVIATIONS

LPO
LRA

MCC

RP

SVR

TL
TR

WL

LIGHTING POWER OUTLET
LOCKED ROTOR AMPS

MOTOR CONTROL CENTER

RELAY PANEL

COMPUTER SERVER

THEATRICAL LIGHTING
THEATRICAL RIGGING

WORKLIGHT

1. COORDINATE LOCATION OF EQUIPMENT, JUNCTION BOXES, OUTLETS, CONDUIT, ETC. 
ACCORDING TO THE PROJECT GENERAL CONDITIONS.

2. PROVIDE A COMPLETE RACEWAY SYSTEM TO CONSIST OF METALLIC CONDUIT (EXCLUDING IN-
GROUND PATHWAY), JUNCTION BOXES, DEVICE BACK BOXES, AND FITTINGS UNLESS NOTED 
OTHERWISE.

3. THE DRAWINGS INDICATE ONE ROUTING METHOD OF THE CABLING PATHWAY. CHANGES MAY 
BE MADE TO THE PATHWAY SYSTEM ROUTING TO ACCOMMODATE SITE CONDITIONS OR TO 
SIMPLIFY INSTALLATION PROVIDING THAT NOTED CONDUIT SIZE OR LARGER IS MAINTAINED 
AND DISTANCE LIMITATIONS LISTED BELOW ARE NOT EXCEEDED.

4. CONDUIT STUBS FROM DEVICES TO THE NEAREST CABLE TRAY, ACCESSIBLE CEILING, OR 
OTHER DESTINATIONS SHALL BE CONTINUOUS.

5. UNLESS NOTED OTHERWISE, CONDUIT IS 3/4 INCH TRADE SIZE.
6. SHOULD ROUGH-IN BOX DEVICE EXIST WITH NO CONDUIT INDICATED TO OR FROM, PROVIDE ¾ 

INCH TRADE SIZE CONDUIT FROM DEVICE TO ACCESSIBLE CEILING.
7. CONDUIT BODIES (LB’S) ARE NOT PERMITTED.
8. CONDUITS SHALL BE REAMED TO ELIMINATE SHARP EDGES. METALLIC CONDUITS SHALL BE 

TERMINATED WITH AN INSULATED BUSHING. PULL STRINGS WITH A MINIMUM PULL RATING OF 
400 POUNDS SHALL BE PROVIDED.

9. FOR CONDUIT WITH AN INTERNAL DIAMETER GREATER THAN 2 INCHES, MAINTAIN A BEND 
RADIUS OF AT LEAST 10 TIMES THE INTERNAL CONDUIT DIAMETER. 

10. BENDS IN THE CONDUIT SHALL NOT CONTAIN ANY KINKS OR OTHER DISCONTINUITIES. FLEX IS 
NOT PERMITTED UNLESS NOTED OTHERWISE.

11. NO SECTION OF CONDUIT SHALL EXCEED 100 FEET. RUNS IN EXCESS OF 100 FEET REQUIRE A 
PULL BOX / HANDHOLE / VAULT.

12. NO SECTION OF CONDUIT SHALL CONTAIN MORE THAN TWO 90 DEGREE BENDS, OR 
EQUIVALENT 180 DEGREES, BETWEEN PULL BOXES.

13. PULL BOX SHALL NOT BE USED IN LIEU OF A BEND. CONDUITS MUST RUN STRAIGHT THROUGH 
A PULL BOX WITH THE BEND LOCATED EITHER BEFORE OR AFTER THE PULL BOX.

14. PULL BOX LENGTH TO BE NO LESS THAN 8 TIMES THE DIAMETER OF THE LARGEST 
TERMINATING CONDUIT. PULL BOX WIDTH TO BE NO LESS ¼ THE LENGTH.

15. PROVIDE COVERS WITH LABELING FOR JUNCTION BOXES, BACK BOXES AND PULL BOXES 
WITHOUT FACEPLATES. LABELING MATCHES DEVICE NAME AS INDICATED ON DRAWINGS, FOR 
EXAMPLE “AV1”, “ML”.

16. ALL CONDUITS ENTERING OR EXITING EQUIPMENT RACKS TO BE ISOLATED WITH A NON-
METALLIC SPACER OR FITTING.

17. PROVIDE CONDUIT TO CROSS INACCESSIBLE CEILINGS OR IN AREAS WITHOUT CEILINGS 
UNLESS NOTED OTHERWISE.

18. PROVIDE CONDUIT IN EXPOSED AREAS, MECHANICAL SPACES, FOOD SERVICES AREAS, AND 
ELEVATOR CONTROL ROOMS.

19. REGARDLESS OF PATHWAY TYPE, ALL CABLING SHALL BE SUPPORTED AT 4 FEET MAXIMUM 
INTERVALS. CABLES SHALL NOT BE LAID DIRECTLY ON THE CEILING TILE OR RAILS OR 
STRAPPED TO CONDUIT.

20. ROUTE CONDUIT WITH OTHER BUILDING SERVICES AND CONCEAL WHENEVER POSSIBLE. 
GROUP AND RUN PARALLEL ALONG A SINGLE BUILDING COLUMN LINE, HOLD TIGHT TO 
STRUCTURE AND PAINT AS DIRECTED BY THE ARCHITECT.

21. IF AV AND POWER CONDUITS MUST CROSS, CROSS AT RIGHT ANGLES.
22. FOR IN-SLAB OR UNDERGROUND CONDUIT ENTERING A BUILDING, TRANSITION BACK TO 

METALLIC CONDUIT WITHIN 3 FEET OF THE ENTRY POINT.
23. REFER TO PROJECT MANUAL FOR FIRE STOPPING REQUIREMENTS.
24. REFER TO ELECTRICAL DRAWINGS AND PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS.

CONDUIT AND PATHWAY NOTES

PATHWAY DISTRIBUTION

RACEWAY (CONCEALED OR EXPOSED)

RACEWAY BELOW FLOOR SLAB OR GRADE

HOME RUN

CONDUIT STUB TO ABOVE ACCESSIBLE 
CEILING WITHIN AREA INDICATED

CABLE TRAY

DESTINATION
(2) 1" C

CONDUIT

CONDUIT SIZE

NUMBER OF CONDUITS
J-HOOKS ON 5' CENTERSJ

RIGGING NOTES

GENERAL INSTALLATION PRACTICE

THEATRE STAGES, AUDIENCE CHAMBERS, STUDIOS, AND PERFORMANCE PLATFORMS ARE 
CONSDIERED OVERHEAD LIFTING AND RIGGING APPLICATIONS; ONLY GRADED HARDWARE AND 
FASTENERS SHALL BE PERMITTED WITH APPROVED ASSEMBLIES IN THE LOAD PATH FOR 
ENTERTAINMENT RIGGING APPLICATIONS; HARDWARE SHALL BE OF TRACABLE US 
MANUFACTURE.

EFFICIENCY RATING OF THE WIRE ROPE ATTACHMENTS AND TERMINATIONS SHALL ACHIEVE 
MAXIUM RATING, AT 100 PERCENT.  THE FOLLOWING SHALL NOT BE USED: LESSER METHODS 
USING GENERIC OR MALLEABLE WIRE ROPE CABLE CLIPS;   ALUMINUM SWAGE FITTINGS.  
ATTACHMENTS AND TERMINATIONS WHERE SWAGE FITTINGS ARE USED SHALL BE INSTALLED 
TO MANUFACTURER SPECIFICATOINS AND INDIVIDUALLY TESTED VIA GAUGE APPROPRIATE TO 
THE SWAGE METHOD USED.

IN ADDITION ALL TOOLS FOR CRIMPING NICOPRESS-TYPE FITTINGS MUST BE ADJUSTABLE, AND 
RECENTLY ALIGNED AND CALIBRATED. ALL USERS OF THE TOOL MUST BE TRAINED IN THE 
FOLLOWING:

  A TOOL CALIBRATION AND INDIVIDUAL CRIMP PROVING VIA GAUGE
  B PROPER CRIMPING PRACTICES AND IDENTIFICATION OF INCORRECT METHODS
  C METHODS TO ACHIEVE 100 PER CENT EFFICIENCY OF ATTACHMENT
  D DOCUMENTED MEASUREMENT AND INSPECTION OF FINISHED WORK
  

GENERAL RIGGING STANDARDS

THE FOLLOWING GENERAL RIGGING STANDARDS ARE MINIMUM DESIGN STANDARDS AND 
REQUIREMENTS UNLESS MODIFIED BY OTHER SECTIONS IN THE DRAWINGS OR SPECIFICATIONS. 
ALL CODES BY GOVERNING BODIES TAKE PRECEDENCE OVER DESIGN FACTORS REFLECTED IN 
THESE DRAWINGS AND SPECIFICATIONS:

1. ALL MATERIALS USED IN THIS PROJECT WILL BE NEW AND UNUSED. REFURBISHED OR USED 
EQUIPMENT IS PROHIBITED.

2. ALL INCIDENTAL RIGGING HARDWARE INCLUDING TURNBUCKLES, CLIPS, TRACKS, CHAINS, 
ETC., WILL BE FURNISHED PLATED OR PAINTED. WIRE ROPE WILL BE GALVANIZED. FASTENERS, 
CHAIN, AND OTHER MISCELLANEOUS HARDWARE WILL BE EITHER CADMIUM OR ZINC PLATED. 
FORGED SHACKLES OR OTHER ITEMS, HAVING FACTORY PAINTED RED PINS, OR MATCHING 
INDIVIDUALLY NUMBERED PARTS SHALL NOT BE ALTERED, THEREBY REDUCING THEIR 
TRACEABILITY VIA MANUFACTURERS LOGS.

3. PIPE BATTENS WILL BE CONSTRUCTED OF NEW ASTM A53/A 1-1/2" NOMINAL I.D. SCHEDULE 40 
PLAIN END STEEL PIPE. BATTENS EXCEEDING ONE STANDARD PIPE LENGTH WILL BE JOINED 
USING AN INTERNAL SPLICING SLEEVE. THREADED COUPLERS ARE NOT PERMITTED. ALL 
BATTENS WILL BE FINISHED IN A CORROSION RESISTANT BLACK PAINT.

4. PIPE BATTEN SPLICE SLEEVES WILL BE A MINIMUM OF 24" IN LENGTH WITH A MINIMUM OF 12" 
EXTENDING INTO EACH PIPE BATTEN AND WILL HAVE THE SAME OVERALL CAPACITY, 
DEFLECTION, AND STRENGTH AS THE PIPE BATTENS BEING JOINED. SLEEVES WILL BE 
MACHINED TO A DIAMETER, WHICH WILL CREATE A SNUG FIT WITHIN THE PIPE BATTENS. 
SLEEVES WILL MAINTAIN, AS A MINIMUM, THE SAME WALL THICKNESS AS THE PIPE BATTENS 
BEING JOINED. SPLICING SLEEVES WILL BE ATTACHED TO THE PIPE BATTEN IN AT LEAST TWO 
LOCATIONS AT RIGHT ANGLES ON EACH SIDE OF JOINT WITH THE USE OF PINS OR BOLTS AND 
WELDED. DEBURR ALL EXPOSED SURFACES. EACH END OF THE PIPE BATTEN WILL BE CAPPED 
WITH, SOFT RUBBER PROTECTIVE COVERS.

5. PIPE BATTENS WILL BE EQUIPPED WITH ONLY GRADE 5 OR GREATER HARDWARE WITH SELF-
LOCKING FASTENERS. 

6. ALL LIFT LINES WILL BE CONTINUOUS LENGTHS, FREE OF SPLICES. WIRE ROPE SHALL HAVE 
THIMBLES IN ALL EYES. MINIMUM OF ¼" 7X19 WIRE ROPE SHALL BE USED AS LIFTING LINES 
UNLESS SPECIFIED OTHERWISE. WHERE THE LIFTED LOAD REQUIRES LARGER DIAMETER WIRE 
ROPE IN ORDER TO MAINTAIN THE SAFETY FACTOR, THE LARGER DIAMETER WIRE ROPE SHALL 
BE PROVIDED. 

7. ALL SWAGING WILL BE PERFORMED AND WIRE ROPE CLIPS INSTALLED IN ACCORDANCE 
WITH MANUFACTURERS STANDARDS.

8. FLEET ANGLE OF ALL WIRE ROPE TO SHEAVE(S), IDLER(S), AND OR HEAD-BLOCK(S) SHALL 
NOT EXCEED (1-1/2) ONE AND ONE HALF DEGREES OFF CENTER,

9. TRIM CHAINS WILL BE CONSTRUCTED OF SPECIALITY THEATRICAL ALLOY OR NACM GRADE 
80, 1/4" OR LARGER, SUFFICIENTLY LONG ENOUGH TO WRAP ONE AND ONE-HALF TIMES AROUND 
THE PIPE BATTEN AND ANY LINK ALONG THE RETURN SIDE OF THE CHAIN FOR ADJUSTMENT. 
CHAIN SHALL  BE RATED BY ITS MANUFACTURER FOR THE INTENDED USE.

10. A DESIGN FACTOR OF (8) EIGHT TO (1) ONE SHALL BE OBSERVED FOR ALL ITEMS SUSPENDED 
ABOVE THE HEADS OF PERFORMERS, THE PUBLIC OR EMPLOYEES IN AND AROUND THE 
PERFORMANCE SPACE.

11. THEATRE RIGGING CONTRACTOR SHALL PROVIDE TRAINING OF THE OWNER, OWNER'S 
REPRESENTATIVES, EMPLOYEES, OR OTHERS DESIGNATED BY THE OWNER. TRAINING CAN 
ONLY BE CONSIDERED COMPLETE WHEN SIGNED, AND DATED DOCUMENTATION OF THE 
TRAINING SESSION, INSTRUCTOR QUALIFICATION, AND RETRACEABLE PAPERWORK PATH IS ON 
FILE BY CONTRACTOR AND FACILITY EMPLOYER. DATED, SIGNED, AND REGULARLY SCHEDULED 
TOOL ALIGNMENT AND REPLACEMENT SCHEDULE MUST ALSO BE INCLUDED IN THE 
DOCUMENTATION.

GENERAL CONDITIONS

FOLLOW ALL CURRENT OSHA, STATE, LOCAL CODES, AND PRACTICES INCLUDING THOSE 
ESTABLISHED BY PLASA/ESTA AND OTHER APPLICABLE ORGANIZATIONS. THESE STANDARDS 
REFLECT COMMON INDUSTRY PRACTICES. WHILE VALID EXCEPTIONS MAY ARISE, FOLLOW 
THESE PRACTICES, EXCEPT AS NOTED OR SPECIFIED.

WJHW PROVIDES DESIGN CONCEPT DRAWINGS ONLY AND WHILE THESE SHEETS MAY SHOW 
STEEL IN PARTICULAR SHAPES AND SIZES, ONLY THE PROJECT ENGINEER IF RECORD SHALL 
SIZE SPECIFIC STEEL ELEMENTS. ALL STEEL SHOWN IS FOR REFERENCE ONLY AND IS INTENDED 
TO CONVEY THE DESIGN AND LAYOUT OF MEMBERS SUPPORTING EQUIPMENT SPECIFIED.

PIPE BATTEN HANGING - LINESET

PIPE BATTEN 1-1/2" 
NOMINAL I.D. SCH. 
40 STEEL PIPE

SPECIALITY THEATRICAL 
ALLOY OR GRADE 80 MINIMUM 
TRIM CHAIN

FORGED SCREW-PIN 
ANCHOR SHACKLE

HEAVY DUTY STEEL THIMBLE

NICOPRESS-TYPE COPPER 
COMPRESSION SLEEVE

WIRE ROPE

TO BEAM, SHEAVE, OR DRUM

1
2
' M

A
X

2' - 0"

0' - 4" 0' - 4"

1' - 0" 0' - 4"

1-1/2" NOMINAL 
SCHEDULE 40 PIPE 
(O.D. OF 1.9" AND AN I.D. 
OF 1.61")

INTERNAL SPLICING SLEEVE 
SHALL HAVE THE SAME 
OVERALL CAPACITY, 
DEFLECTION, AND STRENGTH 
AS BATTEN PIPE. DE-BURR 
AND ENSURE CLEAN FIT.

FASTENING BOLT(S) MINIMUM 
GRADE 5 BOLT WITH SHELF 
LOCKING FASTENER. DROLL AND 
INSERT ALTERNATING PAIRS AT 90°
TO ONE ANTOHER.

PIPE SPLICE METHOD - BATTENS

TO SHEAVE OR DRUM

WIRE ROPE

NICO-PRESS TYPE COPPER 
COMPRESSION SLEEVE CRIMP 

PER MFG. SPEC.

HEAVY DUTY STEEL THIMBLE

THEATRICAL ALLOY OR GRADE 
8 MINIMUM TRIM CHAIN

FORGED SCREW PIN ANCHOR 
SHACKLE (MOUSED)

THIS MEMBER SHALL BE 
ASSEMBLED WITH MINIMUM 

GRADE 5 SELF-LOCKING 
FASTENERS

COVER

WIREWAY

STAGE ELECTRIC HANGING DETAIL

SINGLE PIPE DOUBLE PIPE

DRILL HOLE FOR 
5/16" SHACKLE

2" X 2-1/2" X 5/16" ANGLE

NOTE: SHAPES AND DIMENSIONS ARE 
APPROXIMATE; CONTRACTOR SHALL SUBMIT ANY 
CUSTOM DETAIL FOR APPROVAL

TYPICAL WIDE FLANGE BEAM

1/2" GR. 5 BOLT LOCK 
WASHER W/ HEX NUT

3/8" MIN. STEEL CLIP
0' - 1"

0' - 2"

0' - 2"AS REQUIRED

AS REQUIRED

ROUND WELDED SPACER 
AS REQUIRED

BEAM CLAMP

BATTEN AND WRAP-
AROUND CAMP 
HANGER

TRACK CLAMP 
HANGER

CURTAIN TRACK AS SPECIFIED

CARRIER - AS SPECIFIED

CURTAIN TRIM CHAIN

TRACK HANGING METHOD - BATTENS

N
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KEYNOTES

701 DATUM ORIGIN: THE DATUM
FOR THEATRICAL RIGGING IS
DEFINED AS: (1) THE STAGE
CENTER-LINE. (2) THE REAR/
BACKSTAGE FINISH WALL OF
THE PROSCENIUM ARCH [I.E.
PLASTER-LINE]. (3) THE FINISH
ELEVATION OF THE STAGE
FLOOR

702 RCP: RIGGING CONTROL PANEL

711 HOIST MOTOR. 3 HP MAXIMUM,
TYP.

712 PCB: POWER AND CONTROL
BOX; MOUNT AT STRUCTURE
ABOVE CEILING, ADJACENT TO
MOTOR. ROUTE POWER FEED
AND CONTROL WIRE FOR HOIST
INTO PCB.

719 FIELD VERIFY STRUCTURAL
CONDITIONS. PROVIDE
SUPPLEMENTAL STRUT AS
REQUIRED.

721 DRAPERY ID, TYP.

No. Description Date
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LINESET SCHEDULE - DIMENSIONS FROM DATUM

Lineset ID Description Offset Capacity
Batten
Length Class Hoist Mount Comments

.FOH FOH ELECTRIC 14' - 6" 1000lbs 50' - 0" FIXED SPEED HOIST OVERHEAD STRUCTURE PROVIDE WITH CABLE MANAGEMENT AS SPECIFIED

1 VALANCE 1' - 6" 500lbs 47' - 0" DEAD-HUNG N/A --

2 MAIN DRAPE 2' - 2" 800lbs 47' - 0" DEAD-HUNG N/A PROVIDE WITH BI-PARTING TRAVELER TRACK; PULL ON SL

3 1ST ELECTRIC 3' - 6" 1000lbs 41' - 0" DEAD-HUNG N/A --

4 BORDER 5' - 0" 500lbs 41' - 0" DEAD-HUNG N/A --

5 LEGS 5' - 6" 500lbs 41' - 0" DEAD-HUNG N/A PROVIDE WITH WALK-ALONG TRACK AT 8'-0" LONG FROM EACH END

6 AUX ELECTRIC 7' - 6" 1000lbs 41' - 0" DEAD-HUNG N/A --

7 BORDER 9' - 2" 500lbs 41' - 0" DEAD-HUNG N/A --

8 MIDSTAGE TRAVELER 9' - 10" 800lbs 41' - 0" DEAD-HUNG N/A PROVIDE WITH BI-PARTING TRAVELER TRACK; PULL ON SL

9 2ND ELECTRIC 13' - 0" 1000lbs 41' - 0" DEAD-HUNG N/A --

10 UPSTAGE TRAVELER 15' - 0" 800lbs 41' - 0" DEAD-HUNG N/A PROVIDE WITH BI-PARTING TRAVELER TRACK; PULL ON SL

SL TAB STAGE LEFT TAB 20' - 9" 500lbs 14' - 0" DEAD-HUNG N/A PROVIDE WITH PARALLEL WALK-ALONG TRACKS

SR TAB STAGE RIGHT TAB 20' - 9" 500lbs 14' - 0" DEAD-HUNG N/A PROVIDE WITH PARALLEL WALK-ALONG TRACKS

DRAPERY SCHEDULE

Drapery ID Description Location Quantity Size Fabric Type Color Weight Fullness Side Hem Bottom Comments

A VALANCE STAGE 1 3'-0"H x 46'-0"W IFR VELOUR per ARCHITECT 25oz 50% 4" at VERTICAL EDGES CHAIN TIED DIRECTLY TO PIPE

B MAIN DRAPE STAGE 2 PANELS 9'-6"H x 24'-0"W IFR VELOUR per ARCHITECT 25oz 50% FABRIC HALF-WIDTH AT VERTICAL EDGES CHAIN HANG FROM BI-PARTING TRAVELER TRACK HARDWARE

C BORDER STAGE 1 2'-6"H x 40'-0"W IFR VELOUR BLACK 21oz 50% 4" at VERTICAL EDGES CHAIN TIED DIRECTLY TO PIPE

D LEGS STAGE 2 PANELS 9'-6"H x 8'-0"W IFR VELOUR BLACK 21oz 50% 12" at VERTICAL EDGES CHAIN HANG FROM WALK-ALONG TRACK HARDWARE

E TRAVELER STAGE 4 PANELS 9'-6"H x 21'-0"W IFR VELOUR BLACK 21oz 50% FABRIC HALF-WIDTH AT VERTICAL EDGES CHAIN HANG FROM BI-PARTING TRAVELER TRACK HARDWARE

F TAB MASKING STAGE 4 PANELS 9'-6"H x 7'-0"W IFR VELOUR BLACK 21oz 50% 12" at VERTICAL EDGES CHAIN HANG FROM WALK-ALONG TRACK HARDWARE

No. Description Date

1/4" = 1'-0"3 STAGE TRANSVERSE SECTION (LINESETS 3-10)

1/4" = 1'-0"1 DINING CENTERLINE SECTION

KEYNOTES

701 DATUM ORIGIN: THE DATUM
FOR THEATRICAL RIGGING IS
DEFINED AS: (1) THE STAGE
CENTER-LINE. (2) THE REAR/
BACKSTAGE FINISH WALL OF
THE PROSCENIUM ARCH [I.E.
PLASTER-LINE]. (3) THE FINISH
ELEVATION OF THE STAGE
FLOOR

711 HOIST MOTOR. 3 HP MAXIMUM,
TYP.

718 CONTRACTOR SHALL
COORDINATE REQUIREMENTS
FOR AND PROVIDE
PENETRATIONS THROUGH
CEILING INCLUDING
ASSOCIATED TRIM-RINGS
FINISH-OUT, PAINT AND PATCH.
TYP OF ALL LIFTLINE CEILING
PENETRATIONS.

719 FIELD VERIFY STRUCTURAL
CONDITIONS. PROVIDE
SUPPLEMENTAL STRUT AS
REQUIRED.

722 LINESET ID, TYP.

723 AV EQUIPMENT SHOWN FOR
COORDINATION PURPOSES
ONLY.

1/4" = 1'-0"2 STAGE TRANSVERSE SECTION (LINESETS 1 & 2)
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KEYNOTES

701 DATUM ORIGIN: THE DATUM
FOR THEATRICAL RIGGING IS
DEFINED AS: (1) THE STAGE
CENTER-LINE. (2) THE REAR/
BACKSTAGE FINISH WALL OF
THE PROSCENIUM ARCH [I.E.
PLASTER-LINE]. (3) THE FINISH
ELEVATION OF THE STAGE
FLOOR

718 CONTRACTOR SHALL
COORDINATE REQUIREMENTS
FOR AND PROVIDE
PENETRATIONS THROUGH
CEILING INCLUDING
ASSOCIATED TRIM-RINGS
FINISH-OUT, PAINT AND PATCH.
TYP OF ALL LIFTLINE CEILING
PENETRATIONS.

719 FIELD VERIFY STRUCTURAL
CONDITIONS. PROVIDE
SUPPLEMENTAL STRUT AS
REQUIRED.

1/4" = 1'-0"1 CAFETERIA TRANSVERSE SECTION



PENDANT

RCP
(RIGGING

CONTROL PANEL)
PCB

POWER / CONTROL
BOX

.FOH
FOH ELECTRIC
FIXED SPEED

REF ELECTRICAL SHEETS
REF ELECTRICAL SHEETS

CL

VIEW TO HOUSE FROM STAGE THROUGH PROSCENIUM OPENING

STAGE RIGHTSTAGE LEFT

"A" "B" "C" "D" "E" "F" "G"

UPPER STRUCTURE

CL

"H"

50 50 50 50 50 50 50

30 85 70 75 75 70 85

TYPICAL OF (1) 500lbs CAPACITY DEAD-HUNG LINESETS

50

85

50 50 50 50 50 50 50

45 130 115 120 120 115 130

TYPICAL OF (1) 800lbs CAPACITY DEAD-HUNG LINESETS

50

130

50 50 50 5050 50

80 230 195 195 230 80

TYPICAL OF (3) 1000lbs CAPACITY DEAD-HUNG LINESETS

50 50 50 5050 50

40 115 100 100 115 40

TYPICAL OF (3) 500lbs CAPACITY DEAD-HUNG LINESETS

50 50 50 5050 50

65 185 160 160 185 65

TYPICAL OF (2) 800lbs CAPACITY DEAD-HUNG LINESETS

TYPICAL OF (1) 500lbs CAPACITY DEAD-HUNG LINESETTYPICAL OF (1) 500lbs CAPACITY DEAD-HUNG LINESET

50

70

?

50

70

?

50

185

?

50

185

?

50

70

?

50

70

?

50

185

?

50

185

?

CL

VIEW TO HOUSE FROM STAGE THROUGH PROSCENIUM OPENING

STAGE RIGHTSTAGE LEFT

"A" "B" "C" "D" "E" "F"

UPPER STRUCTURE

CL

50 50 50 5050 50

80 230 195 195 230 80

TYPICAL OF (1) 1000lbs CAPACITY FIXED SPEED HOISTED LINESET

PROVIDE FLEXIBILE 
CABLE AT 40' LONG

CONTROL WIRING IN 1" C

WALL-MOUNTED DOWN STAGE 
LEFT; PROVIDE WITH 
FUNCTIONALITY AS SPECIFIED

STRUCTURE ABOVECAFETORIUM STAGE

POWER AND CONTROL WIRING;
PLUG CONNECTED, TYP.

1. ALL HOISTED/MOTORIZED LINESETS MOUNT DIRECTLY TO GRID/LOFTWELL STRUCTURE. 
2. LOADS IMPOSED ON STRUCTURE BY RIGGING SYSTEM ARE EXPRESSED IN POUNDS AS INDICATED. LOADING 

INCLUDES PROJECTED WEIGHT OF RIGGING HARDWARE (DEAD-LOAD) AND USER-APPLIED (LIVE) LOADS AS 
DESCRIBED ON THIS SHEET. 

3. MAXIMUM LIVE LOADS EXPRESSED IN POUNDS BASED ON UNIFORMLY DISTRIBUTED LOAD ACROSS PIPE BATTENS 
UNLESS OTHERWISE NOTED. 

4. PIPE BATTENS SPANNING THE SEVERAL LIFTING LINES ARE OF SCHEDULE 40 11/2" I.D. PIPE.
5. ONSTAGE HEADBEAM WELL SIDE LOAD IS BRACED BY LATERAL BEAM AND STEEL PLATE GUSSETS AT INTERVALS. 

VERIFY GUSSET LOCATIONS AND COORDINATE WITH ARCHITECT. REFER TO STRUCTURAL DRAWINGS FOR 
DETAILS.

6. COORDINATE SUPPLEMENTAL STEEL REQUIREMENTS WITH ARCHITECT; SEE STRUCTURAL DRAWINGS FOR 
DETAILS.

7. AFTER STEEL SIZING BY STRUCTURAL ENGINEER, BOTTOM OF STEEL ELEVATION OF LOFT-BEAMS SHALL BE A 
NOMINAL 7'-0"" HIGHER THAN THAT OF THE LOFT-WELL CHANNELS.

8. FIELD VERIFY ALL DIMENSIONS.
9. OBSERVE ALL MANUFACTURER'S REQUIREMENTS.
10. RIGGING DATUM REFERED TO AS 0,0,0 IS DEFINED BY THE INTERSECTION OF THE CLINE OF THE STAGE, AT THE 

FINISH FLOOR ELEVATION, AND THE INSIDE FACE OF THE PROSCENIUM VERTICAL PLANE.
11. STEEL SHAPES SHOWN ARE FOR REFERENCE ONLY AND WILL VARY FROM THOSE SHOWN IN THIS CONCEPTUAL 

DRAWING.

GENERAL NOTES

LEGEND

50 80

80

DEAD LOAD VALUE

LIVE LOAD VALUE

(NOTE: THERE WILL BE A 
RESULTANT LOAD ON 
THE BEAM)LIVE LOAD VALUE

75

150

LIVE LOAD VALUE

DEAD LOAD VALUE

50

50

50
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MECHANICAL GENERAL NOTES

1.      ALL WORK SHALL BE PERFORMED AS PER THE LOCAL MECHANICAL 
CODE, THE LOCAL BUILDING CODES AND LOCAL ENERGY 
CONSERVATION CODE.

2.      PROVIDE ALL MATERIALS, LABOR, EQUIPMENT AND ANY OTHER 
INCIDENTALS ESSENTIAL FOR A COMPLETE AND OPERATIONAL 
INSTALLATION OF THE HVAC WORK SHOWN ON THE PLANS.

3.      ALL DUCTWORK SHALL BE FABRICATED PER THE LATEST SMACNA 
STANDARDS.

4.      DRAWINGS ARE DIAGRAMMATIC AND INDICATE THE GENERAL INFO FOR 
COORDINATION AND POTENTIAL CONFLICTS.  THE MECHANICAL 
SUBCONTRACTOR SHALL, WITHOUT EXTRA COST TO THE PROJECT 
SHALL MAKE REASONABLE MODIFICATIONS IN THE LAYOUT AS NEEDED 
TO PREVENT CONFLICTS WITH OTHER TRADES, OR FOR PROPER 
EXECUTION OF THE WORK. 

5.      DUCT DIMENSIONS INDICATED ON DRAWINGS ARE CLEAR INSIDE AIR 
STREAM DIMENSIONS.

6.      ALL NEW HVAC EQUIPMENT SHALL BE CLEANED AFTER THE FINISHING 
OF DRYWALL AND PRIOR TO THE RELEASE OF BUILDING TO THE 
OWNER.  IF THE DUCTWORK AND AIR DEVICES ARE NOT PROPERLY 
PROTECTED DURING CONSTRUCTION THAN IT SHALL BE CLEANED AS 
WELL. CONTRACTOR TO PROVIDE DOCUMENTATION WITH DATE AND 
TIME OF ALL THE PERFORMED SERVICES.

7.      ALL WALL MOUNTED TEMPERATURE, HUMIDITY AND CO2 SENSORS 
SHALL BE MOUNTED AT THE SAME ELEVATION AS THE LIGHT SWITCHES.  
COORDINATE WITH ELECTRICAL DRAWINGS AND ARCHITECTURAL 
ELEVATION PLAN.

8.      REFER TO MECHANICAL ROOF PLAN FOR ROOF MOUNTED 
EQUIPMENTS.

9.      REFER TO CHILLED WATER AND HEATING WATER PIPING DIAGRAMS 
FOR PIPE SIZES.

10.     NEW PIPING TO BE INSTALLED AS TO NOT BLOCK ANY ACCESS DOORS 
FROM FULL SWING OPENING.

11.     PRIOR TO INSTALLATION OF EQUIPMENT, VERIFY MANUFACTURER'S 
RECOMMENDED AND CODE REQUIRED CLEARANCES ARE AVAILABLE.

12.     COORDINATE ALL WORK WITH ALL OTHER TRADES.

13.     PROVIDE FIRE DAMPERS, SMOKE DAMPERS, OR COMBINATION 
FIRE/SMOKE DAMPERS IN ALL DUCTWORK AND RETURN AIR OPENINGS 
WHICH PENETRATE FIRE OR SMOKE RATED WALL OR FLOOR SLABS.  
FIRE OR SMOKE RATED WALLS CAN INCLUDE BUT NOT LIMITED TO 
CORRIDOR WALLS, MECHANICAL ROOMS, ELECTRICAL ROOMS, AND 
STORAGE ROOMS.  REFER TO ARCHITECTURAL PLANS FOR PARTITION 
AND WALL TYPES INDICATING FIRE OR SMOKE RATED WALL LOCATION 
AND RATING.

14.     REFER TO ARCHITECTURAL LOUVER SCHEDULE AND ELEVATION PLANS 
FOR EXACT SIZE, LOCATION AND ELEVATION.

15.     ALL FAN POWERED BOXES SHALL BE EQUIPPED WITH FACTORY 
PROVIDED AND MOUNTED INDUCED AIR INLET ELBOW SOUND 
ATTENUATOR.

16.     ALL TERMINAL UNITS AND INLINE EXHAUST FANS SHALL BE INSTALLED 
IN PROPER ACCESSIBLE AREA.

17.     PROVIDE 24"x24" ACCESS PANEL IN THE GYP BOARD CEILING WHERE 
TERMINAL UNITS AND INLINE EXHAUST FANS ARE INSTALLED.  
COORDINATE WITH ARCHITECTURAL CEILING PLANS.

18.     COORDINATE ALL AIR DEVICES LOCATIONS WITH FINAL ARCHITECTURAL 
REFLECTED CEILING PLAN.

19.     ALL SUPPLY AND RETURN AIR CEILING DEVICES SHALL BE INSULATED 
ON TOP OF DEVICES TO PREVENT CONDENSATION.  INSULATE DEVICES 
WITH 1-1/2" WRAPAROUND INSULATION AND TOTALLY COVER ALL 
SURFACES; SECURE INSULATION IN PLACE AND APPLY INSULATION 
PRIOR TO MOUNTING AIR DEVICES.

20.     PROVIDE TURNING VANES ON ALL RECTANGULAR ELBOWS.

21.     ALL EXPOSED DUCTWORK SHALL BE DOUBLE WALL DUCT.  REFER TO 
SPECIFICATION. PAINT DUCTWORK. COORDINATE COLOR WITH THE 
ARCHITECT.

22.     PROVIDE 16x16 RETURN AIR OPENING IN WALL ABOVE CEILING WHERE 
WALLS GO UPTO DECK AND RETURN OPENING NOT SHOWN ON THE 
DRAWINGS.  SHOW RETURN AIR OPENINGS IN DUCT SHOP DRAWINGS.

23.     PROVIDE INTERNALLY LINED DUCT FOR THE FOLLOWING DUCTWORK 
UNLESS OTHERWISE NOTED ON THE DRAWINGS:  

-FIRST 20'-0" OF SUPPLY AND RETURN DUCT FROM ROOF MOUNTED 
AIR HANDLING UNITS.
-FIRST 10'-0" OF ROOF MOUNTED EXHAUST FANS.
-ALL RETURN AIR BOOTS AND TRANSFER DUCTS.

24.     BUILDING AUTOMATION SYSTEM THERMOGRAPHICS SHALL BE UPDATED 
TO REFLECT CURRENT FLOOR PLAN, ROOM NAMES AND ALL 
ASSOCIATED HVAC EQUIPMENT.

25.     CONTRACTOR IS RESPONSIBLE FOR ALL COSTS ASSOCIATED WITH THE 
ELECTRICAL AND PLUMBING CHANGES FOR EQUIPMENT PROPOSED 
THAT DIFFERS FROM THE BASIS OF DESIGN.

26.     ANY CHANGES REQUIRED TO ELIMINATE CONFLICTS OR THAT RESULT 
FROM A FAILURE TO COORDINATE BETWEEN CONTRACTORS SHALL BE 
WITHOUT ANY ADDITIONAL COST TO THE PROJECT.

27.     ALL DUCTWORK (SUPPLY, RETURN, EXHAUST AND OUTSIDE AIR) IN 
UNCONDITIONED / NON-RETURN PLENUM SHALL BE PROVIDED WITH 
DUCT WRAP INSULATION.  

28.     REFER TO SNAP 'N SHIELD REFRIGERANT PIPING SUPPORT DETAIL FOR 
REFRIGERANT PIPING SUPPORT.

29.     PROVIDE INSULATED CONDENSATE DRAIN PIPE FROM FLOOR MOUNTED 
OR SUSPENDED UNIT TO NEAREST FLOOR DRAIN. REFER TO PLUMBING 
DRAWINGS FOR EXACT DRAIN LOCATION.

30.     PROVIDE CLEAR, WEATHERPROOF ENCLOSURE FOR THE CONTROL 
VALVE ACTUATORS LOCATED OUTDOORS.

31.     ALL EXPOSED AND OUTDOOR REFRIGERANT AND CONDENSATE PIPING 
SHALL BE PROVIDED WITH INSULATION AND ALUMINUM JACKET.

32.     ALL OUTSIDE AIR INTAKE OPENINGS SHALL BE LOCATED A MINIMUM OF 
10'-0" FROM ANY PLUMBING VENT, FUEL-FIRED APPLIANCE VENT OR 
EXHAUST AIR DISCHARGE.

33.     FOR ALL OPEN SPACES (MAIN CORRIDOR, GYM, CAFETERIA, LIBRARY 
ETC.), PROVIDE SENSORS IN CLEAR LOCKABLE PROTECTIVE 
ENCLOSURE.

34.     NOT ALL SYMBOLS OR ABBREVIATIONS MAY BE USED ON THESE 
DRAWINGS.

35.     CONTRACTOR SHALL FIELD VERIFY EXISTING EQUIPMENT TAG / 
DESIGNATION NOTATIONS PRIOR TO ORDERING NEW EQUIPMENT 
SCHEDULED FOR REPLACEMENT. 

RE:01/M-401

DRAWING REFERENCE

DETAIL NUMBER

SHEET NUMBER

MECHANICAL PIPING SYMBOLS LEGEND

DESCRIPTIONDETAILSDRAWINGS

FS

DIRECTION OF FLOW

DROP IN PIPE

RISE IN PIPE

GATE VALVE

BALL VALVE

CHECK VALVE

SUPERVISED VALVE WITH FLOW SWITCH

PLUG VALVE / GAS COCK

BUTTERFLY VALVE

SOLENOID VALVE

FLOW SWITCH

PRESSURE CONTROL VALVE

3-WAY VALVE

HOT WATER BALANCING VALVE

PIPE UNION

PRESSURE GAUGE WITH GAUGE COCK

THERMOMETER

T & P RELIEF VALVE

STRAINER

CAP

FLEXIBLE CONNECTION

NEW CONNECTION TO EXISTING PIPING

BDD

UC 3/4"

DESCRIPTION ABBV.SYMBOL

MECHANICAL SYMBOLS LEGEND

WxD TD

SUPPLY AIR CEILING DIFFUSER SAG/SAR

CD

RAG / RARRETURN AIR GRILLE / REGISTER

EXHAUST GRILLE / REGISTER EG / ER

SIDEWALL SUPPLY AIR GRILLE/REGISTER SAG/SAR

SIDEWALL RETURN AIR GRILLE/REGISTER RAG/RAR

DUCT MT'D. SIDEWALL SUPPLY AIR GRILLE/REGISTER SAG/SAR

SUPPLY DUCT RISE/DROP

RETURN DUCT RISE/DROP

EXHAUST DUCT RISE/DROP

DGDOOR GRILLE

UNDERCUT DOOR UC

LINED RETURN TRANSFER DUCT ABOVE
CEILING (SIZE AS INDICATED)

TD

COMBINATION TEMPERATURE AND CO2 SENSOR

COMBINATION TEMPERATURE, HUMIDITY, & CO2 SENSOR

LD

SQUARE ELBOW WITH DOUBLE THICKNESS TURNING VANES

COMBINATION TEMPERATURE & HUMIDITY SENSOR

COMBINATION FIRE AND SMOKE DAMPER

CARBON DIOXIDE SENSOR

FIRE DAMPER

LINEAR SLOT DIFFUSER

SUPPLY AIR CEILING DIFFUSER

FLEX.CONN.FLEXIBLE DUCT

NEW DUCTWORK

DEMO DUCTWORK / EQUIPMENT

EXISTING DUCTWORK / EQUIPMENT

VOLUME DAMPER MVD

SD

FD

SUPPLY AIR

RETURN AIR

OUTSIDE AIR

OWNER-FURNISHED EQUIPMENT

ABOVE FINISHED FLOOR

BOTTOM OF DUCT

NOT IN CONTRACT

FURNISHED BY OTHERS

PNEUMATIC DAMPER ACTUATOR

CONNECT TO EXISTING

SA

RA

OA

OFE

AFF

BOD

NIC

FBO

DIFFUSER SCHEDULE

CFM

AIRFLOW DIRECTION

F/SD

MECHANICAL PIPING LEGEND

DESCRIPTION ABBV.

PCRPUMPED CONDENSATE RETURN

HWSHOT WATER SUPPLY

HWRHOT WATER RETURN

CHSCHILLED WATER SUPPLY

CHRCHILLED WATER RETURN

RLREFRIGERANT LINE (LIQUID)

CWSCONDENSER WATER SUPPLY

CWRCONDENSER WATER RETURN

RSREFRIGERANT LINE (SUCTION)

RHGREFRIGERANT LINE (HOT GAS)

1.      DEMOLISH EQUIPMENT SCHEDULED FOR REPLACEMENT. EQUIPMENT 
NOT SCHEDULED FOR REPLACEMENT SHALL REMAIN IN WORKING      
CONDITIOM.

2.      PATCH AND SEAL ALL ROOF AND WALL OPENINGS WHERE MECHANICAL 
EQUIPMENT ONCE PENETRATED.

3.      DEMOLITION DOES NOT INCLUDE PLUMBING EQUIPMENT.

4.      CONTRACTOR TO FIELD VERIFY EXISTING CONDITION TO PRIOR TO 
DEMOLITION.

5.      COORDINATE ALL WORK WITH ALL OTHER TRADES.

MECHANICAL DEMOLITION NOTES

T

SPIN-IN VOLUME DAMPER

A,150

EXHAUST AIR EA

NEW MECHANICAL EQUIPMENT

THERMOSTAT SENSOR

T1

T2

T3

SD SMOKE DAMPER

FD

FS

CO2

BD BAROMETRIC DAMPER

CO2

BD

A

BACKDRAFT DAMPER

FMS FLOW MEASURING STATION

MOTORIZED DAMPERM

H HUMIDISTAT SENSOR

SMOKE DETECTOR (BY DIVISION 28)Ƨ

CO CARBON MONOXIDE SENSOR CO

BDD

A

FMS

Ƨ

SECTION NUMBER 
1

M.401
SHEET NUMBER

PLAN SECTION

M

1.      CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITIONS PRIOR TO 
BID DATE.

2.      OWNER RETAINS SALVAGE RIGHTS, PROVIDE A MINIMUM OF 72 HOURS 
NOTICE PRIOR TO REMOVAL OF EQUIPMENT.

3.      PATCH AND SEAL ALL SLAB, ROOF AND WALL OPENINGS WITH LIKE 
MATERIAL WHERE MECHANICAL EQUIPMENT ONCE PENETRATED.

4.      ALL FLOOR DRAINS EXISTING TO REMAIN. CONTRACTOR SHALL CLEAN 
AND KEEP FLOOR DRAINS UNOBSTRUCTED AND REUSE.

5.      UNLESS SHOWN OTHERWISE, CONTRACTOR SHALL UTILIZE EXISTING 
OPENINGS IN WALLS, ROOF AND FLOOR SLABS FOR PIPING ETC. 
PROVIDE NEW SLEEVES FOR PIPING AND INFILL ANNULAR SPACES.

6.      CONTRACTOR TO AVOID EXISTING CABLE RUNS DURING 
CONSTRUCTION.

7.      PROVIDE ALL NEW PIPE SUPPORTS WHERE PIPING IS SCHEDULED TO 
BE REPLACED.

8.      RE-INSTALL ANY CEILING AFTER COMPLETION OF WORK. REPLACE ANY 
EXISTING DAMAGED CEILING TILES IN THE AREAS OF CONSTRUCTION.

9.     CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN EXISTING BUILDING 
CLIMATE CONTROLLED DURING CONSTRUCTION. ALL REQUIRED 
EQUIPMENT AND ASSOCIATED POWER, WIRING SHALL BE PROVIDED 
BY THE CONTRACTOR.

10.     CONTRACTOR TO PROVIDE NEW DUCT DETECTOR AS REQUIRED BY 
CODE ON ALL EXISTING AIR HANDLING UNITS, EQUAL TO OR MORE 
THAN 2,000 CFM SUPPLY. REFER TO DRAWING FOR AHU LOCATIONS. 
DETECTOR MANUFACTURER TO MATCH EXISTING DEVICES AND BE 
COMPATIBLE WITH EXISTING FACP. CONTRACTOR TO PROVIDE AND 
CONNECT ADDITIONAL DEVICES TO EXISTING FIRE ALARM CONTROL 
PANEL.

MECHANICAL RENOVATIONS NOTES

NOTES:

1. NOT ALL SYMBOLS MAY BE USED ON THESE DRAWINGS.

NOTES:

1. NOT ALL SYMBOLS MAY BE USED ON THESE DRAWINGS.

DISCONNECT FROM EXISTING FBO

REFLECTIVE CEILING PLAN RCP

EXISTING (E)

SCOPE OF WORK SOW

VARIABLE FREQUENCY DRIVE VFD

NOTES:

• PROVIDE NEW SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED CEILING PLAN WITH NEW 
FLEX DUCT; AND CONNECT TO EXISTING BRACH DUCT.

• PROVIDE NEW RETURN AIR DIFFUSER TO MATCH THE NEW REFLECTED CEILING PLAN.

• PROVIDE NEW EXHAUST AIR GRILLE TO MATCH NEW REFLECTED CEILING PLAN. PROVIDE 
EXTENDED TAP CONNECTION TO EXISTING DUCTWORK.

(APPLY ON ALL MECHANICAL FLOOR PLAN)
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M-001

MECHANICAL
GENERAL NOTES AND

LEGENDS

2/17/2025 220023

Cy-Fair Independent School District
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T 000-000-0000
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CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

AB
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No. Description Date



CORRIDOR

B900

CHOIR OFFICE

A917

STORAGE

A916

ENSEMBLE

A915

RESTROOM

A904

TOOL STORAGE

A912

STORAGE

A914

STORAGE

A910

STORAGE

A918A

STORAGE

A918B

STORAGE

A918C

STORAGE

A918D

OFFICE

A918E

CORRIDOR

A344

LANGUAGE ARTS

A925

LANGUAGE ARTS

A926

STORAGE

A927

?

?

CORRIDOR

A343

MATERIAL STORAGE

A902

OFFICE

A911

CLASSROOM

A909

COMPUTER CLASSROOM

A908

SILK SCREEN/GRAPHICS

A907

THEATER ART

A918

ELECT.

A03E

STORAGE CAGES

A901A

METAL SHOP

A901

CHOIR

A913

STORAGE

D604A

VEST.

D608
TOILET

D611

CONCESSION

D613

LAUNDRY

D614

TRAINER

D619

CORRIDOR

A600

?

?

?

?

GYM STORAGE

A623

COMP. GYM.

A624

STORAGE

D513A

MECH.

D07M

?

?

STORAGE CAGES

A901B

STORAGE CAGES

A901C

STORAGE CAGES

A901D

STORAGE CAGES

A901E

STORAGE CAGES

A901F

STORAGE CAGES

A901G

?

?

?

?

1

3

2

4

KEYED NOTES:
DEMO EXISTING PAINT BOOTH. 

DEMO EXISTING 30" EXHAUST DUCT AND ASSOCIATED ROOF VENTILATOR ON ROOF. 
CAP AND SEAL EXISTING ROOF OPENING.

DEMO EXISTING 60"x60" MAKE-UP AIR LOUVER. PATCH EXISTING WALL OPENING WITH 
SIMILAR MATERIAL. COORDINATE WITH ARCHITECT.

DEMO EXISTING DUST COLLECTOR AND ASSOCIATED OUTDOOR DUCTWORK.

1

2

3

4
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MD-101A

1ST LEVEL
MECHANICAL DEMO

PLAN - AREA A

2/17/2025 220023

Cy-Fair Independent School District
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SCALE:  1/8" = 1'-0"

1ST LEVEL MECHANICAL DEMO PLAN - AREA A1
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08 08 08 08 08 08 08 0808

08 08 08 08 08 08 08 080808 08 080808

0808

08
08

08
08

08 08 08 08 08 080808

RAMP

J302A

CORRIDOR

H301

BAND

H304

PRACTICE

H304B

OFFICE

H304A

CORRIDOR

H312

PRACTICE

H304F PRACTICE

H304G

INSTRUMENT STORAGE

H305C

REHEARSAL HALL

H305

ENSEMBLE

H305B

CUSTODIAL STORAGE

H305A

ESEMBLE

H304E

PRACTICE

H304D

INSTRUMENT STORAGE

H304C

SPEC. ED.

H309

CUSTODIAN

H03C

ELECT.

H01E

RESTROOMS

H307A

CORRIDOR

H310

CORRIDOR

H311

SPEC. ED.

H307

LIFE SKILLS

H308

NEW ORCHESTRA HALL

H320

TESTING OFFICE

H306

CORRIDOR

D500

ROOM

G239

ROOM

G240

STORAGE

H306A

TIME OUT

H307B

T

H

• REMOVE EXISTING ALL MECHANICAL EQUIIPMENT, ALL DUCTWORK 
AND ASSOCIATED AIR DIFFUSERS AND DUCT ACCESSORIES.

• REMOVE EXISTING ALL HYDRONIC PIPING AND ASOOCIATED VALVES.

• REMOVE EXISTING CONTROLS, CONTROL WIRES, AND THERMOSTAT. 

12"x8"

12"x8"

EX.FCU-1

(TYP.3)

(TYP.3)

1 (TYP.3)

1 (TYP.3)

2

2

KEYED NOTES:
REMOVE EXISTING BRANCH DUCT AND ASSOCIATED SIDE WALL GRILLE. 

REMOVE EXISTING BRANCH DUCT; PATCH AND SEAL  EXISTING DUCT OPENING.

1
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1ST LEVEL
MECHANICAL DEMO

PLAN - AREA H
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Cy-Fair Independent School District
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SCALE:  1/8" = 1'-0"

1ST LEVEL MECHANICAL DEMO PLAN - AREA H1
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REMOVE EXISTING CHILLED WATER AND 
HOT WATER PIPES AND ASSOCIATED PIPE 
ROOF SUPPORT. SERVING ORCHESTRA 
ROOM TO BE DEMOLISHED.

REFER TO SHEET M-101H TO REMOVE 
EXISTING CHILLED WATER AND HOT 
WATER PIPES SERVING ORCHESTRA 
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MECHANICAL ROOF
DEMO PLAN

2/17/2025 220023

Cy-Fair Independent School District
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SCALE:  1/32" = 1'-0"

MECHANICAL ROOF DEMO PLAN1
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EXISTING ARNOLD MS

STORAGE BUILDING
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1ST LEVEL MECHANICAL PLAN - COMPOSITE1
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WELDING 
EXHAUST HOOD

EXISTING MACHINE SHOP 
EQUIPMENT (TYP.18)

10

IDF-A623

EXISTING EXHAUST 
DUCT TO REMAIN

KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

DUST COLLECTOR, DC-01 WITH NEW CONCRETE PAD AND BOLLARDS. PROVIDE NEW 
EXPOSED EXHAUST DUCT OUTSIDE. CONTRACTOR SHALL INSTALL AS PER 
MANUFACTURER'S RECOMMENDED CLEARANCES.

CONNECT NEW SUPPLY DUCT TO EXISTING.

NEW PAINT BOOTH.

ROUTE NEW 24" EXHAUST DUCT FROM NEW PAINT BOOTH EXHAUST FAN UP 
THROUGH ROOF. INSTALL DUCT AND VENTILATOR PER MANUFACTURER'S 
SPECIFICATIONS. PAINT BOOTH EXHAUST FAN SHALL BE RTT ENGINEERED 
SOLUTIONS, MODEL IB-08-08-05-00-S: 24" FAN DIA.,8000 CFM, 3HP, 460V/3PH/60HZ. AS 
SPECIFIED BY ARCHITECT.

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. REFER TO DETAIL DRAWING.

LIQUID AND SUCTION REFRIGERANT PIPES TO CONDENSING UNIT ON ROOF; REFER 
TO SHEET M-301. SIZE PER MANUFACTURERS RECOMMENDATION.

CONDENSATE PUMP LOCATION ABOVE CEILING; COORDINATE WITH ELECTRICAL 
CONTRACTOR FOR THE LOCATION.

3/4"Ø CONDENSATE DRAIN DOWN TO TAILPIECE PIPE. REFER TO PLUMBING DRAWING 
FOR EXACT DRAIN LOCATIONS AND DETAILS.

PROVIDE NO RETURN EXPLOSION ISOLATION VALVE (NRV) WITH SUPPORT 
SUSPENDED FROM STRUCTURE WITH ALL THREADED RODS ON EACH CORNERS.

NEW PAINT EXHAUST VENTILATOR EF-PB-01, SPECIFIED BY ARCHITECT; SUPPLY BY 
GENERAL CONTRACTOR AND INSTALL BY MECHANICAL CONTRACTOR. INTERLOCK 
FAN WITH MOTORIZE DAMPER, IH-A-01.

36"x36" OUTSIDE AIR DUCT TO IH-A-01 ON ROOF; TRANSITION TO UNIT INLET. END 
DUCT AT 16" BELOW STRUCTURE WITH MOTORIZED DAMPER AND ALUMINUM WIRE 
MESH CLOTH.

PROVIDE SECONDARY THERMOSTAT WITH TEMPERATURE DISPLAY; REFER TO 
SEQUENCE OF OPERATION SPECIFICATIONS.
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11

12

13

14

15

EXISTING AHU TO REMAIN. PROVIDE DUCT MOUNTED IONIZATION (SMOKE) 
DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET SPECIFIED AND INSTALLED 
IN DIVISION 28.

PROVIDE TEMPORARY SPOT COOLER TO MAINTAIN SPACE TEMPERATURE AND 
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ADJUST THE LOCATION OF SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED 
CEILING PLAN AND LIGHTING FIXTURE. EXTEND SUPPLY BRANCH DUCT IF NEEDED.
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. REFER TO DETAIL DRAWING.

LIQUID AND SUCTION REFRIGERANT PIPES TO CONDENSING UNIT ON ROOF; REFER 
TO SHEET M-301. SIZE PER MANUFACTURERS RECOMMENDATION.

CONDENSATE PUMP LOCATION ABOVE CEILING; COORDINATE WITH ELECTRICAL 
CONTRACTOR FOR THE LOCATION.

3/4"Ø CONDENSATE DRAIN, REFER TO SHEET M-101E - 1ST LEVEL MECHANICAL 
PLAN - AREA E FOR CONTINUATION.

PROVIDE SECONDARY THERMOSTAT WITH TEMPERATURE DISPLAY; REFER TO 
SEQUENCE OF OPERATION SPECIFICATIONS.

EXISTING AIR TERMINAL UNIT TO REMAIN. ALL COMPONENTS SHALL FIT IN THE 
EXISTING CONTROL ENCLOSURE. REFER TO EXISTING FANPOWERED BOX 
SCHEDULE. UPGRADE TO FULL DDC CONTROLS. REMOVE EXISTING CONTROL VALVE 
AND REPLACE WITH NEW INSULATION AFTER REPLACING VALVES.

REPLACE EXISTING SENSORS, ASSOCIATED WIRING AND CONTROLS WITH NEW. 
REUSE EXISTING CONDUITS.

1

2

3

4

5

6

7

8

9

10

LICENSED

P
R
O

FESS IONAL ENGIN

E
E
R

STATE OF TEXAS

F-18672

LEAF ENGINEERS

MITAL J. PATEL

111622

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

2/13/2025 6:38:57 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
M

23
_2

20
02

3_
C

F
IS

D
_A

rn
ol

d 
M

S
.r

vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

M-101B

1ST LEVEL
MECHANICAL PLAN -

AREA B

2/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

OG

MP

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

M
-10

1B

1S
T

 L
E

V
E

L
 M

E
C

H
A

N
IC

A
L

 P
L

A
N

 -
A

R
E

A
 B

2/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL MECHANICAL PLAN - AREA B1

AB

CDE

FGH

J

K
AB

CDE

FGH

J

K

No. Description Date



2
4
" 

x 
5
4
"

2
4
" 

x 
5
4
"

2
4
" 

x 
5
4
"

2
4
" 

x 
5
4
"

2
4
" 

x 
5
4
"

2
4
" 

x 
5
4
"

2
4
" 

x 
5
4
"

6'
 T

B 4'
 T

B

POOL

C601

STORAGE

C701A

SCORERS TABLE

C701B

SCORERS TABLE

C701C

STORAGE

C701D

POOL STORAGE

C602

POOL EQUIPMENT

C603

CHLORINE STOR.

C713

MECH.

C09M

VEST.

C604

OFFICE

C714

VEST.

C608

GIRLS

C610

GIRLS SHOWER

C610A

BOYS

C609

BOYS SHOWER

C609A

AUXILIARY GYM

C701

GIRLS ATHLETICS

C702

STORAGE

C703

SHOWER

C707

RESTROOMS

C708

SHOWER

C709

RESTROOMS

C710

VEST.

C704A

VEST.

C702A

?

?

GIRLS P.E.

C704

(ON ROOF)

EX.RTU-7

(ON ROOF)

EX.RTU-8

(ON ROOF)

EX.RTU-5 (ON ROOF)

EX.RTU-6

(ON ROOF)

EF-A2-01

CF-02

CF-03

CF-04 CF-05

CF-06

CF-08

CF-09

8"Ø
N

75

1

8"Ø
N

75

1

10"x10"
O

400

3

10"x10"
O

400

3

8"x8"
O

300

3

8"x8"
O

300

3

6"Ø
N

40

1

6"Ø
N

40

1

8"Ø
N

140

1

2x22 22

(TYP.)

B

2

x22 22

(TYP.)

B

12"x12"
O

600

3

12"x12"
O

600

3

10"Ø
A

290
(TYP. 4)

1

12"x12"
O

600

3

12"x12"
O

600

3

2
10"Ø

A
290

(TYP. 4)

1

8"Ø
A

140
1

4

4

4

4

10"x10"
O

400

3

10"x10"
O

400

3

10"Ø
A

290

1

8"Ø
A

220
(TYP. 2)

1

CF-10

L
650

18"x10"

FD

L
550

18"x10"

FD

L
550

18"x10"

FD

L
550

18"x10"

FD

10"Ø
A

290

1

(TYP.2)

2004-EX.RTU-7

2004-EX.RTU-8

5

5

5

5

5

5

5

5

5

5

5

555

5

CF-01

CF-07

6

66

6

6
6

6

6

6

7

7

7

7

7
7

7

7

7

7

7

7

7

7

7

7

T

(ON ROOF)

EX.EF-29

M 9 10

KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

EXISTING ROOF TOP UNIT AND ASSOCIATED DUCTWORK TO REMAIN.  PROVIDE DUCT 
MOUNTED IONIZATION (SMOKE) DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR 
INLET SPECIFIED AND INSTALLED IN DIVISION 28.

PROVIDE NEW 2'x2" ACCESS CEILING PANEL AND INSTALL APPROPIATE LOCATION. 
COORDNATION LOCATION WITH ARCHITECT.

CIRCULATING FAN INSTALL WITH CEILING BRACKET AND RIGID STEEL SUPPORT TO 
JOIST. COORDINATE FAN LOCATION NOT TO OBSTRUCT WITH DOOR LOCKER 
CABINET.

ADJUST THE LOCATION OF SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED 
CEILING PLAN AND LIGHTING FIXTURE. EXTEND SUPPLY BRANCH DUCT IF NEEDED.
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. REFER TO DETAIL DRAWING.

LIQUID AND SUCTION REFRIGERANT PIPES TO CONDENSING UNIT ON ROOF; REFER 
TO SHEET M-301. SIZE PER MANUFACTURERS RECOMMENDATION.

CONDENSATE PUMP LOCATION ABOVE CEILING; COORDINATE WITH ELECTRICAL 
CONTRACTOR FOR THE LOCATION.

3/4"Ø CONDENSATE DRAIN DOWN TO LAVATORY TAILPIECE PIPE. COORDINATE WINT 
PLUMBING CONTRACTOR FOR LOCATION.

PROVIDE SECONDARY THERMOSTAT WITH TEMPERATURE DISPLAY; REFER TO 
SEQUENCE OF OPERATION SPECIFICATIONS.

EXISTING AHU TO REMAIN. PROVIDE DUCT MOUNTED IONIZATION (SMOKE) 
DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET SPECIFIED AND INSTALLED 
IN DIVISION 28.

EXISTING ROOF TOP UNIT AND ASSOCIATED DUCTWORK TO REMAIN.  PROVIDE DUCT 
MOUNTED IONIZATION (SMOKE) DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR 
INLET SPECIFIED AND INSTALLED IN DIVISION 28.
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PROVIDE NEW 2'x2" ACCESS PANEL AND INSTALL APPROPIATE LOCATION. 
COORDNATION LOCATION WITH ARCHITECT.

CIRCULATING FAN INSTALL WITH CEILING BRACKET AND RIGID STEEL SUPPORT TO 
JOIST. COORDINATE FAN LOCATION NOT TO OBSTRUCT WITH DOOR LOCKER 
CABINET.

ADJUST THE LOCATION OF SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED 
CEILING PLAN AND LIGHTING FIXTURE. EXTEND SUPPLY BRANCH DUCT IF NEEDED.

8"x8" EXHAUST DUCT UP ON ROOF.
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SCALE:  1/8" = 1'-0"

1ST LEVEL MECHANICAL PLAN - AREA D1
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. REFER TO DETAIL DRAWING.

LIQUID AND SUCTION REFRIGERANT PIPES TO CONDENSING UNIT ON ROOF; REFER 
TO SHEET M-301. SIZE PER MANUFACTURERS RECOMMENDATION.

CONDENSATE PUMP LOCATION ABOVE CEILING; COORDINATE WITH ELECTRICAL 
CONTRACTOR FOR THE LOCATION.

3/4"Ø CONDENSATE DRAIN DOWN TO EXISTING FLOOR DRAIN INSIDE MECH. ROOM. 
VERIFY EXACT LOCATION.

PROVIDE TEMPORARY CHEMICAL TREATMENT FOR ARNOLD MS CHILLED WATER 
SYSTEM, WILL BE SEPARATED FROM CY-FAIR HS DURING SUMMER 2025. TAP 
TEMPERARY CHEMICAL TREATMENT TO CHILLED WATER SYSTEM; AND REMOVE 
ONCE THIS IS NOT NEEDED ANYMORE.

EXISTING BOILER TO REMAIN.

3/4"Ø CONDENSATE DRAIN DOWN TO TAILPIECE PIPE. REFER TO PLUMBING DRAWING 
FOR EXACT DRAIN LOCATIONS AND DETAILS.

PROVIDE SECONDARY THERMOSTAT WITH TEMPERATURE DISPLAY; REFER TO 
SEQUENCE OF OPERATION SPECIFICATIONS.

EXISTING AHU TO REMAIN. PROVIDE DUCT MOUNTED IONIZATION (SMOKE) 
DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET SPECIFIED AND INSTALLED 
IN DIVISION 28.
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SCALE:  1/8" = 1'-0"

1ST LEVEL MECHANICAL PLAN - AREA E1
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

PROVIDE NEW EXHAUST FAN GRILLE, SIMILAR EXISTING GREENHECK RCC-7 OR 
EQUIVALENT.

EXISTING AHU TO REMAIN. PROVIDE DUCT MOUNTED IONIZATION (SMOKE) 
DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET SPECIFIED AND INSTALLED 
IN DIVISION 28.
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

RELOCATE AIR DEVICE TO MATCH NEW REFLECTED CEILING PLAN AND ADDITIONAL 
WALL. EXTEND BRANCH DUCT AND PROVIDE NEW FLEX DUCT IF NEEDED.

RELOCATE AIR DEVICE TO MATCH NEW REFLECTED CEILING PLAN AND ADDITIONAL 
WALL. 

RELOCATE EXISTING THERMOSTAT TO DIRECTOR G224. 

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. REFER TO DETAIL DRAWING.

LIQUID AND SUCTION REFRIGERANT PIPES TO CONDENSING UNIT ON ROOF; REFER 
TO SHEET M-301. SIZE PER MANUFACTURERS RECOMMENDATION.

CONDENSATE PUMP LOCATION ABOVE CEILING; COORDINATE WITH ELECTRICAL 
CONTRACTOR FOR THE LOCATION.

3/4"Ø CONDENSATE DRAIN DOWN TO EXISTING FLOOR DRAIN. REFER TO PLUMBING 
DRAWING FOR EXACT DRAIN LOCATIONS AND DETAILS.

EXISTING AHU TO REMAIN. PROVIDE DUCT MOUNTED IONIZATION (SMOKE) 
DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET SPECIFIED AND INSTALLED 
IN DIVISION 28.

PROVIDE SECONDARY THERMOSTAT WITH TEMPERATURE DISPLAY; REFER TO 
SEQUENCE OF OPERATION SPECIFICATIONS.

ADJUST THE LOCATION OF SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED 
CEILING PLAN AND LIGHTING FIXTURE. EXTEND SUPPLY BRANCH DUCT IF NEEDED.

DISCONNECT EXISTING EXHAUST DUCT HOOD VENTS AND RECONNECT TO RANGE 
HOOD AND COMPLETELY SEAL THE EXHAUST DUCT, COORDINATED RANGE HOOD 
LOCATION WITH ARCHITECT.
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO BID, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

ROUTE SUPPLY AIR DUCT UP TO HIGH LEVEL. REFER TO SHEET M-102H FOR 
CONTINUATION.

EXISTING CHILLED WATER AND HEATING WATER PIPES UP TO ROOF.

TAP NEW CHILLED WATER AND HEATING WATER PIPES TO EXISTING PIPES.

SUPPLY AND RETURN AIR DUCT UP TO HYDRONIC ROOF TOP UNIT ON ROOF. REFER 
TO MECHANICAL ROOF PLAN SHEET M-301.

1" CONDENSATE PIPE ROUTE UP ON ROOF. REFER TO MECHANICAL ROOF PLAN 
SHEET M-301.

ROUTE 1" CONDENSATE PIPE DOWN TO NEAREST FLOOR DRAIN.

1

2

3

4

5

6

7

8

9

LICENSED

P
R
O

FESS IONAL ENGIN

E
E
R

STATE OF TEXAS

F-18672

LEAF ENGINEERS

MITAL J. PATEL

111622

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

2/13/2025 6:39:24 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
M

23
_2

20
02

3_
C

F
IS

D
_A

rn
ol

d 
M

S
.r

vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

M-101H

1ST LEVEL
MECHANICAL PLAN -

AREA H

2/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

OG

MP

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

M
-10

1H

1S
T

 L
E

V
E

L
 M

E
C

H
A

N
IC

A
L

 P
L

A
N

 -
A

R
E

A
 H

2/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL MECHANICAL PLAN - AREA H1

AB

CDE

FGH

J

K
AB

CDE

FGH

J

K

No. Description Date



DN

?08 F
ro
n
t

08 F
ro
n
t

MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312
FREEZER

J314

COOLER

J315

CUST.

J04C

DRY STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302

ENSEMBLE

J303

CAFETERIA

J301

ESEMBLE

H304E

INSTRUMENT STORAGE

H304C

10"Ø
A

310

12"Ø
A

500
(TYP. 2)

16"Ø
A

800
(TYP. 2)

8"x8"
D

1008"Ø
C

75
(TYP. 2)

8"Ø
C

50

8"Ø
A

150

x22 22

(TYP.)

B

B
100

14"Ø
A

635
(TYP. 12)

12"Ø
A

375
(TYP. 2)

12"Ø
A

475

12"Ø
A

475

x22 22

(TYP.)

B

12"Ø
A

400

8"Ø
A

200

8"Ø
A

200

8"Ø
A

85

8"Ø
A

180

1

2

1

1

1

1

1

1

1

2

1

1

12"Ø
A

375

12"Ø
A

375

12"Ø
A

375

11

1

1

22

2

2

1

MECHANICAL MEZZANINE, REFER TO SHEET 1/M-202
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

REMOVE EXISTING EXHAUST AIR GRILLE; AND PROVIDE NEW GRILLE SIMILAR TO 
EXISTING DUCT CONNECTION TYPE AND NECKSIZE, MATCH EXISTING NECK SIZE AND 
TYPE OF CONNECTION. PRIOR TO ORDER, VERIFY AIR GRILLE TYPE OF CONNECTION. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

WATER METER, VERIFY EXACT LOCATION WITH PLUMBING CONTRACTOR.

ADJUST THE LOCATION OF SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED 
CEILING PLAN AND LIGHTING FIXTURE. EXTEND SUPPLY BRANCH DUCT IF NEEDED.
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NOT IN SCOPE
EX.AHU-2
(ANNEX)

STORAGE BUILDING

S100

T

17

M

4

5

3

M5

28"x18"

EF-SB-01

2

KEYED NOTES:
IN-LINE EXHAUST FAN SUSPENDED FROM STRUCTURE WITH ALL THREADED RODS 
ON EACH CORNER. 

PROVIDE HUMIDITY SENSOR, NO BAS CONNECTION. 

28"x18" EXHAUST AIR LOUVER. REFER TO ARCHITECTURAL DRAWING AND 
SPECIFICATION FOR FINAL FINISH AND LOCATION.

28"x18" INTAKE AIR LOUVER. REFER TO ARCHITECTURAL DRAWING AND 
SPECIFICATION FOR FINAL FINISH AND LOCATION.

MOTORIZED DAMPER TO INTERLOCK WITH ASSOCIATED UNIT. MOTORIZED DAMPER 
SHALL BE FULLY OPENED WHEN THE ASSOCIATED UNIT IS ENERGIZED, AND FULLY 
CLOSED WHEN IT IS DE-ENERGIZED.

MOTORIZED DAMPER TO INTERLOCK WITH EF-BS-01. MOTORIZED DAMPER SHALL BE 
FULLY OPENED WHEN THE EF-BS-01 IS ENERGIZED, AND FULLY CLOSED WHEN IT IS 
DE-ENERGIZED.

PROVIDE ALUMINUM WIRE MESH AT OPEN END.
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MECHANICAL PLAN -

AREA K
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Cy-Fair Independent School District
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KEYED NOTES:
REMOVE EXISTING LAY-IN SUPPLY AIR DIFFUSER AND ASSOCIATED FLEX DUCT; AND 
PROVIDE NEW DIFFUSER WITH NEW FLEX DUCT AND CONNECT TO EXISTING BRANCH 
DUCT. PRIOR TO BID, VERIFY AIR DIFFUSER TYPE OF CONNECTION AND SIZES. 
COORDINATE WITH NEW REFLECTED CEILING PLAN AND RE-BALANCE AIR DEVICE AIR 
FLOW CFM AS SHOWN.

REMOVE EXISTING LAY-IN RETURN AIR DIFFUSER; AND PROVIDE NEW RETURN AIR 
GRILLE SIMILAR TO EXISTING, IF RETURN DIFFUSER HAS RETURN AIR BOOT, KEEP 
THE EXISTING BOOT AND RE-CONNECT TO NEW GRILLE. PRIOR TO BID, VERIFY 
RETURN GRILLE NECKSIZE TO MATCH THE EXISTING SIZE. COORDINATE WITH NEW 
REFLECTED CEILING PLAN.

ROUTE SUPPLY AIR DUCT DOWN TO FIRST FLOOR. REFER TO SHEET M-101H FOR 
CONTINUATION.

PROVIDE TRANSFER AIR DUCT.

PROVIDE NEW BRANCH SUPPLY DUCT.

PROVIDE NEW SIDE WALL GRILLE, ENLARGE EXISTING WALL OPENING TO FIT NEW 
GRILLE.

EXISTING FAN POWERED TERMINAL BOX TO REMAIN. RE-BALANCE EXISTING 
TERMINAL BOX AS SHOWN.

EXISTING DUCTWORK TO REMAIN.

ADJUST THE LOCATION OF SUPPLY AIR DIFFUSER TO MATCH NEW REFLECTED 
CEILING PLAN AND LIGHTING FIXTURE. EXTEND SUPPLY BRANCH DUCT IF NEEDED.
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MECHANICAL PLAN -
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Cy-Fair Independent School District
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KEYED NOTES:
REMOVE EXISTING BOILER AND ASSOCIATED HEATING WATER PIPES, VALVES, FLUE 
PIPE AND EXISTING CONCRETE PAD. PATCH AND SEAL EXISTING ROOF OPENING OF 
FLUE PIPE.

REMOVE EXISTING HOT WATER PUMP AND ASSOCITED HEATING WATER PIPE, 
VALVES, EXISTING CONCRETE PAD.

REMOVE EXISTING SUSPENDED AIR SEPARATOR AND ASSOCIATED PIPE.

REMOVE EXISTING EXPANSION TANK AND ASSOCIATED PIPE, VALVES AND EXISTING 
CONCRETE PAD.

REMOVE ALL EXISTING HOT WATER PIPES INSIDE THE EXISTING BOILER ROOM AND 
ASSOCIATED PIPE SUPPORTS.

REMOVE EXISTING EXPOSED VERTICAL HOT WATER ABOVE THE GROUND LEVEL AND 
PROVIDE NEW. 

REMOVE EXISTING 78"x96" WALL LOUVER AND PATCH THE EXISTING WALL WITH 
SIMILAR WALL MATERIAL.

PROVIDE NEW BOILER WITH  6" THICK NEW CONCRETE PAD WITH MINIMUM 6" WIDER 
IN ALL DIRECTIONS. PROVIDE CONDENSATE TRAP TO NEAREST EXISTING FLOOR 
DRAIN. REFER TO PLUMBING DRAWING FOR LOCATION.

PROVIDE NEW HOT WATER PUMP WITH  6" THICK NEW CONCRETE PAD WITH 
MINIMUM 6" WIDER IN ALL DIRECTIONS. PROVIDE DRAIN PIPE TO NEAREST EXISTING 
FLOOR DRAIN. REFER TO PLUMBING DRAWING FOR LOCATION.

FAN COIL UNIT SUSPENDED FROM STRUCTURE. ROUTE 3/4"Ø CONDENSATE DRAIN 
LINE TO NEAREST FLOOR DRAIN. ALL DUCTWORK,PIPING SHALL BE INSTALLED SUCH 
AS TO AVOID FAN COIL UNIT ACCESS CLEARANCE. PROVIDE AUXILIARY DRAIN PAN 
WITH FLOAT SWITCH. PROVIDE METAL MIXIING PLENUM BOX WITH 20"x14" RETURN 
AIR OPENING AND VOLUME DAMPER AND OUTSIDE AIR DUCT AS SHOWN. PROVIDE 
DUCT MOUNTED IONIZATION (SMOKE) DETECTOR SPECIFIED AND INSTALLED IN 
DIVISION 28.

16"x16" EXHAUST DUCT UP TO EXHAUST FAN  EF-01 ON ROOF; TRANSITION TO FAN 
INLET. END DUCT AT 6" BELOW STRUCTURE WITH ALUMINUM WIRE SCREEN.

8"Ø COMBUSTION INTAKE SINGLE WALL GALVANIZED PIPE UP TO ROOF. AIR INTAKE 
TERMINATION SHALL GOOSE NECK DOWN WITH BIRD SCREEN INSTALLED AT INLET 
OPENING ABOVE ROOF. PROVIDE WITH 2" THICK, INSTALLED R-8, FIBERGLASS 
INSULATION FOR CONDENSATION PREVENTION. 

6"Ø EXHAUST FLUE UP TO ROOF. REFER TO DETAIL DRAWING. 

CARBON MONOXIDE DETECTION SYSTEM SHALL BE MADE BY U.S DRAFT, MODEL: 
CGM-505 WITH EXPANSION MODULE AND PROVIDED BY BAS. REFER TO SEQUENCE 
OF OPERATION. SENSOR SHALL BE CALIBRATED EVERY 18 MONTHS AND A RECORD 
OF CALIBRATION SHALL BE POSTED IN A CONSPICUOUS PLACE. 

HEATING WATER EXPANSION AND CHEMICAL TREATMENT TANKS.

COMBINATION DIRT/AIR SEPARATOR SUSPENDED FROM STRUCTURE.

16"x16" INTAKE AIR LOUVER. REFER TO ARCHITECTURAL DRAWING AND 
SPECIFICATION FOR FINAL FINISH AND LOCATION.

PROVIDE ISOLATION VALVE.

NEW AIR COOLED CONDENSING UNIT WITH CONCRETE HOUSEKEEPING PAD. ROVIDE 
ALUMINUM JACKET ON ALL OUTDOOR LIQUID AND SUCTION REFRIGERANT LINES.

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. VERIFY REFRIGERANT CIRCUITS FOR  
REFRIGERANT LINES REQUIRED. REFER TO DETAIL DRAWING.

EXISTING ELECTRICAL PANEL.

PROVIDE METAL CLADDING ON OUTDOOR EXPOSED HOT WATER PIPES.

REMOVE EXISTING WALL EXHAUST FAN AND PATCH WALL OPENING WITH SIMILAR 
MATERIAL.

PROVIDE 6" THICK CONCRETE PAD WITH MINIMUM 6" WIDER IN ALL DIRECTION AND 
1-1/4" CONDENSATE PIPE TO NEAREST FLOOR DRAIN. PROVIDE DUCT MOUNTED 
IONIZATION (SMOKE) DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET 
SPECIFIED AND INSTALLED IN DIVISION 28.

14"x14" SUPPLY AIR DUCT DOWN TO FIRST FLOOR THRU THE SLAB. PROVIDE FIRE 
DAMPER AT FLOOR PENETRATION. REFER TO M-101H FOR CONTINUATION.

18"x18" LINED RETURN AIR DUCT WITH SOUND TRAP DOWN TO FIRST FLOOR. 
PROVIDE FIRE DAMPER AT FLOOR PENETRATION.

14"x14" OUTSIDE AIR DUCT UP TO INTAKE HOOD IH-H-01 ON ROOF. TRANSITION TO 
UNIT INLET.

OUTSIDE AIR DUCT TO DROP DOWN. PROVIDE ALUMINUM BIRD SCREEN AT OPEN 
ENDS.

CHILLED WATER AND HEATING WATER PIPES; REFER TO MECHANICAL ROOF PLAN 
SHEET M-301 FOR CONTINUATION.

26"x18" SUPPLY DUCT ROUTE TO HIGH LEVEL. REFER TO SHEET M-102H FOR 
CONTINUATION.

ELECTRIC METER, VERIFY EXACT LOCATION WITH ELECTRICAL CONTRACTOR.

PROVIDE TRANSITION FITTINGS TO SOUND ATTENUATOR.
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ARCHITECT.
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SCALE:  1/4" = 1'-0"

ENLARGED MECHANICAL DEMO PLAN - BOILER ROOM1 SCALE:  1/4" = 1'-0"

ENLARGE MECHANICAL PLAN - BOILER ROOM2

SCALE:  1/4" = 1'-0"

ENLARGED MECHANICAL PLAN - MECH. MEZZ. H3213

AB

CDE

FGH

J

K

No. Description Date
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EX.AHU-2

EX.FCU-2

44"x24"

32
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20"x16"

1
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1

1

KEYED NOTES:
EXISTING AHU TO REMAIN. PROVIDE DUCT MOUNTED IONIZATION (SMOKE) 
DETECTOR IN SUPPLY AIR DUCT AND RETURN AIR INLET SPECIFIED AND INSTALLED 
IN DIVISION 28.

14"x12" EXHAUST AIR DUCT DOWN TO FIRST FLOOR. REFER TO M-101A FOR 
CONTINUATION.

TWO (2) SWITCH ELECTRIC METER, VERIFY EXACT LOCATION WITH ELECTRICAL 
CONTRACTOR.

PROVIDE SECONDARY THERMOSTAT WITH TEMPERATURE DISPLAY; REFER TO 
SEQUENCE OF OPERATION SPECIFICATIONS. THERMOSTAT TO BE LOCATED NEAR TO 
SERVER RACK

REFRIGERANT LINES; SIZE PER MANUFACTURER'S RECOMMENDATION. PROVIDE 
SNAP-N' SHIELD RERIGERANT PIPING SUPPORT. REFER TO DETAIL DRAWING.

PROVIDE METAL CLADDING ON OUTDOOR REFRIGERANT PIPING.

ROUTE CONDENSATE PIPE TO NEAREST EXISTING FLOOR DRAIN.
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TT4
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SCALE:  1/8" = 1'-0"

MEZZANINE MECHANICAL PLAN - AREA A2

SCALE:  1/8" = 1'-0"

MEZZANINE ENLARGED MECHANICAL PLAN - AREA J1
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(67"Lx54"Wx 42"H - WT.- 965 LBS.)

(67"Lx54"Wx 42"H - WT.- 965 LBS.)

18
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20

18
19

20

RTU-H-01

RTU-H-04

20

KEYED NOTES:
REMOVE EXISTING PIPING INSULATION AND ASSOCIATED METAL JACKETING; AND 
REPLACE NEW PIPE INSULATION AND NEW METAL JACKETING.  NEW PIPING 
INSULATION AND JACKETING SHALL CONTINUE TO WITHIN HOOD OR COLLAR WHERE 
PIPING ENTERS BUILDING. REMOVE AND RE-INSTALL HOOD TO ACCOMLISH 
INSULATION REPLACEMENT. RE-APPLY SEALANT AT PIPING ENTRY HOOD.

REMOVE EXISTING STEEL PIPE SUPPORT AND PROVIDE NEW PIPE ROOF SUPPORT 
WITH NEW HIGH DENSITY PLASTIC BASE SET ON ROOF PROTECTION PAD, PHP 
MANUFACTURER ONLY. SPACE PIPE SUPPORTS AT MAXIMUM INTERVAL OF 10'-0" ON 
CENTER.

PROVIDE ISOLATION VALVES AND BYPASS VALVES TO EACH LINES WITH END CAPS 
TO BE USED FOR FLUSHING SYSTEM SEPARATE FROM THE BUILDING.

PROVIDE NEW CHILLED WATER AND HOT WATER PIPES AND ASSOCIATED PIPE 
INSULATION, METAL JACKETING AND PIPE ROOF SUPPORT.

NEW CHILLED WATER AND HOT WATER PIPES ; REFER TO SHEET M-102H FOR 
CONTINUATION.

EXISTING HOT WATER PIPES ; REFER TO SHEET M-101 FOR CONTINUATION.

CLEAN INTERIOR OF ROOF TOP UNIT, INCLUDING COILS, DRAIN PANS, AND DRAIN 
LINES.

EXISTING STAINLESS HOODED CURB ON PIPE DOWN TO FIRST FLOOR TO REMAIN.

PROVIDE NEW ISOLATION VALVES WITH END CAP ON CHILLED WATER AND HEATING 
WATER PIPES . 

PROVIDE STAINLESS STEEL HOOD. REFRIGERANT PIPE FROM LOWER LEVEL. SZE 
PER MANUFACTURER RECOMMENDATION. REFER TO DETAIL DRAWING.

PROVIDE PORTABLE PIPE SUPPORT (TYP.).

ALL OUTDOOR EXPOSED REFRIGERANT PIPE SHALL BE PROVIDED WITH ALUMINUM 
JACKETING.

PROVIDE CROSS-OVER ACCESS STEEL PLATFORM.

REMOVE EXISTING EXTERIOR PIPING INSULATION AND ASSOCIATED METAL 
JACKETING; AND REPLACE NEW PIPE INSULATION AND NEW METAL JACKETING.  NEW 
PIPING INSULATION AND JACKETING SHALL CONTINUE TO WITHIN HOOD OR COLLAR 
WHERE PIPING ENTERS BUILDING. REMOVE AND RE-INSTALL HOOD TO ACCOMLISH 
INSULATION REPLACEMENT. RE-APPLY SEALANT AT PIPING ENTRY HOOD.

CHILLED WATER PIPES CONNECTED TO CY-FAIR HS MAIN CHILLED WATER LINES.

GAS METER, VERIFY EXACT LOCATION WITH PLUMBING CONTRACTOR.

PROVIDE +8'- 0" ABOVE ROOF LINE, REFER TO EXHAUST DUCT DISCHARGE STACK 
DETAIL.

PROVIDE NEW HYDRONIC ROOF TOP UNIT. ELEVATE 14" ROOF RTU CURB ABOVE TOP 
LEVEL OF LOW METAL CURB ROOF. ENSURE CLEAR ACCESS ON UNIT ACCESS DOOR 
AND PIPING CONNECTION TO THE COILS.

TAP NEW CHILLED WATER AND HEATING WATER PIPE WITH METAL CLADDING TO 
EXISTING PIPES. PROVIDE NEW ROOF PIPE SUPPORTS.

1" CONDENSATE PIPE ROUTE DOWN; REFER TO SHEET M-101H FOR CONTINUATION.
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NOTE:

1. ROOF SURFACE IS NOT TO BE USED TO STORE ANY 
MATERIALS, TOOLS, AND EQUIPMENT. THE CONTRACTOR 
WHO DAMAGES THE ROOF OR ANY EXISTING ELECTRICAL 
CONDUITS OR PLUMBING PIPES WILL BE RESPONSIBLE FOR 
REPAIRS.

2. CHILLED WATER AND HEATING WATER PIPES ARE SHOWN IN 
NOMINAL SIZES; REFER TO PIPE INSULATION SPECIFICATIONS 
AND SCHEDULES FOR PIPE INSULATION THICKNESS.
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MECHANICAL PIPING
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MECHANICAL
SCHEDULES
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 10.  SYSTEM SETPOINT SHALL BE 180°F.

        FLUE PIPE SHALL BE INSTALLED BY MECHANICAL CONTRACTOR.

  9.   FLUE PIPING SHALL BE PROVIDED AND SUBMITTED BY BOILER DISTRIBUTOR AFTER BOILER SUBMITTAL HAS BEEN APPROVED BY ENGINEER.  FLUE PIPE SHALL NOT BE SUBMITTED BY ANY OTHER PARTY OTHER THAN THE BOILER SALES REPRESENTATIVE AWARDED THE PROJECT.

  8.   PROVIDE SEPARATE POINT CONNECTION TO BOILER AND CIRCULATING PUMP.

        BUT IS NOT LIMITED TO, FURNISHING, INSTALLING AND PROGRAMMING OF COMMUNICATION CARD (i.e. BACnet)

  7.   MANUFACTURER SHALL PROVIDE BACNET INTERFACE CARD ANY ACCESSORIES REQUIRED TO FACILITATE 2-WAY COMMUNICATION WITH THE BAS CONTRACTOR'S SYSTEM. THIS INCLUDES,

  6.   BOILER MANUFACTURER SHALL PROVIDE CONTROLS FOR BOILER SEQUENCING AND CONTROL.  BAS SHALL INTERFACE TO BOILER CONTROL PANEL.

  5.   CONDENSING BOILER HEAT EXCHANGER SHALL BE OF STAINLESS STEEL OR CAST IRON. COPPER HEAT EXCHANGERS ARE NOT ACCEPTABLE; REFER TO SPECIFICATION.

  4.   PROVIDE WITH A CONDENSATE NEUTRALIZATION KIT WITH SCHEDULE 8-CPVC CONDENSATE PIPING.

  3.   PROVIDE CATEGORY IV FLUE PIPE, INNER PIPE OF AL29-4C AND OUTER PIPE OF 430 STAINLESS STEEL.

  2.   PROVIDE AUXILIARY PUMP AS REQUIRED BY MANUFACTURER TO CIRCULATE WATER AT BYPASS CONDITIONS. REFER TO ELECTRICAL DRAWINGS.

  1.   REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

B-03 CONDENSING BOILER ROOM NAT. GAS 1,901,000 95% 1,999,000 RBI FLEXCORE 190 160ºF 180ºF 6" 72" x 32" x 80" 2,300 13.0 208 / 1 / 60 PHWP-03 1 208 / 1 / 60

B-02 CONDENSING BOILER ROOM NAT. GAS 1,901,000 95% 1,999,000 RBI FLEXCORE 190 160ºF 180ºF 6" 72" x 32" x 80" 2,300 13.0 208 / 1 / 60 PHWP-02 1 208 / 1 / 60

B-01 CONDENSING BOILER ROOM NAT. GAS 1,901,000 95% 1,999,000 RBI FLEXCORE 190 160ºF 180ºF 6" 72" x 32" x 80" 2,300 13.0 208 / 1 / 60 PHWP-01 1 208 / 1 / 60

MAX AMP VOLT / Ø / HZ DESIGNATION MAX H.P. VOLT / Ø / HZ

DESIGNATION TYPE LOCATION BURNER FUEL MIN. OUTPUT (BTUH) MIN. EFFICIENCY FUEL CONSUMPTION (BTUH) MANUFACTURER MODEL NUMBER GPM E.W.T. (°F) L.W.T. (°F) FLUE SIZE (DIA.) DIMENSIONS (L x W x H) WEIGHT (LBS)

BOILER ELECTRICAL INFORMATION CIRCULATING PUMP ELECTRICAL INFORMATION

CONDENSING BOILER SCHEDULE

 12.  PROVIDE STAND-BY PUMP.

 11.  PUMPS ARE TO BE SELECTED FOR PARALLEL OPERATION.

 10.  PRIOR TO STARTUP, MANUFACTURER'S REPRESENTATIVE SHALL ALIGN PUMP USING A DIAL INDICATOR.

  9.   PROVIDE VARIABLE FREQUENCY DRIVE FOR VARIABLE FLOW OPERATION.  PROVIDE SHAFT GROUNDING RINGS. ALL ELECTRICAL CONDUIT PENETRATIONS SHALL BE MADE INTO THE BOTTOM ONLY OF ANY ELECTRICAL STARTERS, VFD AND CONTROLS CABINET.

  8.   PUMP SHALL BE SELECTED WITH CRITICAL SPEED AT LEAST 115% OF SCHEDULED RUNNING SPEED.

  7.   PROVIDE SPLIT BOLT KEARNEY CONNECTORS FOR ALL PUMPS  ≥ 10HP.

  6.   PROVIDE PREMIUM EFFICIENT TOTALLY ENCLOSED FAN COOLED (TEFC) MOTORS.

  5.   VERTICAL IN-LINE PUMP CONNECTIONS: FLANGED FOR PIPE SIZE ≥ 2 INCHES. UNION FOR PIPE SIZE <  2INCHES. VERTICAL TURBINE PUMP SHALL HAVE ONLY FLANGED CONNECTION.

  4.   PUMPS SHALL BE FREE OF FLASHING AND CAVITATION AT ALL FLOW RATES FROM 25% TO 125% OF DESIGN FLOW UNDER SUCTION CONDITIONS OF THE PUMP INSTALLATION.

  3.   PUMP CURVE SHALL HAVE A MINIMUM OF 8 PSI DIFFERENTIAL BETWEEN 65% OF DESIGN FLOW AND 100% OF DESIGN FLOW.

  2.   IMPELLER SHALL NOT EXCEED 85% OF CUTWATER DIAMETER.

  1.   REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

SHWP-03 ARNOLD MS - BUILDING LOOP SPLIT COUPLED VERTICAL IN-LINE 1-12 265 130' 66.87% 1,800 18.01 20 460 / 3 /60 PENTAIRE-AURORA 382B CL 9.87

SHWP-02 ARNOLD MS - BUILDING LOOP SPLIT COUPLED VERTICAL IN-LINE 1-11 265 130' 66.87% 1,800 18.01 20 460 / 3 /60 PENTAIRE-AURORA 382B CL 9.87

SHWP-01 ARNOLD MS - BUILDING LOOP SPLIT COUPLED VERTICAL IN-LINE 1-11 265 130' 66.87% 1,800 18.01 20 460 / 3 /60 PENTAIRE-AURORA 382B CL 9.87

DESIGNATION SERVICE TYPE NOTES GPM HEAD (FT. H20) EFFICIENCY RPM (MAX.) MAX. BHP MOTOR H.P. VOLTS/PH/HZ MANUFACTURER MODEL NUMBER MINIMUM NPSHR (FT.)

HYDRONIC PUMP SCHEDULE

 13.   PROVIDE HOT WATER COIL IN RE-HEAT POSITION FOR HUMIDITY CONTROL.

 12.   PROVIDE FACTORY MIXING BOX / OUTSIDE AIR PLENUM BOX.  REFER TO DRAWINGS FOR OUTSIDE AIR AND RETURN AIR DUCT SIZES.

 11.   ALL COILS SHALL BE FULLY DIPPED AND BAKED (E-COAT) WITH UV TOP COAT.

 10.   UNITS WITH MULTIPLE FANS AND MOTORS, PROVIDE FACTORY INSTALLED AND WIRED MOTOR OVERLOAD PANEL FOR CONNECTION TO A SINGLE VFD.

  9.    PROVIDE WITH ANGLED FILTERS AND PERMANANT METAL FILTER FRAMES WITH MAXIMUM 2" THICK MERV 13 FILTER MEDIA.

  8.    PROVIDE FACTORY MOUNTED SHAFT GROUNDING KIT FOR AIR HANDLING UNIT MOTOR, NO EXCEPTIONS.

  7.    PROVIDE FACTORY MOUNTED AND WIRED EXTERNAL JUNCTION BOXES ON FAN SECTION. J-BOX SHALL ALLOW ELECTRICAL CONTRACTOR TO LAND POWER TO DEVICE WITHOUT PENETRATING THROUGH CABINET. FIELD INSTALLED JUNCTION BOXES ARE NOT ACCEPTABLE.

  6.    FAN CONSTRUCTION SHALL BE MINIMUM AMCA CLASS II.

  5.    PROVIDE VARIABLE FREQUENCY DRIVE.

  4.    COOLING COILS SHALL HAVE A MINIMUM OF 6 ROWS AND A MAXIMUM OF 10 FINS PER INCH. PRESSURE DROP THROUGH COIL SHALL NOT EXCEED 15 FT. AT SCHEDULED GPM.

  3.    AIR HANDLING UNIT INTERNAL STATIC PRESSURE SHALL INCLUDE LOSSES THROUGH COILS, CASING, INTERNAL DAMPERS, AND 0.75" W.G. FOR DIRTY FILTERS.

  2.    ESTIMATED EXTERNAL STATIC PRESSURE INCLUDES LOSSES THROUGH DUCTWORK, AIR DEVICES, SOUND ATTENUATORS, ETC.

  1.    REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL CHARACTERISTICS.

AHU-H-02 ENSEMBLE H320D SZ CV HORIZONTAL - DRAW THRU DAIKIN CAH 140" x 52" x 34" 1,450 1 - 13 1,000 350 105 0.8 0.58 1 / 1.00 1 .00 DIRECT DRIVE - PF 460 / 3 / 60 1,000 500 31,644 40,552 84ºF 70ºF 55ºF 8 45ºF 55ºF 1,000 750 27,000 60.0º 85ºF 3 180ºF 160ºF

AHU-H-01 NEW ORCHESTRA HALL H320 SZ CV HORIZONTAL - DRAW-THRU DAIKIN CAH 140" x 52" x 34" 1,450 1 - 13 3,000 845 254 1.0 2.48 1 / 3.00 3 .00 DIRECT DRIVE - PF 460 / 3 / 60 3,000 500 90,947 117,671 83ºF 69ºF 55ºF 24 45ºF 55ºF 3,000 750 81,000 60.0º 85ºF 8 180ºF 160ºF

MAX MIN

TOTAL CFM

OUTSIDE AIR CFM

EST. EXT. SP. (IN. WG.) MAX. ALLOWABLE TOTAL BRAKE H.P. MOTOR QTY / MAX. MOTOR H.P. (EACH) VARIABLE FREQUENCY DRIVE H.P. TYPE VOLTAGE CFM OVER COIL MAX. FACE VELOCITY (FPM) SENSIBLE BTUH TOTAL BTUH EAT (°F DB) EAT (°F WB) LAT (°F DB) GPM EWT (°F DB) LWT (°F DB) CFM OVER COIL MAX. FACE VELOCITY (FPM) TOTAL BTUH EAT (°F DB) LAT (°F DB) GPM EWT (°F DB) LWT (°F DB)

DESIGNATION SERVICE TYPE ARRANGEMENT MANUFACTURER MODEL DIMENSIONS              (L x W x H) INCHES OPERATING WEIGHT (LBS.) SEE NOTE

BLOWER DATA COOLING COIL DATA HEATING COIL DATA

MODULAR INDOOR CENTRAL-STATION AIR-HANDLING UNIT SCHEDULE

11.   PROVIDE WITH MOTOR STARTER AND MAGNEHELIC GAUGE.

10.   PROVIDE WITH MICRO-SWITCH FOR SYSTEM SHUT DOWN.  ISOLATION VALVE MICRO SWITCH TO BE POWERED BY DUST COLLECTOR PANEL.

 9.   INLET ISOLATION VALVE TO BE INTERLOCKED WITH DUST COLLECTOR PANEL FOR AUTO SHUT DOWN.

  8.   PROVIDE INLET EXPLOSION ISOLATION VENT AND PROVIDED WITH A NO RETURN EXPLOSION ISOLATION VALVE.  REFER TO DRAWINGS FOR LOCATION.

  7.   PROVIDE REMOTE DUST COLLECTOR SWITCH FOR LOCAL CONTROL.  COORDINATE WITH OWNER FOR THE FINAL LOCATION.  ELECTRICAL CONTRACTOR TO PROVIDE WIRING FROM DUST COLLECTOR TO THE REMOTE SWITCH.

  6.   UNIT MUST BE FACTORY EQUIPPED WITH EXTENDED SUPPORT LEG STRUCTURE TO ELEVATE EXPLOSION VENT ABOVE A SAFE LEVEL.

  5.   PROVIDE DUST COLLECTOR RATED FOR OUTDOOR CONDITIONS.

  4.   PROVIDE WITH CENTRIFUGAL CYCLONE TYPE DUST SEPARATOR TYPE.

  3.   PROVIDE WITH 55 GALLONS DRUMS.

  2.   PROVIDE WITH BUILT-IN SILENCER.

  1.   REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

DC-01 BUILDING EXTERIOR WOOD SHOP-WOOD DUST DONALDSON TORIT CYC 30-10 1-12 3,600 8" 850 10 480 / 3 / 60

DESIGNATION LOCATION SERVICE MANUFACTURER MODEL NUMBER NOTES CFM EXT. S.P. WEIGHT (LBS) MOTOR H.P. VOLTAGE

SAWDUST COLLECTION SYSTEM SCHEDULE

  5.   PROVIDE WITH EPOXY COATED CONDENSER COILS.

  4.   PROVIDE WITH MINIMUM TWO-STAGE / VARIABLE.

  3.   PROVIDE COMPRESSOR BLANKETS ON EACH COMPRESSOR. REFER TO SPECIFICATIONS.

  2.   PROVIDE LOW AMBIENT CONTROL TO 0°F.

  1.   REFERENCE ELECTRICAL DRAWINGS FOR FURTHER ELECTRICAL INFORMATION

ACCU-01 FCU-01 DAIKIN DC6TE 1-5 8.5 36" x 36" x 42" 350 12.3 R32 2 105°F 1 460 / 3 /60 17.9 20

REFRIGERANT NUMBER OF COMPRESORS AMBIENT TEMP. (°F) NUMBER OF FANS VOLTAGE / PH / HZ MCA MOCP

DESIGNATION SERVICE MANUFACTURER MODEL NUMBER NOTES CAPACITY (TONS) DIMENSIONS (LxWxH) INCHES WEIGHT (lbs) EER AT AHRI CONDITIONS

COMPRESSOR DATA CONDENSER DATA ELECTRICAL INFORMATION

AIR COOLED REFRIGERANT CONDENSER SCHEDULE

 11.  PROVIDE SCR ELECTRIC HEAT.

 10.  PROVIDE UNIT WITH SINGLE POINT POWER CONNECTION.

  9.   PROVIDE INTERTWINED EVAPORATOR COILS.

  8.   PROVIDE MATCHING CONDENSING UNIT.

  7.   PROVIDE MERV 13 FILTERS.

  6.   PROVIDE FACTORY MOUNTED STARTER.

  5.   PROVIDE FLOAT SWITCH IN AUXILIARY DRAIN PAN.

  4.   COOLING COILS SHALL HAVE A MINIMUM OF 6 ROWS AND A MAXIMUM OF 12 FINS PER INCH.

  3.   FAN COIL UNIT INTERNAL STATIC PRESSURE SHALL INCLUDE LOSSES THROUGH COILS, CASING, INTERNAL DAMPERS, AND 0.50" W.G. FOR DIRTY FILTER.

  2.   ESTIMATED EXTERNAL STATIC PRESSURE INCLUDES LOSSES THROUGH DUCTWORK, AIR DEVICES, SOUND ATTENUATORS, ETC.

  1.   REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

FCU-01 BOILER ROOM SZ CV HORIZONTAL - DRAW THRU DAIKIN DAQ 60" x 48" x 24" 450 1-10 2,800 300 0.75 1.00 1.00 DIRECT FC 2,800 500 73,656 99,360 80.4º 66.2º 56.0 2,800 15.0 1.0 70.0 85.0 27.3 30 460 / 3 / 60

TOTAL CFM OUTSIDE AIR CFM EST. EXT. SP. (IN. WG.) MOTOR H.P. MOTOR B.H.P. DRIVE TYPE CFM OVER COIL MAX. FACE VELOCITY (FPM) GRAND SENSIBLE BTUH GRAND TOTAL BTUH EAT (°F DB) EAT (°F WB) LAT (°F DB) CFM OVER COIL KW STAGES EAT (°F DB) LAT (°F DB) MCA MOCP VOLTAGE

DESIGNATION SERVICE TYPE ARRANGEMENT MANUFACTURER MODEL DIMENSIONS (LxWxH) WEIGHT (lbs) SEE NOTE

INDOOR BLOWER DATA COOLING COIL DATA ELECTRIC HEATING COIL ELECTRICAL INFORMATION

FAN COIL UNIT SCHEDULE

AB

CDE

FGH

J

K

No. Description Date

 13.  PROVIDE FLOAT SWITCH IN DRAIN PAN.

 12.  ALL COILS SHALL BE FULLY DIPPED AND BAKED (E-COAT) WITH UV TOP COAT.

 11.  PROVIDE MODULATING MOTORIZED OUTSIDE AIR AND RETURN AIR DAMPER.  ACTUATOR BY CONTROLS CONTRACTOR.

 10.  PROVIDE FACTORY MOUNTED SHAFT GROUNDING KIT FOR AIR HANLDING UNIT MOTOR, NO EXCEPTIONS.

  9.   PROVIDE AIR HANDLERS WITH 14" UVC LIGHT SECTION DOWNSTREAM OF COOLING COIL WITH STAINLESS STEEL DRAIN PAN.

  8.   COOLING COILS SHALL HAVE STAINLESS STEEL COIL CASINGS AND STAINLESS STEEL COIL SUPPORTS.

  7.   PROVIDE FACTORY MOUNTED AND WIRED VARIABLE FREQUENCY DRIVES FOR SUPPLY FAN IN VENTED NEMA 3R ELECTRICAL PANEL MOUNTED ON UNIT. PANEL SHALL INCLUDE SINGLE POINT POWER CONNECTION TO ENTIRE UNIT WITH DISCONNECT SWITCH WIRED TO VFD.

  6.   PROVIDE MERV 13 FILTERS.

  5.   PROVIDE SINGLE POINT POWER CONNECTION WITH FACTORY MOUNTED AND WIRED DISCONNECT AND UNPOWERED 120V/15A GFCI CONVENIENCE OUTLET. CONVENIENCE OUTLET CONNECTION SHALL BE A SEPARATE ELECTRICAL FEED AND NOT FROM THE MAIN.

  4.   COOLING COILS SHALL HAVE A MINIMUM OF 6 ROWS AND A MAXIMUM OF 10 FINS PER INCH. PRESSURE DROP THROUGH COIL SHALL NOT EXCEED 15 FT. AT SCHEDULED GPM.

  3.   ROOFTOP UNIT INTERNAL STATIC PRESSURE SHALL INCLUDE LOSSES THROUGH COILS, CASING, INTERNAL DAMPERS, AND 0.75" W.G. FOR DIRTY FILTERS.

  2.   ESTIMATED EXTERNAL STATIC PRESSURE INCLUDES LOSSES THROUGH DUCTWORK, AIR DEVICES, SOUND ATTENUATORS, ETC.

  1.   REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

RTU-H-02 REHEARSAL HALL H305 SINGLE DUCT VAV HORIZONTAL DRAW-THRU DAIKIN OAH HORIZONTAL 86" x 52" x 42" 1,360 ALL 700 150 45 1.0 1 0.60 480 / 3 / 60 DIRECT DRIVE - PLENUM FAN 700 500 20,304 29,253 81.9º 68.2º 55.0º 4 42.0º 58.0º 700 750 20,250 58.2º 85.0º 1 140.0º 100.0º

RTU-H-01 BAND H304 SINGLE DUCT VAV HORIZONTAL DRAW-THRU DAIKIN OAH HORIZONTAL 86" x 52" x 42" 1,360 ALL 1,200 250 75 1.0 1 0.60 480 / 3 / 60 DIRECT DRIVE - PLENUM FAN 1,200 500 34,668 50,009 81.8º 68.1º 55.0º 6 42.0º 58.0º 1,200 750 34,290 58.5º 85.0º 2 140.0º 100.0º

TOTAL CFM OUTSIDE AIR CFM MIN. OUTSIDE AIR CFM EST. EXT. SP. (IN. WG.) MOTOR H.P. BRAKE HP VOLTAGE/PH/HZ TYPE CFM OVER COIL MAX. FACE VELOCITY (FPM) GRAND SENSIBLE BTUH GRAND TOTAL BTUH EAT (°F DB) EAT (°F WB) LAT (°F DB) GPM EWT (°F DB) LWT (°F DB) CFM OVER COIL MAX. FACE VELOCITY (FPM) GRAND TOTAL BTUH EAT (°F DB) LAT (°F DB) GPM EWT (°F DB) LWT (°F DB)

DESIGNATION SERVICE TYPE ARRANGEMENT MANUFACTURER MODEL TYPE DIMENSIONS (L x W x H) OPERATING WEIGHT (lbs) SEE NOTE

INDOOR BLOWER DATA MAIN COOLING COIL DATA RE-HEATING COIL DATA

MODULAR CENTRAL-STATION AIR HANDLING UNIT SCHEDULE
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   9.   UNIT SHALL BE RATED FOR 155 MPH WIND SPEED.

         PROVIDE PUMP IF DRAIN IS HIGHER ELEVATION THAN UNIT. REFER TO PLANS FOR CONDENSATE PUMP LOCATION.

   8.   MANUFACTURER SHALL PROVIDE A CONDENSATE PUMP. PUMP SHALL BE OUTSIDE THE FCU UNIT, POWERED BY THE UNIT AND SHALL NOT START / STOP UNLESS THE UNIT IS ENERGIZED / DE-ENERGIZED.

   7.   PROVIDE MATCHING CONDENSING UNIT FROM SAME MANUFACTURER.

   6.   INDOOR UNIT IS POWERED BY THE OUTDOOR UNIT.  INTERCONNECTING POWER WIRING FROM OUTDOOR TO INDOOR UNIT IS BY ELECTRICAL CONTRACTOR.  REFER TO ELECTRICAL DRAWINGS.

   5.   PROVIDE INVERTER DRIVEN COMPRESSOR.

   4.   PROVIDE WALL MOUNTED SENSOR, NO BACnet INTERFACE THERMOSTAT.  ANOTHER SENSOR, REMOTE SHALL BE WIRED TO BACnet FOR TEMPERATURE MONITORING ONLY FOR THE BAS.

   3.   REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

   2.   ESTIMATED EXTERNAL STATIC PRESSURE INCLUDES LOSSES THROUGH PLENUM, AIR DEVICES, ETC.

   1.   REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

   NOTES

WEIGHT (LBS.) 250 250 250 250 250 250

AMBIENT TEMPERATURE °F 95°F 95°F 95°F 95°F 95°F 95°F

REFRIGERANT R-410A R-410A R-410A R-410A R-410A R-410A

MOCP 20 20 20 20 20 20

MCA 13.6 13.6 13.6 13.6 13.6 16.6

VOLTS/PH/HZ 208 / 1 / 60 208 / 1 / 60 208 / 1 / 60 208 / 1 / 60 208 / 1 / 60 208 / 1 / 60

EFFICIENCY (SEER) 20.0 20.0 20.0 20.0 20.0 15.9

MODEL NUMBER RK RK RK RK RK RK

MANUFACTURER DAIKIN DAIKIN DAIKIN DAIKIN DAIKIN DAIKIN

LOCATION ROOF ROOF ROOF ROOF ROOF ROOF

SERVES FCU-A623 FCU-B920 FCU-D600A FCU-E445A FCU-MM FCU-G229

DESIGNATION ACCU-A623 ACCU-A623 ACCU-D600A ACCU-E445A ACCU-MM ACCU-G229

AIR-COOLED CONDENSER

TOTAL BTUH COOLING 18,000 18,000 18,000 18,000 18,000 36,000

ENTERING AIR EVAP (DB/WB) °F - HEATING MODE 70°F / 60°F 70°F / 60°F 70°F / 60°F 70°F / 60°F 70°F / 60°F 70°F / 60°F

ENTERING AIR EVAP (DB/WB) °F - COOLING MODE 80°F / 67°F 80°F / 67°F 80°F / 67°F 80°F / 67°F 80°F / 67°F 80°F / 67°F

NOMINAL TONNAGE 1.5 TONS 1.5 TONS 1.5 TONS 1.5 TONS 1.5 TONS 3.0 TONS

COOLING  / HEATING COIL DX DX DX DX DX DX

EXTERNAL STATIC PRESSURE, ''WG - - - - - -

SUPPLY CFM (HIGH / MEDIUM / LOW) SPEED 500 500 500 500 500 800

FAN DATA

NOTES 1-9 1-9 1-9 1-9 1-9 1-9

WEIGHT (LBS.) 75 75 75 75 75 75

TYPE WALL MOUNTED WALL MOUNTED WALL MOUNTED WALL MOUNTED WALL MOUNTED WALL MOUNTED

MODEL NUMBER FTK FTK FTK FTK FTK FTK

MANUFACTURER DAIKIN DAIKIN DAIKIN DAIKIN DAIKIN DAIKIN

SERVICE GYM STO. A623 SERVER CLOSET B920 IDF-D600A IDF-E445E IDF-MECH MEZZ. MDF-G229

INDOOR EVAPORATOR DESIGNATION FCU-A623 FCU-B920 FCU-D600A FCU-E445A FCU-MM FCU-G229

EVAPORATOR SECTION

DUCTLESS MINI-SPLIT SYSTEM AIR-CONDITIONERS SCHEDULE

13. RESTROOM FAN INTERLOCKED WITH LOCAT AHU.

12. EXHAUST FAN ACCESSORIES OF PAINT BOOTH TO BE SUPPLIED BY GENERAL CONTRACTOR.

11.  INTERLOCK FAN WITH THERMOSTAT SET TO 80° (ADJUSTABLE)

10. NORMAL VENT. EXHAUST CFM AND EMERGENCY PURGE CFM.

       FOR FANS CONSTRAIN IN SPACE DUE TO LOCKER CABINET HEIGHT, PROVIDE CEILING BRACKET WITH SUPPORT TO JOIST. REFER TO MECHANICAL FLOOR PLAN.

 9.   PROVIDE WITH 2-SPEED FAN, TOTALLY ENCLOSED AND PERMANENTLY LUBRICATED MOTOR, OSCILLATING FAN, WITH WIRE GUARDS, OSHA COMPLIANT, 20" IMPELLER DIAMETER AND HEAVY DUTY WALL/POST/CEILING MOUNTING BRACKET.

 8. FAN SHALL BE PROVIDED WITH ECM MOTOR AND GREENHECK VARI-GREEN® TWO SPEED CONTROLLER. STARTER SHALL BE PROVIDED BY FAN MANUFACTURER. JUNCTION BOX AND VARI-GREEN TRANSFORMER SHALL BE FACTORY MOUNTED AND WIRED.

 7. DIRECT DRIVE FANS SHALL BE PROVIDED WITH SPEED CONTROLLERS FOR SYSTEM BALANCING.

 6. FAN SHALL BE PROVIDED WITH GREENHECK VARI-GREEN® CONTROL AND ECM MOTOR. STARTER SHALL BE PROVIDED BY FAN MANUFACTURER. JUNCTION BOX AND VARI-GREEN TRANSFORMER SHALL BE FACTORY MOUNTED AND WIRED.

 4. PROVIDE UPBLAST FAN & DESIGNED TO WITHSTAND HIGH WIND SPEEDS UP TO 155 MPH.

 3. REFERENCE ARCHITECTURAL DRAWINGS FOR ROOF CURB DETAIL.

 2. REFERENCE SPECIFICATIONS FOR SEQUENCE OF OPERATIONS.

 1. REFERENCE ELECTRICAL DRAWINGS FOR ELECTRICAL DATA.

CF-19 WALL MOUNTED BOYS ATHLETICS D612 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-18 WALL MOUNTED BOYS ATHLETICS D612 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-17 WALL MOUNTED BOYS ATHLETICS D612 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-16 WALL MOUNTED BOYS ATHLETICS D612 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-15 WALL MOUNTED BOYS P.E. D605 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-14 WALL MOUNTED BOYS P.E. D605 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-13 WALL MOUNTED BOYS P.E. D605 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-12 WALL MOUNTED BOYS P.E. D605 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-11 WALL MOUNTED BOYS P.E. D605 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-10 WALL MOUNTED GIRLS ATHLETICS C702 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-09 WALL MOUNTED GIRLS ATHLETICS C702 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-08 WALL MOUNTED GIRLS ATHLETICS C702 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-07 WALL MOUNTED GIRLS ATHLETICS C702 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-06 WALL MOUNTED GIRLS ATHLETICS C702 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-05 WALL MOUNTED GIRLS P.E. C704 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-04 WALL MOUNTED GIRLS P.E. C704 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-03 WALL MOUNTED GIRLS P.E. C704 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-02 WALL MOUNTED GIRLS P.E. C704 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

CF-01 WALL MOUNTED GIRLS P.E. C704 GREENHECK ICO 1,9 AXIAL DIRECT 6,400 / 4,460 -  1/2 1,075 / 750 120 / 1 / 60

EF-SB-01 SUSPENDED STORAGE BUILDING S100 GREENHECK SQ 1-3,11 CENTRIFUGAL DIRECT 850 0.50 1 1,145 120 / 1 / 60

EF-H-01 ROOF CUSTODIAL STORAGE H305A GREENHECK CUE 1-4,10, 13 CENTRIFUGAL DIRECT 150 0.75   1/10 1,539 120 / 1 / 60

EF-D-01 ROOF CUST. OFFICE GREENHECK CUE 1-4,10, 13 CENTRIFUGAL DIRECT 150 0.75   1/10 1,539 120 / 1 / 60

EF-A2-01 ROOF MENS RR A622A & WOMENS RR A622B GREENHECK CUE 1-4,6,7 CENTRIFUGAL DIRECT 800 0.75   1/2 1,725 120 / 1 / 60

EF-01 ROOF BOILER RM - PURGE GREENHECK CUE 1-4,10 CENTRIFUGAL DIRECT 1,800 0.75   3/4 1,550 120 / 1 / 60

EF-PB-01 ROOF PAINT BOOTH 12 TUBE-AXIAL DIRECT 8,000 3 1,800 460 / 3 / 60

TYPE DRIVE CFM STATIC PRESSURE (" W.G.) MOTOR HP. (MIN) RPM (MAX.) VOLT / Ø / HZ

DESIGNATION LOCATION SERVICE MANUFACTURER MODEL NUMBER NOTES

FAN DATA

HVAC FAN SCHEDULE

3. PROVIDE ROTO-TWIST CABLE OPERATED DAMPERS IN GYP BOARD CEILINGS.

    PROVIDE RING FRAME ON DIFFUSERS LOCATED ON HARD CEILING. REFER TO MECHANICAL FLOOR PLAN.

2. DIFFUSERS IN NATATORIUMS, SHOWER ROOMS, ADJACENT DRESSING ROOMS, DISHWASH ROOMS, AND THERAPY POOL ROOMS SHALL BE ALL ALUMINUM CONSTRUCTION.

1. ALL DIFFUSER DESIGNATIONS MAY NOT BE USED ON PROJECT.

P TITUS TMRA 25 FOUR CONE WITH VERTICAL TO HORIZONTAL ADJUSTABLE DISCHARGE, ALL STEEL CONSTRUCTION.

O TITUS 350FL 25 22x22 NECK SIZE, 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO LONG DIMENSION, 35° FIXED DEFLECTION, NO OPPOSED BLADE DAMPER, LAY-IN BORDER TYPE, ALL ALUMINUM CONSTRUCTION. CONTRACTOR TO PROVIDE TRANSITION BETWEEN DUCT AND GRILLE'S NECK.

N TITUS TDCA-AA 25 24x24 MODULE SIZE, LAY-IN BORDER TYPE, 18"x18" NECK SIZE WITH ROUND DUCT CONNECTION SIZED AS INDICATED ON PLANS. NO OPPOSED BLADE DAMPER, ALL ALUMINUM CONSTRUCTION. PROVIDE WITH R-6 MOLDED INSULATION BLANKET.

M TITUS CT-480 25 48" LONG, 5" WIDE SIDEWALL GRILLE, ALUMINUM CONSTRUCTION, 1/8" BARS WITH 0° DEFLECTION, 1/4" BAR SPACING. PROVIDE FRAME AND BORDER TYPE 3 WITH CONCEALED FASTENING.

L TITUS 300FL 25 DOUBLE DEFLECTION, 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO SHORT DIMENSION, NO OPPOSED BLADE DAMPER, SURFACE MOUNTING BORDER TYPE WITH COUNTERSUNK HOLES, ALL ALUMINUM CONTSTRUCTION.

K TITUS 25RL 25 1/2" BLADE SPACING, BLADES PARALLEL TO LONG DIMENSION, SURFACE MOUNTING BORDER TYPE WITH COUNTERSUNK HOLES, ALL STEEL CONTSTRUCTION.

J TITUS DL 25 HIGH CAPACITY, LONG THROW DRUM LOUVER

I TITUS CT-480 25 48" LONG, 6" WIDE SIDEWALL GRILLE, ALUMINUM CONSTRUCTION, 1/8" BARS WITH 0° DEFLECTION, 1/4" BAR SPACING. PROVIDE FRAME AND BORDER TYPE 3 WITH CONCEALED FASTENING.

H TITUS 350RL-SS 25 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO LONG DIMENSION, NO OPPOSED BLADE DAMPER, SURFACE MOUNTING BORDER TYPE WITH COUNTERSUNK HOLES, ALL 316 STAINLESS STEEL CONSTRUCTION.

G TITUS 350RL 25 10x10 NECK SIZE, 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO LONG DIMENSION, 35° FIXED DEFLECTION, NO OPPOSED BLADE DAMPER, LAY-IN BORDER TYPE, ALL STEEL CONSTRUCTION. CONTRACTOR TO PROVIDE TRANSITION BETWEEN DUCT AND GRILLE'S NECK.

F TITUS 33RL 25 HEAVY DUTY BAR  GRILLE, 1/2" BLADE SPACING, 38° DEFLECTION, 16 GAUGE BORDER, 14 GAUGE BLADES, BLADES PARALLEL TO LONG DIMENSION, ALL STEEL CONSTRUCTION.

E TITUS 300RS 25 DOUBLE DEFLECTION, 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO SHORT DIMENSION, NO OPPOSED BLADE DAMPER, SURFACE MOUNTING BORDER TYPE WITH COUNTERSUNK HOLES, ALL STEEL CONTSTRUCTION.

D TITUS 350RL-SS 25 10x10 NECK SIZE, 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO LONG DIMENSION, 35° FIXED DEFLECTION, NO OPPOSED BLADE DAMPER, LAY-IN BORDER TYPE, ALL STAINLESS CONSTRUCTION. CONTRACTOR TO PROVIDE TRANSITION BETWEEN DUCT AND GRILLE'S NECK.  PROVIDE WITH R-6 MOLDED INSULATION BLANKET.

C TITUS TDC-AA 25 12x12 MODULE SIZE, LAY-IN BORDER TYPE, 9"x9" NECK SIZE WITH ROUND DUCT CONNECTION SIZED AS INDICATED ON PLANS. NO OPPOSED BLADE DAMPER, ALL ALUMINUM CONSTRUCTION. PROVIDE WITH R-6 MOLDED INSULATION BLANKET.

B TITUS 350RL-SS 25 22x22 NECK SIZE, 3/4" BLADE SPACING, FRONT BLADES PARALLEL TO LONG DIMENSION,45° FIXED DEFLECTION, NO OPPOSED BLADE DAMPER, LAY-IN BORDER TYPE, ALL STAINLESS STEEL CONSTRUCTION. CONTRACTOR TO PROVIDE TRANSITION BETWEEN DUCT AND GRILLE'S NECK. PROVIDE WITH R-6 MOLDED INSULATION BLANKET.

A TITUS TDCA-AA 25 24x24 MODULE SIZE, LAY-IN BORDER TYPE, 18"x18" NECK SIZE WITH ROUND DUCT CONNECTION SIZED AS INDICATED ON PLANS. NO OPPOSED BLADE DAMPER, ALL ALUMINUM CONSTRUCTION. PROVIDE WITH R-6 MOLDED INSULATION BLANKET.

DESIGNATION MODEL NUMBER NOISE CRITERIA (NC) DESCRIPTION

DIFFUSER SCHEDULE

  5.   PROVIDE METAL SLOPE ROOF CURB AND MATCH EXISTING METAL ROOF SLOPE.

  4.   GRAVITY WEIGHTED DAMPER SET TO OPEN AT 0.10" W.G.

  3.   HOOD SHALL BE RATED FOR 155 MPH WIND SPEED.

  2.   PROVIDE BIRD SCREEN AND 12" PREFABRICATED ROOF CURB.

  1.   MAXIMUM THROAT VELOCITY SHALL NOT EXCEED 600 FPM

IH-H-01 AHU-H-01 & AHU-H-02 GREENHECK FGI 60 1,195 1.36 / 14" x 14" 0.08 1-4

IH-A-01 PAINT BOOTH GREENHECK FGI 200 8000 9.00 / 36"x36" 0..08 1-5

DESIGNATION SERVICE MANUFACTURER MODEL WEIGHT (LBS) CFM MAX. THROAT AREA (FT.²)/ THROAT SIZE (DIA./LxW) P.D. (INCHES WG) NOTES

HVAC GRAVITY VENTILATORS SCHEDULE

  3.  CONTROLS CONTRACTOR TO COORDINATE WITH OTHER TRADES FOR LOCATION OF EACH METER AND PROVIDE WIRING AND CONDUIT TO METER.

  2.  PROVIDE APPROVED OR EQUAL TO LISTED METERS

  1.  ALL METERS SHALL BE MSTP.

KITCHEN ELECTRICAL REFER TO ELECTRICAL DRAWINGS AND SPECS ELECTRICAL CONTRACTOR ELECTRICAL CONTRACTOR BACnet / MSTP

KITCHEN ELECTRICAL REFER TO ELECTRICAL DRAWINGS AND SPECS ELECTRICAL CONTRACTOR ELECTRICAL CONTRACTOR BACnet / MSTP

MAIN SWITCH GEAR REFER TO ELECTRICAL DRAWINGS AND SPECS ELECTRICAL CONTRACTOR ELECTRICAL CONTRACTOR BACnet / MSTP

KITCHEN - MAIN GAS AMERICAN METER AL-425 BAS PLUMBING CONTRACTOR PULSE / DRY CONTACT / BACnet

KITCHEN - MAIN WATER BADGER M2000 BAS PLUMBING CONTRACTOR PULSE / DRY CONTACT / BACnet

SERVICE MODEL PROVIDED BY INSTALLED BY BAS COMMUNICATION

BUILDING METER SCHEDULE

   3.    CONTRACTOR SHALL PROVIDE TRANSITIONS TO DUCTWORK AS REQUIRED.

   2.    MEDIA SHALL MEET EROSION TEST METHOD DESCRIBED IN U.L. PUBLICATION 181.

   1.    MAXIMUM FLAME SPREAD OF 25 AND MAXIMUM FUEL CONTRIBUTED AND SMOKE DEVELOPED RATING OF 50 PER NFPA 90A FOR SOUND TRAP MEDIA.

ST-04 SUPPLY VIBRO-ACOUSTICS RD 18x18 5 0.10 700

ST-03 SUPPLY VIBRO-ACOUSTICS RD 36x24 5 0.10 700

ST-02 RETURN VIBRO-ACOUSTICS RD 18x18 5 0.10 700

ST-01 RETURN VIBRO-ACOUSTICS RD 48x24 5 0.10 700

MARK SERVICE MANUFACTURER MODEL SIZE (INCHES) LENGTH (FEET) MAX. ∆P (" W.G.) VELOCITY (FPM)

DUCT SILENCERS SCHEDULE
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CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

   1.   EXISTING DATA IS FOR AIR BALANCING REFERENCE ONLY.

EX.FCU-1
HDT-SZ AREA A - COMPETION GYM 2,270 150 1-1/2

EX.AHU-3
HDT-SZ AREA A - COMPETION GYM 9,760 5,250 7.5

EX.AHU-2
CAV AREA J - KITCHEN 5,250 5,250 5.0

EX.AHU-1
HDT-SZ AREA B - ENLISH CLASSRMS., COMPOSITION 1,400 300 1-1/2

2008

EX.AHU-2 - ANNEX
CAV CLASSROOMS - ANNEX 6,400 500 5.0

EX.AHU-1-ANNEX
CAV CLASSROOMS - ANNEX 4,600 500 3.0

ANNEX BLDG.

EX.OAHU-1
VAV EX.AHU-1 4,350 4,350 3.0

EX.AHU-13
CAV AREA A - METAL SHOP 6,630 450 5.0

EX.AHU-12
VAV AREA D - NEW SCIENCE 8,710 1,545 7.5

EX.AHU-11
VAV AREA D - NEW SCIENCE 12,395 2,895 10.0

EX.AHU-10
VAV AREA A - CHOIR, TH.ARTS, LANG.ARTS CLASSRMS. 8,645 2,175 7.5

EX.AHU-9
CAV AREA B - ENLISH CLASSRMS., COMPOSITION 1,500 500 1.0

EX.AHU-8
VAV AREA E - CLASSROOMS 1,500 500 1.0

EX.AHU-7
VAV AREA F - CLASSROOMS 11,845 3,765 10.0

EX.AHU-6
VAV AREA F - CLASSROOMS 14,480 3,750 15.0

EX.AHU-5
VAV AREA G - HOME ECO., SEWING, LIFE SKILLS 10,845 1,995 10.0

EX.AHU-4
VAV AREA G - ADMINISTRATION 1,800 450 1-1/2

EX.AHU-3
VAV AREA H - BAND, ORCHESTRA 1,100 120 1.0

EX.AHU-2
CAV AREA H - KITCHEN 7,990 315 7.5

EX.AHU-1
CAV AREA J - CAFETERIA 13,395 4,350 15.0

2004

DESIGNATION TYPE SERVE CFM OUTSIDE AIR CFM FAN H.P.

AIR HANDLING UNIT SCHEDULE (EXISTING TO REMAIN) - FOR REFERENCE ONLY

   1.   EXISTING DATA IS FOR AIR BALANCING REFERENCE ONLY.

EX.RTU-8
CAV AREA C - POOL BOYS & GIRLS RR & SHOWER 1,900 300 3.0

EX.RTU-7
CAV AREA C - GIRLS P.E., RR, STO., GIRLS ATHLETICS 3,600 600 3.0

EX.RTU-6
CAV AREA C - AUXILIARY GYM 5,000 750 5.0

EX.RTU-5
CAV AREA C - AUXILIARY GYM 5,000 750 5.0

EX.RTU-4
CAV AREA D - BOYS ATHLETICS 4,000 600 5.0

EX.RTU-3
CAV AREA D - BOYS PE 4,000 600 5.0

EX.RTU-2
CAV AREA D - LIBRARY 5,000 750 5.0

EX. RTU-1
CAV AREA D - LIBRARY 5,000 750 5.0

2004

DESIGNATION TYPE SERVE CFM OUTSIDE AIR CFM FAN H.P.

ROOF TOP UNIT CHEDULE (EXISTING TO REMAIN) - FOR REFERENCE ONLY
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CONDENSING BOILER PIPING DETAIL

NOT TO SCALE

01

HWR

TS

TS

HWR

HWS

THERMOMETER

THERMOMETER

PRESSURE

TEST PLUG (TYP. FOR 2)

MINIMUM 6" TALL NEW CONCRETE
HOUSEKEEPING PAD.

CIRCULATING PUMP PROVIDED
BY BOILER MANUFACTURER.

PRESSURE RELIEF VALVE.
ROUTE TO NEAREST FLOOR
DRAIN.

WYE TYPE STRAINER, 304 STAINLESS
STEEL PERFORATED METAL BASKET

COMBINATION SHUT-OFF &
BALANCING BUTTERFLY VALVE
WITH MEMORY STOP (TYP. FOR 2)

FLOW SENSOR WITH DDC
INTERFACE (BY BAS)

AL29-4C INNER PIPE, 430
STAINLESS STEEL OUTER
PIPE BOILER FLUE
THROUGH ROOF WITH STACK
CAP

SECONDARY BUILDING
LOOP PIPING

12" OR 5 PIPE DIAMETERS
MAXIMUM DISTANCE
BETWEEN MANIFOLD
CONNECTIONS TO SYSTEM

SECONDARY 
BUILDING
LOOP PIPING

NON-SLAM
CHECK VALVE

CONDENSATE TRAP;
ELEVATED MINIMUM 6".

ACID NEUTRALIZATION
TANK TO APPROVED
FLOOR DRAIN

NOTES:

BAS SUBCONTRACTOR SHALL PROVIDE AND INSTALL A
CARBON MONOXIDE DETECTOR / CONTROLLER AS
REQUIRED PER ADMINISTRATIVE RULES OF THE TEXAS 
DEPARTMENT OF LICENSING AND REGULATION 16 TEXAS
ADMINISTRATIVE CODE, CHAPTER 65, 65.603.  BOILER ROOM
VENTILATION.  REFER TO DIRECT DIGITAL CONTROLS AND
SEQUENCE OF OPERATION SPECIFICATION.

HWR

SPLIT - COUPLED VERTICAL IN - LINE PUMP PIPING DETAIL

NOT TO SCALE

02

1/4" O.D. COPPER TUBING
WITH COMPRESSION FITTINGS

STAINLESS STEEL ADJUSTABLE
DIAL THERMOMETER WITH
DOUBLE STRENGTH GLASS
WINDOW (TYP. FOR 2)

SHUT-OFF BUTTERFLY 
VALVE WITH MEMORY STOP

INCREASER / REDUCER
WHERE REQUIRED

SUCTION DIFFUSER WITH
TYPE 304 STAINLESS
STEEL STRAINER

3/4" DRAIN WITH SHUT-OFF
VALVE, TERMINATE NEAR
FLOOR DRAIN

SUCTION FROM 
SYSTEM

MULTIPORT PRESSURE
INDICATOR (4 - PORT)

PUMP
MOTOR

GAUGE COCK
(TYPICAL)

DISCHARGE TO 
SYSTEM

COMBINATION SHUT-OFF &
THROTTLING BUTTERFLY
VALVE WITH MEMORY STOP

NON-SLAM SPRING
LOADED CHECK VALVE

90° LONG RADIUS
ELBOW

CONCENTRIC
INCREASER / REDUCER
(WHERE REQUIRED)

FINISHED FLOOR

NOTES:

1. CHILLED WATER PUMPS SHALL BE INSULATED WITH RIGID
INSULATION BOARD, TWO INCH THICK, CUT AND FORMED
INTO A BOX AND SECURED IN PLACE WITH 3/4" WIDE x
0.20 GALVANIZED BANDS.  REFER TO SPECIFICATION 23
07 16 FOR FURTHER PUMP INSULATION REQUIREMENTS.

2. BUTTERFLY AND CHECK VALVES SHALL BE LINE SIZE.

3. CONTRACTOR SHALL PROVIDE AND INSTALL MULTI-PORT
(4 PORT) PRESSURE INDICATOR WITH 1/4" O.D.
COPPER TUBING WITH COMPRESSION FITTINGS AND 
GAUGE COCKS.

4. PUMP SUCTION:  SHUT-OFF BUTTERFLY VALVE WITH 
MEMORY STOP AND SUCTION DIFFUSER WITH TYPE 304
STAINLESS STEEL STRAINER.

5. PUMP DISCHARGE:  PROVIDED THERMOMETER, COMBINATION
SHUT-OFF / THROTTLING / BALANCING BUTTERFLY VALVE
WITH MEMORY STOP, NON-SLAM SPRING LOADED CHECK
VALVE AND 90° LONG RADIUS ELBOW.

6. BUTTERFLY VALVES SHALL BE PROVIDED WITH MEMORY
STOP REGARDLESS OF SIZE.  FOR BUTTERFLY VALVES 
LARGER THAN 6" PROVIDE HAND-WHEEL AND GEAR
DRIVE WITH MEMORY STOP.

7. VALVES SHALL BE INSTALLED IN ACCESSIBLE LOCATIONS
TO PERMIT REMOVAL OF BONNET.

8. PIPE HANGERS SHALL BE SIZED TO SUPPORT THE 
WEIGHT OF PUMP, PIPING AND FITTINGS.

9. THERMOMETERS SHALL BE ADJUSTABLE STAINLESS STEEL
DIAL TYPE.

SUPPORT STRUCTURE 
(TYPICAL)

NOT TO SCALE

06
CHEMICAL SHOT FEEDER
PIPING DETAIL

SCREW-TYPE COVER

FEEDER VESSEL

TO PUMP
SUCTION

3/4" UNION
(TYP.)

3/4" BALL
VALVE (TYP.)

TO PUMP 
DISCHARGE

FEEDER SUPPORT
FRAME

HOUSEKEEPING PAD
(RE:  SPECIFICATIONS)

3/8" AIR
RELEASE VALVE

INSULATION
RE:  SPECIFICATIONS

TO FLOOR 
DRAIN

FINISHED FLOOR

NOT TO SCALE

03

2" LINE FROM SUPPLY
MAIN RE:  PIPING DIAGRAM
FOR CONNECTION LOCATION

AIR VENT

DOMESTIC MAKE-UP WATER
CONNECTION.  RE:  MECHANICAL DETAIL

DOMESTIC MAKE-UP.
RE:  PLUMBING DRAWINGS.

TANK CONNECTION FROM
SIDE OF HEADER PIPE

HEADER VALVED AND
CAPPED FOR FUTURE
EXPANSION TANKS

PRESSURE GAUGE 
WITH COCK VALVE

1/4" BOSS WITH
AIR VALVE FOR
CHARGING TANK

REFER TO 
PIPING DIAGRAM 
FOR EXPANSION 
TANK SIZE.

FINISHED FLOOR

4" HOUSEKEEPING PAD.
RE:  SPECIFICATIONS.

PROVIDE ANTI-THERMOSYPHON LOOP
TO PREVENT GRAVITY HEATING OF
TANKS.  12" MIN. DROP IS REQUIRED

NOTE:
ALL PIPING FROM PRESSURE REDUCING VALVE AND ISOLATION VALVE
TO SYSTEM, INCLUDING EXPANSION TANK, IS TO BE INSULATED.

HWET-1 HWET-2

12" (MIN)

PRESSURE GAUGE
(TYP.)

ISOLATION
VALVE (TYP.)

HOT WATER BLADDER TYPE
EXPANSION TANK PIPING DETAIL

3/4" DRAIN

UPBLAST ROOF MOUNTED 
EXHAUST FAN DETAIL
NOT TO SCALE

05

SINGLE PHASE
DISCONNECT SWITCH
UNDER HOOD

ATTACH FAN TO WOOD
NAILER WITH LAG
SCREWS ON ALL SIDES EXHAUST FAN

RUBBER GASKET
BETWEEN FAN BASE
AND DUCT FLANGE

ROOFING TO EXTEND UP 
TO TOP OF CURB

MOTORIZED BACKDRAFT
DAMPER ATTACHED TO 
BOTTOM FLANGE OF
CURB.  DAMPER AND 
ACTUATOR PROVIDED BY 
FAN MANUFACTURER

DUCT ATTACHED TO 
BOTTOM FLANGE OF
CURB.

REFER TO PLANS FOR 
EXHAUST DUCT SIZE
AND CONTINUATION

12" PREFABRICATED
ROOF CURB PROVIDED
BY FAN MANUFACTURER

ROOF:  RE: TO ROOF
PLANS FOR TYPE

POWER WIRING ROUTED
THROUGH BASE OF FAN 
TO DISCONNECT SWITCH.  
RE:  ELECTRICAL 
DRAWINGS. 

EXHAUST DUCT SHALL
TRANSITION TO UNIT
INLET SIZE

ACOUSTICAL DUCT LINER.  
RE:  SPECIFICATIONS.

NOTES:
1. FOR THREE PHASE FANS, REFER TO THREE PHASE DISCONNECT SWITCH DETAIL
2. PROVIDE DUCT LINER IN THE FIRST 10 FEET OF DUCT FROM FAN.
3. ATTACH ROOF MOUNTED EQUIPMENT TO ROOF CURB AS REQUIRED TO RESIST UPLIFT

DUE TO WINDS UP TO 120 M.P.H. SPEED.

TYPICAL MODULAR INDOOR CENTRAL - STATION AIR - HANDLING UNIT DETAIL

NOT TO SCALE

03

ANGLED FILTER SECTION
WITH ACCESS DOOR

NOTES:
1. REFER TO SPECIFICATION SECTION 23 73 13 MODULAR INDOOR

CENTRAL - STATION AIR - HANDLING UNITS FOR FURTHER REQUIREMENTS.

2. REFER TO MODULAR INDOOR CENTRAL - STATION AIR HANDLING UNIT
EQUIPMENT SCHEDULE FOR PERFORMANCE, COOLING/HEATING COIL
ARRANGEMENT, AND DIMENSIONAL DATA.

3. PROVIDE INTERNAL FLEXIBLE CONNECTION BETWEEN FAN AND AIR UNIT
CASING.  FLEXIBLE CONNECTION BETWEEN AIR UNIT CASING AND 
CONNECTING DUCT SHALL NOT BE PROVIDED WHEN FAN IS INTERNALLY 
ISOLATED WITH FLEXIBLE CONNECTION TO CASING.

4. PROVIDE MOTOR SHAFT GROUNDING KIT FOR ALL AIR HANDLING UNIT 
MOTORS;  KITS SHALL BE FACTORY PROVIDED AND INSTALLED PRIOR TO 
SHIPMENT.

5. FOR AIR HANDLING UNITS WITH MORE THAN ONE FAN AND TO ALLOW FOR 
A SINGLE CONNECTION TO A SINGLE VARIABLE FREQUENCY DRIVE,
PROVIDE A FACTORY MOUNTED AND WIRED OVERLOAD PANEL.

6. CONTRACTOR SHALL PROVIDE TRAPPED CONDENSATE DRAIN LINE
ROUTED TO NEAREST APPROVED FLOOR DRAIN AND MUST NOT POSE
A TRIP HAZARD.

7. CONTRACTOR SHALL INSTALL PIPING WITH PIPING SPECIALTIES TO AIR
HANDLING UNIT COILS IN A MANNER SUCH THAT ALL ACCESS DOORS 
SHALL BE ABLE TO FULLY SWING OPEN AND TO ALLOW SERVICE AND 
MAINTENANCE.

8. PROVIDE MINIMUM 24" ACCESS SECTION WITH MINIMUM 19" DOOR 
CLEARANCE;  PROVIDE ACCESS SECTIONS BETWEEN PARALLEL COIL
SECTIONS, UPSTREAM OF COIL SECTIONS, UPSTREAM AND DOWNSTREAM
OF ENERGY RECOVERY WHEELS, IN FAN SECTIONS, FILTER SECTIONS AND 
MIXING BOXES.  SECTIONS SHALL BE OF SAME CONSTRUCTION AS THE 
REST OF THE UNIT;  DOUBLE WALL GALVANIZED STEEL
CONSTRUCTION.

C
W

1

H
W

1RA

HEATING COIL AND CONNECTIONS
(RE:  PLANS FOR POSITION)

INTERNALLY ISOLATED 
DIRECT DRIVE PLENUM
SUPPLY FAN SECTION WITH
HINGED ACCESS DOOR

FACTORY PROVIDED, MOUNTED,
AND WIRED JUNCTION BOX AT
EACH FAN SECTION.

MINIMUM 24" ACCESS SECTION WITH
MINIMUM 19" DOOR CLEARANCE
(TYPICAL).  REFER TO SPECIFICATION.

PLAN VIEW

SIDE VIEW

RA

SA

R R

S S

GALVANIZED STEEL, MINIMUM
6" TALL FULL PERIMETER
BASE RAIL

6" TALL CONCRETE
HOUSEKEEPING PAD

316 STAINLESS STEEL
COOLING PAD

D

NEOPRENE PAD
TYPE ISOLATOR

COOLING COIL AND CONNECTIONS
(RE:  PLANS FOR POSITION)

FAN COIL UNIT DETAIL

NOT TO SCALE

04

VIBRATION ISOLATORS
(RE:  SPECIFICATIONS)

SUSPEND UNIT FROM
STRUCTURE

RETURN AIR
DUCT REFER TO 
PLAN FOR SIZES FILTER

SECTION

SUPPLY DUCT
REFER TO PLANS
FOR SIZE

FAN COIL UNIT

CEILING

3/4" 
AUXILIARY
DRAIN

CONDENSATE
DRAIN TRAP

CONDENSATE DRAIN
ROUTED TO FLOOR
DRAIN.  REFER TO 
PLANS FOR SIZE.

AUXILIARY DRAIN PAN WITH CONDUCTIVITY SENSOR TO 
DE-ENERGIZE UNIT ON SENSING MOISTURE IN PAN.  PAN TO
EXTEND UNDER VALVING OF UNIT AND 6" BEYOND UNIT
ELSEWHERE.  AUXILIARY DRAIN PAN PROVIDED AND 
INSTALLED
BY MECHANICAL CONTRACTOR.

IN-LINE EXHAUST 
FAN DETAIL
NOT TO SCALE

07

NOTES:
1. INSULATE FAN INTERIOR WITH 1" THICK 3.0 P.F.C. DENSITY ACOUSTICAL

LINER WITH 100% ADHESIVE AND STICKPINS PER SMACNA. COAT AIR SIDE
WITH FOSTER 40-20 ANTI-MICROBIAL COATING.

2. FAN SHALL INCLUDE (2) REMOVABLE ACCESS PANELS LOCATED PERPENDICULAR
TO THE MOTOR MOUNTING PANEL.  ACCESS PANELS MUST BE OF SUFFICIENT
SIZE TO PERMIT EASY ACCESS TO ALL INTERIOR COMPONENTS.

HOT DIPPED GALVANIZED ALL THREAD 
SUPPORT RODS ATTACHED
TO STRUCTURE.  SIZE PER
MANUFACTURER.  (TYPICAL FOR 4)

FLEXIBLE CONNECTION

RE:  MECHANICAL
PLANS FOR 
DUCT SIZE

FAN CABINET

PROVIDE INSULATED
MOTOR HOUSING

CEILING

VIBRATION ISOLATORS
RE:  SPECIFICATION
SECTION 15070

SOUND ATTENUATOR 
THROUGH WALL DETAIL
NOT TO SCALE

08

STRAP HANGERS
SECURED TO STRUCTURE
ABOVE

SOUND ATTENUATOR
REFER TO PLANS
OR SCHEDULE FOR
SIZES

FIRE DAMPER WHERE
REQ'D.  -SEE PLANS
(REFER TO FIRE DAMPER
DETAILS FOR INSTALLATION
REQUIREMENTS)

CEILING

SHEETROCK

PACK WITH
INSULATION

CAULK AIRTIGHT AROUND
ALL EDGES.

MASONRY WALL

STRAP
HANGERS

SOUND ATTENUATOR 
THROUGH FLOOR DETAIL
NOT TO SCALE

09

SOUND ATTENUATOR
TO SET INSIDE OF 
4"x4" CONCRETE CURB
ATTACHED TO FIRE-
DAMPER SLEEVE.
(REFER TO SPECS. FOR
SLEEVE GAUGE.)

  SIZE AS REQUIRED
TO SPAN AND SEAL
PENETRATION.

WATERPROOF CAULKING
(TYPICAL ALL AROUND
SEE SPECS.)

4"x4" CONT. CONCRETE
CURB AROUND PERIMETER

FINISHED FLR.

ATTENUATOR

FIRE-DMPR.
SLEEVE

SEALANT

RETAINING
ANGLE

FASTENER
(AS REQ'D)

FIRE DAMPER

SOUND ATTENUATION AIR
TRANSFER ELBOW DETAIL
NOT TO SCALE

10

DIMENSIONAL DATA:

W = WIDTH OF LONGEST SIDE
L = THROAT LENGTH
L = 2.25 x W

WALL

PACK ANNULAR
SPACES WITH 
FIBERGLASS
MATERIAL1" DUCT LINER

UNLESS NOTED 
OTHERWISE

REFER TO PLANS 
FOR SIZE

W

L

RETURN AIR BOOT FOR SOUND
CRITICAL ROOMS DETAIL
NOT TO SCALE

11

SHEETMETAL RETURN AIR
BOOT WITH 1"-DUCT LINER
WITH ANTI-BACTERIAL COATING

2.25 X WIDTH

T-BAR CLG. SYSTEM

REFER TO PLANS FOR 
NECK SIZE AND TYPE OF GRILLE

NOTES:

1. PROVIDE BOOT ON RETURN AIR GRILLES LOCATED IN OFFICES,
CONFERENCE ROOMS, OPEN OFFICES AND ANY OTHER SOUND
RATED AREAS.  RE:  ARCH. DWGS. FOR SOUND RATED ROOMS.

2. SIZE DISCHARGE SIDE OF BOOT FOR A MAXIMUM VELOCITY OF
500 FPM.

DUCT ATTENUATOR JUNCTION WITH
LINED DUCTWORK DETAIL
NOT TO SCALE

12

DUCT ATTENUATOR

SHEETMETAL TRANSITION AS
NECESSARY AND PER SMACNA

DUCT LINING

SHEETMETAL DUCTWORK

NOTE:
CONSTRUCT JUNCTION WITH INTERNAL DIMENSIONS OF LINING
AND ATTENUATOR BEING EQUAL TO CREATE SMOOTH AIRFLOW
SURFACES WITH NO OBSTRUCTIONS AND NO EXPOSED EDGES
OF LINING

TRANSFER DUCT DETAIL

NOT TO SCALE

13

6" MIN.
CLEARANCE

6" MIN.

3" MIN.

3" MIN.3" MIN.

36/12

PLAN INDICATION

ADJUST THIS
DIMENSION TO
ACCOMMODATE
FIELD CONDITIONS

1" DUCT LINER W/
ANTI-BACTERIAL COATING

CEILING

OBSTRUCTION

SHEET METAL
DUCT SIZE
AS SHOWN
ON PLAN COORDINATE DIMENSION

WITH LIGHT FIXTURES

WALL OR PARTITION

DUCT SIZE

ROOF HOOD DUCT
PENETRATION DETAIL
NOT TO SCALE

14

WEATHER COVER SEALED
TO DUCT

316 S.S. SHEETMETAL
WEATHER COVER

45° RAIN HOOD

RESILIENT GASKET

SECURE COVER TO
CURB WITH LAG
SCREWS

ROOF STRUCTURE

ROOFING

ROOF CURB

ROUND OR RECTANGULAR DUCT

NOTE:  ALL EXPOSED EXTERIOR DUCTWORK SHALL
      BE DOUBLE WALL DUCTWORK.  REFER TO
      DUCT INSULATION SPECIFICATION.

EXHAUST FAN DISCHARGE 
STACK DETAIL
NOT TO SCALE

16

DISCHARGE TO BE 
SIZED FOR MIN. OF 
3500 FPM VELOCITY

MINIMUM LENGTH OF 
FOUR DIAMETERS OF 
STACK

+8'-0" ABOVE ROOF LINE

STACK AND FITTING TO BE 304 
STAINLESS STEEL, WELDED 
CONSTRUCTION AND BOLTED 
FLANGED CONNECTIONS

3-1/4" CABLE GUY WIRE 
WITH TURNBUCKLE AT 
120° PATTERN AROUND 
STACK

REFER TO PLANS FOR 
DUCT SIZES

REFER TO PLANS FOR 
DUCT CONTINUATIONS

ROOF

INSULATED PIPE CURB 
ASSEMBLY WITH CAP 
AND PVC BOOT TO 
SEAL GUY WIRE

REFER TO DUCT 
PENETRATION THROUGH 
ROOF DETAIL

DUCT PENETRATION
THROUGH ROOF DETAIL
NOT TO SCALE

15

ROOF DECK OPENING 
REFER TO ARCH. DWGS FOR 
FRAMING, COORDINATE 
WITH DUCT AND CURB.

BUILT UP ROOFING 
ATTACHED TO WOOD 
NAILER ON CURB

ROOFING COUNTER 
FLASHING ATTACHED 
TO WOOD NAILER

COUNTER FLASHING 
ATTACHED TO DUCT.

WATERTIGHT 
NONHARDENING 
SEALANT 

ROUND OR 
RECTANGULAR 
DUCT REFER TO 
PLANS FOR SIZE

WOOD NAILER 
IN ROOF CURB

INSULATION

ROOF DECK

2"

12" PREFAB ROOF CURB

FLASHING SHALL BE COMPATIBLE WITH 
EXISTING ROOFING. ALL MATERIALS USED 
SHALL BE AS RECOMMENDED BY EXISTING 
ROOFING SYSTEM MANUFACTURER.

NOTE:
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PIPE HANGER
TRAPEZE DETAIL
NOT TO SCALE

01

CELLULAR GLASS
INSULATION 360°
OF PIPING AT EACH
SUPPORT POINT,
RE:  SPECS.

HOTTED DIPPED 
GALVANIZED STEEL
ANGLE TRAPEZE

PIPE SADDLE ON BOTTOM
HALF OF PIPE;  RE:
SPECIFICATIONS.

CELLULAR GLASS
INSULATION 360° OF PIPING
AT EACH SUPPORT POINT;
RE:  SPECIFICATIONS

SUPPORT ROD TO BE 
LOCATED AT JOIST
BOTTOM CHORD PANEL
POINT (TYPICAL).

HOT DIPPED GALVANIZED ALL THREAD 
SUPPORT ROD.  RE:  SPECIFICATIONS

ALUMINUM BANDING
FOR PIPE SADDLES
(TYPICAL).

SECURE PIPE SADDLES WITH ALUMINUM
BANDING, .020 THICKNESS, 3/4" WIDTH
AND JOIN WITH 3/4" ALUMINUM WING
SEALS.  PROVIDE BANDS AT BOTH ENDS 
OF SADDLES.

CORRUGATED PIPE SADDLE
ON BOTTOM HALF OF PIPE;
REFER TO SPECIFICATIONS.

NOTES:
1. REFER TO SPECIFICATIONS FOR SPACING AND VIBRATION ISOLATION REQUIREMENTS.

2. CONTRACTOR SHALL OBTAIN STRUCTURAL ENGINEER APPROVAL FOR ANY AND ALL PIPE
MOUNTING DETAILS AT CONCRETE OR STEEL STRUCTURE

3. IF PIPE RUNS PARALLEL WITH STRUCTURE, PROVIDE SECURED UNISTRUT HEADER
LAID ACROSS MULTIPLE JOISTS MOUNTED TO JOIST BOTTOM CHORD.

4. REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL JOIST REINFORCEMENTS REQUIRED IF
       PIPE HANGER LOADS DO NOT OCCUR AT JOIST BOTTOM CHORD PANEL POINTS.

5. CONTRACTOR SHALL FIELD GALVANIZE ALL SURFACES THAT ARE EXPOSED DUE TO FIELD  
    CUTS/MODIFICATIONS.

CONDENSATE PIPE 
SUPPORT DETAIL
NOT TO SCALE

05

STAINLESS STEEL
PIPE STRAP (TYP.)

HOT DIPPED 
GALVANIZED 
THREADED RODS,
LOCK NUTS, AND
WASHERS

PORTABLE PIPE 
SUPPORT

CONDENSATE PIPE

HOT DIPPED 
GALVANIZED 
FRAME

ROOF LEVEL

NOTES:

1. PORTABLE PIPE SUPPORTS SHALL BE MANUFACTURED BY PHP ONLY.

2. ALL METALS MATERIALS SHALL BE HOT-DIPPED GALVANIZED.

3.   CONTRACTOR SHALL FIELD GALVANIZE ALL SURFACES THAT ARE EXPOSED DUE  
      TO FIELD CUTS/ MODIFICATIONS.

ROOF MOUNTED PORTABLE PIPE 
SUPPORT (2-PIPE CLEVIS HANGER) 
NOT TO SCALE

02

UNISTRUT STEEL
SUPPORT FRAME

LOCK NUTS AND 
THREADED ROD
HANGERS PER
SPECIFICATIONS

HIGH DENSITY PLASTIC
BASES SET ON ROOF
PROTECTION PAD. PHP MFR. ONLY

PIPE SADDLE PER
SPECIFICATIONS

NOTE:
1. SPACE PIPE SUPPORTS AT MAXIMUM INTERVALS OF 10'-0" ON CENTER.

2.    CONTRACTOR SHALL FIELD GALVANIZE ALL SURFACES THAT ARE EXPOSED DUE TO FIELD CUTS/ 
       MODIFICATIONS.

ROOF MOUNTED PORTABLE PIPE 
SUPPORT(4-PIPE CLEVIS HANGER)
NOT TO SCALE

03

UNISTRUT STEEL
SUPPORT FRAME

LOCK NUTS AND 
THREADED ROD
HANGERS PER
SPECIFICATIONS

HIGH DENSITY PLASTIC
BASES SET ON ROOF
PROTECTION PAD. PHP MFR. ONLY.

PIPE SADDLE PER
SPECIFICATIONS

NOTE:
1. SPACE PIPE SUPPORTS AT MAXIMUM INTERVALS OF 10'-0" ON CENTER.

2.    CONTRACTOR SHALL FIELD GALVANIZE ALL SURFACES THAT ARE EXPOSED DUE TO FIELD CUTS/ 
       MODIFICATIONS.

FLOOR MOUNTED PIPE
STAND DETAIL
NOT TO SCALE

04

CARRIER PIPE-
PROVIDE PIPE SADDLE AND
INSULATION BLOCKING IF
PIPE IS TO BE INSULATED

ADJUSTABLE PIPE SADDLE
SUPPORT  (GRINNELL FIG. 264)

PIPE STANCHION WELDED TO 
BASE PLATE3/8" RIBBED NEOPRENE

PAD UNDER BASE PLATE

FINISHED FLOOR

BASE PLATE DIMENSIONS

PIPE SIZE PIPE STANCHION SIZE BASE PLATE SIZE

2 1/2" - 3"

4" - 12"

14" - 16"

18" - 36"

2 1/2"

3"

4"

6"

3/8"x6"x6"

3/8"x8"x8"

3/8"x6"x6"

3/8"x10"x10"

COIL PIPING ACCESSORIES WITH 2-WAY
CONTROL VALVE CONNECTION DETAIL
NOT TO SCALE

06

BALL OR BUTTERFLY ISOLATION FLOW
CONTROL VALVE (TYP. FOR 2).

UNION  (TYP.)

COIL

COIL

COIL

BALL OR BUTTERFLY ISOLATION
VALVE (FLOW CONTROL ON COIL 
RETURN)   (TYP. FOR 2)

2 - WAY MODULATING CONTROL VALVE (BY BAS)

MANUAL AIR VENT WITH CAP

PETE'S PLUG
(TYP.)

3/4" DRAIN WITH HOSE
BIBB WITH VALVE WYE TYPE STRAINER,

304 STAINLESS STEEL
PERFORATED METAL
BASKET WITH VALVE.

MANUAL AIR VENT WITH CAP (TYP.)

2 - WAY MODULATING 
CONTROL VALVE (BY BAS)

BALL OR BUTTERFLY 
ISOLATION VALVE 
(TYP. FOR 2)

PETE'S PLUG
(TYP.)

PETE'S PLUG
(TYP.)

WYE TYPE STRAINER,
304 STAINLESS STEEL
PERFORATED METAL
BASKET WITH VALVE.

3/4" DRAIN 
WITH HOSE BIBB 
WITH VALVE

PIPE INSULATION
RE:  SPECIFICATIONS.

SINGLE COIL

STACKED COIL
NOTES:

1. REFER TO CONDENSATE DRAIN DETAIL FOR DRAIN PAN TRAP REQUIREMENTS
2. PROVIDE PIPE REDUCERS FROM INLET/OUTLET OF CONTROL VALVES AS REQUIRED
3. ISOLATION AND FLOW CONTROL/BALANCING VALVES SHALL MATCH BRANCH PIPING SIZE.  REFER TO MECHANICAL PIPING DIAGRAMS FOR BRANCH PIPE SIZES.
4. FOR ALL FLOW CONTROL BALANCING VALVES, ALL HANDLES AND PRESSURE/SENSOR PORTS SHALL HAVE EXTENDED STEMS TO ACCOMMODATE INSULATION.
5. MECHANICAL CONTRACTOR SHALL COORDINATE PIPE INSULATION THICKNESS WITH BALANCING VALVE PROVIDER.
6. ADDITIONAL ISOLATION VALVES SHALL BE PROVIDED ON SUPPLY AND RETURN LINES AS SHOWN TO COMPLETELY ISOLATE COIL AND AVOID DRAINING ENTIRE HYDRONIC LOOP.

UNION  (TYP.)

REFRIGERANT PIPING - ROOF 
ACCU DETAIL
NOT TO SCALE

07

ACCU

RS
RL

LIQUID
LINE

INSULATED 
SUCTION LINE

ROOF

R
S

DX COIL IN PCRU

PROVIDE SUCTION LINE LOOP
TO PREVENT LIQUID DRAIN
TO COMPRESSOR, REFER TO
MANUFACTURER REQUIREMENTS
FOR SIZING

FLOOR LEVEL

ELEVATE THE 
CONDENSING
UNIT 12" ABOVE
THE ROOF.

STEEL SUPPORT POST THROUGH
ROOF (TYP.) REFER TO ARCHITECTURAL
DETAIL 12 ON SHT. A-322

MANUFACTURER
TO PROVIDE A 
HANGING
BRACKET.

SNAP 'N SHIELD REFRIGERANT 
PIPING SUPPORT DETAIL
NOT TO SCALE

08

NOTES:
TYPICAL FOR ALL REFRIGERANT PIPING 
PROVIDE PIPE SUPPORTS MANUFACTURED 
BY "COOPER B-LINE", SNAP 'N SHIELD 
SERIES. COORDINATE COPPER TUBING SIZE 
AND INSULATION THICKNESS WITH COOPER 
B-LINE PRIOR TO EQUIPMENT ORDER.

SUPPORT ALL-THREAD ROD SHALL BE 
LOCATED AT JOIST BOTTOM CHORD PANEL.

SNAP ON 12" LONG BLACK 
INSULATION SHIELD 

HOT-DIPPED GALVANIZED 
ALL-THREAD RODS, LOCK 
NUTS, AND WASHERS

HOT-DIPPED GALVANIZED 
CHANNEL

INSULATED REFRIGERANT 
PIPING

10

AIR EXTRACTOR 
AT SIDEWALL REGISTER

"D"

AIR 
FLOW

1. MAX. WIDTH OF DUCT TAP SHALL BE 
48". PROVIDE BOTTOM BRACKET FOR 
SUPPORT WHERE EXTRACTOR 
EXCEEDS 16".

2. MAX. HEIGHT OF DUCT TAP SHALL BE 
12" (MIN. = 4")

DUCT TAP

REGISTER 
WITH DAMPER

ADJUSTABLE STEEL AIR EXTRACTOR 
ACCESSIBLE THRU REGISTER

MAX.= "D" x .67

MINIMUM "D" DIMENSION TO 
BE .75 x WIDTH OF DUCT TAP

SIDEWALL REGISTER
AT END OF DUCT

TRANSITION (RE: SMACNA 
DUCT CONSTRUCTION 
DETAILS)

ADJUSTABLE STEEL 
EQUALIZING GRID

DUCT TAP

REGISTER 
WITH DAMPER

12" CUSHION HEAD

SPLITTER

1

2

DAMPER ABOVE INACCESSIBLE CEILING

DAMPER ABOVE LAY-IN CEILING

1

1 2

MULTI-BLADE OPPOSED 
ACTION VOLUME DAMPER

EXTERNAL DUCT 
INSULATIONVENTLOK #605 INSIDE 

END BEARING

SINGLE BLADE VOLUME 
DAMPER RE: SMACNA 
CONSTRUCTION DETAILS

SQUARE CONTROL ROD

VENTLOK #607 END 
BEARING

VENTLOK #677 
CONCEALED DAMPER 
REGULATOR WITH 
CHROME PLATED COVER

VENTLOK #637 LOCKING REGULATOR 
WITH END BEARING (VENTLOK #605)

E

F

W

D

B C

REGULATOR

A

SPLITTER 
DAMPER

DIMENSIONS
1. ANGLE 'A' TO BE 15° OR LESS (BOTH SIDES)
2. SEE FLOOR PLANS FOR B, C, & W.
3. SPLITTER DAMPER LENGTH D = 1.5 x B
4. E = D + 3" MINIMUM
5. VERTICAL DIMENSION TO BE MAINTAINED THRU F.
6. CHANGE IN VERTICAL DIMENSION TO OCCUR 

AFTER TURNS.

DUCT CONSTRUCTION DETAIL

NOT TO SCALE

DUCT HANGER TRAPEZE DETAIL

NOT TO SCALE

11

BEAM CLAMP FOR
THREADED ROD BEAM

HOT DIPPED GALVANIZED ALL
THREAD SUPPORT ROD. 
REFER TO SPECIFICATION.

DUCTWORK

GALVANIZED
STEEL ANGLE 

LOCK NUTS AND
THREADED ROD
HANGERS PER
SPECIFICATIONS

SUPPORT ROD TO BE
LOCATED AT JOIST
BOTTOM CHORD PANEL
POINT. TYPICAL.

LOCK NUTS AND
THREADED ROD
HANGERS PER
SPECIFICATIONS

HOT DIPPED GALVANIZED ALL
THREAD SUPPORT ROD. 
REFER TO SPECIFICATION.

DUCTWORK

GALVANIZED
STEEL ANGLE 

NOTES:

1. FOLLOW SMACNA GUIDELINES FOR SPACING REQUIREMENTS.
2. CONTRACTOR SHALL OBTAIN STRUCTURAL ENGINEER APPROVAL FOR ANY AND ALL 

DUCTWORK MOUNTING DETAILS AT CONCRETE.
3. CONTRACTOR SHALL INSTALL DUCT HANGER ROD WITHIN 3" AT JOIST BOTTOM 

CHORD PANEL POINT. IF HANGER ROD DOES NOT OCCUR WITHIN 3" AT BOTTOM 
CHORD PANEL POINT THAN LOAD SHALL NOT EXCEED 100# CONCENTRATED LOAD 
AT EACH THREADED ROD HANGER LOCATION. 

4. REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL JOIST REINFORCEMENTS 
REQUIREMENTS IF DUCT HANGER RODS ARE MORE THAN 3" FROM JOIST BOTTOM 
CHORD PANEL POINT AND EXCEED 100# CONCENTRATED LOAD. 

5. IF DUCT RUNS PARALLEL WITH STRUCTURE, PROVIDE SECURED UNISTRUT HEADER 
LAID ACROSS MULTIPLE JOISTS MOUNTED TO JOIST BOTTOM CHORD.

6. BEAM CLAMPS AND FLANGE CLIPS ARE NOT ACCEPTABLE FOR JOISTS.

NOTES:

1. FOLLOW SMACNA GUIDELINES FOR SPACING REQUIREMENTS.
2. CONTRACTOR SHALL OBTAIN STRUCTURAL ENGINEER APPROVAL FOR ANY AND ALL 

DUCTWORK MOUNTING DETAILS AT CONCRETE.

BRANCH DUCT DETAILS

NOT TO SCALE

09

ROUND BRANCH DUCT

VOLUME DAMPER

SPIN-IN BELLMOUTH
FITTING

FLOW

TYPE-A

FLOW

MAIN DUCT TO 
TRANSITION TO SIZE
EQUAL TO DEPTH AND
WIDTH OF BRANCH DUCTS

VOLUME DAMPER

REFER TO PLANS
FOR BRANCH DUCT
SIZES

VOLUME DAMPER
ROUND BRANCH
DUCT

VOLUME DAMPER

RECTANGULAR
TO ROUND TAP

FLOW

TYPE-B TYPE-C

FLOW

RECTANGULAR
BRANCH DUCT

VOLUME DAMPER

NOTES:

1. USE TYPE "A" CONNECTION 
ONLY FOR BRANCHES TO 
SINGLE DIFFUSERS, 
TERMINAL BOXES OR 
GRILLES FROM THE MAIN. 

2. USE TYPE "B" OR "C" BRANCH 
WHERE BRANCH FLOW IS 
20% OR LESS OF MAIN. 

3. NO DAMPERS ARE REQ'D ON 
VAV SYSTEMS BETWEEN AIR 
HANDLING UNIT AND VAV 
TERMINAL BOXES.

4. USE TEE SPLIT WHERE 
BRANCH FLOW IS MORE 
THAN 20% OF MAIN. 

5. FOR TYPE "A" CONNECTION 
TO DIFFUSERS, THE ROUND 
DUCT RUN-OUT SIZE SHALL 
BE THE SAME SIZE AS THE 
NECK OF DIFFUSER, UNLESS 
OTHERWISE INDICATED. 

4. PROVIDE VOLUME DAMPERS 
ON SUPPLY, OUTSIDE AIR, 
RETURN AND EXHAUST DUCT 
SYSTEMS AS SHOWN. 

CEILING DIFFUSER 
CONNECTION DETAIL
NOT TO SCALE

CEILING DIFFUSER WITH 1-1/2" WRAPAROUND 
INSULATION AND TOTALLY COVER ALL SURFACES; 
SECURE INSULATION IN PLACE AND APPLY 
INSULATION PRIOR TO MOUNTING AIR DEVICES.

CEILING

FLEXFLOW ELBOW 
BY THERMAFLEX

EXTEND DAMPER 
OPERATOR THRU 
INSULATION

DUCT WRAP; REFER TO 
SPECIFICATIONS

MANUAL BALANCING 
DAMPER

SUPPLY DUCT

PROVIDE TRANSITION  TO 
DAMPER AND RUNOUT  
SIZE WHERE REQUIRED BY  
DEPTH OF SUPPLY DUCT. 

SPIN-IN FITTING WITH 
DAMPER

INSULATED FLEXIBLE  
DUCT MAX. LENGTH  
5'-0"

SECURE FLEXIBLE DUCT 
TO DUCT COLLAR AND 
SPIN-IN FITTING WITH 
S.S. SCREW CLAMP

RIGID ROUND DUCT SIZE IS 
SAME AS SCHEDULED NECK 
CONNECTION OF DIFFUSER

12

CIRCULATING FAN, CEILING MOUNTED 
DETAIL
NOT TO SCALE

13

CIRCULATING FAN, 
CEILING MOUNTED

LOCKER CABINET

CEILING

ROOF JOIST

UNISTRUT 

GREENHECK ACCESSORIES, 
CEILING MOUNTED BRACKET

ROOFTOP AIR CONDITIONING 
UNIT DETAIL
NOT TO SCALE

14

ROOFTOP UNIT
-SET LEVEL

CONDENSATE DRAIN, SIZE
ACCORDING TO
MANUFACTURER'S
RECOMMENDATION

NEOPRENE PAD

FLASHING AND
COUNTERFLASHING

PRE-FABRICATED,
PITCHED ROOF
CURB LAG BOLTS
(MIN. 3) PER SIDE

ROOF DECK

ROOF
STRUCTURE

RETURN
AIR DUCT

SUPPLY
AIR DUCT

CEILING
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05
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05

05
0505
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6'
 T

B

4'
 T

B

4'
 T

B

UP UP

6'
 T

B
6'

 T
B

4' TB

4'
 T

B

4'
 T

B

J

J

EXISTING ARNOLD MS

PROVIDE ADDITIONAL (1) SPARE 1" CONDUIT 
WITH PULL STRING

1

2

E-401
3

EXISTING ANNEX 
(NOT IN SCOPE)

EXISTING 
(NOT IN SCOPE)

3

ES-101
2

4

(E) PNL LPB

NEW PNL LPB2

ES-101A
1

1. COORDINATE ROUTING FOR ALL UNDERGROUND ELECTRICAL BRANCH CIRCUITS AND FEEDERS 
WITH OTHER DISCIPLINES PRIOR TO TRENCHING.

2. UNLESS NOTED OTHERWISE ALL UNDERGROUND CONDUIT SHOWN ON THIS PLAN TO BE 
MINIMUM 1" IN SIZE. 

3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO EXISTING UTILITIES CAUSED BY 
INSTALLATION OF NEW WORK.

4. ALL CONDUIT 90 DEGREE ELBOWS AT ALL UNDERGROUND RACEWAY STUB UPS SHALL BE RIGID 
CONDUIT.

SITE PLAN GENERAL NOTES:

PROVIDE POWER TO MONUMENT SIGN WITH (2)2#6, 1#6G. 1"C . PROVIDE (1) 2P/WP SWITCH IN 
NEMA 4, MILD STEEL JUNCTION BOX, 12"x12"x4", RECESSED 1-3/4", PAINTED BLACK WITH PADLOCK 
ADAPTOR. HAMMOND MANUFACTURING #EJ12124 WITH #EJPA OR APPROVED EQUAL. REFER TO 
ARCHITECTURAL DRAWINGS FOR DETAILS.

POWER TO MONUMENT SIGN. ROUTE UNDERGROUND TO MONUMENT SIGN LOCATION.

EXISTING PANELBOARD LPB IS LOCATED IN PRESSBOX ELECTRICAL ROOM. PROVIDE NEW SUB-
FEED PANEL LPB2 FED FROM AND LOCATED ADJACENT TO EXISTING PANELBOARD LPB. PROVIDE 
50A/3P SUBFEED BREAKER IN SPACE OF EXISTING PANELBOARD LPB. PROVIDE CIRCUITS FROM 
THIS NEW PANEL TO NEW STORAGE BUILDING NOTED. STUB OUT CONDUIT AT EXTERIOR WALL 
OF PRESSBOX, ROUTE CONDUIT ALONG EXTERIOR STRUCTURE AND DOWN STRUCTURAL 
COLUMN TO GROUND LEVEL. TRENCH BRANCH CIRCUITS TO STROAGE BUILDING. SAWCUT 
EXISTING PAVEMENT AS REQUIRED FOR NEW TRENCH. PATCH, FILL, AND REPAIR SURFACES 
BACK TO ORIGINAL CONDITION.

PATH OF NEW FEEDERS SERVING EMERGENCY DISRIBUTION EQUIPMENT, SAWCUT DRIVEWAY AS 
REQUIRED.

SITE PLAN KEYED NOTES:

1

2

3

4

5

WP
LPB2-17
VIA CONTACTOR
CFS-1

WP
LPB2-17
VIA CONTACTOR
CFS-1

WP
LPB2-17
VIA CONTACTOR
CFS-1

WP
LPB2-17
VIA CONTACTOR
CFS-1

JJ

J J

T

LPB2-13

WP
WPWP

WP

WP

M

LPB2-15

LP
B

2-
1

LPB2-1

LPB2-1

LPB2-1

LPB2-3

EF-SB-01

STORAGE BUILDING
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SCALE:  1" = 50'-0"

ELECTRICAL SITE PLAN - COMPOSITE1
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - STORAGE BUILDING3

SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - STORAGE BUILDING2
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No. Description Date



UP UP

(E) HT

LSW

LSW
LSW LSW LSW LSW LSW LSW

LSW

LSW

2

REHEARSAL
PB5

OFFICE
PB5A

STORAGE
PB5B

PRACTICE
PB5D

PRACTICE
PB5C

1

PULL BOX, SIZE AS REQUIRED

1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

LIGHTING PLAN GENERAL NOTES

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

POWER PLAN GENERAL NOTES:

PANEL
(E)
HT

100/NF/2/3R

XFMR.

TP 37 K 37

37.5 kVA
K13

G 37

PRE-INSTALLED PANEL IN 
PORTABLE BUILDING, TYPICAL

100/NF/2/3R

XFMR.

TP 37 K 37

37.5 kVA
K13

G 37

100/NF/2/3R

XFMR.

TP 37 K 37

37.5 kVA
K13

G 37

100/NF/2/3R

XFMR.

TP 37 K 37

25 kVA
37.5

G 37

100/NF/2/3R

XFMR.

TP 37 K 37

37.5 kVA
K13

G 37

100/NF/2/3R

XFMR.

TP 37 K 37

37.5 kVA
K13

G 37

PROVIDE 100A/2P BREAKER FOR 
37.5 KVA TRANSFORMER IN PANEL 

HT, TYPICAL

OUTDOOR

PROVIDE NEW 37.5 KVA, 480:240/120 

VOLT, 1⌀ NEMA 3R TRANSFORMER

P37
P37

P37
P37

P37
P37
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SCALE:  1/8" = 1'-0"

ELECTRICAL SITE PLAN - PORTABLES1

POWER PLAN KEYED NOTES:

PROVIDE FEEDERS TO PORTABLE BUILDINGS FROM EXISITNG PANEL "HT" . PROVIDE 100A/480V 1-
PHASE CIRCUIT FOR EACH (1) PORTABLE. PROVIDE MINIMUM 100A FEEDER OF SIZE: 4#1, 1#8G, 
1-1/2"C. CONTRACTOR SHALL  ROUTE IN UNDERGROUND TRENCH TO EACH PORTABLE. BORE 
UNDERNEATH EXISTING PAVEMENT AS REQUIRED. SAWCUT AS REQUIRED. FILL TRENCH AND 
REPAIR EXISTING PAVEMENT AS REQUIRED. FIELD VERIFY EXACT ROUTING OF FEEDERS. 
PROVIDE PULLBOXES AS REQUIRED, SIZE PER NEC. PROVIDE 100A/2P BREAKER FOR EACH 
CIRCUIT IN SOURCE PANELBOARD. 

2

LIGHTING PLAN KEYED NOTES:

CIRCUIT TO NEAREST AVAILABLE 277V LIGHTING CLASS PANEL BOARD. PROVIDE (1) 277V CIRCUIT 
VIA 20A/1P BREAKER 2#10, 1#12G, 3/4"C. PROVIDE 20A LIGHTING CONTACTOR TO CONTROL 
CANOPY LIGHTING VIA PHOTOCELL ON/TIMECLOCK OFF. CONTACTOR TO BE LOCATED IN ROOM 
OF SERVING LIGHTING CLASS PANEL BOARD.

1

SCALE:  1/8" = 1'-0"

ELECTRICAL PARTIAL RISER DIAGRAM - PORTABLES2

No. Description Date



CORRIDOR
B900

CHOIR OFFICE
A917

STORAGE
A916

ENSEMBLE
A915

RESTROOM
A904

TOOL STORAGE
A912

STORAGE
A914

STORAGE
A910

STORAGE
A918A

STORAGE
A918B

STORAGE
A918C

STORAGE
A918D

OFFICE
A918E

CORRIDOR
A344

LANGUAGE ARTS
A925

LANGUAGE ARTS
A926

STORAGE
A927

CORRIDOR
A343

MATERIAL STORAGE
A902

OFFICE
A911

CLASSROOM
A909

COMPUTER
CLASSROOM

A908

SILK
SCREEN/GRAPHICS

A907

THEATER ART
A918

ELECT.
A03E

STORAGE CAGES
A901A

METAL SHOP
A901

CHOIR
A913

CORRIDOR
A600

GYM STORAGE
A623

COMP. GYM.
A624

STORAGE CAGES
A901B

STORAGE CAGES
A901C

STORAGE CAGES
A901D

STORAGE CAGES
A901E STORAGE CAGES

A901F

STORAGE CAGES
A901G

1

2

33

4

5

4

3

3

3

(E) EHD1
1

1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

DEMOLITION PLAN GENERAL NOTES:

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10.THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11.WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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DEMO PLAN - AREA A
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER DEMO PLAN - AREA A1
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO EXISTING PAINT BOOTH. CONTRACTOR SHALL 
DEMOLISH WIRE AND CONDUIT BACK TO POINT OF ORIGIN AND MAKE BREAK 
"SPARE" WHEN DEMOLITION IS COMPLETE. REFER TO POWER DRAWINGS FOR 
NEW PAINT BOOTH INFORMAITON. 

CONTRACTOR SHALL DEMO DUST COLLECTOR. CONTRACTOR SHALL DEMOLISH 
WIRE AND CONDUIT BACK TO POINT OF ORIGIN AND MAKE BREAK "SPARE" WHEN 
DEMOLITION IS COMPLETE. REFER TO POWER DRAWINGS FOR NEW DUST 
COLLECTOR INFORMAITON.

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

EXISTING EQUIPMENT FIXTURES AND BRANCH CIRCUITRY ASSOCIATED WITH THIS 
WALL TO BE DEMOLISHED. REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO. FIELD VERIFY ALL COMPONETS TO BE DEMOLISHED.

EXISTING EQUIPMENT FIXTURES AND BRANCH CIRCUITRY ASSOCIATED WITH THIS 
AREA TO BE DEMOLISHED. REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED.

1
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5
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No. Description Date
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ENGLISH
B801

COMPOSITION
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ENGLISH
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1
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1

1
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1
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1
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1

1

1

1

1
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 

DEMOLITION PLAN GENERAL NOTES:
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

1
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No. Description Date



4'
 T

B

POOL
C601

STORAGE
C701A

SCORERS TABLE
C701B

SCORERS TABLE
C701C

STORAGE
C701D

POOL STORAGE
C602

POOL EQUIPMENT
C603

CHLORINE STOR.
C713 MECH.

C09M

VEST.
C604

OFFICE
C714

VEST.
C608

GIRLS
C610 GIRLS SHOWER

C610A

BOYS
C609

BOYS SHOWER
C609A

AUXILIARY GYM
C701

GIRLS ATHLETICS
C702

STORAGE
C703

COACHES OFFICE
F705

SHOWER
C707

RESTROOMS
C708

SHOWER
C709RESTROOMS

C710

VEST.
C704A

VEST.
C702A

STORAGE
D615

CONCESSION
D616

GIRLS P.E.
C704

1

2

2

2

1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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1ST LEVEL POWER DEMO PLAN - AREA C1
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DEMOLITION PLAN KEYED NOTES:

EXISTING EQUIPMENT FIXTURES AND BRANCH CIRCUITRY ASSOCIATED WITH THIS 
WALL TO BE DEMOLISHED. REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO. FIELD VERIFY ALL COMPONETS TO BE DEMOLISHED.

RECEPTACLES TO BE DEMOLISHED. CONTRACTOR TO DEMO BACK TO NEAREST 
JUNCTION BOX.
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

DEMOLITION PLAN GENERAL NOTES:

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10.THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11.WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER DEMO PLAN - AREA D1
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO EXISITNG PAINT BOOTH. CONTRACTOR SHALL NOTE 
EXISTING SERVING BRANCH CIRCUITRY AND BREAKER CURRENTLY SERVING THIS 
EQUIPMENT AND MARK BREAKER "SPARE" WHEN DEMOLITION IS COMPLETE. 
REFER TO POWER DRAWINGS FOR NEW PAINT BOOTH INFORMAITON. 

CONTRACTOR SHALL DEMO DUST COLLECTOR. CONTRACTOR SHALL NOTE 
EXISTING SERVING BRANCH CIRCUITRY AND BREAKER CURRENTLY SERVING THIS 
EQUIPMENT AND MARK BREAKER "SPARE" WHEN DEMOLITION IS COMPLETE. 
REFER TO POWER DRAWINGS FOR NEW DUST COLLECTOR INFORMAITON.

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

EXISTING EQUIPMENT FIXTURES, LIGHT FIXTURES, AND BRANCH CIRCUITRY 
ASSOCIATED WITH THIS WALL TO BE DEMOLISHED. REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO. FIELD VERIFY ALL 
COMPONETS TO BE DEMOLISHED.

EXISTING EMERGENCY ELECTRICAL DISTRIBUTION TO BE DEMOLISHED.

1

2

3

4
DEMOLITION POWER PLAN KEYED NOTES:

EXISTING EMERGENCY ELECTRICAL DISTRIBUTION TO BE DEMOLISHED.

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES ASSOCATED WITH THIS 
PROJECTOR BACK TO NEAREST JUNCTION BOX. CONTRACTOR SHALL TAKE ALL STEPS 
NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON 
THIS CIRCUIT.
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER DEMO PLAN - AREA E1
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

EXISTING EMERGENCY ELECTRICAL DISTRIBUTION TO BE DEMOLISHED.
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No. Description Date
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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1ST LEVEL POWER DEMO PLAN - AREA F1
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

EXISTING EMERGENCY ELECTRICAL DISTRIBUTION TO BE DEMOLISHED.
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER DEMO PLAN - AREA G1
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

EXISTING EQUIPMENT FIXTURES AND BRANCH CIRCUITRY ASSOCIATED WITH THIS 
WALL TO BE DEMOLISHED. REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED.
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO ALL POWER AND LOW VOLTAGE DEVICES 
ASSOCATED WITH THIS PROJECTOR BACK TO NEAREST JUNCTION BOX. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING 
CIRCUIT CONTINUITY FOR ALL DOWNSTREAM DEVICES ON THIS CIRCUIT.

EXISTING EQUIPMENT FIXTURES AND BRANCH CIRCUITRY ASSOCIATED WITH THIS 
ROOM TO BE DEMOLISHED. REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED.

EXISTING EMERGENCY ELECTRICAL DISTRIBUTION TO BE DEMOLISHED.
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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(E) ELA

(E) TELA

(E) EHA

1

1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 
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DEMOLITION POWER PLAN KEYED NOTES:

EXISTING EMERGENCY ELECTRICAL DISTRIBUTION TO BE DEMOLISHED.1
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T
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PANEL L4G

PANEL L4G

PANEL L4G

PANEL L4G

PANEL L4G

IDF-A623

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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POWER PLAN KEYED NOTES:

CONTRACTOR TO SERVE NEW PAINT BOOTH FAN FROM PANEL "DS". CONTRACTOR SHALL SERVE 
PAINT BOOTH WITH NEW 20A/3P BREAKER VIA 3#12, 1#12G, 1"C.

CONTRACTOR TO SERVE NEW PAINT BOOTH LIGHT FROM PANEL "LM". CONTRACTOR SHALL 
SERVE PAINT BOOTH WITH NEW 20A/1P BREAKER VIA 2#12, 1#12G, 1"C.

PROVIDE (1) QUAD RECEPTACLE FOR NEW SOUND SYSTEM RACK. 

CONTRACTOR TO SERVE NEW DUST COLLECTOR FROM PANEL "DS". CONTRACTOR SHALL SERVE 
DUST COLLECTOR WITHNEW 30A/3P BREAKER VIA 3#10, 1#10G, 1"C.

PROVIDE SPRING WOUND MECHANICAL TIMER SWITCH WITH 1 HOUR HOLD. CONTRACTOR SHALL 
PROVIDE ALL NECESSARY WIRING AND EQUIPMENT FOR A COMPLETE AND OPERATIONAL 
SYSTEM.

PROVIDE JUNCTION BOX FOR POWER TO ELECTRIC HAND DRYERS. REFER TO ARCHITECTURAL 
DRAWINGS FOR MOUNTING HEIGHT AND LOCATION.

PROVIDE (1) L6-30R RECEPTACLE AND (1) QUAD RECEPTACLE ABOVE EACH TECHNOLOGY RACK. 
L6-30R RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 120V/208Y PANEL VIA 30A/2P 
BREAKER AND 3#10, 1#10G 1"C.

PROVIDE FAN WITH CONTROLS FROM MANUFACTERER TO TURN OFF FAN AUTOMATICALLY AFTER 
A GIVEN PERIOD OF TIME. COORDINATE DESIRED TIMEOUT WITH DISTRICT AND VENDOR PRIOR 
TO ORDERING EQUIPMENT.

JUNCTION BOX FOR POWER TO ACCESS CONTROL SYSTEM POWER SUPPLY. COORDINATE EXACT 
LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO INTRUSION DETECTION SYSTEM POWER SUPPLY. FIELD 
VERIFY EXACT LOCATION. RE-USE EXISTING CONDUIT AND CONNECT TO EXISTING 
OUTLET/JUNCTION BOX WITH NEW EMERGENCY CIRCUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.

1

2

3

4

5

6

7

8

9

10

11

CONNECT TO EXISTING LOCAL 20A/120V GENERAL PURPOSE CIRCUIT VIA 2#12, 1#12G, 3/4"C.12
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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POWER PLAN KEYED NOTES:

PROVIDE (1) L6-30R RECEPTACLE AND (1) QUAD RECEPTACLE ABOVE EACH TECHNOLOGY RACK. 
L6-30R RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 120V/208Y PANEL VIA 30A/2P 
BREAKER AND 3#10, 1#10G 1"C.

CONTRACTOR SHALL PROVIDE MAPPA PEDESTAL MOUNTED DISCONNECT TO SERVE NEW ACCU 
LOCATED ON ROOF. CONTRACTOR SHALL SERVE ACCU BY NEAREST STANDBY POWER 120V/208Y 
PANEL VIA 25A/2P BREAKER AND 2#10, 1#12G 1"C. REFER TO DETAIL #4/E-602 FOR ADDITIONAL 
INFORMATION.

JUNCTION BOX FOR POWER TO ACCESS CONTROL SYSTEM POWER SUPPLY. COORDINATE EXACT 
LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO INTRUSION DETECTION SYSTEM POWER SUPPLY. FIELD 
VERIFY EXACT LOCATION. RE-USE EXISTING CONDUIT AND CONNECT TO EXISTING 
OUTLET/JUNCTION BOX WITH NEW EMERGENCY CIRCUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - AREA C1
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POWER PLAN KEYED NOTES:

PROVIDE (1) QUAD RECEPTACLE FOR NEW SOUND SYSTEM RACK.

JUNCTION BOX FOR POWER TO NEW HAND DRYER. DISCONNECT CIRCUIT FROM EXISTING HAND 
DRYER AND RECONNECT TO NEW HAND DRYER. REFER TO ARCHITECT FOR EXACT LOCATION.

PROVIDE SPRING WOUND TIMER SWITCH TO CONTROL CIRCULATION FANS IN C704 GIRLS P.E VIA 
CONTACTOR "C4C1".

PROVIDE SPRING WOUND TIMER SWITCH TO CONTROL CIRCULATION FANS IN C704 GIRLS 
ATHLETICS  VIA CONTACTOR "C4C2".

CONTRACTOR SHALL LOCATE RECEPTACLE OUTSIDE OF ELECTRIC DRINKING FOUNTAIN APRON. 
RECEPTACLE SHALL BE LOCATED A MINIMUM DISTANCE OF 4" (INCHES) FROM DRINKING 
FOUNTAIN APRON.

RECEPTACLE FOR POWER TO CIRCULATION FAN. COORDINATE EXACT LOCATION AND MOUNTING 
HEIGHT WITH MECHANICAL DRAWINGS PRIOR TO ROUGH-IN.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - AREA D1
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POWER PLAN KEYED NOTES:

CONTRACTOR TO RELOCATE EXISTING RECEPTACLES WITHIN SCIENCE LABS TO COMPLY WITH 
NEW CASEWORK LAYOUT IN THESE ROOMS.

PROVIDE (1) L6-30R RECEPTACLE AND (1) QUAD RECEPTACLE ABOVE EACH TECHNOLOGY RACK. 
COORDINATE EXACT MOUNTING AND POWER REQUIREMENTS WITH TECHNOLOGY CONTRACTOR 
PRIOR TO ROUGH-IN.  RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 120V/208Y 
PANEL VIA 30A/2P BREAKER AND 3#10, 1#10G 1"C.

JUNCTION BOX FOR POWER TO NEW HAND DRYER. DISCONNECT CIRCUIT FROM EXISTING HAND 
DRYER AND RECONNECT TO NEW HAND DRYER. REFER TO ARCHITECT FOR EXACT LOCATION.

PROVIDE SPRING WOUND TIMER SWITCH TO CONTROL CIRCULATION FANS IN D605A BOYS P.E.

PROVIDE SPRING WOUND TIMER SWITCH TO CONTROL CIRCULATION FANS IN D612 BOYS 
ATHLETICS.

RECEPTACLE FOR POWER TO CIRCULATION FAN. COORDINATE EXACT LOCATION AND MOUNTING 
HEIGHT WITH MECHANICAL DRAWINGS PRIOR TO ROUGH-IN.

CONTRACTOR SHALL LOCATE RECEPTACLES ON FACE OF CASWORK. CONTRACTOR SHALL 
REPLACE NEW RECEPTACLES AND CONDUIT IN SAME LOCAITON AS THE DEMOED RECEPTACLES 
AND CONDUIT. PROVIDE CONNECTION TO EXISITNG CIRCUIT AS REQUIRED.

CONTRACTOR SHALL LOCATE RECEPTACLE OUTSIDE OF ELECTRIC DRINKING FOUNTAIN APRON. 
RECEPTACLE SHALL BE LOCATED A MINIMUM DISTANCE OF 4" (INCHES) FROM DRINKING 
FOUNTAIN APRON.

ALL EXISTING RECEPTACLES ON WALLS IN THIS ROOM TO REMAIN AND BE PROTECTED IN PLACE.
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JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.

JUNCTION BOX FOR POWER TO ACCESS CONTROL SYSTEM POWER SUPPLY. COORDINATE EXACT 
LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO INTRUSION DETECTION SYSTEM POWER SUPPLY. FIELD 
VERIFY EXACT LOCATION. RE-USE EXISTING CONDUIT AND CONNECT TO EXISTING 
OUTLET/JUNCTION BOX WITH NEW EMERGENCY CIRCUIT.

FOR TEACHER'S DESK, REPLACE EXISTING CONDUIT FROM FLOOR UP AND REPLACE WIRE BACK 
TO NEAREST JUNCTION POINT. REPLACE EXISTING RECEPTACLE AT DESK.

CONNECT NEW RECEPTACLES SHOWN TO NEAREST EXISTING 20A/120V GENERAL PURPOSE 
RECEPTACLE CIRCUIT FROM PANEL SHOWN.

10

11

12

13

14

15

16

AB

CDE

FGH

J

K

No. Description Date



6'
 T

B
6'

 T
B

J J

J

J

J

J J J

J

J

IDF
E445A

MECH
E08M

TO ACCU
ON ROOF

FCU-E445A

1 130
/N

F
/2

NEW E1HE

NEW E1LE

E1LE-7,9E1LE-11

L6-30R

3

4

5

E1LE-10

E1LE-12

E1LE-14

MECH
E439

E
1L

E
-1

6

E
1L

E
-1

8

E
1L

E
-2

0

3

4

5

6 7

E1LE-26

E1LE-28

ELEC
E424

5

E1LE-30

MECH
E05M

MECH
E437

5

E1LE-34

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - AREA E1
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POWER PLAN KEYED NOTES:

PROVIDE (1) L6-30R RECEPTACLE AND (1) QUAD RECEPTACLE ABOVE EACH TECHNOLOGY RACK. 
COORDINATE EXACT MOUNTING AND POWER REQUIREMENTS WITH TECHNOLOGY CONTRACTOR 
PRIOR TO ROUGH-IN.  L6-30R RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 
120V/208Y PANEL VIA 30A/2P BREAKER AND 3#10, 1#10G 1"C.

CONTRACTOR SHALL PROVIDE MAPPA PEDESTAL MOUNTED DISCONNECT TO SERVE NEW ACCU 
LOCATED ON ROOF. CONTRACTOR SHALL SERVE ACCU BY NEAREST STANDBY POWER 120V/208Y 
PANEL VIA 25A/2P BREAKER AND 2#10, 1#12G 1"C. REFER TO DETAIL #4/E-602 FOR ADDITIONAL 
INFORMATION.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.

JUNCTION BOX FOR POWER TO ACCESS CONTROL SYSTEM POWER SUPPLY. COORDINATE EXACT 
LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO INTRUSION DETECTION SYSTEM POWER SUPPLY. FIELD 
VERIFY EXACT LOCATION. RE-USE EXISTING CONDUIT AND CONNECT TO EXISTING 
OUTLET/JUNCTION BOX WITH NEW EMERGENCY CIRCUIT.
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - AREA F1
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POWER PLAN KEYED NOTES:

CONDUIT FOR POWER TO MONUMENT SIGN SHOWN ON SITE PLAN. CONTRACTOR SHALL ROUTE 
CONDUIT FROM PANEL "L4C" AND STUB INTO PLENUM SPACE.

CONTRACTOR SHALL STUB CONDUIT OUT OF BUILDING ABOVE CANOPY. CONTRACTOR SHALL 
TUCK CONDUIT IN CORNER AS CONDUIT TRANSITIONS TO UNDERGROUND AND SAWCUT 
CONCRETE AS REQUIRED.

PROVIDE SPRING WOUND TIMER SWITCH TO CONTROL CIRCULATION FANS IN C704 GIRLS P.E. VIA 
CONTACTOR "C4C1". REFER TO DRAWING SHEET E-101C FOR LOCATION OF CIRCULATION FANS.

PROVIDE SPRING WOUND TIMER SWITCH TO CONTROL CIRCULATION FANS IN C704 GIRLS 
ATHLETICS VIA CONTACTOR "C4C2". REFER TO DRAWING SHEET E-101C FOR LOCATION OF 
CIRCULATION FANS.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - AREA G1
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POWER PLAN KEYED NOTES:

PROVIDE (1) L6-30R RECEPTACLE AND (2) QUAD RECEPTACLES ABOVE TECHNOLOGY RACK. 
L6-30R RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 120V/208Y PANEL VIA (1) 
30A/2P AND 3#10, 1#10G 1"C.

CONTRACTOR SHALL PROVIDE MAPPA PEDESTAL MOUNTED DISCONNECT TO SERVE NEW ACCU 
LOCATED ON ROOF. CONTRACTOR SHALL SERVE ACCU BY NEAREST STANDBY POWER 120V/208Y 
PANEL VIA 25A/2P BREAKER AND 2#10, 1#12G 1"C. REFER TO DETAIL #4/E-602 FOR ADDITIONAL 
INFORMATION.

PROVIDE JUNCTION BOX FOR POWER TO NEW FACP. 

ALL EXISTING RECEPTACLES AT CASEWORK IN THIS ROOM TO BE PROTECTED IN PLACE.

NEW RECEPTACLES TO BE CIRCUITED TO EXISTING CIRCUIT IN THIS ROOM.

JUNCTION BOX FOR POWER TO NEW FIRE ALARM ANUNCIATOR.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.

PROVIDE JUNCTION BOX FOR POWER TO INTERCOM / MASTER CLOCK SYSTEM. COORDINATE 
EXACT MOUNTING LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.

JUNCTION BOX FOR POWER TO ACCESS CONTROL SYSTEM POWER SUPPLY. COORDINATE EXACT 
LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO INTRUSION DETECTION SYSTEM POWER SUPPLY. FIELD 
VERIFY EXACT LOCATION. RE-USE EXISTING CONDUIT AND CONNECT TO EXISTING 
OUTLET/JUNCTION BOX WITH NEW EMERGENCY CIRCUIT.

INTERCEPT EXISTING EQUIPMENT CIRCUIT WITH NEW EMERGENCY CIRCUIT. REMOVE EXISTING 
WIRE TO NORMAL POWER PANEL AND PROVIDE NEW WIRE AND CONDUIT REQUIRED TO 
CONNECT TO NEW EMERGENCY CIRCUIT. RE-USE EXISTING CONDUIT. REFER TO PLAN FOR 
CIRCUIT DESIGNATION.

EXISTING RECEPTACLE TO REMAIN.

JUNCTION BOX FOR POWER TO FIRE ALARM ANNUNCIATOR. COORDINATE EXACT MOUNTING 
LOCATION WITH TECHNOLOGY DRAWINGS PRIOR TO ROUGH-IN.
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL POWER PLAN - AREA H1
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POWER PLAN KEYED NOTES:

CEILING MOUNTED RECEPTACLE FOR POWER TO LIGHT SPEED AUDIO SYSTEM. CORRIDINATE 
EXACT LOCATION OF RECEPTACLE WITH ARCHITECT AND OWNER PRIOR TO ROUGH-IN.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.
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PROVIDED BY DIV 11

NEW THEATRICAL EQUIPMENT 
"CDP" PROVIDED BY DIV 11

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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POWER PLAN KEYED NOTES:

NEW PANEL LK.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.

INTERCEPT EXISTING KITCHEN EQUIPMENT CIRCUIT WITH NEW EMERGENCY CIRCUIT. REMOVE 
EXISTING WIRE TO NORMAL POWER PANEL AND PROVIDE NEW WIRE AND CONDUIT REQUIRED TO 
CONNECT TO NEW EMERGENCY CIRCUIT. RE-USE EXISTING CONDUIT. REFER TO PLAN FOR 
CIRCUIT DESIGNATION.

PROVIDE CEILING MOUNTED RECEPTACLES FOR POWER TO PROJECTOR. REFER TO A/V 
DRAWINGS FOR EXACT MOUNTING LOCATION PRIOR TO ROUGH-IN.

JUNCTION BOX FOR POWER TO SMP EQUIPMENT RACK. CONTRACTOR SHALL SHALL TERMINATE 
CIRCUITS WITHIN JBR AND EXTEND TO DISTRIBUTION STRIP WITHIN EQUIPMENT RACK. REFER TO 
THEATRICAL/AV CONSULTANT FOR EXACT LOCAITON.

PROVIDE POWER TO MOTORIZED PROJECTION SCREEN. CONFIRM EXACT UP/DOWN SWITCH 
LOCATION WITH PROJECTOR SCREEN MANUFACTUR PRIOR TO INSTALLATION.

HOIST POWER AND CONTROL BOX. CONTRACTOR SHALL COORDIANATE EXACT TERMINATION 
REQUIREMENTS, LOCAITON AND MOUNTING PRIOR TO ROUGH-IN WITH EQUIPMENT 
MANUFACTURER.

PROVIDE (1) QUAD RECEPTACLE ADJACENT TO AV DEVICE. REFER TO AV DRAWINGS FOR 
EXACT LOCATION AND ADDITIONAL INFORMATION PRIOR TO INSTALATION.

PROVIDE (1) CEILING MOUNTED DUPLEX RECEPTACLE TO SERVE MICROPHONE PLATE. REFER TO 
AV DRAWINGS FOR EXACT LOCATION, MOUNTING AND ADDITIONAL INFORMATION PRIOR TO 
INSTALATION.

JUNCITON BOX FOR POWER TO THEATRICAL PANEL "MBP". REFER TO MANUFACTUER FOR EXACT 
TERMINATION REQUIREMENTS AND THEATRICAL DRAWINGS FOR EXACT LOCAITON AND 
MOUNTING. 

PROVIDE (1) 120V 20A CIRUCIT TO WALL MOUNTED THEATRICAL EQUIPMENT "CDP" FROM MBP. 
REFER TO THEATRICAL SCHEDULES ON SHEEL TL-101J FOR CIRCUIT DESIGNATION. CONTRACTOR 
SHALL WIRE CIRUCIT TO UNINTERRUPTED POWER SUPPLY WITHIN EQUIPMENT ENCLOSURE. 
REFER TO THEATRICAL  DRAWINGS FOR EXACT LOCAITON AND ADDITIONAL INFORMAITON.

PROVIDE (1) DUPLEX RECEPTACLE ADJACENT TO "CR2/CR3" CONTROL RECEPTACLE STATION. 
REFER TO TL DRAWINGS FOR EXACT LOCATION AND ADDITIONAL INFORMATION PRIOR TO 
INSTALATION.

PROVIED (1) 120V 20A CIRCUIT TO "MULTI-CIRCUIT WALL BOX" AND TERMINATE TO L5-20R 
RECEPTALCE" FROM MBP. REFER TO THEATRICAL SCHEDULES ON SHEEL TL-101J FOR CIRCUIT 
DESIGNATION. DEVICE PROVIDED BY DIV 11. REFER TO THEATRICAL TL DRAWINGS FOR EXACT 
LOCAITON, MOUNTING HIEGHT AND ADDITIONAL INFORMATION. 

PROVIDE (6) 120V 20A CIRCUIT FROM THEATRICAL MBP PANEL FOR POWER TO MULTI CIRCUIT 
PLUGGING BOX. REFER TO THEATRICAL DRAWINGS FOR PLUG BOX TYPE, EXACT LOCATION, 
PANEL CIRCUIT DESIGNATION AND ADDITIONAL INFORMATION.

PROVIDE (1) 120V 20A CIRCUIT FROM THEATRICAL MBP PANEL FOR POWER TO MULTI CIRCUIT 
PLUGGING BOX. REFER TO THEATRICAL DRAWINGS FOR PLUG BOX TYPE, EXACT LOCATION, 
PANEL CIRCUIT DESIGNATION AND ADDITIONAL INFORMATION.

PROVIDE (6) 120V 20A CIRCUIT FROM THEATRICAL MBP PANEL FOR POWER TO MULTI CIRCUIT 
PLUGGING RACEWAY. REFER TO THEATRICAL DRAWINGS FOR PLUG BOX TYPE, EXACT LOCATION, 
PANEL CIRCUIT DESIGNATION AND ADDITIONAL INFORMATION.

JUNCTION BOX FOR POWER TO RIGGING CONTROL PANEL. REFER TO MANUFACTURER WIRING  
REQUIRMENTS FOR EXACT TERMINATION. REFER TO THEATRICAL RIGGING DRAWINGS FOR 
EXACT LOCATION AND ADDITIONAL INFORMATION PRIOR TO INSTALLATION.
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(N) EHA

(E) L4G1

(E) XFMR

(E) H4G1

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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POWER PLAN KEYED NOTES:

CONTRACTOR TO RELOCATE EXISITNG RECEPTACLES WITHIN SCIENCE LABS TO COMPLY WITH 
NEW CASEWORK LAYOUT IN THESE ROOMS.

CONTRACTOR TO SERVE NEW PAINT BOOTH FROM PANEL THAT SERVED EXISITING PAINT BOOTH 
DEMOED IN PREVIOUS PHASE OF PROJECT. CONTRACTOR SHALL SERVE PAINT BOOTH WITH NEW 
BREAKER, CONDUIT AND WIRE .

CONTRACTOR SHALL PROVIDE POWER TO TWO NEW HEATING BOILERS. 

PROVIDE (1) L6-30R RECEPTACLE ABOVE EACH TECHNOLOGY RACK. COORDINATE EXACT 
MOUNTING AND POWER REQUIREMENTS WITH TECHNOLOGY CONTRACTOR PRIOR TO ROUGH-IN.  
RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 120V/208Y PANEL VIA 30A/2P 
BREAKER AND 3#10, 1#10G 1"C.

PROVIDE (1) QUAD RECEPTACLE FOR NEW AV RACK. COORDINATE EXACT MOUNTING AND POWER 
REQUIREMENTS WITH TECHNOLOGY CONTRACTOR PRIOR TO ROUGH-IN.

CONTRACTOR SHALL PROVIDE MAPPA PEDESTAL MOUNTED DISCONNECT TO SERVE NEW ACCU 
LOCATED ON ROOF. CONTRACTOR SHALL SERVE ACCU BY NEAREST STANDBY POWER 120V/208Y 
PANEL VIA 25A/2P BREAKER AND 2#10, 1#12G 1"C. REFER TO DETAIL #4/E-602 FOR ADDITIONAL 
INFORMATION.

PROVIDE JUNCTION BOX FOR POWER TO NEW FACP. COORDINATE EXACT LOCAITON WITH 
TECHNOLOGY CONTRACTOR PRIOR TO ROUGH-IN. FACP TO BE SERVED BY NEAREST STANDBY 
POWER 120V/208Y PANEL VIA 20A/1P BREAKER AND 2#12, 1#12G 1"C. 

CONTRACTOR TO SERVE NEW DUST COLLECTOR FROM CIRCUIT THAT SERVED EXISITING DUST 
COLLECTOR DEMOED IN PREVIOUS PHASE OF PROJECT. CONTRACTOR SHALL SERVE DUST 
COLLECTOR WITH NEW BREAKER, CONDUIT AND WIRE .
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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POWER PLAN KEYED NOTES:

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

PROVIDE POWER TO MOTORIZED HOIST. CONFIRM EXACT LOCATION AND CONTROL SWITCH 
LOCATION WITH ARCHITECT DRAWINGS PRIOR TO INSTALLATION.
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1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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POWER PLAN KEYED NOTES:

PROVIDE (1) L6-30R RECEPTACLE AND (1) QUAD RECEPTACLE ABOVE EACH TECHNOLOGY RACK. 
L6-30R RECEPTACLE TO BE SERVED BY NEAREST STANDBY POWER 120V/208Y PANEL VIA (1) 
30A/2P BREAKER AND 3#10, 1#10G 1"C.

CONTRACTOR SHALL PROVIDE MAPPA PEDESTAL MOUNTED DISCONNECT TO SERVE NEW ACCU 
LOCATED ON ROOF. CONTRACTOR SHALL SERVE ACCU BY NEAREST STANDBY POWER 120V/208Y 
PANEL VIA 25A/2P BREAKER AND 2#10, 1#12G 1"C. REFER TO DETAIL #4/E-602 FOR ADDITIONAL 
INFORMATION.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.
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1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 

DEMOLITION PLAN GENERAL NOTES:
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SCALE:  1/32" = 1'-0"

1ST LEVEL LIGHTING DEMO PLAN - COMPOSITE1

DEMOLITION POWER PLAN KEYED NOTES:

ONLY CONTROLS REPLACEMENT IN THIS AREA.

AREA NOT IN SCOPE.

DEMO EXISTING THEATRICAL STAGE LIGHTING AND CONTROLS.

ALL EXISTING EXIT SIGNS IN THIS AREA TO BE DEMOLISHED. FIELD VERIY EXACT QUANTITY OF 
EXIT SIGNS TO BE REMOVED AND DISCONNECTED PRIOR TO BID.

1

AB

CDE

FGH

J

K

2

ALL LIGHTING FIXTURES (INCLUDING EXIT SIGNS) AND 
LIGHTING CONTROL APPARATUS WITHIN THIS BUILDING SHALL 
BE REPLACED UNLESS NOTED OTHERWISE. THE EXISTING 
BUILDING IS CURRENTLY CONTROLLED BY NORMAL AND 
EMERGENCY RELAY PANELS. DEMOLISH ALL RELAY PANELS 
AND ASSOCIATED LOW VOLTAGE SWITCHES. NORMAL POWER 
LIGHTING BRANCH CIRCUITS SHALL BE EXTENDED TO 
EXISTING LIGHTING POWER PANELS, AND IN GENERAL ARE TO 
REMAIN. EXISTING EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS SHALL BE DEMOLISHED.

3

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO OCCUR DURING SUMMER 2025

4

AB

CDE

FGH

J

K

No. Description Date



HBHB

HBHB

HBHB

HB HB

CHOIR OFFICE
A917 STORAGE

A916

ENSEMBLE
A915

RESTROOM
A904

TOOL STORAGE
A912

STORAGE
A914

STORAGE
A910

STORAGE
A918A

STORAGE
A918B

STORAGE
A918C

STORAGE
A918D

OFFICE
A918E

CORRIDOR
A344

LANGUAGE ARTS
A925

LANGUAGE ARTS
A926

STORAGE
A927

CORRIDOR
A343

MATERIAL STORAGE
A902

OFFICE
A911

CLASSROOM
A909

COMPUTER
CLASSROOM

A908

SILK
SCREEN/GRAPHICS

A907

THEATER ART
A918

ELECT.
A03E

STORAGE CAGES
A901A

METAL SHOP
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CHOIR
A913

CORRIDOR
A600

GYM STORAGE
A623

COMP. GYM.
A624

STORAGE CAGES
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D,VS
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3,VS

CIRCUIT WITH LIGHTING FIXTURES
AND CONTROLS IN ADJACENT CORRIDOR
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WOMEN'S RR
A622B

MEN'S RR
A622A

T
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K,D

3D,VS
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G

G
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G

G

G

G

G

G
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G
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G
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G
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A1H A1H
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LR LR LR LR LR LR LR LR LR LR LR LR
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J1J1

J1
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A1
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J1

J1J1

J1J1 J1

A2

A2 A2

A2

A2

A2

A1

A1

A1A1A1

A1A1A1

A1A1A1

A1A1

A1A1 A1

A1

A1

A1

A1

A1

A1

A1

A2

A2

A2

A2A2A2A2A2A2

A2

A2

A1

A1A1

A1

A1

A1

A1

A1

A1

A1

A1

A1

A1

A1A2

A2
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A1

A1

A1

A1

A1

A1

A1

A1

A1

A1
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A1

A1

A1

A1

A1

A1

A1

A1

A1

A1

D,OC

NOTE: NEW BRANCH CIRCUITRY AND 
CONDUIT TO BE PROVIDED IN THIS SPACE.

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

WP
VIA CONTACTOR

1

2

D

LRW

1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

LIGHTING PLAN GENERAL NOTES

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM 
CONTROLLERS AND ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-
INCH BACK BOARD OF NON-NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL 
CONTROL SWITCH LOCATION, BETWEEN 4 AND 18-INCHES ABOVE THE 
ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE 
UL LISTING LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM 
CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE 
MOUNTED IN AN ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR 
LESS WITH THE HIGH CEILING ROOM CONTROLLER MOUNTED ADJACENT TO THE 
LOWER CEILING ROOM CONTROLLER SERVING THE ANCILLARY AREA. THE ROOM 
CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY UTILIZE THE 
SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY 
AREA WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM 
CONTROLLER SHALL BE INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL 
ROOM AS THE ELECTRICAL PANEL SERVING THE LIGHTING FOR THAT AREA AND 
CLEARLY LABELED FOR ITS USE AND SPECIFIC ROOM THAT IT CONTROLS. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR 
LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING 
ANCILLARY AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE 
MECHANICAL/ELECTRICAL ROOM WHERE THE LIGHTING BRANCH CIRCUIT 
ORIGINATES, PREFERABLY NEXT TO THE NORMAL LIGHTING PANEL SERVING THE 
SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-INCHES, STACK 
MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM 
CONTROLLER. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM 
CONTROLS, SEE BELOW FOR LABELING REQUIREMENTS.INCLUDE IN BID 10 
ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT SIGNS, LOCATION TO 
BE DETERMINED DURING CONSTRUCTION

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE 
IN CONDUIT. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE 
PAINTED. SPACES SUCH AS GYMS AND THE NATATORIUM ARE EXPOSED,  REFER 
TO ARCHITECTURAL RCP FOR ADDITIONAL INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA A1

AB

CDE

FGH

J

K

PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS SHOWN. IN 
GENERAL, NEW FIXTURES ARE REPLACING EXISTING LIGHTING 
FIXTURES OF SIMILAR TYPE IN THE SAME LOCATION, WITH THE 
EXCEPTION OF LINEAR FIXTURES IN CORRIDORS AND LIBRARY, AND 
FIXTURES IN THE COMPETITION GYM AND CAFETERIA. CONNECT TO 
EXISTING LIGHTING CIRCUITS. PROVIDE NEW LIGHTING CONTROL 
DEVICES IN EACH SPACE AS SHOWN, UTILIZE EXISTING SWITCH 
LOCATIONS UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF 
CIRCUIT TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT SIGN 
CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL FIXTURES 
DESIGNATED AS EMERGENCY ON THIS SHEET. PROVIDE TRANSFER 
DEVICE AT EACH LIGHTING FIXTURE DESIGNATED AS EMERGENCY 
SUCH THAT ALL EMERGENCY FIXTURES MAY BE SWITCHED ON AND 
OFF WITH NORMAL POWER FIXTURES. PROVIDE CONNECTION FROM 
NEARBY NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025

LIGHTING PLAN KEYED NOTES:

SWITCHES SHOWN ARE RELOCATED FROM THE EXISTING LOCATION. CONDUIT SHALL BE 
PROVIDED AND INSTALLED IN CHASE.

LAYOUT OF NEW LINEAR LIGHTING FIXTURES DIFFERS FROM EXISTING LAYOUT. PROVIDE NEW 
BRANCH CIRCUIT WIRE AND CONDUIT TO LINEAR FIXTURES IN THE CORRIDOR.

1

2

PROVIDE (8) 6-POLE EXTERIOR LIGHTING CONTACTORS. PROVIDE FOR ALL EXISTING EXTERIOR LIGHTING 
CIRCUITS AND PROVIDE CONNECTION TO BAS. REFER TO DETAILS FOR ADDITIONAL INFORMATION. EXACT 
LOCATIONS TO BE DETERMINED DURING CONSTRUCTION.

NOTE THAT EXTERIOR LIGHTING AT THE ANNEX (AREA K) IS SERVED FROM ARNOLD MS ELECTRICAL 
DISTRIBUTION.
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No. Description Date
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

LIGHTING PLAN GENERAL NOTES
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA B1
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PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY, AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA C1
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LIGHTING PLAN KEYED NOTES

LOWER-CASE INDICATES SWITCHING GROUP.1

PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY, AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025
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NOTE: PROVIDE NEW BRANCH CIRCUIT WIRE AND 
CONDUIT TO PENDANT FIXTURES IN LIBRARY
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

LIGHTING PLAN GENERAL NOTES

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM 
CONTROLLERS AND ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-
INCH BACK BOARD OF NON-NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL 
CONTROL SWITCH LOCATION, BETWEEN 4 AND 18-INCHES ABOVE THE 
ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE 
UL LISTING LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM 
CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE 
MOUNTED IN AN ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR 
LESS WITH THE HIGH CEILING ROOM CONTROLLER MOUNTED ADJACENT TO THE 
LOWER CEILING ROOM CONTROLLER SERVING THE ANCILLARY AREA. THE ROOM 
CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY UTILIZE THE 
SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY 
AREA WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM 
CONTROLLER SHALL BE INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL 
ROOM AS THE ELECTRICAL PANEL SERVING THE LIGHTING FOR THAT AREA AND 
CLEARLY LABELED FOR ITS USE AND SPECIFIC ROOM THAT IT CONTROLS. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR 
LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING 
ANCILLARY AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE 
MECHANICAL/ELECTRICAL ROOM WHERE THE LIGHTING BRANCH CIRCUIT 
ORIGINATES, PREFERABLY NEXT TO THE NORMAL LIGHTING PANEL SERVING THE 
SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-INCHES, STACK 
MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM 
CONTROLLER. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM 
CONTROLS, SEE BELOW FOR LABELING REQUIREMENTS.INCLUDE IN BID 10 
ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT SIGNS, LOCATION TO 
BE DETERMINED DURING CONSTRUCTION

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE 
IN CONDUIT. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE 
PAINTED. SPACES SUCH AS GYMS AND THE NATATORIUM ARE EXPOSED,  REFER 
TO ARCHITECTURAL RCP FOR ADDITIONAL INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA D1

AB

CDE

FGH

J

K

PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS SHOWN. IN 
GENERAL, NEW FIXTURES ARE REPLACING EXISTING LIGHTING 
FIXTURES OF SIMILAR TYPE IN THE SAME LOCATION, WITH THE 
EXCEPTION OF LINEAR FIXTURES IN CORRIDORS AND LIBRARY, AND 
FIXTURES IN THE COMPETITION GYM AND CAFETERIA. CONNECT TO 
EXISTING LIGHTING CIRCUITS. PROVIDE NEW LIGHTING CONTROL 
DEVICES IN EACH SPACE AS SHOWN, UTILIZE EXISTING SWITCH 
LOCATIONS UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF 
CIRCUIT TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT SIGN 
CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL FIXTURES 
DESIGNATED AS EMERGENCY ON THIS SHEET. PROVIDE TRANSFER 
DEVICE AT EACH LIGHTING FIXTURE DESIGNATED AS EMERGENCY 
SUCH THAT ALL EMERGENCY FIXTURES MAY BE SWITCHED ON AN OFF 
WITH NORMAL POWER FIXTURES. PROVIDE CONNECTION FROM 
NEARBY NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025

LIGHTING PLAN KEYED NOTES:

LAYOUT OF NEW LINEAR LIGHTING FIXTURES DIFFERS FROM EXISTING LAYOUT. PROVIDE NEW 
BRANCH CIRCUIT WIRE AND CONDUIT TO LINEAR FIXTURES IN THE CORRIDOR.

CONTRACTOR SHALL ENSURE FIXTURES INSTALLED IN MECHANICAL ROOMS WITH DUCTWORK 
SHALL NOT CONFLICT WITH DUCTS WHEREVER POSSIBLE. 
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

LIGHTING PLAN GENERAL NOTES

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM 
CONTROLLERS AND ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-
INCH BACK BOARD OF NON-NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL 
CONTROL SWITCH LOCATION, BETWEEN 4 AND 18-INCHES ABOVE THE 
ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE 
UL LISTING LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM 
CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE 
MOUNTED IN AN ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR 
LESS WITH THE HIGH CEILING ROOM CONTROLLER MOUNTED ADJACENT TO THE 
LOWER CEILING ROOM CONTROLLER SERVING THE ANCILLARY AREA. THE ROOM 
CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY UTILIZE THE 
SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY 
AREA WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM 
CONTROLLER SHALL BE INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL 
ROOM AS THE ELECTRICAL PANEL SERVING THE LIGHTING FOR THAT AREA AND 
CLEARLY LABELED FOR ITS USE AND SPECIFIC ROOM THAT IT CONTROLS. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR 
LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING 
ANCILLARY AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE 
MECHANICAL/ELECTRICAL ROOM WHERE THE LIGHTING BRANCH CIRCUIT 
ORIGINATES, PREFERABLY NEXT TO THE NORMAL LIGHTING PANEL SERVING THE 
SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-INCHES, STACK 
MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM 
CONTROLLER. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM 
CONTROLS, SEE BELOW FOR LABELING REQUIREMENTS.INCLUDE IN BID 10 
ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT SIGNS, LOCATION TO 
BE DETERMINED DURING CONSTRUCTION

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE 
IN CONDUIT. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE 
PAINTED. SPACES SUCH AS GYMS AND THE NATATORIUM ARE EXPOSED,  REFER 
TO ARCHITECTURAL RCP FOR ADDITIONAL INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA E1

AB
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PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS SHOWN. IN 
GENERAL, NEW FIXTURES ARE REPLACING EXISTING LIGHTING 
FIXTURES OF SIMILAR TYPE IN THE SAME LOCATION, WITH THE 
EXCEPTION OF LINEAR FIXTURES IN CORRIDORS AND LIBRARY, AND 
FIXTURES IN THE COMPETITION GYM AND CAFETERIA. CONNECT TO 
EXISTING LIGHTING CIRCUITS. PROVIDE NEW LIGHTING CONTROL 
DEVICES IN EACH SPACE AS SHOWN, UTILIZE EXISTING SWITCH 
LOCATIONS UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF 
CIRCUIT TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT SIGN 
CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL FIXTURES 
DESIGNATED AS EMERGENCY ON THIS SHEET. PROVIDE TRANSFER 
DEVICE AT EACH LIGHTING FIXTURE DESIGNATED AS EMERGENCY 
SUCH THAT ALL EMERGENCY FIXTURES MAY BE SWITCHED ON AN OFF 
WITH NORMAL POWER FIXTURES. PROVIDE CONNECTION FROM 
NEARBY NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025

LIGHTING PLAN KEYED NOTES:

LAYOUT OF NEW LINEAR LIGHTING FIXTURES DIFFERS FROM EXISTING LAYOUT. PROVIDE NEW 
BRANCH CIRCUIT WIRE AND CONDUIT TO LINEAR FIXTURES IN THE CORRIDOR.

CONTRACTOR SHALL ENSURE FIXTURES INSTALLED IN MECHANICAL ROOMS WITH DUCTWORK 
SHALL NOT CONFLICT WITH DUCTS WHEREVER POSSIBLE. 
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

LIGHTING PLAN GENERAL NOTES
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1ST LEVEL LIGHTING PLAN - AREA F1

AB

CDE

FGH

J

K

PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY, AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025

LIGHTING PLAN KEYED NOTES:

LAYOUT OF NEW LINEAR LIGHTING FIXTURES DIFFERS FROM EXISTING LAYOUT. PROVIDE NEW 
BRANCH CIRCUIT WIRE AND CONDUIT TO LINEAR FIXTURES IN THE CORRIDOR.

CONTRACTOR SHALL ENSURE FIXTURES INSTALLED IN MECHANICAL ROOMS WITH DUCTWORK 
SHALL NOT CONFLICT WITH DUCTS WHEREVER POSSIBLE. 
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

LIGHTING PLAN GENERAL NOTES

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM 
CONTROLLERS AND ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-
INCH BACK BOARD OF NON-NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL 
CONTROL SWITCH LOCATION, BETWEEN 4 AND 18-INCHES ABOVE THE 
ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE 
UL LISTING LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM 
CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE 
MOUNTED IN AN ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR 
LESS WITH THE HIGH CEILING ROOM CONTROLLER MOUNTED ADJACENT TO THE 
LOWER CEILING ROOM CONTROLLER SERVING THE ANCILLARY AREA. THE ROOM 
CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY UTILIZE THE 
SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY 
AREA WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM 
CONTROLLER SHALL BE INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL 
ROOM AS THE ELECTRICAL PANEL SERVING THE LIGHTING FOR THAT AREA AND 
CLEARLY LABELED FOR ITS USE AND SPECIFIC ROOM THAT IT CONTROLS. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR 
LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING 
ANCILLARY AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE 
MECHANICAL/ELECTRICAL ROOM WHERE THE LIGHTING BRANCH CIRCUIT 
ORIGINATES, PREFERABLY NEXT TO THE NORMAL LIGHTING PANEL SERVING THE 
SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-INCHES, STACK 
MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM 
CONTROLLER. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM 
CONTROLS, SEE BELOW FOR LABELING REQUIREMENTS.INCLUDE IN BID 10 
ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT SIGNS, LOCATION TO 
BE DETERMINED DURING CONSTRUCTION

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE 
IN CONDUIT. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE 
PAINTED. SPACES SUCH AS GYMS AND THE NATATORIUM ARE EXPOSED,  REFER 
TO ARCHITECTURAL RCP FOR ADDITIONAL INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA G1

AB
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K

PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS SHOWN. IN 
GENERAL, NEW FIXTURES ARE REPLACING EXISTING LIGHTING 
FIXTURES OF SIMILAR TYPE IN THE SAME LOCATION, WITH THE 
EXCEPTION OF LINEAR FIXTURES IN CORRIDORS AND LIBRARY, AND 
FIXTURES IN THE COMPETITION GYM AND CAFETERIA. CONNECT TO 
EXISTING LIGHTING CIRCUITS. PROVIDE NEW LIGHTING CONTROL 
DEVICES IN EACH SPACE AS SHOWN, UTILIZE EXISTING SWITCH 
LOCATIONS UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF 
CIRCUIT TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT SIGN 
CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL FIXTURES 
DESIGNATED AS EMERGENCY ON THIS SHEET. PROVIDE TRANSFER 
DEVICE AT EACH LIGHTING FIXTURE DESIGNATED AS EMERGENCY 
SUCH THAT ALL EMERGENCY FIXTURES MAY BE SWITCHED ON AN OFF 
WITH NORMAL POWER FIXTURES. PROVIDE CONNECTION FROM 
NEARBY NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025

LIGHTING PLAN KEYED NOTES:

LAYOUT OF NEW LINEAR LIGHTING FIXTURES DIFFERS FROM EXISTING LAYOUT. PROVIDE NEW 
BRANCH CIRCUIT WIRE AND CONDUIT TO LINEAR FIXTURES IN THE CORRIDOR.

APPROXIMATE LOCATION OF MASTER CORRIDOR SWITCH ADJACENT TO BUILDING SECURITY 
KEYPAD. RE: GENERAL NOTE #7 FOR ADDITIONAL REQUIREMENTS.

CONTRACTOR SHALL ENSURE FIXTURES INSTALLED IN MECHANICAL ROOMS WITH DUCTWORK 
SHALL NOT CONFLICT WITH DUCTS WHEREVER POSSIBLE. 
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

LIGHTING PLAN GENERAL NOTES
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1ST LEVEL LIGHTING PLAN - AREA H1
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PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY, AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025

LIGHTING PLAN KEYED NOTES:

LAYOUT OF NEW LINEAR LIGHTING FIXTURES DIFFERS FROM EXISTING LAYOUT. PROVIDE NEW 
BRANCH CIRCUIT WIRE AND CONDUIT TO LINEAR FIXTURES IN THE CORRIDOR.

CONTRACTOR SHALL ENSURE FIXTURES INSTALLED IN MECHANICAL ROOMS WITH DUCTWORK 
SHALL NOT CONFLICT WITH DUCTS WHEREVER POSSIBLE. 

1
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL LIGHTING PLAN - AREA J1
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PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025
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1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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MEZZANINE LIGHTING PLAN - AREA A MEZZANINE1
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WIRE LIGHTING FIXTURES
TO SWITCH BELOW

1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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MEZZANINE LIGHTING PLAN - AREA H1
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PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY, AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025
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FGH

J

K
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J

WIRE LIGHTING FIXTURES
TO SWITCH BELOW

1. REFER TO ARCHITECT'S REFLECTED CEILING PLAN FOR EXACT LOCATIONS OF ALL LIGHTING 
FIXTURES.

2. UNLESS OTHERWISE NOTED, ALL 2X4'S ARE TYPE "A", ALL EXIT SIGNS ARE TYPE "X".

3. PROVIDE A COMPLETE AND OPERATIONAL SYSTEM OF OCCUPANCY/VACANCY SENSORS FOR 
ON/OFF CONTROL OF ALL LIGHT FIXTURES INCLUDING BUT NOT LIMITED TO ROOM CONTROLLERS, 
WIRING, ETC. PROVIDE A COMPLETE SYSTEM OF WATTSTOPPER DLM LIGHTING CONTROLS. RE: 
DIVISION 26 SPECIFICATIONS AND ELECTRICAL DETAILS FOR ADDITIONAL INFORMATION.

4. REMOVE ALL SWITCHES FROM CORRIDORS AND REPLACE WITH BLANK COVER PLATES EXCEPT 
AT SECURITY PANELS. REFER TO PLANS FOR LOCATION(S) OF SWITCHES AT SECURITY PANELS. 

5. REMOVE EXISTING SWITCHES FROM GANG RESTROOMS AND REPLACE WITH BLANK COVER 
PLATE TO BE CONNECTED TO CORRIDOR LIGHTING CONTROLS.

6. PROVIDE A GREEN DOT (STICKER) ON CEILING GRID UNDERNEATH ALL ROOM CONTROLLERS 
SERVING CORRIDOR LIGHTING.

7. CORRIDOR LIGHTING CONTROL SHALL HAVE THE FOLLOWING FUNCTIONALITY:
A. MASTER SWITCHES TO BE LOCATED AT SECURITY KEYPADS SHALL TURN ON ALL CORRIDORS 
AT ONCE.
B. BUILDING SHALL OPERATE BY ZONES - DURING OCCUPIED HOURS, OCCUPANCY SENSOR SHALL 
TURN ON LIGHTING BUT NOT OFF.
C. DURING UNOCCUPIED HOURS, OPERATES BASED ON SENSOR ONLY.

8. WHERE FEWER SWITCHES ARE REQUIRED THAN EXISTING, PROVIDE DRYWALL TRIM RING 
CORRESPONDING TO NUMBER OF SWITCHES SHOWN ON THESE PLANS, AND PATCH AND PAINT 
OPENING. EX: CLASSROOMS

9. WHERE ACCESSIBLE CEILING HEIGHTS ARE 12-FEET AFF OR LESS, ROOM CONTROLLERS AND 
ASSOCIATED HARDWARE SHALL BE MOUNTED ON 2’ X 2’ X ¾-INCH BACK BOARD OF NON-
NOMBUSTIBLE MATERIALS, ON WALL ABOVE LOCAL CONTROL SWITCH LOCATION, BETWEEN 4 AND 
18-INCHES ABOVE THE ACCESSIBLE CEILING AND 2-INCHES CLEAR OF T-GRID FOR ABOVE CEILING 
ACCESS. THE CONTRACTOR SHALL NOT PAINT THE BACKBOARD, NOR SHALL THE UL LISTING 
LABELING BE OBSCURED. LABEL CEILING GRID BELOW ALL ROOM CONTROLLERS.

10. WHERE CEILING HEIGHTS ARE ABOVE 12-FEET, ROOM CONTROLLERS SHALL BE MOUNTED IN AN 
ANCILLARY AREA WITH ACCESSIBLE CEILING OF 12-FEET OR LESS WITH THE HIGH CEILING ROOM 
CONTROLLER MOUNTED ADJACENT TO THE LOWER CEILING ROOM CONTROLLER SERVING THE 
ANCILLARY AREA. THE ROOM CONTROLLER FOR THE HIGH CEILING AND ANCILLARY AREA(S) MAY 
UTILIZE THE SAME ROOM CONTROLLER FOR EACH AREA IF PRACTICAL. IF AN ANCILLARY AREA 
WITH LOW ACCESSIBLE CEILING AREA IS NOT AVAILABLE, THE ROOM CONTROLLER SHALL BE 
INSTALLED IN THE SAME MECHANICAL OR ELECTRICAL ROOM AS THE ELECTRICAL PANEL 
SERVING THE LIGHTING FOR THAT AREA AND CLEARLY LABELED FOR ITS USE AND SPECIFIC 
ROOM THAT IT CONTROLS. LABEL CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, 
SEE BELOW FOR LABELING REQUIREMENTS.

11. CORRIDORS, GYMS, AND OTHER HIGH-VOLUME SPACES WITHOUT LOW CEILING ANCILLARY 
AREAS: DLM ROOM CONTROLLERS SHALL BE LOCATED IN THE MECHANICAL/ELECTRICAL ROOM 
WHERE THE LIGHTING BRANCH CIRCUIT ORIGINATES, PREFERABLY NEXT TO THE NORMAL 
LIGHTING PANEL SERVING THE SPACE. WALL MOUNT TOP OF ENCLOSURE BETWEEN 36 AND 78-
INCHES, STACK MULTIPLE ENCLOSURES TO CONSERVE WALL SPACE. PROVIDE EASILY 
IDENTIFIABLE LABELED ENCLOSURE FOR WALL MOUNTED DLM ROOM CONTROLLER. LABEL 
CEILING GRID BELOW ALL ABOVE CEILING ROOM CONTROLS, SEE BELOW FOR LABELING 
REQUIREMENTS.INCLUDE IN BID 10 ADDITIONAL EMERGENCY LIGHTING FIXTURES AND 10 EXIT 
SIGNS, LOCATION TO BE DETERMINED DURING CONSTRUCTION.

12. ANY WIRING SERVING THE LIGHTING OR LIGHTING CONTROL SYSTEM SHALL BE IN CONDUIT. 
CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED,  REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

LIGHTING PLAN GENERAL NOTES

LICENSED

P
RO

FESS IONAL ENGIN

EE
R

STATE OF TEXAS

F-18672
LEAF ENGINEERS

MATTHEW R. SICKOREZ

107736

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

Fi
le

 P
at

h:

Plot Stamp:

1"

0"

NORTH:

2/13/2025 4:43:47 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
E

23
_2

20
02

3_
C

F
IS

D
_A

rn
ol

d 
M

S
.r

vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

E-202J

MEZZANINE LIGHTING
PLAN - AREA J

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

E
-20

2J

M
E

Z
Z

A
N

IN
E

 L
IG

H
T

IN
G

 P
L

A
N

 -
A

R
E

A
 J

02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

MEZZANINE LIGHTING PLAN - AREA J1
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PROVIDE NEW LIGHT FIXTURES THROUGHOUT CAMPUS AS 
SHOWN. IN GENERAL, NEW FIXTURES ARE REPLACING 
EXISTING LIGHTING FIXTURES OF SIMILAR TYPE IN THE SAME 
LOCATION, WITH THE EXCEPTION OF LINEAR FIXTURES IN 
CORRIDORS AND LIBRARY, AND FIXTURES IN THE COMPETITION 
GYM AND CAFETERIA. CONNECT TO EXISTING LIGHTING 
CIRCUITS. PROVIDE NEW LIGHTING CONTROL DEVICES IN EACH 
SPACE AS SHOWN, UTILIZE EXISTING SWITCH LOCATIONS 
UNLESS NOTED OTHERWISE. PROVIDE EXTENSION OF CIRCUIT 
TO NEW ROOM CONTROLLER LOCATION IN EACH SPACE AS 
REQUIRED.

PROVIDE NEW 20A EMERGENCY LIGHTING CIRCUITS AND EXIT 
SIGN CIRCUITS FROM NEW EMERGENCY PANEL XXXX TO ALL 
FIXTURES DESIGNATED AS EMERGENCY ON THIS SHEET. 
PROVIDE TRANSFER DEVICE AT EACH LIGHTING FIXTURE 
DESIGNATED AS EMERGENCY SUCH THAT ALL EMERGENCY 
FIXTURES MAY BE SWITCHED ON AN OFF WITH NORMAL 
POWER FIXTURES. PROVIDE CONNECTION FROM NEARBY 
NORMAL POWER FIXTURE TO EACH TRANSFER DEVICE.

LIGHTING AND LIGHTING CONTROL REPLACEMENT IS INTENDED TO 
OCCUR DURING SUMMER 2025
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PANEL 1LG

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.
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SCALE:  1" = 30'-0"

ELECTRICAL ROOF PLAN - COMPOSITE1
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POWER PLAN KEYED NOTES:

ROOF PEDESTAL SPECIFIED BY PLUMBING DRAWINGS. CONTRACTOR SHALL MOUNT DISCONNECT 
AND RECEPTACLE ON ONE SIDE OF THE PEDESTAL AND HOSE BIB TO BE MOUNTED ON THE 
OTHER SIDE. COORDINATE EXACT LOCATION AND MOUNTING REQUIREMENTS WITH PLUMBING 
DRAWING DETAIL.

MOUNT DISCONNECT ON WALL.

EQUIPMENT DISCONNECT AND WEATHERPROOF RECEPTACLE ARE TO BE PROVIDED 
WITH THE UNIT. REFER TO MECHANICAL DRAWINGS FOR ADDITIONAL INFORMATION. 
CONTRACTOR SHALL NOTE THAT THE WEATHERPROOF RECEPTACLE SHALL NOT BE 
POWERED FROM THE UNIT POWER.
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ATS-LS

ATS-SB

E1HCP

E1HCP

HCP

NEW MSB

NEW LCP
NEW TLCP

E1TCP

E1LCP

S1LCP-32
S1LCP-34
S1LCP-361

GEN

MTS

2

3

4

S1LCP-2

S1LCP-4

S1LCP-6

5

E-401
4

RE: #4/E-401
FOR MECHANICAL EQUIPMENT
CIRCUITING, TYPICAL

LCP-27

1. DATA/COMMUNICATION OUTLETS ARE SHOWN ON THIS DRAWING FOR COORDINATION PURPOSES 
ONLY. PROVIDE AND INSTALL ALL CONDUITS AND BACK BOXES REQUIRED BY LOW VOLTAGE 
SYSTEMS. COORDINATE WITH 'TS' DRAWINGS, DETAILS, ETC. AND ARCHITECTURAL DRAWINGS 
FOR EXACT QUANTITIES, LOCATIONS, AND REQUIREMENTS PRIOR TO ROUGH-IN.

2. CONTRACTOR SHALL UPDATE ALL EXISTING CIRCUIT DIRECTORIES FOR PANELBOARDS MODIFIED 
AS PART OF THE PROJECT SCOPE.

3. REFER TO ARCHITECTURAL PLANS FOR OVERALL PHASING OF WORK AREAS. 

4. THE BUILDING WILL RECEIVE A NEW FIRE ALARM SYSTEM. PROVIDE CONDUIT AND BACK BOXES 
AS REQUIRED, IN PARTICULAR CONDUIT WILL NEED TO BE PROVIDED IN SPACES WITHOUT 
CEILINGS (I.E. GYMS) RE: ARCH FOR RCP.

5. ACCESS CONTROL SYSTEMS AT THIS BUILDING ARE TO BE REPLACED. PROVIDE PATHWAY FROM 
CEILING PLENUM TO ALL DEVICE LOCATIONS. RE: TECHNOLOGY/ SECURITY PLANS FOR THOSE 
DEVICES THAT ARE TO BE NEW.

6. CONDUIT IN SPACES WITH EXPOSED STRUCTURE SHALL BE PAINTED. SPACES SUCH AS GYMS 
AND THE NATATORIUM ARE EXPOSED, REFER TO ARCHITECTURAL RCP FOR ADDITIONAL 
INFORMATION.

POWER PLAN GENERAL NOTES:

GEN

LCP

MSB

EDP

TELCP

ELCP

TLCP

4

4
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3

EHCP

3

3

3

EX.B-01

EX.B-02

EX.HWP-12

EX.HWP-1

5

5

5

5

6

1. ALL ITEMS ARE EXISTING TO REMAIN UNLESS OTHERWISE NOTED. PRIOR TO DEMOLITION OF ANY 
ELECTRICAL EQUIPMENT AND OR CONDUIT, CONTRACTOR SHALL FIELD VERIFY AND DOCUMENT 
EXISTING BRANCH CIRCUIT INFORMATION INCLUDEING BUT NOT LIMITED TO CIRCUIT BREAKER, 
CONDUCTORS, CONDUIT, PHASE AND VOLTAGE.

2. DISCONNECT AND REMOVE ALL WIRING, CONDUIT, DISCONNECTS, AND OTHER DEVICES 
ASSOCIATED WITH MECHANICAL AND PLUMBING EQUIPMENT BEING REMOVED. LABEL SOURCE 
BREAKER(S) "SPARE" IN PANEL. REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATIONS OF ALL HVAC AND PLUMBING EQUIPMENT TO BE DEMOLISHED.

3. REMOVE ALL WIRING, CONDUIT AND ASSOCIATED DEVICES IN WALLS TO BE REMOVED. 
CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO MAINTAIN EXISTING CIRCUIT CONTINUITY 
FOR ALL DOWNSTREAM DEVICES WHICH REMAIN.

4. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER, 
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER. 

5. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO ALL EXISTING ELECTRICAL 
FIXTURES, PANELS, WIRING, ETC.

6. WHEN REMOVING EXISTING ELECTRICAL WORK SUCH AS RECEPTACLES, LIGHT FIXTURES,ETC. 
WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER 
STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE 
APPLIED SHALL BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

8. CONTRACTOR SHALL FIELD VERIFY EXISITNG BRANCH CIRCUIT LOADING WHEN MAKING 
MODIFICATIONS AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD
EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE ANOTHER EXISTING CIRCUIT (THE CLOSEST), 
WHICH WOULD NOT BE OVERLOADED UPON ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO 
THAT CIRCUIT.

9. CONTRACTOR SHALL REFER TO ARCHITECT DEMOLITION PLANS AND PHASING PLANS AND HAVE 
A GOOD UNDERSTANDING OF THE SCOPE OF THE PROJECT PRIOR TO COMMENCEMENT OF 
WORK.

10. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, ALL STATE AND LOCAL CODES AND AMENDMENTS.

11. WHERE ELECTRICAL EQUIPMENT IS BEING DEMOED AND REPLACED; CONTRACTOR SHALL 
ENSURE THAT EXISING SERVING FEEDERS AND WIRING ARE EXTENDED AND RECONNECTED TO 
NEW BREAKERS WITHIN NEW ELECTRICAL EQUIPMENT AS NECESSARY. 

DEMOLITION PLAN GENERAL NOTES:
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SCALE:  1/8" = 1'-0"

ELECTRICAL SITE PLAN - CENTRAL PLANT - NEW3

POWER PLAN KEYED NOTES:

JUNCTION BOX FOR POWER CONNECTION TO JACKET HEATER, BATTERY RECHARGE, AND 
GENERATOR CONTROLS. REFER TO GENERATOR MANUFACTURER FOR EXACT LOCATION AND 
TERMINATION REQUIREMENTS.

JUNCTION BOX FOR POWER TO FIRE ALARM POWER SUPPLY. COORDINATE EXACT MOUNTING 
LOCATION WITH FIRE ALARM DRAWINGS PRIOR TO ROUGH-IN.

PROVIDE JUNCTION BOX FOR POWER TO BUILDING AUTOMATION SYSTEMS. VERIFY EXACT 
LOCATION WITH CONTROLS CONTRACTOR PRIOR TO ROUGH-IN. RE-USE EXISTING CONDUIT.

EXISTING GENERAL POWER RECEPTACLES IN MECHANICAL/ELECTRICAL/IDF ROOM TO BE 
INTERCEPTED WITH NEW EMERGENCY POWER CIRCUIT. RE-USE EXISTING CONDUIT TO CONNECT 
EXISTING OUTLETS TO EMERGENCY POWER.

PROVIDE GENERATOR WITH NEW CONCRETE HOUSEKEEPING PAD. REFER TO 
DETAILS/SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

JUNCTION BOX FOR CONNECTION TO BOILER MISCELLANEOUS POWER REQUIREMENTS. REFER 
TO MECHANICAL DRAWINGS FOR ADDITIONAL REQUIREMENTS.

1

1/8" = 1'-0"2 ELECTRICAL SITE PLAN - CENTRAL PLANT - DEMO

DEMOLITION PLAN KEYED NOTES:

CONTRACTOR SHALL DEMO AND REPLACE EXISTING 480V 3PH 4W 3000A MAIN 
SWITCHBOARD. REFER TO SHEET E-501 FOR ADDITIONAL INFORMATION. 

DEMO EXISTING GENERATOR SET AND ASSOCIATED ATS IN CENTRAL PLANT. 
CONTRACTOR SHALL DEMOLISH ALL PANELS, TRANSFORMER AND DISCONNECTS 
ASSOCIATED WITH THIS EXISTING GENERATOR SYSTEM. CONTRACTOR SHALL 
ENSURE THAT GENERATOR AND ASSOCIATED ATS SHALL BE RETURNED TO 
OWNER UPON COMPLETION OF DEMOLITION.

CONTRACTOR SHALL DEMO EXISTING EQUPMENT. 

CONTRACTOR SHALL DEMO AND REPLACE EXISTING EQUPMENT.

CONTRACTOR SHALL DEMO ALL EXISTING ELECTRICAL EQUIPMENT, CONDUIT, 
WIRE AND BREAKERS ASSOCIATED WITH THIS MECHANICAL EQUIPMEN BACK TO 
POINT OF ORIGIN.

DEMO EXISTING CONCRETE PAD  ASSOCIATED WITH DEMOED GENERATOR.

1

2

3

4

5

6

GENERATOR AND SWITCHBOARD 
REPLACEMENT SCOPE IS INTENDED FOR 
SUMMER 2026, INCLUDING NEW EMERGENCY 
DISTRIBTUION AND EQUIPMENT/DEVICES TO 
BE FED BY THE GENERATOR. EXISTING 
EMERGENCY DISTRIBTUION IS TO REMIAN IN 
PLACE UNTIL THEN.

2

3

4

5

SCALE:  1/4" = 1'-0"

CENTRAL PLANT - NEW - MECH. EQUIPMENT4

6

CONTRACTOR TO VERIFY MOTOR ROTATION 
IS SAME FOR BOTH UTLITY AND EMERGENCY 
POWER COURCES.
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SCALE:  1/8" = 1'-0"

ELECTRICAL SITE PLAN - CENTRAL PLANT LIGHTING PLAN - NEW1

No. Description Date



OVERHEAD PRIMARY

TERMINAL POLE

EXISTING
PAD MOUNT TRANSFORMER 

(BY UTILITY)

N

G

DIGITAL METERING, CONNECT TO BASV

A

SPD

1

GF 3000/3 MCB

60/3

3000A, 3P, 4W, 100% NEUTRAL,  3000A GROUND BUS;  65,000 AMPERE RMS SYMMETRICAL RATING

MAIN SWITCHBOARD MSA, 480Y/277V

DRILL AND TAP FOR 
FUTURE EXTENSION

1600/3

2 3 4 5 6 7 8 9 10

600/3
SPACE

1200/3 400/3

ATS-LS
100A
4-POLE

400/3 600/3 150/3 200/3 125/3

100/3

NATURAL GAS GENERATOR IN
NEMA 3R ENCLOSURE;
480/277V, 150KW MINIMUM

ELECTRICAL ONE-LINE DIAGRAM NOTES:

#. INDICATES GENERAL NOTE.
# INDICATES KEYED NOTE.

1. REFER TO RISER DIAGRAM FOR FEEDER WIRE / CONDUIT SIZES AND FOR ALL 
FEEDER SIZES NOT SHOWN ON THIS SHEET.

PROVIDE CONNECTION TO NEW LOCAL MADE ELECTRODE, COPPER WATER 
PIPING AND STEEL WITHIN ELECTRICAL/ BOILER BUILDING, AND RE-CONNECT 
TO ANY GROUND(S) ENTERING FROM ADJACENT ARNOLD CAMPUS.

3. COORINATE OUTAGE FOR SWITCHBOARD REPLACEMENT WITH UTILITY AND 
CYFAIR ISD AT LEAST TWO MONTHS IN ADVANCE.

NEC 285 SURGE PROTECTIVE DEVICE. RE: DIVISION 26 SPECIFICATIONS FOR 
ADDITIONAL INFORMATION.

REPLACE NEW SWITCHBOARD CONNECTIONS AS REQUIRED. CONTRACTOR 
SHALL ENSURE BREAKERS ARE POSTIONED IN SIMILAR LOCATIONS AS 
EXSITING SWTICHBOARD BREAKER LAYOUTS TO REMOVE NEED FOR 
SPLICING. 

DOCKING STATION / MANUAL TRANSFER SWITCH. RE: DRAWING SHEET E-502.

7. PRIOR TO COMMENCMENT OF WORK, CONTRACTOR SHALL DOCUMENT ALL 
EXISITING CONDITIONS OF THE EXISITNG MAIN SWITCH BOARD PRIOR TO 
DEMOLITION. 

8. RETURN ANY AND ALL DEMOLISHED CONDUCTORS TO CY-FAIR ISD.

2

4

2
4

225/3

L1HCP

ATS-SB
250A
4-POLE

S1HCP

150/3 100/3

DPB

11 12 13 14 15 16

DPD HCPCLT-MCC DPA HAMFB

225/3 400/3
SPACE

400/3
SPACE

400/3
SPACE

5

5
5 5 5 5 5 5 5 5

MTS-LS
100A

4-POLE

6

6

SURGE ARRESTOR
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#. INDICATES GENERAL NOTE.
# INDICATES KEYED NOTE.

1. UNLESS NOTED OTHERWISE, ALL TRANSFORMERS TO BE 480: 208/120 VOLT 3P, 4W.

2. PROVIDE THRU-FEED LUGS FOR ALL MULTI-SECTION PANELBOARDS.

NEW 100A 4-POLE ATS LOCATEED IN CENTRAL PLANT REFER TO SHEET E-401 FOR 
EXACT LOCATION. ATS SHALL BE MONITORED BY INTRUSION DETECTION SYSTEM.

NEW 200A 4-POLE ATS LOCATEED IN CENTRAL PLANT REFER TO SHEET E-401 FOR 
EXACT LOCATION. ATS SHALL BE MONITORED BY INTRUSION DETECTION SYSTEM.

SURGE PROTECTIVE DEVICE, RE: DIVISION 26 SPECIFICATIONS FOR ADDITIONAL 
INFORMATION.

PROVIDE E-MOD / D-MON CLASS 3200 SMART METER. CONTRACTOR SHALL ENSURE 
SMART METER IS BACNET / MSTP COMPATIBLE FOR COMMUNICATION WITH BMCS.

1#6 G, 3/4"C.

3

4

5

6

NEW 150KW
EMERGENCY GENERATOR

7

ATS-LS ATS-SB

30N

5SPD

PANEL
E1HCP1

30N

5SPD

PANEL
E1HCP

30N

5SPD

PANEL
E2HJ

30N

5SPD

PANEL
E2LJ

XFMR.

E2TJP 45 K 45

45 kVA
K13

G 45

100/NF/3

30N

5SPD

PANEL
E1HH

30N

5SPD

PANEL
E1LH

30N

5SPD

PANEL
E1HD

30N

5SPD

PANEL
E1LD

XFMR.

S1TDP 45 K 45

45 kVA
K13

G 45

100/NF/3

30N

5SPD

PANEL
E1LF

30N

5SPD

PANEL
E1HF

30N

5SPD

PANEL
E1HD1

30N

5SPD

PANEL
E1LD1

XFMR.

E1TD1P 45 K 45

45 kVA
K13

G 45

100/NF/3

NEW EMERGENCY RISER DIAGRAM

100N

100N

225N

225N

50N

50N

50N

50N

50N

K45

P45

P45

P45

30N

5SPD

PANEL
E1LE

30N

5SPD

PANEL
E1HE

50N

K45

K45

3

4

PANEL
DPA

PANEL
H4A

XFMR.

TDPK

PANEL
DPK

PANEL
LK1

PANEL
LK1

PANEL
LK2

PANEL
LK2

PANEL
LC1

PANEL
LC2

PANEL
LC3

PANEL
LC4

PANEL
LC5

6

EXISITNG
POWER CO.
PAD MOUNT.

MAIN
SWITCHBOARD

MSB

PANEL
HCP

XFMR.

TLCPP 30 S 30

30 kVA

G 30

30N

4SPD

PANEL
LCP

MSB

MSB

225N
100N

7

M

M 6

4

#. INDICATES GENERAL NOTE.
# INDICATES KEYED NOTE.

1. UNLESS NOTED OTHERWISE, ALL TRANSFORMERS TO BE 480: 208/120 VOLT 3P, 4W.

2. PROVIDE THRU-FEED LUGS FOR ALL MULTI-SECTION PANELBOARDS.

SURGE PROTECTIVE DEVICE, RE: DIVISION 26 SPECIFICATIONS FOR ADDITIONAL 
INFORMATION.

REPLACE EXISTING TRANSFORMER 'TLCP', CONTRACTOR SHALL UTILIZE EXISTING 
SERVING FEEDERS AND BREAKER SERVING TRANSFORMER.

REPLACE EXISTING PANEL 'LCP' PRIOR TO COMMENCEMENT OF WORK, 
CONTRACTOR SHALL DOCUMENT ALL EXISTING CONDITIONS OF THE EXISTING MAIN 
SWITCH BOARD PRIOR TO DEMOLITION. 

PROVIDE E-MOD / D-MON CLASS 3200 SMART METER. CONTRACTOR SHALL ENSURE 
SMART METER IS BACNET COMPATIBLE FOR COMMUNICATION WITH BAS.

3

NEW PARTIAL RISER DIAGRAM

4

5

6

6

M

30N

5SPD

PANEL
E1LCP

XFMR.

E1TCPP 30 K 30

30 kVA
K13

G 30

MTS-LS

T
E

M
P

 P
O

R
T

A
B

L
E

G
E

N
E

R
A

T
O

R

100N

NEW 200A, 4-POLE, TRYSTAR, NEMA 3R GENERATOR DOCKING STATION TO COMPLY 
WITH NEC 700.3. LOCATED OUTSIDE OF CENTRAL PLANT REFER TO SHEET E-401 FOR 
EXACT LOCATION.

9. INTRUSION DETECTION TO MONITOR EACH ATS.

8

8

PANEL
EHA

EXISTING EMERGENCY RISER DIAGRAM

PANEL
EDP

(E) ATS

TO (E) MSB

TO GENSET

XFMR.

TELA

PANEL
ELA

PANEL
EHB

XFMR.

TELB

PANEL
ELB

PANEL
EHC

XFMR.

TELC

PANEL
ELC

PANEL
EHE

XFMR.

TELE

PANEL
ELE

PANEL
EHCP

XFMR.

TELCP

PANEL
ELCP

PANEL
EHD

XFMR.

TELD

PANEL
ELD

PANEL
EHD1

#. INDICATES GENERAL NOTE.
# INDICATES KEYED NOTE.

EXISTING ELECTRICAL DISTRIBUTION EQUIPMENT TO BE DEMOLISHED. REFER TO 
ENLARGED CENTRAL PLANT PLAN E-401 FOR ADDITIONAL DEMOLITION SCOPE. PROVIDE 
NEW EMERGENCY ELECTRICAL DISTRIBUTION EQUPIMENT SHOWN IN NEW RISER 
DIAGRAM.

1

1

1

1

1

1 1 1 1 1 1 1 1 1 1 1 1

(E) (E)

(E) (E) (E)

(E)

(E) (E) (E) (E) (E) (E) (E) (E)

(E)

(E)

1 1111

(E) (E) (E) (E)

FEEDER SCHEDULE

TAG NUMBER
CONDUCTOR QUANTITY AND

SIZE CONDUIT SIZE SETS

30N 4#10, 1#10G 1" 1

50N 4#6, 1#10G 1" 1

60N 4#6, 1#10G 1" 1

100 3#1, 1#8G 1 1/2" 1

100N 4#1, 1#8G 1 1/2" 1

125 3#1, 1#6G 1 1/2" 1

125N 4#1, 1#6G 2" 1

150 3#1/0, 1#6G 1 1/2" 1

150N 4#1/0, 1#6G 2" 1

175 3#2/0, 1#6G 2" 1

175N 4#2/0, 1#6G 2" 1

200 3#3/0, 1#6G 2" 1

200N 4#3/0, 1#6G 2" 1

225 3#4/0, 1#4G 2" 1

225N 4#4/0, 1#4G 2 1/2" 1

250 3#250, 1#4G 2 1/2" 1

250N 4#250, 1#4G 3" 1

300 3#350, 1#4G 3" 1

300N 4#350, 1#4G 3" 1

400 3#3/0, 1#3G 2" 2

400N 4#3/0, 1#3G 2" 2

400S 4#500 3 1/2" 1

600 3#350, 1#1G 3" 2

600N 4#350, 1#1G 3" 2

600S 4#350 3" 2

800 3#500, 1#1/0G 3" 2

800N 4#500, 1#1/0G 3 1/2" 2

800S 4#500 3 1/2" 2

1000 3#400, 1#2/0G 3" 3

1000N 4#400, 1#2/0G 3" 3

1000S 4#400 3" 3

1200 3#350, 1#3/0G 3" 4

1200N 4#350, 1#3/0G 3" 4

1200S 4#350 3" 4

1600S 4#400 3" 5

2000S 4#400 3" 6

2500S 4#500 3  1/2" 7

3000S 4#500 3  1/2" 8

4000S 4#500 3  1/2" 11

TRANSFORMER FEEDER SCHEDULE

TAG NUMBER
CONDUCTOR QUANTITY

AND SIZE CONDUIT SIZE SETS

P15 3#10, 1#10G 3/4" 1

S15 4#6, 1#8G 1" 1

K15 3#4, 1#6N, 1#8G 1 1/4" 1

G15 1#8G 1/2" 1

P30 3#6, 1#10G 3/4" 1

S30 4#1, 1#6G 1 1/2" 1

K30 3 #1/0, 1#2/0N, 1#6G 2" 1

G30 1#6G 1/2" 1

P37 2#1, 1#6G 1 1/4" 1

S37 3#3/0, 1#4G 3" 1

G37 1#4G 3/4" 1

P45 3#4, 1#8G 1" 1

S45 4#1/0, 1#6G 1 1/2" 1

K45 3#2/0, 1#250, 1#4G 2" 1

G45 1#6G 1/2" 1

P50 2#1, 1#6G 1 1/4" 1

S50 3#3/0, 1#3G 2" 1

G50 1#3G 3/4" 1

P75 3#1, 1#8G 1 1/2" 1

S75 4#4/0, 1#2G 2 1/2" 1

K75 3#4/0, 2#3/0N, 1#2G 2 1/2" 1

G75 1#1/0G 1/2" 1

P112 3#2/0, #6G 2" 1

S112 4#3/0, 1#1/0G 2" 2

K112 3#4/0, 1#350N, 1#1/0G 2 1/2" 2

G112 1#1/0G 3/4" 1

P150 3#250, 1#4G 2 1/2" 1

S150 4#350, 1#2/0G 3" 2

K150 3#350, 2#3/0N, 1#2/0G 3" 2

G150 1#2/0G 3/4" 1
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ELECTRICAL SYMBOL LEGEND

1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.
2. DASHED ELEECTRICAL EQUIPMENT GENERALLY INDICATES EXISTING EQUIPMENT.
3. LONG-SHORT-SHORT-LONG DASHING GENERALLY INDICATES MATCH LINE OR DEFINES AREA FOR 

SPECIAL NOTE.

CIRCUIT RELATED:

LIGHTING OR POWER CIRCUIT(S). ARROW INDICATES HOME RUN, LONGER TICK(S) INDICATE NEUTRAL
WIRE(S), SHORTER STRAIGHT TICK(S) INDICATE PHASE WIRE(S), SLANTED SHORTER TICK(S) INDICATE
SWITCH LEG(S), DOT(S) INDICATE GROUNDING CONDUCTOR(S), DASHED WIRING (LONG-SHORT-LONG
DASHES) INDICATES WIRING BELOW SLAB OR GRADE, DASHED WIRING (SERIES OF SHORT DASHES)
INDICATES EXISTING WIRING, SLASH THROUGH ARROW INDICATES PARTIAL CIRCUIT, "D" ON HOMERUN
ARROW INDICATES DEDICATED CIRCUIT: PROVIDE A SEPARATE NEUTRAL FOR EACH PHASE CONDUCTOR
FOR ENTIRE LENGTH OF CIRCUIT FROM PANEL TO OUTLET; COUNT EACH NEUTRAL AS CURRENT-CARRYING
AND GROUP A MAXIMUM OF SIX THHN/THWN CONDUCTORS IN A SINGLE RACEWAY; GROUNDING
CONDUCTOR IS NOT COUNTED

JUNCTION BOX

GROUNDING FIXTURE

J

LIGHTING:

LED LIGHTING FIXTURE. LETTER INDICATES TYPE, SMALL LETTER INDICATES SWITCH CONTROL,
NUMBER INDICATES CIRCUIT, CROSS HATCHING INDICATES FIXTURE ON EMERGENCY SYSTEM, FOR SOLID
CIRCLE WITHIN FIXTURE REFERENCE APPROPRIATE CATEGORY "A" CIRCUIT RELATED SYMBOL

STRIP TYPE LED LIGHTING FIXTURE. LETTER INDICATES TYPE, SMALL LETTER INDICATES SWITCH
CONTROL, NUMBER INDICATES CIRCUIT, FOR SOLID CIRCLE ATTACHED TO FIXTURE REFERENCE APPROPRIATE
CATEGORY "A" CIRCUIT RELATED SYMBOL

LED LIGHTING FIXTURE. LETTER INDICATES TYPE, SMALL LETTER INDICATES SWITCH
CONTROL, NUMBER INDICATES CIRCUIT, FOR SOLID CIRCLE REFERENCE APPROPRIATE CATEGORY "A"
CIRCUIT RELATED SYMBOL

DESIGNATES FIXTURE ON EMERGENCY POWER. RE: LIGHTING PLAN NOTES AND FIXTURE SCHEDULE NOTES
FOR ADDITIONAL INFORMATION

WALL OR BRACKET MOUNTED FIXTURE OR DEVICE

EXIT LIGHT FIXTURE. LETTER INDICATES TYPE, NUMBER INDICATES CIRCUIT, NUMBER AND LOCATION OF
SHADED TRIANGLE SECTIONS INDICATE NUMBER OF EXIT SIGN FACES AND DIRECTION OF EACH FACE.
PROVIDE CHEVRON DIRECTIONAL INDICATORS AS SHOWN ON DRAWINGS

CONTROL:

SWITCH. SMALL LETTER INDICATES FIXTURES CONTROLLED, "P" INDICATES PILOT LIGHT, "WP" INDICATES
WEATHERPROOF, "K" INDICATES KEY POERATED, "MO" INDICATES SPDT MOMENTARY CONTACT, "2" INDICATES DPDT,
"3" INDICATES 3-WAY, "4" INDICATES 4-WAY, "M" INDICATES MANUAL MOTOR STARTER, CIRCUIT DESIGNATION NEXT
TO SWITCH INDICATES BRANCH CIRCUIT NUMBER

WALL BOX DIMMER SWITCH.  "MARK" INDICATES WATTAGE IF OTHER THAN 600, "3D" INDICATES 3-WAY DIMMER

MULTI-LEVEL SWITCH. CIRCUIT DESIGNATION NEXT TO SWITCH INDICATES BRANCH CIRCUIT NUMBER

DIGITAL TIME SWITCH

PHOTOELECTRIC CONTROL

EMERGENCY POWER OFF (EPO) PUSHBUTTON

PUSH BUTTON

WALL MOUNT OCCUPANCY SENSOR, "VS" INDICATES VACANCY SENSOR

DUAL TECHNOLOGY CEILING MOUNTED OCCUPANCY SENSOR, "VS" INDICATES VACANCY SENSOR

CEILING MOUNTED RESTROOM OCCUPANCY SENSOR

CEILING MOUNTED CORRIDOR OCCUPANCY SENSOR

CEILING MOUNTED HIGH CEILING OCCUPANCY SENSOR

PC

R

C

HB

POWER OUTLETS:

20A-125V DUPLEX RECEPTACLE

20A-125V GROUND FAULT CIRCUIT INTERRUPTER RECEPTACLE. "WP" INDICATES WEATHER PROOF DEVICE

20A-125V DUPLEX RECEPTACLE MOUNTED ABOVE COUNTER TOP. REFER TO ARCHITECT FOR EXACT HEIGHT 
ABOVE COUNTER

20A-125V CONTROLLED DUPLEX RECEPTACLE

20A-125V ISOLATED GROUND TYPE DUPLEX RECEPTACLE

20A-125V DUPLEX TAMPER RESISTANT RECEPTACLE WITH (2) USB CHARGING PORTS

20A-125V FOURPLEX RECEPTACLE. SAME SYMBOLOGY AS DUPLEX RECEPTACLE

SPECIAL PURPOSE SINGLE POWER RECEPTACLE. RATED AS INDICATED (IF NO RATING INDICATED, 
RECEPTACLE RATING SHALL MATCH BRANCH CIRCUIT OVERCURRENT PROTECTIVE DEVICE AND SHALL MEET 
REQUIREMENTS OF EQUIPMENT BEING CONNECTED), "C" INDICATES CLOCK OUTLET

20A-125V FLUSH FLOOR DUPLEX RECEPTACLE. 20A WHEN INDICATED OR IF BRANCH CIRCUIT SERVES ONLY 
SINGLE DUPLEX. PROVIDE CARPED FLANGE WHERE APPLICABLE

CIRCUIT DESIGNATION NEXT TO RECEPTACLE DEVICES INDICATES BRANCH CIRCUIT NUMBER. RE: PANEL 
SCHEDULES FOR INFORMATION.

LC1-X

TELEPHONE/DATA:

FLUSH FLOOR TELEPHONE OUTLET WITH CARPET FLANGE WHERE APPLICABLE

WALL COMMUNICATIONS OR DATA OUTLET. REFER TO 'TS' SERIES SHEETS FOR EXACT BOX /  CONDUIT 
REQUIREMENTS

FLUSH FLOOR COMMUNICATIONS OR DATA OUTLET. REFER TO 'TS' SERIES SHEETS FOR EXACT BOX / 
CONDUIT REQUIREMENTS. PROVIDE CARPET FLANGE WHERE APPLICABLE

SURFACE FLOOR COMMUNICATIONS OR DATA OUTLET. REFER TO 'TS' SERIES SHEETS FOR EXACT BOX / 
CONDUIT REQUIREMENTS. PROVIDE CARPET FLANGE WHERE APPLICABLE

EQUIPMENT:

A NOTATION INDICATING THE MOUNTING HEIGHT OF A DEVICE AS MEASURED FROM FINISHED FLOOR OR 
GRADE TO CENTER LINE OF DEVICE

MOTOR

DISCONNECT SWITCH. FRAME SIZE/FUSE SIZE/POLES AS INDICATED, "NF" INDICATES NON-FUSIBLE. NEMA
1 ENCLOSURE UNLESS OTHERWISE NOTED. PROVIDE FUSED BUSWAY PLUG WHEN SWITCH IS INDICATED
ON BUSWAY. ALL DISCONNECT SWITCHES SHALL BE 30/NF/3 UNLESS OTHERWISE NOTED

SINGLE CIRCUIT BREAKER IN INDIVIDUAL ENCLOSURE

MAGNETIC MOTOR CONTROLLER. NUMBER INDICATES NEMA SIZE. STARTER NEMA SIZE SHALL BE "NEMA 1"
UNLESS OTHERWISE NOTED

COMBINATION DISCONNECT SWITCH / MOTOR CONTROLLER

CONTACTOR

PANELBOARD

SWITCHBOARD / DP

TRANSFORMER

GROUNDING CONNECTION TO GROUNDING ELECTRODE AS DEFINED IN NEC ARTICLE 250

BELL. "WP" INDICATED OUTDOOR RATED

+42"

GENERAL ELECTRICAL REMODEL NOTES
1. UNLESS SPECIFICALLY INDICATED ON THE DRAWINGS OR OTHERWISE INSTRUCTED BY THE ARCHITECT,

ELECTRICAL OUTLETS SHALL HAVE THE FOLLOWING MOUNTING HEIGHTS. DIMENSIONS ARE TO CENTER OF
BOX UNLESS OTHERWISE NOTED:

WALL SWITCHES •
WALL CONVENIENCE RECEPTACLES 15" AFF TO BOTTOM OF BOX
WALL DATA/VOICE OUTLETS 15" AFF TO BOTTOM OF BOX
WALL OUTLETS FOR WALL MTD. TELEPHONE •
WALL CLOCK OUTLETS 7'-0" AFF (OR ABOVE CHALKBOARDS WHERE REQUIRED)*
MANUAL FIRE ALARM PULL STATIONS •
FIRE ALARM SPEAKER/HORN 1'-0" BELOW CEILING, OR IN CEILING, AS REQUIRED*
INTERIOR BELLS,BUZZERS, HORNS 1'-0" BELOW CEILING, OR IN CEILING, AS REQUIRED*
SPECIAL PURPOSE WALL OUTLETS 15" AFF TO BOTTOM OF BOX (OR HIGHER AS REQUIRED TO

SERVE EQUIPMENT)
PUSH BUTTONS

ADA VISUAL ALARM 80" AFF TO BOTTOM OF LENS OR 6" BELOW CEILING,
WHICHEVER IS LOWER. ENTIRE LENS TO BE WITHIN 80" TO 96"
AFF*

• TOP OF BOX SHALL BE 42" AFF MAX. FOR WHEELCHAIR
FRONTAL APPROACH AND 48" AFF MAX. FOR SIDE APPROACH.
VERIFY EXACT HEIGHT WITH ARCHITECT

* 7'-0" AFF TO BOTTOM OF DEVICE IF DEVICE PROTRUDES
MORE THAN 4" FROM WALL (PER ADA)

AFF = ABOVE FINISHED FLOOR
AFG = ABOVE FINISHED GRADE

2. UNLESS SPECIFICALLY INDICATED ON THE ELECTRICAL DRAWINGS, OUTLETS LOCATED AT COUNTERS AND
CABINETS SHALL BE MOUNTED AS SHOWN ON ARCHITECTURAL DETAILS AND ELEVATIONS, OR AS DIRECTED
BY ARCHITECT.

3. COORDINATE MOUNTING HEIGHTS AND DETAILS OF ALL OUTLETS (POWER, SIGNAL, ETC.) WITH
ARCHITECTURAL CASEWORK DRAWINGS PRIOR TO DIVISION 26 ROUGH-IN. PROVIDE COORDINATION
DRAWINGS IN ACCORDANCE WITH DIVISION 26 SPECIFICATIONS WHERE CONFLICTS EXIST. OBTAIN
APPROVAL FROM ARCHITECT BEFORE ELECTRICAL ROUGH-IN WHEN CONFLICTS ARISE.

4. REFER TO MECHANICAL DRAWINGS FOR EXACT LOCATION OF ALL HVAC AND PLUMBING EQUIPMENT.
5. CIRCUITING

A. BRANCH CIRCUITING IS SCHEMATIC IN NATURE AND IS INTENDED TO INDICATE CIRCUIT LOADING AND
CONTROL, NOT METHODS OF INSTALLATION. REFER TO SPECIFICATIONS FOR METHODS OF
INSTALLATION AND MATERIALS, INCLUDING WHETHER OR NOT BX IS ALLOWED AND WHETHER
"THROUGH-FIXTURE" OR "OCTOPUS (EMT WITH FLEXIBLE WHIPS)" TYPE LIGHTING BRANCH
CIRCUITING IS REQUIRED.

B. WHERE WIRE SIZE AND CONDUIT SIZE IS NOT INDICATED ON THE DRAWINGS AND/OR PANEL
SCHEDULES, REFER TO SPECIFICATIONS FOR MINIMUM SIZE REQUIRED.

C. BRANCH CIRCUITS ON THE DRAWINGS ARE GENERALLY NOT SHOWN GROUPED IN SINGLE
RACEWAYS. HOWEVER, GROUPING IS ALLOWED UNDER CERTAIN
CONDITIONS. REFER TO DIVISION 26 SPECIFICATIONS UNDER SECTION ENTITLED "ELECTRICAL
WIRING" FOR REQUIREMENTS.

D. THE DRAWINGS GENERALLY INDICATE QUANTITY OF CONDUCTORS ON BRANCH CIRCUIT HOME RUNS
ONLY. ELSEWHERE WITHIN CIRCUITS, PROVIDE QUANTITY OF CONDUCTORS AS NEEDED TO
ACCOMPLISH CIRCUITING AND SWITCHING REQUIREMENTS SHOWN.

6. WHEN REMOVING EXISTING ELECTRICAL WORK WHERE OTHER ITEMS REMAIN ON THE SAME CIRCUIT, THE
CONTRACTOR SHALL TAKE WHATEVER STEPS ARE NECESSARY TO MAINTAIN CIRCUIT CONTINUITY.

7. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER,
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER.

8. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO, ALL EXISTING ELECTRICAL FIXTURES,
PANELS, WIRING, ETC.

9. WHERE DOORS ARE ADDED, OR PORTIONS OF WALLS REMOVED, CONTRACTOR SHALL REMOVE OR
RELOCATE ALL ELECTRICAL WORK NECESSARY FOR THE REMODELING MODIFICATION, WHETHER OR NOT
THIS WORK IS NOTED ON PLANS.

10. WHERE EXISTING JUNCTION BOXES ARE COVERED OR REMOVED, CONTRACTOR SHALL TAKE WHATEVER
STEPS ARE NECESSARY TO COMPLY WITH NEC 314-19.

11. EXISTING ELECTRICAL BOXES TO REMAIN IN AREAS WHERE NEW WALL FINISHES ARE TO BE APPLIED SHALL
BE RESET AS NECESSARY TO PROVIDE FLUSH MOUNTING FOR BOXES.

12. CONTRACTOR SHALL FIELD VERIFY EXISTING BRANCH CIRCUIT LOADING WHEN MAKING MODIFICATIONS
AND/OR ADDITIONS TO THAT CIRCUIT. IF NEW WORK WOULD OVERLOAD EXISTING CIRCUIT, CONTRACTOR SHALL LOCATE
ANOTHER EXISTING CIRCUIT (THE CLOSEST), WHICH WOULD NOT BE OVERLOADED UPON
ADDING NEW LOAD, AND SHALL TIE NEW LOAD INTO THAT CIRCUIT.

13. WHEN EXISTING ELECTRICAL WORK IS REMOVED, ALL EXPOSED CONDUIT, WIRING, CONTROL AND JUNCTION
BOXES ALONG WALLS, FLOOR, AND CEILING SHALL BE REMOVED. BRANCH CIRCUIT WIRES SHALL BE
REMOVED BACK TO CIRCUIT BREAKER(S). BLANK COVER PLATES SHALL BE PROVIDED FOR RECESSED
BOXES. WHERE THIS WORK IS DONE, THE WALLS, FLOOR, AND CEILING SHALL BE PATCHES AS NECESSARY
UNDER WORK COVERED IN OTHER SECTIONS.

14. EXISTING RECESSED INCANDESCENT AND HID LUMINAIRES DESIGNATED FOR TEMPORARY REMOVAL AND
RE-USE SHALL BE STORED. ALL SUCH LUMINAIRES NOT THERMALLY PROTECTED PER NEC 410-118 AND 410-
130(F) ARE NOT SUITABLE FOR RE-USE AND SHALL BE GIVEN TO THE OWNER. PROVIDE NEW REPLACEMENT
LUMINAIRES WITH UL THERMAL PROTECTION, IDENTICAL APERTURE, EQUIVALENT PHOTOMETRICS AND NEW
LAMPS.

15. CONTRACTOR TO REFER TO ARCHITECTURAL DEMOLITION PLANS AND PHASING PLANS AND HAVE A GOOD UNDERSTANDING
OF SCOPE OF PROJECT PRIOR TO COMMENCEMENT OF WORK.

16. LUMINAIRE SUPPORT IN SUSPENDED CEILINGS:
A. PROVIDE MEANS OF SUPPORT FOR LUMINAIRES PER NEC 410-16. T BAR CLIPS SHALL BE INSTALLED ON THE LUMINAIRE

AND SHALL BE FIELD SECURED TO THE INVERTED CEILINGS TEES SO THAT THE LUMINAIRE IS SECURELY FASTENED TO THE
CEILING SYSTEM FRAMING MEMBERS

B. CEILING TILES SHALL NOT BEAR THE WEIGHT OF LUMINAIRES. SURFACE MOUNT LUMINAIRES, RECESSED DOWNLIGHTS,
LIGHT TRACK, EXIT SIGNS, ETC. SHALL BE SUPPORTED BY PROPER FRAMES OR OTHER ATTACHMENT TO MAIN CEILING
SYSTEM GRID OR BUILDING STRUCTURE ABOVE CEILING.

C. LUMINAIRES SHALL BE CENTERED IN CEILING TILE.
D. LUMINAIRE SHALL HAVE FLANGE OR TRIM RING FOR CLOSURE OF CEILING CUTOUT OR OPENING.
E. FIRE-RATED CEILING ASSEMBLY: FOR LUMINAIRES TO BE FLUSH-MOUNTED INTO A FIRE-RATED CEILING OR SURFACE

MOUNTED TO A FIRE-RATED CEILING, INSTALL WITH INDEPENDENT, SECURE SUPPORT, RACEWAY, CABLE ASSEMBLIES BOXES
AND FITTINGS LOCATED ABOVE A FIRE-RATED FLOOR/CEILING OR ROOF CEILING ASSEMBLY SHALL NOT BE SECURED TO, OR
SUPPORTED BY, THE CEILING ASSEMBLY INCLUDING CEILING SUPPORT WIRES. PROVIDE AN INDEPENDENT MEANS OF
SECURE SUPPORT. INDEPENDENT SUPPORT WIRES SHALL BE DISTINGUISHABLE BY COLOR, TAGGING, OR OTHER EFFECTIVE
MEANS FROM THOSE THAT ARE PART OF THE FIRE-RATED DESIGN.

17. CONTRACTOR SHALL FIELD VERIFY ANY EXISTING UNDERGROUND PIPING, WIRING, OR OTHER FACILITIES PRIOR TO TRENCHING,
AND SHALL BE RESPONSIBLE FOR ANY DAMAGE CAUSED BY INSTALLATION OF NEW WORK.

18. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
NEC, AND STATE AND LOCAL CODES AND AMENDMENTS.

LIGHTING FIXTURE NOTES
KEY TO NOTE PREFIXES: "G" NOTES ARE "GENERAL" LIGHTING NOTES THAT
APPLY TO THE ENTIRE PROJECT. "S" NOTES ARE "SCHEDULE" NOTES THAT
APPLY TO SPECIFIC LUMINAIRES.

G.1 REFER TO ARCHITECTURAL REFLECTED CEILING PLANS, ELEVATIONS,
SECTIONS, AND DETAILS FOR THE EXACT LOCATION OF ALL LUMINAIRES.
ARCHITECTURAL PLANS SHALL GOVERN FOR LOCATION AND LAYOUT. IF
ARCHITECTURAL AND ELECTRICAL DRAWINGS CONFLICT IN EXACT COUNT OR
FIXTURE TYPE, PROVIDE THE GREATER QUANTITY OR COST TYPE UNLESS
OTHERWISE INSTRUCTED.

G2. REFER TO DIVISION 26 ELECTRICAL SPECIFICATIONS FOR ADDITIONAL
LUMINAIRE AND ELECTRICAL REQUIREMENTS (LENS, AIR HANDLING
CHARACTERISTICS, T-BAR CLIPS, BALLAST, LAMPS, TIME FRAME FOR
SUBMITTAL OF SUBSTITUTE LIGHT FIXTURES FOR PRIOR APPROVAL, ETC.).

G3. FOR EACH SCHEDULED LUMINAIRE, PROVIDE ALL REQUIRED APPURTENANCES
FOR INSTALLATION IN APPLICABLE STRUCTURE OR SPECIFIED ARCHITECTURAL 
EILING. ALL LUMINAIRES SHALL HAVE THE APPROPRIATE NEMA TYPE FRAME
THAT IS COMPATIBLE WITH THE CEILING SYSTEM SPECIFIED BY THE
ARCHITECT. ELECTRICAL DRAWINGS DO NOT INDICATE CEILING TYPES,
CONTRACTOR SHALL REFER TO ARCHITECTURAL PLANS TO DETERMINE
CEILING TYPE (GRID, FLANGE, SPLINE, SCREW SLOT, ETC.) AND PROVIDE
APPROPRIATE FRAME.

G4. EXIT SIGNS AND OTHER LUMINAIRES SHALL NOT BE SUPPORTED BY CEILING
TILE. PROVIDE MOUNTING FRAME OR HANGERS TO SECURELY FASTEN IN
PLACE ALL LUMINAIRES MOUNTED IN CEILING TILE. FRAMING MEMBERS OF A
SUSPENDED CEILING SYSTEM MAY BE USED WHERE DESIGNED FOR THE
PURPOSE AND INSTALLED PER NEC 410-16(c).

G5. WHERE A SURFACE-MOUNTED LUMINAIRE CONTAINING A BALLAST IS TO BE
INSTALLED ON COMBUSTIBLE LOW-DENSITY CELLULOSE FIBERBOARD, IT SHALL
BE LISTED FOR THIS CONDITION OR SHALL BE SPACED NOT LESS THAN 1 1/2
INCHES FROM THE SURFACE OF THE FIBERBOARD (NEC 410-76(b)).

G6. REQUEST FOR SUBSTITUTION SHALL FOLLOW SPECIFIED PROCEDURES AND
SHALL INCLUDE A WORKING SAMPLE SUITABLE FOR TABLE TOP EXAMINATION.

S1. UNLESS OTHERWISE NOTED, MOUNT EXIT SIGN DIRECTLY ABOVE EGRESS
DOOR (MAXIMUM 24" ABOVE DOOR), PROVIDE WALL MOUNT EXIT SIGNS IN HIGH
CEILING AREAS, PROVIDE WINDOW MULLION MOUNTING WITH CONCEALED
WIRING WHERE REQUIRED. COORDINATE EXACT ELEVATION WITH ARCHITECT
PRIOR TO ROUGH-IN.
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NOTE 1: ALL POWER CORDS TO BE ZIP TIED TO AIRCRAFT CABLE TO CREATE A CLEAN, SRAIGHT LOOK.  ZIP TIES TO MATCH POWER CORD CABLE

X EMERGI-LITE AAP SERIES 2.5W INTEGRAL LED SURFACE UNV  N/A PRECEPTOR SERIES, DIE-CAST ALUMINUM LED EXIT SIGN

WP GARDCO GBM-A09-840-T3M-UNV-X-FINISH 39W 4000K 5990 LUMEN WALL UNV  0-10V FULL-CUTOFF WALL PACK WITH TYPE 3 OPTIC SYSTEM, LISTED FOR WET LOCATIONS

WS SPI AEW8074-L22W-UNV-4000K-DF_80-DF_VERT-DF_LUM-DF_INST1-FINISH 22W 4000K 1501 LM WALL UNV  0-10V DECORATIVE EXTERIOR WALL SCONCE. WET LOCATION RATED

W SPI EIW12398-L44W-UNV-40K-DF_80-DF_DIM1-SSB-WA--X 44W 4000K 4932 LM WALL UNV  0-10V ECHO BLADE MICRO INDIRECT ASYMMETRIC LIGHTING

P BETA CALCO PLPD1P04-LFA050-CTA40-V1-DA01-SS1-E0-AP00 49W 4000K 6153 LM SUSPENDED UNV  0-10V 48" DIAMETER FULLY ILLUMINATED RING WITH REMOTE DRIVER

N KENALL CSEDI-24-45LD-40K8-DIM1-DV-5F-5H-SYM-NAT 46W 4000K 6347 LM RECESSED UNV  0-10V NATATORIUM RATED 2X4

M DAYBRITE FLP450L840-LUNV-DIM 45W 4000K 5000 LM SURFACE / CHAIN UNV  0-10V 4' LED STRIP FIXTURE WITH NO LENS, CHAIN HUNG IN MECHANICAL ROOMS

LRW AXIS EX4R-500-8040-SO-4-FINISH-UNV-DP-1-DF 4W/FT 4000K 500LM/FT RECESSED UNV  0-10V 4" RECESSED LINEAR W/ FLANGE, LISTED FOR WET LOCATIONS

LR PINNACLE EV4D-A-840-XX-U-OL2-1-X-FINISH 4.3W/FT 4000K 500LM/FT RECESSED UNV  0-10V RECESSED 4" SATINE FLAT LENS LINEAR

LP1 PINNACLE EX4D-A-N-840-XX-U-OL2-1-X-FINISH 4.4W/FT 4000K 500LM/FT SUSPENDED UNV  0-10V SUSPENDED 4" SATINE FLAT LENS LINEAR (NOTE 1)

LP PINNACLE EX4DI-BW-BW-840-840-XX-U-PL2-1-FINISH 8W/FT 4000K 1000LM/FT SUSPENDED UNV  0-10V 4" DIRECT / INDIRECT LINEAR WITH BATWING DISTRIBUTION (NOTE 1)

J1 DAYBRITE FSS8-80L-840-UNV-DIM 60W 4000K 7922 LM SURFACE / CHAIN UNV  0-10V 8' LED STRIP FIXTURE, CHAIN HUNG IN ROOMS WITHOUT CEILINGS

J DAYBRITE FSS4-55L-840-UNV-DIM / FSSWG4 45W 4000K 5500 LM SURFACE UNV  0-10V 4' LED STRIP FIXTURE, SURFACE MOUNT ON STRUCTURE IN ROOMS WITHOUT CEILINGS, PROVIDE WIREGUARD

G VARIOUS HOLOPHANE/PHG PHUZION WITH GLASS RELECTOR OR APPROVED EQUAL 87W 4000K 11,594 LM SUSPENDED UNV  0-10V 22" ROUND HIGHBAY WITH CLEAR ACRYLIC REFLECTOR (NOTE 1)

DS LIGHTOLIER 6RN / C6L10840WZ10U / C6RSLWH 9W 4000K 1000 LM RECESSED UNV  0-10V 6" RECESSED ROUND APERTURE LED DOWNLIGHT, NON CONDUCTIVE TRIM, LISTED FOR WET LOCATIONS

D LIGHTOLIER 6RN / C6L15940WZ10U / C6RDLCC 13W 4000K 1500 LM RECESSED UNV 0-10V 6" RECESSED ROUND APERTURE LED DOWNLIGHT, LISTED FOR WET LOCATIONS

A4 DAYBRITE 1FPZ30L840-4-DS-UNV-DIM / FMA14FP 25W 4000K 3000 LM RECESSED UNV  0-10V RECESSED LED 1X4 FLAT PANEL WITH GYP CEILING KIT

A3 DAYBRITE 2FPZ60L840-4-DS-UNV-DIM 47W 4000K 6000 LM RECESSED UNV  0-10V RECESSED LED 2X4 FLAT PANEL (6000LM)

A2H DAYBRITE 2FPZ30L840-4-DS-UNV-DIM / FMA24 23W 4000K 3000 LM RECESSED UNV  0-10V RECESSED LED 2X4 FLAT PANEL (3000LM) WITH GYP CEILING KIT

A2 DAYBRITE 2FPZ30L840-4-DS-UNV-DIM 23W 4000K 3000 LM RECESSED UNV  0-10V RECESSED LED 2X4 FLAT PANEL (3000LM)

A1H DAYBRITE 2FPZ42B840-4-DS-UNV-DIM / FMA24 40W 4000K 4200 LM RECESSED UNV  0-10V RECESSED LED 2X4 FLAT PANEL (4200LM) WITH GYP CEILING KIT

A1 DAYBRITE 2FPZ42B840-4-DS-UNV-DIM 40W 4000K 4200 LM RECESSED UNV  0-10V RECESSED LED 2X4 FLAT PANEL (4200LM)

A DAYBRITE 2FPZ48L840-4-DS-UNV-DIM 37W 4000K 4800 LM RECESSED UNV  0-10V RECESSED LED 2X4 FLAT PANEL (4800LM)

Type Number Type
Fixture Manufacturer Catalog Lamp Type Mounting Voltage Dimming Description

Date: January 8, 2025

Lighting Fixture Schedule
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1. INDICATES A DEDICATED 20 AMP QUAD POWER OUTLET. OUTLETS SHALL FACE AWAY
FROM DOOR. COORDINATE WITH ELECTRICAL CONTRACTOR.

2. INDICATES A DEDICATED L6-30R/30AMP/208V POWER  OUTLET. OUTLETS SHALL FACE
AWAY FROM DOOR. COORDINATE WITH ELECTRICAL CONTRACTOR.

CONDUIT PENETRATING WALL

AS REQUIRED TO FIT CONDUIT PENETRATION.

THUNDERLINE LINKSEAL. SELECT SIZE/MODEL

WITH ANCHOR AND WATERSTOP COLLAR.

TO THUNDERLINE CENTURY-LINE SLEEVE

PENETRATION SLEEVE TO BE SIMILAR

WALL

A

G

C

B

TRANSFORMER HOUSINGTRANSFORMER CORE

TRANSFORMER
ELECTROSTATIC
SHIELD SECONDARY FEEDER

PHASE

NEUTRAL

PHASE

PHASE

PRIMARY FEEDER

SINGLE POINT
GROUNDING

GROUNDING ELECTRODE CONDUCTOR
TO BUILDING SUPPLEMENTARY
GROUNDING ELECTRODE SYSTEM.

NEC 250-30(3) GROUNDING FOR
SEPARATELY DERIVED SYSTEM:
SEE DIV. 16 SPEC.

TO PANEL
GROUND

EQUIPMENT DIMENSIONS AND 
BOLT-HOLE LOCATIONS
TO BE VERIFIED WITH
EQUIPMENT FURNISHED

1 1/2" X 4" CONTINUOUS ONE PIECE STEEL 
CHANNEL FOR EACH CONTINUOUS 
EQUIPMENT LINE-UP, FURNISHED BY 
ELECTRICAL CONTRACTOR FOR 
INSTALLATION IN CONCRETE PAD. (TYPICAL)

ALL CHANNELS SHALL 
BE INSTALLED LEVEL 
(TYPICAL).

CL

NOTE:  PROVIDE ANCHOR 
INSTALLATION FOR ALL SWITCHGEAR, 
SWITCHBOARDS, MOTOR CONTROL 
CENTERS, AND OTHER EQUIPMENT AS 
SPECIFIED OR NOTED ON PLANS

2"-INDOOR
12" -OUTDOOR

1/2" BOLT & FLAT WASHER 
(TYPICAL).
CONTRACTOR OPTION: 
WELD BOLT STUDS TO 
FLOOR CHANNEL & AFFIX 
EQUIPMENT WITH NUT & 
WASHER.

PROVIDE 1/2" X 3" ANCHOR BOLTS WELDED TO
CHANNEL ON 3'-0" CENTERS (TYPICAL)

CONCRETE EQUIPMENT PAD.
SEE SPECIFICATIONS.

CL

INDOOR-4" MINIMUM
OUTDOOR -12" MINIMUM

REFER TO ELECTRICAL
DRAWINGS AND DIVISION
26 SPECIFICATIONS FOR
ELECTRICAL
CHARACTERISTICS OF
STARTER/DISCONNECT-
DISCONNECT ONLY

WEATHERPROOF GFCI
SERVICE RECEPTACLE

NOTES:

WATER-TIGHT FLEX CONDUIT SHALL NOT RESTRICT FAN FROM ROTATING ON
HINGED SUB-BASE FOR SERVICE TO DAMPERS AND DUCT CONNECTION. REFER
TO DIVISION 26.

1.

OFF

ON

MAPA MPD-30/60
PEDESTAL 
DISCONNECT

FLASH PER DIVISION 7

BUILT-UP ROOF BY
DIVISION 7

FACTORY PROVIDED
SUPPORT

REFER TO ELECTRICAL
DRAWINGS FOR
CONTINUATION

WATER-TIGHT FLEX BY
DIVISION 26

ADDITIONAL SUPPORTS
AS REQUIRED PROVIDED BY 
CONTRACTOR

STRUCTURE

FOOTING(S) OF BUILDING. RE:
NEC 250-52 A.(3).

TELECOMMUNICATIONS GROUNDING BUS BAR(S) IN "MDF", "IDF".

METAL FRAME OF BUILDING
CONNECTION SHALL BE CADWELD
AWG#2 BARE COPPER TO BASE OF STEEL
COLUMN. RE: SPECIFICATOINS.

WATER MAIN

EXOTHERMIC WELD PROCESS OR OTHER APPROVED MECHANICAL
BONDING PROCESS - BOND TO INCOMING WATER MAIN.
RE: SPECIFICATIONS

AWG #2 BARE, PROVIDE 1"C AND INSULATION WHERE BELOW GRADE.

GROUNDING BUS BAR IN MAIN ELECTRICAL ROOM.

SUPPLIMENTAL GROUND BUSSES

LOCAL GROUND AS INDICATED ON 
RISER DIAGRAM

PROVIDE GROUND BUS

OUTBUILDING OR 
SERVICE DISCONNECT

SERVICE ENTRANCE 
SWITCHBOARD, (MSA)

RE: DETAIL 02/E5.01 
ADDITIONAL INFORMATION

T

LOCAL GROUND AS INDICATED 
ON RISER DIAGRAM

SUPPLIMENTARY GROUND AWG #2SUPPLIMENTARY GROUND AWG #2

AWG #2

AWG #2 INSULATED COPPER TO GROUNDING BUS BAR IN MAIN ELECTRICAL ROOM. BELOW GRADE, PROVIDE 1-1/2"C.

AWG #2

AWG #2

AWG #2 CONNECTED TO FOOTING

#3/0.

EXOTHERMIC WELD
METHOD. RE: SPECIFICATIONS

MADE ELECTRODE:
TRIPLE GROUND ROD.

AWG #2 BARE

ANSI SECONDARY CLASS ZINC MOV 
SURGE ARRESTOR

NEUTRAL 
BUS

N ø ø ø

GF

ELECTRODE GROUNDING 
CONDUCTOR

ELECTRODE GROUNDING SYSTEM

GROUND 
BUS

TO LOADTO LOAD

NEUTRAL 
BUS

MAIN BONDING JUMPER

NEUTRAL 
DISCONNECTING 
MEANS

GROUND FAULT SENSING 
(WHEN REQUIRED)

CORE BALANCE TRANSFORMER FOR 
ZERO-SEQUENCE CURRENT SENSING

SERVICE EQUIPMENT 
ENCLOSURE

SERVICE DISCONNECTING 
MEANS

PLEXIGLASS COVERPLATE WITH LETTERING.

CABLE TO TWO HOLE
LONG BARREL 
COMPRESSION LUG. 
(TYPICAL UNLESS NOTED
FOR WELDING )

STAND OFF
INSULATOR

EXOTHERMICALLY WELDED COPPER
GROUNDING WIRE ( WHEN
SPECIFIED OR INDICATED ON THE
DRAWINGS )

CABLE TO BUS
BAR CONNECTION 
MOLD.

GROUND BUS ASSEMBLY. SEE
ELECTRICAL SPECIFICATION 16060.

STAINLESS 
STEEL
MOUNTING 
BRACKET

DRINKING FOUNTAIN

DUPLEX RECEPTACLE
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3 EQUIPMENT ANCHOR DETAIL
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NOT TO SCALE
4 PEDESTAL MOUNT DISCONNECT

NOT TO SCALE5 ELECTRICAL GROUNDING REQUIREMENTS

NOT TO SCALE
6 ELECTRIC SERVICE GROUNDING DETAIL

NOT TO SCALE
7 GROUND BUS DETAIL

AB

CDE

FGH

J

K

NOT TO SCALE
8 RECEPTACLE ABOVE LADDER TRAY IN IDF ROOM

NOT TO SCALE
9 DRINKING FOUNTIAN RECEPTACLE LOCAITION

No. Description Date



4.  LARGE RESTROOMS WITHOUT DOORS SHALL BE CONTROLLED VIA ADJACENT CORRIDOR
LIGHTING CONTROLS.
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TOTAL 125.3 150.7 108.1 130.0 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HCP1

**100% ...

*Input di...

0.0 15.4 0.0 0.0 14.8 55.9 22.1 0.0 Design KVA C 41.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 41.8

0.0 20.7 0.0 0.0 14.8 55.9 33.9 0.0 Connected KVA A 41.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 20700 0 0 14768 55900 33936 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 SPACE 0.00

0.00 SPACE 31 A 32 SPACE 0.00

0.00 SPACE 29 C 30 SPACE 0.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 - - - 0 2700 0 0 2829 8000 0 0.00

0.00 SPACE 21 B 22 - - - 0 2700 0 0 2829 8000 0 0.00

0.00 SPACE 19 A 20 RISER 70/3 PANEL E1LD1 0 2700 0 0 2829 8000 0 0.00

0.00 SPACE 17 C 18 - - - 0 2640 0 0 2094 6933 0 0.00

0.00 SPACE 15 B 16 - - - 0 2640 0 0 2094 6933 0 0.00

0.00 SPACE 13 A 14 RISER 70/3 PANEL E1LD 0 2640 0 0 2094 6933 0 0.00

0.00 SPACE 11 C 12 - - - 0 1200 0 0 0 2867 11312 0.00

0.00 SPACE 9 B 10 - - - 0 1200 0 0 0 2867 11312 0.00

0.00 SPACE 7 A 8 RISER 70/3 PANEL E2LJ 0 1200 0 0 0 2867 11312 0.00

0.00 SPACE 5 C 6 - 0 360 0 0 0 833 0 0.00

0.00 SPACE 3 B 4 - 0 360 0 0 0 833 0 0.00

0.00 SPACE 1 A 2 PANEL E1LCP 0 360 0 0 0 833 0 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HCP1 ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 225 AMPS Ground

Main Type MCB (225A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 3.6 9.9 3.6 9.9 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1LCP

**100% ...

*Input di...

0.0 1.1 0.0 0.0 0.0 2.5 0.0 0.0 Design KVA C 1.6

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 1.0

0.0 1.1 0.0 0.0 0.0 2.5 0.0 0.0 Connected KVA A 1.0

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 1080 0 0 0 2500 0 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 12 20/1 GEN CONTROLS 500 0.00

0.00 SPACE 33 B 34 12 20/1 JACKET HEATER 500 0.00

0.00 SPACE 31 A 32 12 20/1 BATTERY CHARGER 500 0.00

0.00 SPACE 29 C 30 SPACE 0.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 SPACE 0.00

0.00 SPACE 21 B 22 SPACE 0.00

0.00 SPACE 19 A 20 SPACE 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

0.00 SPACE 9 B 10 SPACE 0.00

0.00 SPACE 7 A 8 SPACE 0.00

0.00 SPACE 5 C 6 12 20/1 MECH RECEPTACLES 1080 0.00

0.00 SPACE 3 B 4 12 20/1 BAS 500 0.00

0.00 SPACE 1 A 2 12 20/1 FACP 500 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1LCP ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 36.0 99.9 35.5 98.5 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1LD

**100% ...

*Input di...

0.0 7.9 0.0 0.0 6.3 20.8 0.0 0.5 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 5.4

0.0 7.9 0.0 0.0 6.3 20.8 0.0 1.0 Connected KVA A 5.7

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 5600 0 0.00 TOTALS TOTALS 0 3420 0 0 2829 2000 0 1.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 SPACE 0.00

0.00 SPACE 31 A 32 SPACE 0.00

0.00 SPACE 29 C 30 SPACE 0.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 SPACE 0.00

0.00 SPACE 21 B 22 12 20/1 ROOF REC 180 0.00

0.00 SPACE 19 A 20 12 20/1 IDF RECEPTACLES 1080 0.00

0.00 SPACE 17 C 18 12 20/1 ELEC RECEPTACLES 1080 0.00

0.00 SPACE 15 B 16 12 20/1 INTRUSION PANEL 500 0.00

0.00 SPACE 13 A 14 12 20/1 ACCESS CONTROL 500 0.00

0.00 SPACE 11 C 12 20/1 SPARE 1.00

0.00 SPACE 9 B 10 12 20/1 MECH RECEPTACLES 1080 0.00

0.00 SPACE 7 A 8 12 20/1 BAS 500 0.00

1200 0.00 IDF 20/1 12 5 C 6 12 20/1 FACP 500 0.00

2200 0.00 - - - 3 B 4 - - - 1414 0.00

2200 0.00 IDF 30/2 10 1 A 2 10 20/2 ACCU-A623 1414 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1LD ALL LOADS IN VA

Lugs FEED THRU

Neutral 200% Main Size: 125 AMPS Ground

Main Type MCB (125A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 40.6 112.7 40.6 112.7 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1LD1

**100% ...

*Input di...

0.0 8.1 0.0 0.0 8.5 24.0 0.0 0.0 Design KVA C 2.4

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 5.8

0.0 8.1 0.0 0.0 8.5 24.0 0.0 0.0 Connected KVA A 5.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 6800 0 0.00 TOTALS TOTALS 0 2340 0 0 2829 2000 0 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 SPACE 0.00

0.00 SPACE 31 A 32 SPACE 0.00

0.00 SPACE 29 C 30 SPACE 0.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 SPACE 0.00

0.00 SPACE 21 B 22 SPACE 0.00

0.00 SPACE 19 A 20 SPACE 0.00

0.00 SPACE 17 C 18 12 20/1 ROOF REC 180 0.00

0.00 SPACE 15 B 16 12 20/1 ELEC RECEPTACLES 1080 0.00

0.00 SPACE 13 A 14 12 20/1 INTRUSION PANEL 500 0.00

0.00 SPACE 11 C 12 12 20/1 ACCESS CONTROL 500 0.00

0.00 SPACE 9 B 10 12 20/1 MECH RECEPTACLES 1080 0.00

1200 0.00 SOUND RACK 20/1 12 7 A 8 12 20/1 BAS 500 0.00

1200 0.00 IDF 20/1 12 5 C 6 12 20/1 FACP 500 0.00

2200 0.00 - - - 3 B 4 - - - 1414 0.00

2200 0.00 IDF 30/2 10 1 A 2 10 20/2 ACCU-D600A 1414 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1LD1 ALL LOADS IN VA

Lugs FEED THRU

Neutral 200% Main Size: 125 AMPS Ground

Main Type MCB (125A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 27.6 76.7 27.1 75.3 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1LE

**100% ...

*Input di...

0.0 5.8 0.0 0.0 5.7 15.2 0.0 0.5 Design KVA C 7.4

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 9.1

0.0 5.8 0.0 0.0 5.7 15.2 0.0 1.0 Connected KVA A 10.1

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 360 0 0 0 11200 0 0.00 TOTALS TOTALS 0 5400 0 0 5658 4000 0 1.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 20/1 SPARE 1.00

0.00 SPACE 33 B 34 12 20/1 IDF RECEPTACLES 1080 0.00

0.00 SPACE 31 A 32 12 20/1 IDF RECEPTACLES 1080 0.00

0.00 SPACE 29 C 30 12 20/1 ELEC RECEPTACLES 1080 0.00

0.00 SPACE 27 B 28 12 20/1 INTRUSION PANEL 500 0.00

0.00 SPACE 25 A 26 12 20/1 ACCESS CONTROL 500 0.00

0.00 SPACE 23 C 24 12 20/1 INTRUSION PANEL 500 0.00

0.00 SPACE 21 B 22 12 20/1 ACCESS CONTROL 500 0.00

0.00 SPACE 19 A 20 12 20/1 MECH RECEPTACLES 1080 0.00

0.00 SPACE 17 C 18 12 20/1 BAS 500 0.00

180 0.00 ROOF REC 20/1 12 15 B 16 12 20/1 FACP 500 0.00

180 0.00 ROOF REC 20/1 12 13 A 14 12 20/1 MECH RECEPTACLES 1080 0.00

2200 0.00 - - - 11 C 12 12 20/1 BAS 500 0.00

2200 0.00 IDF 30/2 10 9 B 10 12 20/1 FACP 500 0.00

1200 0.00 IDF 20/1 12 7 A 8 - - - 1414 0.00

1200 0.00 IDF 20/1 12 5 C 6 10 20/2 ACCU-E445A 1414 0.00

2200 0.00 - - - 3 B 4 - - - 1414 0.00

2200 0.00 IDF 30/2 10 1 A 2 10 20/2 ACCU-B920 1414 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1LE ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 21.2 58.7 21.2 58.7 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1LF

**100% ...

*Input di...

0.0 4.5 0.0 0.0 3.5 13.2 0.0 0.0 Design KVA C 5.6

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 7.5

0.0 4.5 0.0 0.0 3.5 13.2 0.0 0.0 Connected KVA A 8.1

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 180 0 0 0 7400 0 0.00 TOTALS TOTALS 0 4320 0 0 3453 5800 0 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 12 20/1 CLINIC QUAD 500 0.00

0.00 SPACE 31 A 32 12 20/1 REFRIGERATOR 800 0.00

0.00 SPACE 29 C 30 12 20/1 IDF RECEPTACLES 1080 0.00

0.00 SPACE 27 B 28 12 20/1 INTRUSION PANEL 500 0.00

0.00 SPACE 25 A 26 12 20/1 ACCESS CONTROL 500 0.00

0.00 SPACE 23 C 24 12 20/1 INTERCOM / CLOCK 500 0.00

0.00 SPACE 21 B 22 12 20/1 MECH RECEPTACLES 1080 0.00

0.00 SPACE 19 A 20 12 20/1 BAS 500 0.00

0.00 SPACE 17 C 18 12 20/1 FACP 500 0.00

0.00 SPACE 15 B 16 12 20/1 MECH RECEPTACLES 1080 0.00

180 0.00 ROOF REC 20/1 12 13 A 14 12 20/1 BAS 500 0.00

300 0.00 FIRE ALARM ANNUN 20/1 12 11 C 12 12 20/1 FACP 500 0.00

300 0.00 FACP 20/1 12 9 B 10 12 20/1 MECH RECEPTACLES 1080 0.00

2200 0.00 - - - 7 A 8 12 20/1 BAS 500 0.00

2200 0.00 IDF 30/2 10 5 C 6 12 20/1 FACP 500 0.00

1200 0.00 IDF 20/1 12 3 B 4 - - - 1726 0.00

1200 0.00 IDF 20/1 12 1 A 2 10 20/2 ACCU-G229 1726 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1LF ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

No. Description Date
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02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

TOTAL 1.9 5.4 1.9 5.4 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1LH

**100% ...

*Input di...

0.0 1.4 0.0 0.0 0.0 0.5 0.0 0.0 Design KVA C 0.4

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 0.5

0.0 1.4 0.0 0.0 0.0 0.5 0.0 0.0 Connected KVA A 1.1

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 1440 0 0 0 500 0 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 SPACE 0.00

0.00 SPACE 31 A 32 SPACE 0.00

0.00 SPACE 29 C 30 SPACE 0.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 SPACE 0.00

0.00 SPACE 21 B 22 SPACE 0.00

0.00 SPACE 19 A 20 SPACE 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

0.00 SPACE 9 B 10 SPACE 0.00

0.00 SPACE 7 A 8 SPACE 0.00

0.00 SPACE 5 C 6 12 20/1 MECH RECEPTACLES 360 0.00

0.00 SPACE 3 B 4 12 20/1 BAS 500 0.00

0.00 SPACE 1 A 2 12 20/1 ELEC RECEPTACLES 1080 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1LH ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 100 AMPS Ground

Main Type MCB (50A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 46.1 128.1 34.3 95.1 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E2LJ

**100% ...

*Input di...

0.0 3.6 0.0 0.0 0.0 8.6 22.1 0.0 Design KVA C 14.3

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 14.6

0.0 3.6 0.0 0.0 0.0 8.6 33.9 0.0 Connected KVA A 15.3

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 6100 6960 0.00 TOTALS TOTALS 0 2160 0 0 0 2000 26976 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 12 20/1 MECH RECEPTACLES 1080 0.00

0.00 SPACE 33 B 34 12 20/1 BAS 500 0.00

0.00 SPACE 31 A 32 12 20/1 FACP 500 0.00

0.00 SPACE 29 C 30 12 20/1 MECH RECEPTACLES 1080 0.00

0.00 SPACE 27 B 28 12 20/1 BAS 500 0.00

0.00 SPACE 25 A 26 12 20/1 FACP 500 0.00

0.00 SPACE 23 C 24 - - - 5392 0.00

0.00 SPACE 21 B 22 - - - 5392 0.00

0.00 SPACE 19 A 20 4 60/3 REFRIGERATION RACK 5392 0.00

0.00 SPACE 17 C 18 12 20/1 COOLER COIL 1200 0.00

1920 0.00 KITCHEN POS 20/1 12 15 B 16 12 20/1 TEMP MONITOR 1200 0.00

1920 0.00 KITCHEN POS 20/1 12 13 A 14 12 20/1 DOOR HEATER / LTG 1200 0.00

1920 0.00 KITCHEN POS 20/1 12 11 C 12 12 20/1 PRESSURE RELIEF PORT 1200 0.00

500 0.00 MANAGER WRKSTATION 20/1 12 9 B 10 - - - 1200 0.00

1200 0.00 REFRIGERATOR 20/1 12 7 A 8 12 20/2 FREEZER COIL 1200 0.00

1200 0.00 IDF 20/1 12 5 C 6 12 20/1 TEMP MONITOR 1200 0.00

2200 0.00 - - - 3 B 4 12 20/1 DOOR HEATER / LTG 1200 0.00

2200 0.00 IDF 30/2 10 1 A 2 12 20/1 PRESSURE RELIEF PORT 1200 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E2LJ ALL LOADS IN VA

Lugs FEED THRU

Neutral 200% Main Size: 125 AMPS Ground

Main Type MCB (125A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 62.1 74.7 77.6 93.4 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HCP

**100% ...

*Input di...

77.6 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 18.9

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 21.6

62.1 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 21.6

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

5640 0 0 0 0 0 0 0.00 TOTALS TOTALS 56460 0 0 0 0 0 0 0.00

0.00 SPACE 41 C 42 - - - 0.00

0.00 SPACE 39 B 40 - - - 0.00

0.00 SPACE 37 A 38 10 30/3 SPD 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 SPACE 0.00

0.00 SPACE 31 A 32 SPACE 0.00

0.00 SPACE 29 C 30 SPACE 0.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 SPACE 0.00

0.00 SPACE 21 B 22 SPACE 0.00

0.00 SPACE 19 A 20 SPACE 0.00

0.00 SPACE 17 C 18 - - - 6273 0 0 0 0 0 0 0.00

0.00 SPACE 15 B 16 - - 6273 0 0 0 0 0 0 0.00

0.00 SPACE 13 A 14 RISER 50/3 PANEL L1HD1 6273 0 0 0 0 0 0 0.00

0.00 SPACE 11 C 12 - - - 6273 0 0 0 0 0 0 0.00

0.00 SPACE 9 B 10 - - - 6273 0 0 0 0 0 0 0.00

0.00 SPACE 7 A 8 RISER 50/3 PANEL L1HD 6273 0 0 0 0 0 0 0.00

100 0.00 EXIT SIGNS 20/1 10 5 C 6 - - - 6273 0 0 0 0 0 0 0.00

2770 0.00 EXTERIOR E LTG 20/1 10 3 B 4 - - - 6273 0 0 0 0 0 0 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 RISER 50/3 PANEL L2HJ 6273 0 0 0 0 0 0 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HCP ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 18.8 22.6 23.5 28.3 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HD

**100% ...

*Input di...

23.5 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 2.9

18.8 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 3.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

9410 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 23 C 24 - - - 0.00

0.00 SPACE 21 B 22 - - - 0.00

0.00 SPACE 19 A 20 10 30/3 SPD 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

100 0.00 EXIT SIGNS 20/1 10 9 B 10 SPACE 0.00

1000 0.00 EXTERIOR E LTG 20/1 10 7 A 8 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 5 C 6 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 3 B 4 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HD ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (50A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 18.8 22.6 23.5 28.3 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HD1

**100% ...

*Input di...

23.5 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 2.9

18.8 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 3.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

9410 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 23 C 24 - - - 0.00

0.00 SPACE 21 B 22 - - - 0.00

0.00 SPACE 19 A 20 10 30/3 SPD 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

100 0.00 EXIT SIGNS 20/1 10 9 B 10 SPACE 0.00

1000 0.00 EXTERIOR E LTG 20/1 10 7 A 8 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 5 C 6 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 3 B 4 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HD1 ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (50A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 9.4 11.3 11.8 14.1 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HE

**100% ...

*Input di...

11.8 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 2.9

9.4 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 3.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

9410 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 23 C 24 - - - 0.00

0.00 SPACE 21 B 22 - - - 0.00

0.00 SPACE 19 A 20 10 30/3 SPD 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

100 0.00 EXIT SIGNS 20/1 10 9 B 10 SPACE 0.00

1000 0.00 EXTERIOR E LTG 20/1 10 7 A 8 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 5 C 6 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 3 B 4 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HE ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 9.4 11.3 11.8 14.1 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HF

**100% ...

*Input di...

11.8 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 2.9

9.4 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 3.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

9410 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 23 C 24 - - - 0.00

0.00 SPACE 21 B 22 - - - 0.00

0.00 SPACE 19 A 20 10 30/3 SPD 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

100 0.00 EXIT SIGNS 20/1 10 9 B 10 SPACE 0.00

1000 0.00 EXTERIOR E LTG 20/1 10 7 A 8 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 5 C 6 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 3 B 4 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HF ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

No. Description Date
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02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

TOTAL 9.4 11.3 11.8 14.1 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E1HH

**100% ...

*Input di...

11.8 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 2.9

9.4 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 3.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

9410 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 23 C 24 - - - 0.00

0.00 SPACE 21 B 22 - - - 0.00

0.00 SPACE 19 A 20 10 30/3 SPD 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

100 0.00 EXIT SIGNS 20/1 10 9 B 10 SPACE 0.00

1000 0.00 EXTERIOR E LTG 20/1 10 7 A 8 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 5 C 6 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 3 B 4 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E1HH ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 18.8 22.6 23.5 28.3 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: E2HJ

**100% ...

*Input di...

23.5 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 2.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 2.9

18.8 0.0 0.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 3.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

9410 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 23 C 24 - - - 0.00

0.00 SPACE 21 B 22 - - - 0.00

0.00 SPACE 19 A 20 10 30/3 SPD 0.00

0.00 SPACE 17 C 18 SPACE 0.00

0.00 SPACE 15 B 16 SPACE 0.00

0.00 SPACE 13 A 14 SPACE 0.00

0.00 SPACE 11 C 12 SPACE 0.00

100 0.00 EXIT SIGNS 20/1 10 9 B 10 SPACE 0.00

1000 0.00 EXTERIOR E LTG 20/1 10 7 A 8 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 5 C 6 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 3 B 4 SPACE 0.00

2770 0.00 INTERIOR E LTG 20/1 10 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: E2HJ ALL LOADS IN VA

Lugs FEED THRU

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (50A) Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 42000

Job: Job Name Job No. Job Number

TOTAL 30.3 84.0 22.1 61.4 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: L4F

**100% ...

*Input di...

0.0 18.1 4.0 0.0 0.0 0.0 0.0 0.0 Design KVA C 10.4

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 9.8

0.0 26.3 4.0 0.0 0.0 0.0 0.0 0.0 Connected KVA A 10.1

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA EXISITNG PANEL TO REMAIN. BOLD INDICATES
NEW

LOAD SUMMARY Phase Load Panel Remarks:

0 14700 0 0 0 0 0 0.00 TOTALS TOTALS 0 11560 4000 0 0 0 0 0.00

0.00 SPACE 59 C 60 12 20/1 AUX GYM SOUND RACK 300 0.00

0.00 SPACE 57 B 58 12 20/1 CF-10 1000 0.00

0.00 SPACE 55 A 56 12 20/1 GIRLS ATH - 2 REC 360 0.00

0.00 SPACE 53 C 54 12 20/1 CF-06 1000 0.00

0.00 SPACE 51 B 52 12 20/1 CF-09 1000 0.00

0.00 SPACE 49 A 50 12 20/1 CF-08 1000 0.00

0.00 SPACE 47 C 48 12 20/1 CF-07 1000 0.00

0.00 SPACE 45 B 46 12 20/1 GIRLS PE - 2 REC 360 0.00

0.00 SPACE 43 A 44 12 20/1 CF-05 1000 0.00

700 0.00 EXISITNG 20/1 12 41 C 42 12 20/1 CF-04 1000 0.00

700 0.00 EXISITNG 20/1 10 39 B 40 12 20/1 CF-03 1000 0.00

700 0.00 EXISITNG 20/1 10 37 A 38 12 20/1 CF-02 1000 0.00

700 0.00 EXISITNG 20/1 10 35 C 36 12 20/1 CF-01 1000 0.00

700 0.00 EXISITNG 20/1 12 33 B 34 12 20/1 GIRLS PE - 2 REC 360 0.00

700 0.00 EXISITNG 20/1 12 31 A 32 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 29 C 30 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 27 B 28 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 25 A 26 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 23 C 24 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 21 B 22 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 19 A 20 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 17 C 18 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 15 B 16 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 13 A 14 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 11 C 12 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 9 B 10 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 10 7 A 8 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 10 5 C 6 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 3 B 4 12 20/1 EXISITNG 700 0.00

700 0.00 EXISITNG 20/1 12 1 A 2 12 15/1 EXISITNG 700 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: L4F ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 225 AMPS Ground

Main Type MCB (150A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 25.0 69.4 25.0 69.4 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: L4E

**100% ...

*Input di...

0.0 0.7 9.0 0.0 0.0 15.3 0.0 0.0 Design KVA C 7.5

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 8.8

0.0 0.7 9.0 0.0 0.0 15.3 0.0 0.0 Connected KVA A 8.8

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA EXISITNG PANEL TO REMAIN. BOLD INDICATES
NEW

LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 9900 0 0.00 TOTALS TOTALS 0 720 9000 0 0 5400 0 0.00

0.00 SPACE 41 C 42 SPACE 0.00

0.00 SPACE 39 B 40 SPACE 0.00

0.00 SPACE 37 A 38 SPACE 0.00

0.00 SPACE 35 C 36 SPACE 0.00

0.00 SPACE 33 B 34 12 20/1 BOYS PE - 2 REC 360 0.00

0.00 SPACE 31 A 32 12 20/1 BOYS ATH - 2 REC 360 0.00

0.00 SPACE 29 C 30 12 20/1 CF-15 1000 0.00

0.00 SPACE 27 B 28 12 20/1 CF-14 1000 0.00

0.00 SPACE 25 A 26 12 20/1 CF-13 1000 0.00

0.00 SPACE 23 C 24 12 20/1 CF-12 1000 0.00

900 0.00 EXISITNG 20/1 21 B 22 12 20/1 CF-11 1000 0.00

900 0.00 EXISITNG 20/1 19 A 20 12 20/1 CF-16 1000 0.00

900 0.00 EXISITNG 20/1 17 C 18 12 20/1 CF-17 1000 0.00

900 0.00 EXISITNG 20/1 15 B 16 12 20/1 CF-18 1000 0.00

900 0.00 EXISITNG 20/1 13 A 14 12 20/1 CF-19 1000 0.00

900 0.00 EXISITNG 20/1 11 C 12 20/1 EXISITNG 900 0.00

900 0.00 EXISITNG 20/1 9 B 10 20/1 EXISITNG 900 0.00

900 0.00 EXISITNG 20/1 7 A 8 20/1 EXISITNG 900 0.00

900 0.00 EXISITNG 20/1 5 C 6 20/1 EXISITNG 900 0.00

900 0.00 EXISITNG 20/1 3 B 4 20/1 EXISITNG 900 0.00

900 0.00 EXISITNG 20/1 1 A 2 20/1 EXISITNG 900 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: L4E ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 14.7 17.7 12.7 15.3 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: (E) H4B

**100% ...

*Input di...

0.0 0.0 10.7 0.0 0.0 0.0 0.0 2.0 Design KVA C 3.6

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 3.6

0.0 0.0 10.7 0.0 0.0 0.0 0.0 4.0 Connected KVA A 3.6

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA BOLD INDICATES NEW
LOAD SUMMARY Phase Load Panel Remarks:

0 0 2490 0 0 0 0 4.00 TOTALS TOTALS 0 0 8227 0 0 0 0 0.00

830 0.00 - - - 41 C 42 SPACE 0.00

830 0.00 - - - 39 B 40 SPACE 0.00

830 0.00 RTU-H-02 15/3 12 37 A 38 - - - 830 0.00

1.00 SPARE 20/1 35 C 36 - - - 830 0.00

1.00 SPARE 20/1 33 B 34 12 15/3 RTU-H-02 830 0.00

1.00 SPARE 20/1 31 A 32 - - - 582 0.00

1.00 SPARE 20/1 29 C 30 - - - 582 0.00

0.00 EXISTING LOAD 15/1 27 B 28 12 20/3 AHU-H-02 582 0.00

0.00 EXISTING LOAD 15/1 25 A 26 - - - 1330 0.00

0.00 EXISTING LOAD 15/1 23 C 24 - - - 1330 0.00

0.00 EXISTING LOAD 15/1 21 B 22 12 20/3 AHU-H-01 1330 0.00

0.00 EXISTING LOAD 15/1 19 A 20 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 17 C 18 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 15 B 16 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 13 A 14 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 11 C 12 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 9 B 10 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 7 A 8 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 15/1 5 C 6 - - 0.00

0.00 EXISTING LOAD 15/1 3 B 4 - - 0.00

0.00 EXISTING LOAD 15/1 1 A 2 15/3 EXISTING LOAD 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: (E) H4B ALL LOADS IN VA

Lugs SINGLE

Neutral Main Size: Ground

Main Type Voltage:
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 37.3 103.6 37.3 103.6 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: (E) L4B1 SEC.2

**100% ...

*Input di...

0.0 4.1 0.6 0.0 0.0 32.6 0.0 0.0 Design KVA C 12.7

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 12.4

0.0 4.1 0.6 0.0 0.0 32.6 0.0 0.0 Connected KVA A 12.2

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA BOLD INDICATES NEW
LOAD SUMMARY Phase Load Panel Remarks:

0 1260 0 0 0 8000 0 0.00 TOTALS TOTALS 0 2880 600 0 0 24600 0 0.00

1000 0.00 - - - 83 C 84 - - 0.00

1000 0.00 (1.5) HP - - 81 B 82 - - - 0.00

1000 0.00 HST CNTRL BOX (PCB) 20/3 10 79 A 80 - 30/3 EXISTING LOAD 0.00

500 0.00 RCP 20/1 10 77 C 78 12 20/1 3 RECS - ORCHESTRA 540 0.00

0.00 SPACE 75 B 76 12 20/1 2 RECS - ORCHESTRA 360 0.00

300 0.00 M2 REC - STAGE 20/1 10 73 A 74 12 20/1 2 RECS - ORCHESTRA 360 0.00

300 0.00 M2 REC - STAGE 20/1 10 71 C 72 12 20/1 PROJECTOR - ORCHE 500 0.00

300 0.00 M2 REC - STAGE 20/1 10 69 B 70 12 20/1 3 RECS - ENSEMBLE 540 0.00

180 0.00 TFP REC - STAGE 20/1 10 67 A 68 12 20/1 3 RECS - ENSEMBLE 540 0.00

180 0.00 CR3 REC - STAGE 20/1 10 65 C 66 12 20/1 3 RECS - ORCHESTRA 540 0.00

1200 0.00 AV RACK - STAGE 20/1 10 63 B 64 - - - 800 0.00

1200 0.00 AV RACK - STAGE 20/1 10 61 A 62 10 20/2 PROJECTOR - CAFÉ 800 0.00

1200 0.00 AV RACK - STAGE 20/1 10 59 C 60 10 20/1 PROJECTOR - CAFÉ 600 0.00

180 0.00 TFP REC - STAGE 20/1 10 57 B 58 10 20/1 PROJECTOR SCREEN 600 0.00

180 0.00 CR3 REC - STAGE 20/1 10 55 A 56 10 20/1 MBP LOCAL POWER 300 0.00

180 0.00 TFP REC - STAGE 20/1 10 53 C 54 - - - 7200 0.00

180 0.00 CR2 REC - CAFÉ 20/1 8 51 B 52 RISER - PANEL (MBP) 7200 0.00

180 0.00 AV4 REC - CAFÉ 20/1 8 49 A 50 SEE 100/3 MOTORIZED BREAKER 7200 0.00

0.00 EXISTING LOAD 20/1 - 47 C 48 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 45 B 46 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 43 A 44 - 20/1 EXISTING LOAD 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: (E) L4B1 SEC.2 ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 400 AMPS Ground

Main Type MCB (400A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

No. Description Date
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02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

TOTAL 1.3 3.6 1.3 3.6 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: (E) L4BA SEC.2

**100% ...

*Input di...

0.0 0.4 0.2 0.0 0.0 0.8 0.0 0.0 Design KVA C 0.0

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 0.7

0.0 0.4 0.2 0.0 0.0 0.8 0.0 0.0 Connected KVA A 0.6

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA BOLD INDICATES NEW
LOAD SUMMARY Phase Load Panel Remarks:

0 360 200 0 0 0 0 0.00 TOTALS TOTALS 0 0 0 0 0 750 0 0.00

0.00 SPACE 83 C 84 - - - 0.00

0.00 SPACE 81 B 82 - - - 0.00

0.00 SPACE 79 A 80 30/3 10 TVSS 0.00

0.00 SPACE 77 C 78 SPACE 0.00

0.00 SPACE 75 B 76 SPACE 0.00

0.00 SPACE 73 A 74 SPACE 0.00

0.00 SPACE 71 C 72 SPACE 0.00

200 0.00 EF-H-01 15/1 12 69 B 70 SPACE 0.00

360 0.00 ROOF - 2 REC 20/1 12 67 A 68 SPACE 0.00

0.00 SPACE 65 C 66 SPACE 0.00

0.00 EXISTING LOAD 20/1 - 63 B 64 12 20/1 2 PC - RECP 500 0.00

0.00 EXISTING LOAD 20/1 - 61 A 62 12 20/1 PC - RECEP 250 0.00

0.00 EXISTING LOAD 20/1 - 59 C 60 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 57 B 58 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 55 A 56 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 53 C 54 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 51 B 52 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 49 A 50 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 47 C 48 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 45 B 46 - 20/1 EXISTING LOAD 0.00

0.00 EXISTING LOAD 20/1 - 43 A 44 - 20/1 EXISTING LOAD 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: (E) L4BA SEC.2 ALL LOADS IN VA

Lugs SINGLE

Neutral 200% Main Size: 400 AMPS Ground

Main Type MCB (400A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 102.2 122.9 102.2 122.9 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: (E) HCP

**100% ...

*Input di...

0.0 0.2 68.0 0.0 19.2 14.8 0.0 0.0 Design KVA C 34.1

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 34.1

0.0 0.2 68.0 0.0 19.2 14.8 0.0 0.0 Connected KVA A 34.1

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA BOLD INDICATES NEW
LOAD SUMMARY Phase Load Panel Remarks:

0 0 0 0 0 0 0 0.00 TOTALS TOTALS 0 180 68031 0 19205 14800 0 0.00

0.00 SPACE 41 C 42 0.00

0.00 SPACE 39 B 40 0.00

0.00 SPACE 37 A 38 0.00

0.00 SPACE 35 C 36 - - - 7474 0.00

0.00 SPACE 33 B 34 - - - 7474 0.00

0.00 SPACE 31 A 32 4 70/3 SHWP-03 7474 0.00

0.00 SPACE 29 C 30 - - - 1441 0.00

0.00 SPACE 27 B 28 - - - 1441 0.00

0.00 SPACE 25 A 26 12 20/3 FCU-01 1441 0.00

0.00 SPACE 23 C 24 - - - 4961 0.00

0.00 EXISTING LOAD 20/1 21 B 22 - - - 4961 0.00

0.00 - - 19 A 20 12 20/3 ACCU-01 4961 0.00

0.00 - - 17 C 18 - - - 0 60 256 0 0 4933 0 0.00

0.00 EXISTING LOAD 20/3 15 B 16 - - - 0 60 256 0 0 4933 0 0.00

0.00 SPACE 13 A 14 RISER 50/3 NEW TLCP 0 60 256 0 0 4933 0 0.00

0.00 SPACE 11 C 12 - - - 7474 0.00

0.00 SPACE 9 B 10 - - - 7474 0.00

0.00 SPACE 7 A 8 4 70/3 SHWP-02 7474 0.00

0.00 SPACE 5 C 6 - - - 7474 0.00

0.00 SPACE 3 B 4 - - - 7474 0.00

0.00 EXISTING LOAD 20/1 1 A 2 4 70/3 SHWP-01 7474 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: (E) HCP ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 225 AMPS Ground

Main Type MLO Voltage: 480Y/277V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 15.7 43.7 15.7 43.7 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: LCP

**100% ...

*Input di...

0.0 0.2 0.8 0.0 0.0 14.8 0.0 0.0 Design KVA C 4.9

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 5.1

0.0 0.2 0.8 0.0 0.0 14.8 0.0 0.0 Connected KVA A 5.7

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

0 180 768 0 0 14800 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 0.00

0.00 SPACE 41 C 42 SPACE 0.00

0.00 SPACE 39 B 40 SPACE 0.00

0.00 SPACE 37 A 38 SPACE 0.00

0.00 SPACE 35 C 36 SPACE 0.00

500 0.00 BOILER - CNTRLS 20/1 12 33 B 34 SPACE 0.00

500 0.00 BOILER - CNTRLS 20/1 12 31 A 32 SPACE 0.00

500 0.00 BOILER - CNTRLS 20/1 12 29 C 30 SPACE 0.00

180 0.00 EXTERIOR REC 20/1 12 27 B 28 SPACE 0.00

768 0.00 EF-01 (3/4 HP) 20/1 12 25 A 26 SPACE 0.00

865 0.00 (1 HP) - - 23 C 24 SPACE 0.00

865 0.00 BOILER CIRC PUMP 20/2 12 21 B 22 SPACE 0.00

865 0.00 (1 HP) - - 19 A 20 SPACE 0.00

865 0.00 BOILER CIRC PUMP 20/2 12 17 C 18 SPACE 0.00

865 0.00 (1 HP) - - 15 B 16 SPACE 0.00

865 0.00 BOILER CIRC PUMP 20/2 12 13 A 14 SPACE 0.00

1352 0.00 - - - 11 C 12 SPACE 0.00

1352 0.00 BOILER B-03 20/2 12 9 B 10 SPACE 0.00

1352 0.00 - - - 7 A 8 SPACE 0.00

1352 0.00 BOILER B-02 20/2 12 5 C 6 SPACE 0.00

1352 0.00 - - - 3 B 4 SPACE 0.00

1352 0.00 BOILER B-01 20/2 12 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: LCP ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MCB (100A) Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

TOTAL 17.2 47.9 14.0 38.8 Date: 2/13/2025 By: Designer

KVA Amps KVA Amps

Con. Con. Des. Des. PANEL: LPB2

**100% ...

*Input di...

1.3 0.9 1.7 0.0 0.0 6.6 0.0 3.5 Design KVA C 3.8

1.25 ** 1.00 1.00 1.00 1.00 0.65 0.50 *Design Factors B 3.6

1.0 0.9 1.7 0.0 0.0 6.6 0.0 7.0 Connected KVA A 2.9

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Ph KVA

LOAD SUMMARY Phase Load Panel Remarks:

1000 900 1744 0 0 6600 0 0.00 TOTALS TOTALS 0 0 0 0 0 0 0 7.00

0.00 SPACE 41 C 42 20/1 SPARE 1.00

0.00 SPACE 39 B 40 20/1 SPARE 1.00

0.00 SPACE 37 A 38 20/1 SPARE 1.00

0.00 SPACE 35 C 36 20/1 SPARE 1.00

0.00 SPACE 33 B 34 20/1 SPARE 1.00

0.00 SPACE 31 A 32 20/1 SPARE 1.00

0.00 SPACE 29 C 30 20/1 SPARE 1.00

0.00 SPACE 27 B 28 SPACE 0.00

0.00 SPACE 25 A 26 SPACE 0.00

0.00 SPACE 23 C 24 SPACE 0.00

0.00 SPACE 21 B 22 SPACE 0.00

0.00 SPACE 19 A 20 SPACE 0.00

500 0.00 EXTERIOR LIGHTING 20/1 12 17 C 18 SPACE 0.00

1744 0.00 EF-SB-01 (1 HP) 20/1 12 15 B 16 SPACE 0.00

500 0.00 INTERIOR LIGHTING 20/1 12 13 A 14 SPACE 0.00

1650 0.00 - - - 11 C 12 SPACE 0.00

1650 0.00 EUH-SB-02 20/2 12 9 B 10 SPACE 0.00

1650 0.00 - - - 7 A 8 SPACE 0.00

1650 0.00 EUH-SB-01 20/2 12 5 C 6 SPACE 0.00

180 0.00 1 REC - STORAGE 20/1 12 3 B 4 SPACE 0.00

720 0.00 4 RECS - STORAGE 20/1 12 1 A 2 SPACE 0.00

Ltg. Recept Motor Heat Cool Other Kitchen S/S Description Amp/P Wire Cir. No. Ph Cir. No. Wire Amp/P Description Ltg. Recept Motor Heat Cool Other Kitchen S/S

PANEL: LPB2 ALL LOADS IN VA

Lugs SINGLE

Neutral 100% Main Size: 100 AMPS Ground

Main Type MLO Voltage: 208Y/120V-3PH 4W
Equipment Ground

Mounting SURFACE AIC Rating 10000

Job: Job Name Job No. Job Number

No. Description Date



PLUMBING ABBREVIATION SCHEDULE

ITEM NOTED TO BE ABANDONED(A)

ITEM NOTED TO BE DEMOLISHED(D)

EXISTING ITEM(E)

NEW ITEM(N)

ITEM NOTED TO BE RELOCATED(R)

AREA ALARM PANELAAP

AUTOMATIC AIR VENTAAV

ABOVE FINISHED FLOORAFF

ACCESS PANELAP

BELOW FINISHED FLOORBFF

BACKFLOW PREVENTERBFPV

BOTTOM OF BEAMBOB

BOTTOM OF PIPEBOP

BRITISH THERMAL UNITS PER HOURBTUH

CUT AND CAPC / C

CUBIC FEET PER HOURCFH

CUBIC FEET PER SECONDCFS

CAST IRONCI

CEILINGCLG

CLEANOUTCO

CONNECTIONCONN

CONTINUATIONCONT

DRINKING FOUNTAINDF

DRY PIPE VALVEDPV

DRAWINGDWG

EACHEA

FLOOR CLEANOUTFCO

FLOOR DRAINFD

FIRE DEPARTMENT VALVEFDV

FINISHED FLOORFF

FIRE HOSE CABINETFHC

FLOW LINEFL

FLOOR SINKFS

FEETFT

FIXTURE UNITFU

GENERAL CONTRACTORGC

GALLONS PER HOURGPH

GALLONS PER MINUTEGPM

HOSE BIBBHB

ELECTRIC DRINKING FOUNTAINEDF

HORSEPOWERHP

KILOWATTSKW

LAVATORYL

MASTER ALARM PANELMAP

MECHANICALMECH

MANHOLEMH

MOP SINKMS

NORMALLY CLOSEDNC

NOT IN CONTRACTNIC

NORMALLY OPENNO

OWNER FURNISHED / CONTRACTOR INSTALLEDOF / CI

OWNER FURNISHED / OWNER INSTALLEDOF / OI

OVERFLOW DRAINOD

POST INDICATOR VALVEPIV

PRESSURE REDUCING VALVEPRV

ROOF DRAINRD

REFER TORE:

ROUGH-IN AND CONNECTRIC

REVERSE OSMOSISRO

REDUCED PRESSURE BACKFLOW PREVENTERRP BFPV

REVOLUTIONS PER MINUTERPM

REFRIGERATOR VALVE BOXRVB

STORM DRAINSD

SQUARE FEETSF

SERVICE (MOP) SINKSS

SINKSK

TOP OF PIPETOP

TRAP PRIMERTP

TYPICALTYP

URINALU

UNDERFLOORU/F

UNDERSLABU/S

VITRIFIED CLAY TILEVCT

VENT THRU ROOFVTR

WATER CLOSETWC

WALL CLEANOUTWCO

WALL HYDRANTWH

WASHING MACHINE BOXWMB

YARD HYDRANTYH

ZONE VALVEZV

VACUUM BREAKERVB

WATER CLOSET (FV)

WATER CLOSET (FT)

LAVATORY

SHOWER

BATH TUB

SINK

WASHING MACHINE

SERVICE SINK

HOSE BIBB

FLOOR SINK

FLOOR DRAIN

ICE MACHINE

DESCRIPTION WASTE TRAP VENT DFU
BRANCH CONN FIXTURE CONN FIXTURE UNITS

REMARKS

4"

4"

2"

2"

2"

2"

2"

2"

-

2"

3"

-

-

-

1-1/4"

2"

1-1/2"

1-1/2"

2"

1-1/2"

-

2"

3"

-

2"

2"

2"

2"

2"

2"

2"

2"

-

2"

2"

-

4

3

1

2

3

2

3

2

-

2

4

-

1-1/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

-

-

3/4"

-

-

3/4"

-

-

1"

1/2"

3/4"

-

-

1/2"

-

-

1/2"

-

-

-

-

10.00

2.50

0.75

1.50

3.00

1.13

3.00

2.25

2.50

-

-

1.00

-

-

0.75

1.50

3.00

1.13

3.00

2.25

-

-

-

-

CW HW CW HW CW HW

3/4"

3/4"

3/4"

3/4"

3/4"

-

-

1/2"

1/2"

1/2"

1/2"

1/2"

1/2"

1/2"

1/2"

1/2"

1/2"

1/2"

INTEGRAL TRAP

INTEGRAL TRAP

PROVIDE TMV

INVERT ELEVATIONIE

THERMOSTATIC MIXING VALVETMV

PROVIDE TMV

PROVIDE TMV

PROVIDE TMV

PROVIDE TMV

-

-

RE: DRAWINGS FOR SIZE

RE: DRAWINGS FOR SIZE

-

NOTES:

1. NOT ALL ABBREVIATIONS MAY BE USED ON THESE DRAWINGS.

PLUMBING FIXTURE CONNECTION SCHEDULE

NOTES:

1. ROUGH-IN SUPPLY WASTE AND VENT PIPE SIZES INDICATED ABOVE ARE MINIMUM SIZES SHOWN FOR ROUGH-IN ONLY.

2. COORDINATE WITH PLUMBING FIXTURE MANUFACTURER'S INSTALLATION DRAWINGS FOR PROPER AND CORRECT INSTALLATION OF 
ALL FIXTURES.

3. ALL PLUMBING FIXTURES SHALL BE COMPLETELY ROUGHED-IN BY THE PLUMBING CONTRACTOR AND SHALL MEET ALL CODES HAVING 
JURISDICTION.

4. ALL FIXTURES SHALL BE COMMERCIAL GRADE UNLESS OTHERWISE NOTED.

5. PROVIDE AND INSTALL A WATER HAMMER ARRESTOR IN PIPING TO ALL FIXTURES AND/OR FIXTURE BANKS.

PLUMBING PIPE MATERIAL 
SCHEDULE

PIPING SYSTEM

STORM WASTE

BELOW GRADE

SANITARY WASTE

DOMESTIC WATER

NATURAL GAS

CHEMICAL WASTE

FIRE PROTECTION

PROJECT GENERAL NOTES

A. THE PLUMBING WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH 
THE LOCAL CODES AS WELL AS ALL LOCAL REGULATIONS THAT MAY APPLY. IN 
CASE OF CONFLICT BETWEEN THE CONTRACT DOCUMENTS AND A GOVERNING 
CODE OR ORDINANCE, THE MORE STRINGENT STANDARD SHALL APPLY.

B. THE PLUMBING WORK SHALL BE EXECUTED IN STRICT ACCORDANCE WITH THE 
PLUMBING SPECIFICATIONS. IN CASE OF CONFLICTS BETWEEN THE PLUMBING 
DRAWINGS AND THE PLUMBING SPECIFICATIONS, THE MORE EXPENSIVE OF THE 
TWO SHALL APPLY.

C. ALL PLUMBING WORK SHALL BE COORDINATED WITH ALL OTHER TRADES 
BEFORE PROCEEDING WITH THE INSTALLATION.

D. INVERT ELEVATIONS AND EXACT LOCATIONS OF ALL IMPACTED EXISTING 
UTILITIES SHALL BE CHECKED BEFORE PROCEEDING WITH NEW WORK.

E. NO CHANGES ARE TO BE MADE IN PLUMBING LAYOUT WITHOUT WRITTEN 
PERMISSION BY THE ARCHITECT OR ENGINEER.

F. NO PIPING SHALL RUN EXPOSED IN FINISHED AREAS.

G. ROUGH-IN DIMENSIONS OF ALL TOILET FIXTURES MUST BE COORDINATED WITH 
THE GENERAL CONTRACTOR. ROUGH-IN MOUNTING HEIGHTS OF ALL 
RESTROOM/SHOWER FIXTURES MUST BE COORDINATED WITH THE 
ARCHITECTURAL MOUNTING HEIGHTS GUIDELINES PRIOR TO INSTALLATION.

H. PROVIDE SHUT-OFF VALVES FOR WATER HEATER BRANCH. PROVIDE 
DIELECTRIC FITTINGS OR COUPLINGS WHEREVER DISSIMILAR METALS ARE IN 
CONTACT.

I. PROVIDE SHUT-OFF VALVES AT EACH FIXTURE AND AT EACH FLOOR (IF 
FIXTURES ARE STACKED) ON HOT AND COLD WATER SUPPLY PIPES. PROVIDE 
HOT WATER RETURN BALANCING VALVE WITH SHUT-OFF VALVE ON HOT WATER 
RETURN PIPES AT THE END OF A LOOPED HOT WATER BRANCH. LOCATE HOT 
WATER SHUT-OFF VALVE(S) TO NOT IMPEDE THE HOT WATER RETURN SYSTEM.

J. ALL ACCESS PANELS SHALL BE BY GENERAL CONTRACTOR. PLUMBING 
CONTRACTOR SHALL BE RESPONSIBLE FOR THEIR LOCATION.

K. INSTALL ALL REQUIRED CLEANOUTS TO CLEAR EQUIPMENT AND FIXTURES.

L. ALL WORK SHALL BE PROPERLY TESTED, BALANCED, CLEANED AND 
DISINFECTED. PROVIDE A ONE YEAR WARRANTY FROM DATE OF SUBSTANTIAL 
COMPLETION ON ALL PARTS AND LABOR.

M. PITCH ALL WASTE AND SOIL PIPING AT MAXIMUM SLOPE POSSIBLE, BUT NOT 
LESS THAN AS REQUIRED PER THE APPLICABLE LOCAL CODES. PITCH ALL 
GREASE WASTE PIPING AT A MINIMUM OF 1/4" PER FOOT AS REQUIRED PER THE 
APPLICABLE LOCAL CODES.

N. PROVIDE ALL PIPE OPENINGS THROUGH PARTITIONS WITH PIPE SLEEVES. 
WHERE PENETRATING FIRE RATED PARTITIONS, THE SPACE BETWEEN THE PIPE 
AND THE SLEEVE SHALL BE SEALED WITH FIRE STOPPING MATERIAL.

O. PROVIDE CONDENSATE DRAIN FROM ROOF MOUNTED EQUIPMENT TO OPEN 
SITE DRAIN OR AS SHOWN ON DRAWINGS.

P. ALL PIPING MATERIAL SHALL BE OF DOMESTIC MANUFACTURE AND SHALL 
COMPLY WITH THE BUY AMERICAN ACT.

PLUMBING TESTING NOTES

1. PIPE COVER AND BACKFILLING:
A. AFTER HYDROSTATIC TEST, EVENLY BACKFILL ENTIRE TRENCH WIDTH BY 

HAND PLACING BACKFILL MATERIAL AND HAND TAMPING IN FOUR (4) INCHES 
COMPACTED LAYERS TO TWELVE (12) INCHES MINIMUM COVER OVER TOP OF 
JACKET. COMPACT TO 95 PERCENT MAXIMUM DENSITY.

B. EVENLY AND CONTINUOUSLY BACKFILL REMAINING TRENCH DEPTH IN 
UNIFORM LAYERS WITH BACKFILL MATERIAL.

C. DO NOT USE WHEELED OR TRACKED VEHICLES FOR TAMPING.  

2. PRESSURE TEST ALL DOMESTIC WATER PIPING. AFTER INSTALLATION AND 
PRIOR TO BACKFILL OR COVER-UP, RINSE PIPING SYSTEM OF PARTICULATE 
CONTAMINANTS, CAP AND SUBJECT TO STATIC WATER PRESSURE OF 125 PSIG 
FOR FOUR (4) HOURS. REPAIR LEAKS AND DEFECTS AND RE-TEST ANY PORTION 
OF PIPING SYSTEM THAT FAILS. PROVIDE WRITTEN TEST REPORT INCLUDING 
DATE AND TIME OF TEST, PASS OR FAIL INDICATION, SUMMARY OF REMEDIAL 
WORK REQUIRED AND DATE AND TIME OF EACH RE-TEST.

3. PRIOR TO COVER UP, WATER PIPE, SANITARY PIPE, AND GAS PIPING SHALL BE 
PRESSURE TESTED. TESTS SHALL BE WITNESSED BY CONSULTANT AND 
OWNER. NOTIFY OWNER 48 HOURS PRIOR TO TEST. TEST SHALL BE WITNESSED 
BY CLIENT PLUMBING TECHNICIAN.

4. UPON COMPLETION OF THE SANITARY PIPING SYSTEM, THE CONTRACTOR 
SHALL NOTIFY ENGINEER AND OWNER TO OBSERVE A SMOKE TEST OF THE 
SYSTEM. SMOKE TESTING SHALL BE PERFORMED ON SANITARY PIPING SYSTEM 
TWICE DURING CONSTRUCTION.

5. ALL WASTE PIPING SYSTEMS:
A. WATER TEST SHALL BE APPLIED TO THESE DRAINAGE SYSTEMS EITHER IN 

THEIR ENTIRETY OR IN SECTIONS AS REQUIRED, AFTER ROUGH PIPING HAS 
BEEN INSTALLED. IF THE SYSTEM IS TESTED IN SECTIONS, EACH OPENING 
SHALL BE TIGHTLY CLOSED EXCEPT THE HIGHEST OPENING IN THE SECTION 
UNDER TEST. ALL SECTIONS SHALL BE TESTED WITH A MINIMUM OF 10 FEET 
HEAD OF WATER. IN TESTING SUCCESSIVE SECTIONS AT LEAST THE UPPER 
10 FEET OF THE NEXT PRECEDING SECTION SHALL BE TESTED SO THAT NO 
JOINT OF PIPING IN THE BUILDING EXCEPT THE UPPERMOST 10 FEET OF THE 
SYSTEM SHALL BE SUBMITTED TO A TEST OF LESS THAN 10 FOOT OF HEAD 
OF WATER. THE WATER SHALL BE KEPT IN THE SYSTEM FOR AT LEAST 30 
MINUTES BEFORE INSPECTION STARTS; THE SYSTEM SHALL THEN BE MADE 
TIGHT AT ALL POINTS.

B. ANY POINTS OF THE DRAINAGE SYSTEMS TO BE TESTED WITH AIR INSTEAD 
OF WATER SHALL BE MADE BY ATTACHING AN AIR COMPRESSOR TESTING 
APPARATUS TO ANY SUITABLE OPENING AND AFTER CLOSING ALL OTHER 
INLETS OR OUTLETS, FORCING AIR INTO THE SYSTEM UNTIL THERE IS A 
MINIMUM GAUGE PRESSURE OF 5 PSI. THIS PRESSURE SHALL BE HELD 
WITHOUT THE INTRODUCTION OF ADDITIONAL AIR FOR A PERIOD OF AT 
LEAST 30 MINUTES.

C. EXTERIOR CONNECTIONS SHALL BE TESTED AS PART OF THE INTERIOR 
SYSTEMS.

6. ADDITIONAL TESTS:
A. PROVIDE ALL ADDITIONAL TESTS SUCH AS SMOKE OR PRESSURE TESTS AS 

REQUIRED BY THE REGULATIONS OR AS DIRECTED BY AUTHORITIES MAKING 
THE INSPECTION. CONTRACTOR SHALL COORDINATE SAID ADDITIONAL TESTS 
WITH ANY THIRD-PARTY TESTING ENTITIES AS REQUIRED.

B. PROVIDE FOR ANY REPEATED TEST AS DIRECTED BY THE OWNER'S 
REPRESENTATIVE, TO MAKE ALL SYSTEMS TIGHT AS REQUIRED.

C. VISUAL INSPECTIONS OF JOINTS, VALVES, ETC. SHALL BE MADE AS DIRECTED 
BY THE ENGINEER.

D. PRESSURE TEST NATURAL GAS PIPING IN ACCORDANCE WITH NFPA 54.  
PRESSURE TEST PRIOR TO BACKFILL, MINIMUM 50 PSI FOR 24 HOURS. 

PIPE SIZE

ABOVE GRADE

SCH 40 PVC CAST IRON

SCH 40 PVC CAST IRON

TYPE 'K' COPPER TYPE 'L' COPPER

SCH 40 BLACK 
STEEL

SCH 40 PP
PVDF

SCH 40 BLACK 
STEEL

SCH 40 BLACK 
STEEL

RE:01/P-401

REFER TO

DETAIL NUMBER

SHEET NUMBER

DRAWING REFERENCE 
KEY

WATER HAMMER ARRESTOR 
SCHEDULE

1/2"

PIPE SIZE

1-11

CROSS FIXTURE UNITS

"A"

PDI STD.

3/4" 12-32 "B"

1" 33-60 "C"

1-1/4" 61-113 "D"

1-1/2" 114-154 "E"

2" 155-330 "F"

HORIZONTAL DRAIN PIPE SLOPE 
(IPC)

MINIMUM SLOPE

1/4" PER FOOT 
(2%)

1/8" PER FOOT
(1%)

1/16" PER FOOT
(0.5%)

IPC TABLE FOR HANGER SPACING MINIMUM REQUIREMENTS

NOTES:

FOR SI: 1 in = 25.4 mm, 1 ft = 304.8 mm

a. THE MAXIMUM HORIZONTAL SPACING OF CAST-IRON PIPE HANGERS SHALL BE INCREASED TO 10' WHERE 10-FOOT LENGTHS OF PIPE 
ARE INSTALLED.

b. MIDSTORY GUIDE FOR SIZES 2" AND SMALLER.

PIPING MATERAL
MAX 

HORIZONTAL 
SPACING (ft)

MAX 

VERTICAL 
SPACING (ft)

4 10bABS PIPE

10 15ALUMINUM TUBING

10 10BRASS PIPE

5a 15CAST-IRON PIPE

12 10COPPER OR COPPER-ALLOY PIPE

6 10COPPER OR COPPER-ALLOY TUBING, 1-1/4" DIAMETER AND SMALLER

10 10COPPER OR COPPER-ALLOY TUBING, 1-1/2" DIAMETER AND LARGER

CROSS-LINKED POLYETHYLENE (PEX) PIPE

CROSS-LINKED POLYETHYLENE / ALUMINUM / CROSS-LINKED POLYETHYLENE (PEX-AL-PEX) PIPE

CPVC PIPE OR TUBING, 1" AND SMALLER

CPVC PIPE OR TUBING, 1-1/4" AND LARGER

STEEL PIPE

LEAD PIPE

POLYETHYLENE / ALUMINUM / POLYETHYLENE (PE-AL-PE) PIPE

POLYETHYLENE OF RAISED TEMPERATURE (PE-RT) PIPE

POLYPROPYLENE (PP) PIPE OR TUBING, 1" AND SMALLER

POLYPROPYLENE (PP) PIPE OR TUBING, 1-1/4" AND LARGER

PVC PIPE

STAINLESS STEEL DRAINAGE SYSTEMS

2.67 (32in)

2.67 (32in) 4

3

4

12 15

CONTINUOUS 4

2.67 (32in) 4

2.67 (32in)

4

4

10

2.67 (32in)

10b

10b

10b

10b

10b

10b

10b

10b

PLUMBING SYMBOLS LEGEND

DESCRIPTIONDETAILS

NOTES:

1. NOT ALL SYMBOLS MAY BE USED ON THESE DRAWINGS.

DRAWINGS

FIRE PROTECTION GENERAL NOTES

A. ALL AREAS OF THE BUILDING(S) SHALL BE FULLY SPRINKLERED IN ACCORDANCE 
WITH SPECIFICATIONS AND CODE REQUIREMENTS.

B. SPRINKLER SYSTEM SHALL BE DESIGNED AND INSTALLED BY A STATE LICENSED 
FIRE PROTECTION CONTRACTOR IN ACCORDANCE WITH ALL LOCAL, STATE, 
JURISDICTIONAL, GOVERNMENTAL AGENCIES AND NFPA 13 (LATEST ADDITION). 
SPRINKLER SYSTEM MUST ALSO BE APPROVED BY OWNER AND OWNER'S FIRE 
INSURANCE UNDERWRITER.

C. SHOP DRAWINGS AND CALCULATIONS SHALL BE SUBMITTED BY THE 
CONTRACTOR FOR ENGINEER, OWNER, OWNER'S FIRE INSURANCE 
UNDERWRITER, AND FIRE MARSHALL'S APPROVAL.

D. THE LOCATION OF FIRE SPRINKLER HEADS SHALL BE COORDINATED WITH THE 
NEW CEILING LAYOUTS AND ALL OTHER TRADES FOR COMPLETE FIRE 
PROTECTION COVERAGE OF ALL AREAS. PROVIDE SHOP DRAWINGS FOR 
APPROVAL PRIOR TO INSTALLATION.

E. HEADS SHALL BE SYMMETRICALLY LOCATED IN CENTER OF CEILING PANELS. 
PROVIDE PENDENT AND/OR UPRIGHT TYPE SPRINKLER HEAD WHERE 
REQUIRED. CONTRACTOR SHALL COORDINATE WITH ARCHITECT THE 
LOCATIONS OF THE SPRINKLER HEADS PRIOR TO INSTALLATION. COORDINATE 
LAYOUT WITH CEILING OR SOFFIT LIGHT FIXTURES, HVAC DIFFUSERS, RETURNS, 
ETC.

F. CONTRACTOR TO DESIGN SPRINKLER SYSTEM AS REQUIRED TO ACCOMODATE 
NEW FIXTURES, PARTITIONS, SOFFITS, FURR DOWNS, CEILING HEIGHTS, ETC.

G. FLOW AND TAMPER SWITCHES ARE TO BE PROVIDED ON THE FIRE SPRINKLER 
SYSTEM. ALL ELECTRICAL WIRING TO BE PROVIDED BY ELECTRICAL 
CONTRACTOR.

H. REFER TO ARCHITECT FOR SPRINKLER SYSTEM DESIGN OCCUPANCY.

FS

AV

AW

D

DSP

F

G

GW

OD

SD

SP

SS

CW

HW

HWR

V

(E)

(D)

CA

ABV.

CO

FCO

WCO

FS

FD

RD / ORD

AV

X XX

AW

CA

D

DSP

F

G

GW

OD

SD

SP

SS

ACID VENT

ACID WASTE

COMPRESSED AIR

COLD WATER

DEMOLISHED PIPING OR EQUIPMENT

CONDENSATE

DRY SPRINKLER

EXISTING PIPING OR EQUIPMENT

FIRE

NATURAL GAS

GREASE WASTE

HOT WATER

HOT WATER RETURN

OVERFLOW DRAIN

STORM DRAIN

SPRINKLER

SANITARY SEWER

VENT

DIRECTION OF FLOW

DROP IN PIPE

RISE IN PIPE

GATE VALVE

BALL VALVE

CHECK VALVE

SUPERVISED VALVE WITH FLOW SWITCH

PLUG VALVE / GAS COCK

BUTTERFLY VALVE

SOLENOID VALVE

FLOW SWITCH

PRESSURE CONTROL VALVE

3-WAY VALVE

HOT WATER BALANCING VALVE

PIPE UNION

PRESSURE GAUGE WITH GAUGE COCK

THERMOMETER

ROOF DRAIN / OVERFLOW DRAIN

FLOOR DRAIN

FLOOR SINK

T & P RELIEF VALVE

STRAINER

END OF LINE CLEANOUT

FLOOR CLEANOUT

WALL CLEANOUT

CAP

FLEXIBLE CONNECTION

NEW CONNECTION TO EXISTING PIPING

NOTES:

1. ASSE 1010 WATER HAMMER ARRESTORS SHALL BE 
PROVIDED TO ALL FIXTURE RUNOUT AND SHALL BE SIZED 
ACCORDING TO LOCAL PLUMBING CODE (AHJ) & PDI. WATER 
HAMMER ARRESTORS SHALL BE SIZED AND INSTALLED PER 
MANUFACTURER’S REQUIREMENTS. THE DEVICE SHALL 
HAVE LIFETIME WARRANTY AND BE INSTALLED WITHOUT 
REQUIRING ACCESS DOORS AND PANELS.

RATED FOR RETURN
AIR PLENUMS

GREASE WASTE DRAINAGE
1/4" PER FOOT

(2%)

SANITARY WASTE DRAINAGE
3" TO 6"

SANITARY WASTE DRAINAGE
2-1/2" OR SMALLER

SANITARY WASTE DRAINAGE
8" OR LARGER

STORM WASTE DRAINAGE
1/8" PER FOOT

(1%)

NOTES:

1. SANITARY WASTE DRAINAGE SLOPES SHALL APPLY TO 
ANY NON-SPECIFIED DRAINAGE PIPING SYSTEMS (E.G., 
CHEMICAL WASTE, ETC.) OR AS PER CODE REQUIREMENTS.

POLYETHYLENE

W/ SLEEVE
UNDER SLAB

OIL WASTEOW

COMPRESSED AIR TYPE 'K' COPPER
SCH 40 

GALVANIZED 
STEEL
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SCALE:  1" = 50'-0"

PLUMBING SITE PLAN - COMPOSITE1

KEYNOTES - PLUMBING PLAN

1 PROVIDE NEW GAS PIPING WITH NEW GAS REGULATORS AND SHUTOFF VALVES FOR
THE NEW BOILERS. PROVIDE REGULATOR AND BLOCK VALVE ON EACH SIDE, VENT
REGULATOR TO EXTERIOR AS REQUIRED. PROVIDE SHUT-OFF VALVE FOR GAS MAIN
PRIOR TO SERVING EQUIPMENT. CONTRACTOR SHALL COORDINATE EXACT
EQUIPMENT INLET SIZE AND PRESSURE REQUIREMENTS PRIOR TO INSTALL.

2 PROVIDE REGULATOR (STEP DOWN FROM 5 PSI TO 7"-14" W.C.) W/ SHUT-OFF VALVE
ON EACH SIDE. CONTRACTOR SHALL COORDINATE EXACT EQUIPMENT INLET SIZE AND
PRESSURE REQUIREMENTS PRIOR TO INSTALL.

3 2" COLD WATER DOWN TO SERVE RPZ BACKFLOW PREVENTER, PROVIDE HOSE BIBB
(HB-3) W/ SHUT-OFF VALVE DOWNSTREAM OF BACKFLOW PREVENTER. EXTEND 2"
MAKE-UP WATER TO SERVE MECHANICAL EQUIPMENT.

4 DEMO AND REPLACE EXISTING BACKFLOW PREVENTER AND EXISTING MAKE-UP
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

5 MAKE-UP WATER CONNECTION TO MECHANICAL EQUIPMENT, REFER TO MECHANICAL
DRAWINGS FOR CONTINUATION AND EXACT INLET SIZE REQUIREMENTS.

6 DEMO AND REMOVE EXISTING HOSE BIBB AND PROVIDE A NEW COLD WATER LINE TO
SERVE THE NEW HOSE BIBB AS SHOWN ON THE PLANS.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.

SCALE:  1/8" = 1'-0"
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1ST LEVEL PLUMBING
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PLAN - AREA A
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA A1
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GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 SAW-CUT EXISTING SLAB AS INDICATED ON PLAN. REFER TO PLUMBING GENERAL
NOTES FOR PROCEDURE. CONTRACTOR SHALL VERIFY EXISTING CONDITION PRIOR
COMMENCING ANY WORK. RE:S-330 FOR STRUCTURAL DEMO DETAILS.

2 DEMO AND REMOVE EXISTING ACID VENT LINE AS SHOWN.

3 RE:SD-101A FOR STRUCTURAL DEMO PLANS.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA C1
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KEYNOTES - PLUMBING PLAN

1 SAW-CUT EXISTING SLAB AS INDICATED ON PLAN. REFER TO PLUMBING GENERAL
NOTES FOR PROCEDURE. CONTRACTOR SHALL VERIFY EXISTING CONDITION PRIOR
COMMENCING ANY WORK. RE:S-330 FOR STRUCTURAL DEMO DETAILS.

2 DEMO AND REMOVE FLOOR DRAIN. CAP AND SEAL THE PLUMBING CONNECTION AND
PATCH THE SLAB TO MATCH EXISTING CONDITION. CONTRACTOR SHALL FIELD VERIFY
EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

3 DEMO AND REMOVE EXISTING ACID VENT LINE AS SHOWN.

4 RE:SD-101C FOR STRUCTURAL DEMO PLANS.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA D1
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GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 SAW-CUT EXISTING SLAB AS INDICATED ON PLAN. REFER TO PLUMBING GENERAL
NOTES FOR PROCEDURE. CONTRACTOR SHALL VERIFY EXISTING CONDITION PRIOR
COMMENCING ANY WORK. RE:S-330 FOR STRUCTURAL DEMO DETAILS.

2 RE:SD-101D FOR STRUCTURAL DEMO PLANS.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR DEMO PLAN - AREA H1
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KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING STORM DRAIN LINE AS SHOWN.

2 DEMO AND REMOVE EXISTING COLD WATER LINE AS SHOWN.

3 DEMO AND REMOVE EXISTING SANITARY WASTE PIPING AS SHOWN.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA A1

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING DOMESTIC WATER
LINE. REFER TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW DOMESTIC
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

2 DEMO AND REMOVE EXISTING PLUMBING FIXTURES AND PIPING. CAP OR PLUG THE
EXISTING CONNECTION AFTER DEMOLISHING THE PIPE AS SHOWN
DIAGRAMMATICALLY IN THE PLANS. CONTRACTOR SHALL FIELD VERIFY EXISTING
CONDITION PRIOR TO COMMENCING ANY WORK.

3 DEMO AND REMOVE EXISTING ACID VENT LINE AS SHOWN.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.

1

1 1/2" CW (E)

1 1/2" CW (D)

1 1/2" CW (E)

2

2
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DEMO PLAN - AREA B

02/17/2025 220023

Cy-Fair Independent School District
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA B1

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING DOMESTIC WATER
LINE. REFER TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW DOMESTIC
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

2 REMOVE AND SAFELY STORE EXISTING SINKS AND ITS PLUMBING CONNECTIONS IN
PREPARATION OF THE NEW COUNTERTOP AND NEW BACKSPLASH.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCORERS TABLE

C701B

SCORERS TABLE

C701C

STORAGE

C701D
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POOL EQUIPMENT
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VEST.
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OFFICE
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AUXILIARY GYM

C701

GIRLS ATHLETICS

C702

STORAGE

C703

SHOWER

C707

RESTROOMS

C708

SHOWER

C709

RESTROOMS

C710

VEST.

C704A

VEST.

C702A

GIRLS P.E.

C704

3" FD - (E)

3" FD - (E)

4" FCO (E)

3" FD - (E)

3" FD - (E)

4" FCO (E)

3" FD - (D)

3" FD - (E) 3" FD - (E)

4" FCO (D)

3" FD - (E)

3" FD - (D)

3" FD - (E)

4" FCO (E)

1

1 1

1

1

1

1

4" FCO (E)

1

1

1

1

1

NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.

3" FD - (E)

2

2

3

10" OD (D)10" OD (E)

3" AV (E) 3" AV (D)

4

5

3" FD - (E)

3" FD - (E)

2" FD - (D)
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA C1

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PLUMBING FIXTURES AND REPLACE WITH NEW
PLUMBING FIXTURES. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR
TO COMMENCING ANY WORK.

2 DEMO AND REMOVE FLOOR DRAIN. CAP AND SEAL THE PLUMBING CONNECTION AND
PATCH THE SLAB TO MATCH EXISTING CONDITION. CONTRACTOR SHALL FIELD VERIFY
EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

3 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW LOCKER LAYOUT.

4 DEMO AND REMOVE EXISTING OVERFLOW DRAIN LINE AS SHOWN.

5 DEMO AND REMOVE EXISTING ACID VENT LINE AS SHOWN.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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TOILET
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TRAINER
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TOILET
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SCIENCE STOR.

D506

SCIENCE

D507

PREP SCIENCE ROOM
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LIBRARY
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3" FD - (E)
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3" FD - (E)
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4" CW (E)
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NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.
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3/4" HWR (E)
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA D1

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PLUMBING FIXTURES AND REPLACE WITH NEW
PLUMBING FIXTURES. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR
TO COMMENCING ANY WORK.

2 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING DOMESTIC WATER
LINE. REFER TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW DOMESTIC
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

3 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING VENT LINE. REFER
TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW VENT LINE. CONTRACTOR
SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

4 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW LOCKER LAYOUT.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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KITCHEN
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MECH
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ELEC
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CLASSROOM
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CLASSROOM

E403

INSTRUCTION #2

GROUP

E406

CLASSROOM

E405

INSTRUCTION #4

GROUP

E402

CLASSROOM

E407

CLASSROOM

E409

CLASSROOM

E410

CLASSROOM

E408

CLASSROOM

E411

INSTRUCTION #3

GROUP

E413

INSTRUCTION #1

GROUP

E412

CORRIDOR

E423

CORRIDOR

B800

CORRIDOR

E422

MECH

E05M

TOILET

E01R

BOYS RESTROOM

E04B

GIRLS RESTROOM

E04G

CUST.
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GIRLS RESTROOM

E429

BOYS RESTROOM
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MECH

E08M

ROOM

E404

ROOM

E438

MECH

E439

3" CW (E)

3" CW (E)

2 1/2" CW (E)

3" CW (E)

1" CW (E)

3" CW (E)

1" CW (E)

3" CW (E)

2 1/2" CW (E)

1 1/2" CW (E)

CONFERENCE
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CONFERENCE
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OFFICE
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OFFICE
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OFFICE
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OFFICE
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CORRIDOR

E449

CORRIDOR
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STORAGE
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ROOM
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E417

RR
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HALLWAY

E436

CUST.

E434

NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA E1

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING DOMESTIC WATER
LINE. REFER TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW DOMESTIC
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA F1

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PLUMBING FIXTURES AND REPLACE WITH NEW
PLUMBING FIXTURES. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR
TO COMMENCING ANY WORK.

2 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW CEILING LAYOUT.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA G1

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PLUMBING FIXTURES AND REPLACE WITH NEW
PLUMBING FIXTURES. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR
TO COMMENCING ANY WORK.

2 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING DOMESTIC WATER
LINE. REFER TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW DOMESTIC
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

3 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW CEILING LAYOUT.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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1
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NOTE:
1. REWORK ALL EXISTING SPRINKLER HEADS TO MATCH NEW 
CEILING LAYOUT.
2. ALL EXISTING SPRINKLER HEADS ARE CONCEALED TYPE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA H1

KEYNOTES - PLUMBING PLAN

1 CONNECT TEMPORARY WATER LINE TO EXISTING WATER LINE. PRIOR TO DEMOLITION
IN THIS AREA. EXISTING WATER SERVICE TO BUILDING ENTERS THROUGH THE AREA
SCHEDULED FOR DEMOLITION. CONTRACTOR SHALL FIELD VERIFY EXISTING
CONDITION PRIOR TO COMMENCING ANY WORK.

2 DEMO AND REMOVE EXISTING PLUMBING FIXTURES AND REPLACE WITH NEW
PLUMBING FIXTURES. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR
TO COMMENCING ANY WORK.

3 TEMPORARY EXTENTION OF WATER SERVICE LINE OUTSIDE OF DEMOLITION AREA.
RE: CIVIL. REMOVE AFTER SERVICE IS ESTABLISHED WITHIN NEW ADDITION. RE:
P-101H FOR NEW SERVICE ENTRY LOCATION.

4 EXISTING DOMESTIC WATER LINE TO REMAIN.

5 AREA TO BE DEMOLISHED.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING DEMO PLAN - AREA J1

KEYNOTES - PLUMBING PLAN

1 DEMO AND REMOVE EXISTING PIPE PIECE TO TAP INTO EXISTING DOMESTIC WATER
LINE. REFER TO NEW CONSTRUCTION PLUMBING PLAN FOR THE NEW DOMESTIC
WATER LINE. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA A1

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 3" WASTE DOWN FROM FLOOR DRAIN, PROVIDE TRAP PRIMER.

2 2" WASTE DOWN.

3 2" VENT UP.

4 4" WASTE DOWN.

5 REPLACE ACID VENT TO BE PLACED INSIDE THE FURROUT/ CHASE AND RECONNECT
TO EXISTING ACID VENT LINE.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA C1
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GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 CONNECT NEW SANITARY LINE TO EXISTING.

2 REPLACE ACID VENT TO BE PLACED INSIDE THE FURROUT/ CHASE AND RECONNECT
TO EXISTING ACID VENT LINE.

3 EXISTING FLOOR DRAINS TO REMAIN.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA D1
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GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 CONNECT NEW SANITARY LINE TO EXISTING.

2 3" WASTE DOWN FROM FLOOR DRAIN, PROVIDE TRAP PRIMER.

3 3" DRAIN DOWN FROM ABOVE, PROVIDE TRAP PRIMER.

4 3" WASTE DOWN AND 2" VENT UP.

5 2" VENT UP.

6 EXISTING FLOOR DRAINS TO REMAIN.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING UNDERFLOOR PLAN - AREA H1
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KEYNOTES - PLUMBING PLAN

1 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA A1
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GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 PROVIDE NEW FIRE SPRINKLERS IN THIS AREA AND EXTEND FIRE SPRINKLER SYSTEM
WITHIN THE NEW AREA.

2 3" VENT THRU ROOF.

3 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

4 CONNECT AND EXTEND LINE TO THE NEAREST DOMESTIC HOT WATER AND HOT
WATER RETURN MAIN. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION
PRIOR TO COMMENCING ANY WORK.

5 3/4" HOT WATER RETURN BALANCING VALVE (CONFIRM/ADJUST SETPOINT OF EACH
INDIVIDUAL BALANCING VALVE TO FLOW MINIMUM OF 0.5 GPM AND ADJUST AS
REQUIRED TO PROVIDE PROPER/NECESSARY BALANCING).

6 BYPASS VALVE NORMALLY CLOSED.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.

SCALE:  1/4" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA A RESTROOMS2

KEYNOTES - PLUMBING PLAN

7 2" WASTE DOWN, 2" VENT UP FROM PLUMBING FIXTURE, 3/4" HOT AND COLD WATER
DOWN TO SERVE PLUMBING FIXTURE.

8 CONNECT NEW VENT LINE TO EXISTING.

9 PROVIDE COMPRESSED AIR CONNECTION TO THE PAINT BOOTH FROM THE EXISTING
COMPRESSED AIR LINE. CONTRACTOR SHALL COORDINATE WITH THE ARCHITECT/
PAINT BOOTH MANUFACTURER FOR THE SIZE AND PROVIDE CONNECTION AS PER
MANUFACTURER'S REQUIREMENT.

10 CONNECT NEW COMPRESSED AIR PIPING TO EXISTING COMPRESSED AIR PIPING.

11 PROVIDE QUICK CONNECT FOR COMPRESSED AIR NEAR ENTRY TO BOOTH.

12 EXTEND SPRINKLER SYSTEM (HEAD) INTO THE NEW PAINT BOOTH.

13 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA B1

KEYNOTES - PLUMBING PLAN

1 RE-INSTALL EXISTING SINKS AND ITS PLUMBING CONNECTIONS IN PREPARATION OF
THE NEW COUNTERTOP AND NEW BACKSPLASH. RECONNECT TO EXISTING DOMESTIC
WATER, WASTE, AND VENT PIPING.

2 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

3 3/4" COLD WATER UP TO NON-FREEZE ROOF HYDRANT.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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RE: PUD-101C

FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA C1

KEYNOTES - PLUMBING PLAN

1 PROVIDE NEW PLUMBING FIXTURE, CARRIER, AND RECONNECT TO EXISTING
DOMESTIC COLD/ HOT WATER, WASTE, AND VENT. WASTE AND VENT PIPING WITHIN
CHASE SHALL BE NEW FROM SLAB TO PLENUM.

2 PROVIDE NEW PLUMBING FIXTURE, CARRIER, AND RECONNECT TO EXISTING
DOMESTIC COLD WATER, WASTE, AND VENT. WASTE AND VENT PIPING WITHIN CHASE
SHALL BE NEW FROM SLAB TO PLENUM.

3 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW LOCKER LAYOUT.

4 REPLACE ACID VENT TO BE PLACED INSIDE THE FURROUT/ CHASE AND RECONNECT
TO EXISTING ACID VENT LINE.

5 REPLACE OVERFLOW DRAIN TO BE PLACED INSIDE THE FURROUT/ CHASE AND
RECONNECT TO EXISTING OVERFLOW LINE.

6 OVERFLOW PIPE SPILL 18" ABOVE GRADE. PROVIDE DOWNSPOUT NOZZLE.

7 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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RE: PUD-101D

FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA D1
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GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

KEYNOTES - PLUMBING PLAN

1 PROVIDE NEW PLUMBING FIXTURE, CARRIER, AND RECONNECT TO EXISTING
DOMESTIC COLD/ HOT WATER, WASTE, AND VENT. WASTE AND VENT PIPING WITHIN
CHASE SHALL BE NEW FROM SLAB TO PLENUM.

2 PROVIDE NEW PLUMBING FIXTURE, CARRIER, AND RECONNECT TO EXISTING
DOMESTIC COLD WATER, WASTE, AND VENT. WASTE AND VENT PIPING WITHIN CHASE
SHALL BE NEW FROM SLAB TO PLENUM.

3 PROVIDE NEW PLUMBING FIXTURES AND PROVIDE PLUMBING CONNECTIONS FOR
DOMESTIC COLD/ HOT WATER, SANITARY, AND VENT BASED ON THE EXISTING
CONDITION. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

4 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

5 3/4" COLD WATER UP TO NON-FREEZE ROOF HYDRANT.

6 PROVIDE NEW PLUMBING FIXTURES, NEW CARRIERS AND PROVIDE PLUMBING
CONNECTIONS FOR DOMESTIC WATER, SANITARY, AND VENT BASED ON THE EXISTING
CONDITION. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL DEWATER ANY AREA AT OR BELOW GRADE PRIOR TO SETTING
EQUIPMENT.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

N. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

O. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

P. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.

AB

CDE

FGH

J

K

KEYNOTES - PLUMBING PLAN

7 CONNECT NEW VENT LINE TO EXISTING.

8 3/4" COLD WATER DOWN TO SERVE CHEMICAL DISPENSING UNIT (FURNISHED BY
OTHERS). CONTRACTOR SHALL PROVIDE LOCAL AHJ-APPROVED METHOD OF
BACKFLOW PROTECTION AS REQUIRED FOR THE UNIT, REFER TO UNIT INSTALLATION
REQUIREMENTS FOR ADDITIONAL INFORMATION.

9 2" WASTE DOWN, 2" VENT UP FROM PLUMBING FIXTURE, 3/4" HOT AND COLD WATER
DOWN TO SERVE PLUMBING FIXTURE.

10 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW LOCKER LAYOUT.

11 PROVIDE NEW PLUMBING FIXTURES AND PROVIDE PLUMBING CONNECTIONS FOR
GAS, DOMESTIC COLD/ HOT WATER, SANITARY, AND VENT BASED ON THE EXISTING
CONDITION. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

No. Description Date
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.

CORRIDOR

E400

3

4

4

LICENSED

P
R
O

FESS IONAL ENGIN

E
E
R

STATE OF TEXAS

F-18672

LEAF ENGINEERS

DONALD C. RICHARDS

61525

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

2/12/2025 6:01:32 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
P

23
_2

20
02

3_
C

F
IS

D
_A

rn
ol

d 
M

S
.r

vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

P-101E

1ST LEVEL PLUMBING
PLAN - AREA E

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

P
-1

01
E

1S
T

 L
E

V
E

L
 P

L
U

M
B

IN
G

 P
L

A
N

 -
A

R
E

A
 E

02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA E1

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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KEYNOTES - PLUMBING PLAN

2 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

3 3/4" COLD WATER UP TO NON-FREEZE ROOF HYDRANT.

4 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA F1

KEYNOTES - PLUMBING PLAN

1 PROVIDE NEW PLUMBING FIXTURES AND PROVIDE PLUMBING CONNECTIONS FOR
DOMESTIC COLD/ HOT WATER, SANITARY, AND VENT BASED ON THE EXISTING
CONDITION. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

2 PROVIDE NEW PLUMBING FIXTURES, NEW CARRIERS AND PROVIDE PLUMBING
CONNECTIONS FOR DOMESTIC WATER, SANITARY, AND VENT BASED ON THE EXISTING
CONDITION. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

3 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW CEILING LAYOUT.

4 PROVIDE NEW PLUMBING FIXTURE, CARRIER, AND RECONNECT TO EXISTING
DOMESTIC COLD/ HOT WATER, WASTE, AND VENT. WASTE AND VENT PIPING WITHIN
CHASE SHALL BE NEW FROM SLAB TO PLENUM.

5 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA G1
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KEYNOTES - PLUMBING PLAN

1 3/4" COLD WATER UP TO NON-FREEZE ROOF HYDRANT.

2 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

3 PROVIDE NEW PLUMBING FIXTURES AND PROVIDE PLUMBING CONNECTIONS FOR
DOMESTIC COLD/ HOT WATER, SANITARY, AND VENT BASED ON THE EXISTING
CONDITION. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITION PRIOR TO
COMMENCING ANY WORK.

4 REWORK EXISTING SPRINKLER HEADS IN THIS AREA TO MATCH NEW CEILING LAYOUT.

5 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA H1

KEYNOTES - PLUMBING PLAN

1 CONNECT NEW WATER LINE TO EXISTING WATER LINE. CONTRACTOR SHALL FIELD
VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

2 3/4" COLD WATER UP.

3 2" VENT UP.

4 4" WASTE DOWN FROM FLOOR SINK, PROVIDE TRAP PRIMER.

5 PROVIDE NEW PLUMBING FIXTURE, CARRIER, AND RECONNECT TO EXISTING
DOMESTIC COLD/ HOT WATER, WASTE, AND VENT. WASTE AND VENT PIPING WITHIN
CHASE SHALL BE NEW FROM SLAB TO PLENUM.

6 OVERFLOW PIPE SPILL 18" ABOVE GRADE. PROVIDE DOWNSPOUT NOZZLE.

7 8" STORM PIPE DOWN FROM ABOVE.

8 6" STORM PIPE DOWN FROM ABOVE.

9 4" STORM PIPE DOWN.

10 PROVIDE NEW FIRE SPRINKLERS IN THIS AREA AND EXTEND FIRE SPRINKLER SYSTEM
WITHIN THE NEW AREA.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.

2" CW

2" CW (E)2RE: PD-101J

2" CW (E) 3/4" CW

32

4

LICENSED

P
R
O

FESS IONAL ENGIN

E
E
R

STATE OF TEXAS

F-18672

LEAF ENGINEERS

DONALD C. RICHARDS

61525

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

2/12/2025 6:01:41 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
P

23
_2

20
02

3_
C

F
IS

D
_A

rn
ol

d 
M

S
.r

vt

I
S

S
U

E
 F

O
R

 P
R

O
P

O
S

A
L

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

P-101J

1ST LEVEL PLUMBING
PLAN - AREA J

02/17/2025 220023

Cy-Fair Independent School District

ISSUE FOR PROPOSAL

Author

Checker

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

P
-10

1J

1S
T

 L
E

V
E

L
 P

L
U

M
B

IN
G

 P
L

A
N

 -
A

R
E

A
 J

02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL PLUMBING PLAN - AREA J1

KEYNOTES - PLUMBING PLAN

1 BAS CONTRACTOR SHALL PROVIDE AND PLUMBING CONTRACTOR SHALL INSTALL
WATER FLOW METER AND INSTALL AS PER SPECIFICATIONS. COORDINATE BAS
CONNECTION(S) WITH DIV 23 AND DIV 26 AS REQUIRED.

2 PROVIDE SHUTOFF VALVE FOR THE KITCHEN AREA PRIOR THE WATER METER.

3 3/4" COLD WATER UP TO SERVE THE WALL HYDRANT AT THE MEZZANINE.

4 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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FIRE PROTECTION NOTE:
• THE CEILING IN THIS CAMPUS IS TO BE REMOVED AND REPLACED THROUGHOUT.
• THE EXISTING BUILDING IS FULLY SPRINKLERED, PROVIDE REPLACEMENT CONCEALED 
COVERS FOR ALL EXISTING SPRINKLER HEADS IN AREAS WITH ACOUSTICAL TILE CEILING. 
• REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR COMPLETE CEILING LAYOUT 
BY SPACE.
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SCALE:  1/8" = 1'-0"

MEZZANINE PLUMBING PLAN - AREA H1
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KEYNOTES - PLUMBING PLAN

1 3" VENT THRU ROOF.

2 STRIP PAINT AND REPAINT EXISTING NATURAL GAS PIPING AT THE ROOF AND
EXTERIOR OF THE BUILDING. ALL NATURAL GAS VALVES ON THE ROOF SHALL BE
REPLACED WITH NEW VALVES. CONTRACTOR SHALL FIELD VERIFY EXISTING PRIOR TO
COMMENCING ANY WORK.

3 INSPECTOR'S TEST AND DRAIN (TO BE DIRECTED TO EXISTING 4" FLOOR SINK OR 4"
FLOOR DRAIN OR 4" CLEANOUT DRAIN WHICHEVER IS PRESENT). CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITION PRIOR TO COMMENCING ANY WORK.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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SCALE:  1" = 30'-0"

PLUMBING ROOF PLAN1

KEYNOTES - PLUMBING PLAN

1 STRIP PAINT AND REPAINT EXISTING NATURAL GAS PIPING AT THE ROOF AND
EXTERIOR OF THE BUILDING. ALL NATURAL GAS VALVES ON THE ROOF SHALL BE
REPLACED WITH NEW VALVES. CONTRACTOR SHALL FIELD VERIFY EXISTING PRIOR TO
COMMENCING ANY WORK.

2 BAS CONTRACTOR SHALL PROVIDE AND PLUMBING CONTRACTOR SHALL INSTALL GAS
FLOW METER AND INSTALL AS PER SPECIFICATIONS. COORDINATE BAS
CONNECTION(S) WITH DIV 23 AND DIV 26 AS REQUIRED.

GENERAL NOTES - PLUMBING PLAN

A. THE CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION.

B. ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT SHALL BE MADE BY THE
PLUMBING CONTRACTOR.

C. ALL PLUMBING PIPING SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO
ANY INSTALLATION OF ALL PLUMBING FIXTURES AND EQUIPMENT BY THE PLUMBING
CONTRACTOR.

D. ALL FLOOR DRAINS AND FLOOR SINKS SHOWN ON THIS DRAWING SHALL BE
COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION.

E. REFER TO ARCHITECTURAL DRAWING FOR EXACT LOCATIONS OF FIXTURES,
EQUIPMENT, ETC. DO NOT SCALE FROM PLUMBING DRAWINGS.

F. ALL WALL CLEAN-OUTS SHALL BE ACCESSIBLE BY AN ACCESS PANEL.

G. PROVIDE AND INSTALL A DOUBLE EXTERIOR CLEAN-OUT (DFCO) ON ALL SANITARY
LINES EXITING THE BUILDING.

H. ALL FLOOR DRAINS AND FLOOR SINKS SHALL BE PROVIDED WITH A TRAP PRIMER AND
INSTALLED BY THE PLUMBING CONTRACTOR.

I. FIXTURES DESIGNATED AS ADA ACCESSIBLE BY ARCHITECT SHALL BE INSTALLED AT
ADA ACCESSIBLE HEIGHT PER ARCHITECTURAL DETAILS.

J. ALL DOMESTIC COLD AND HOT WATER TAKE-OFFS SHALL HAVE AN ISOLATION
SHUT-OFF VALVE.

K. FLOOR DRAINS AND FLOOR SINKS IN MECHANICAL ROOMS SHALL BE SET NOT LESS
THAN 6" FROM HOUSEKEEPING PADS. RE: MECHANICAL DRAWINGS. DO NOT PLACE
ON, OR IN, HOUSEKEEPING PAD, OR UNDERNEATH EQUIPMENT.

L. CONTRACTOR SHALL PROVIDE AND INSTALL A TRAP PRIMER, TP-1, AND A HOSE BIBB,
HB-3, IN ALL MECHANICAL ROOMS.

M. CONTRACTOR SHALL PROVIDE AND INSTALL A HOSE BIBB WITH WHEEL HANDLE IN ALL
MECHANICAL ROOMS, HB-3.

N. ANY AND ALL WATER PIPING EXPOSED TO OUTSIDE ELEMENTS SHALL BE INSULATED
AND HEAT TRACED TO PREVENT FREEZING.

O. ALL SANITARY 3" OR ABOVE SHALL BE INSPECTED BY A CAMERA PRIOR TO
SUBSTANTIAL COMPLETION.
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CONNECTION SIZE

4" 2" 1-1/2" -

WASTE VENT CW HW

-

PLUMBING FIXTURE SCHEDULE

NOTES:

1. ROUGH-IN SUPPLY WASTE AND VENT PIPE SIZES INDICATED ARE MINIMUM SIZES SHOWN FOR ROUGH-IN PURPOSES ONLY.

2. COORDINATE WITH FIXTURE MANUFACTURER'S INSTALLATION DRAWINGS FOR PROPER AND CORRECT INSTALLATION OF ALL FIXTURES AND APPURTENANCES.

3. ALL PLUMBING FIXTURES SHALL BE COMPLETELY ROUGH-IN BY THE PLUMBING CONTRACTOR AND SHALL MEET ALL CODES HAVING JURISDICTION.

4. ALL FIXTURES TO BE COMMERCIAL GRADE UNLESS OTHERWISE NOTED.

5. PROVIDE A WATER HAMMER ARRESTER IN PIPING TO ALL FIXTURES AND / OR FIXTURE BANKS.

6. PROVIDE A SHUT-OFF VALVE AT ALL FIXTURES AND / OR FIXTURE BANKS AND AT EACH FLOOR IF FIXTURES AND / OR FIXTURE BANKS ARE STACKED (MULTI-LEVEL).

WC-1

SYMBOL REMARKSDESCRIPTION

WATER CLOSET, WALL-MOUNTED BOWL W/ 1-1/2" TOP SPUD, 1.28 GPF, ELONGATED RIM, PROVIDE 
OPEN FRONT SEATLESS COVER AND ADJUSTABLE CARRIER

WC-2
WATER CLOSET, SAME AS WC-1 EXCEPT FLUSH VALVE SHALL BE ROUGHED-IN NO MORE THAN 44" 
AFF W/ CENTER LINE OF FIXTURE 18" FROM FINISHED WALL OR PARTITION, ADA

2" 2" 3/4" -U-1
URINAL, WALL-MOUNTED W/ 3/4" TOP SPUD, HIGH EFFICIENCY 0.125 GPF, MOUNT URINAL RIM AT 24" 
ABOVE FINISHED FLOOR, PROVIDE FLOOR SUPPORTED URINAL CARRIER

3/4" -U-2 URINAL, SAME AS U-1 EXCEPT RIM SHALL BE MOUNTED NO HIGHER THAN 17" AFF

3/4" 3/4"
• PROVIDE TEMPERING VALVE SIMILAR TO POWERS 

HYDROGUARD T/P SERIES E480
L-1

LAVATORY, WALL-MOUNTED, 0.5 GPM W/ AERATOR FAUCET, ZURN Z-8746-CP OFFSET GRID DRAIN, 
ZURN Z-8802LR-CP ANGLE STOPS W/ Ø3/8" (OD) TUBING, DEARBORN 701-1 17 GA. P-TRAP, TRUEBRO 
105W OFFSET INSULATION KIT (NOT REQUIRED IF CABINET APRON IS INSTALLED), ADA, LEAD-FREE

L-2 LAVATORY, SAME AS L-1 EXCEPT RIM SHALL BE MOUNTED NO HIGHER THAN 34" AFF 

• PROVIDE TEMPERING VALVE SIMILAR TO POWERS 
HYDROGUARD T/P SERIES E480

• PROVIDE ZURN MODEL Z1180 PLASTER TRAP AT ART ROOM 
SINKS

SK-1

SINK, DROP-IN SINGLE BOWL, TYPE 304 STAINLESS STEEL, WRISTBLADE LEVER HANDLES, 1.5 GPM 
W/ AERATOR FAUCET, ZURN Z-8746-CP OFFSET GRID DRAIN, ZURN Z-8802LR-CP ANGLE STOPS W/ 
Ø3/8" (OD) TUBING, DEARBORN 701-1 17 GA. P-TRAP, TRUEBRO 105W OFFSET INSULATION KIT (NOT 
REQUIRED IF CABINET APRON IS INSTALLED), ADA, LEAD-FREE

-

-

-

• PROVIDE TEMPERING VALVE SIMILAR TO POWERS 
HYDROGUARD T/P SERIES E480

• PROVIDE TEMPERING VALVE SIMILAR TO POWERS 
HYDROGUARD T/P SERIES E480

• PROVIDE ZURN MODEL Z1180 PLASTER TRAP AT ART ROOM 
SINKS

SK-2

SINK, DROP-IN DOUBLE BOWL, TYPE 304 STAINLESS STEEL, WRISTBLADE LEVER HANDLES, 1.5 GPM 
W/ AERATOR FAUCET, ZURN Z-8746-CP OFFSET GRID DRAIN, ZURN Z-8802LR-CP ANGLE STOPS W/ 
Ø3/8" (OD) TUBING, DEARBORN 701-1 17 GA. P-TRAP, TRUEBRO 105W OFFSET INSULATION KIT (NOT 
REQUIRED IF CABINET APRON IS INSTALLED), ADA, LEAD-FREE

• PROVIDE TEMPERING VALVE SIMILAR TO POWERS 
HYDROGUARD T/P SERIES E480

• PROVIDE ZURN MODEL Z1180 PLASTER TRAP AT ART ROOM 
SINKS

SK-3

SINK, DROP-IN SINGLE (LARGE) BOWL, TYPE 304 STAINLESS STEEL, WRISTBLADE LEVER HANDLES, 
1.5 GPM W/ AERATOR FAUCET, ZURN Z-8746-CP OFFSET GRID DRAIN, ZURN Z-8802LR-CP ANGLE 
STOPS W/ Ø3/8" (OD) TUBING, DEARBORN 701-1 17 GA. P-TRAP, TRUEBRO 105W OFFSET INSULATION 
KIT (NOT REQUIRED IF CABINET APRON IS INSTALLED), ADA, LEAD-FREE

3/4" 3/4"SH-1

2" 2"

2" 2"

2" 2"

3/4" 3/4"SH-2
SHOWER, CONCEALED SUPPLY W/ INTEGRATED THERMOSTATIC MIXING VALVE, INTEGRAL SERVICE 
STOPS, VANDAL-PROOF SHOWER HEAD W/ WALL BRACKET, HAND-HELD SHOWER W/ METAL CLAD 
HOSE AND GLIDE RAIL, 1.5 GPM AERATOR, ADA, LEAD-FREE

2" 2"

SHOWER, CONCEALED SUPPLY W/ INTEGRATED THERMOSTATIC MIXING VALVE, INTEGRAL SERVICE 
STOPS, VANDAL-PROOF SHOWER HEAD W/ WALL BRACKET, 1.5 GPM AERATOR, LEAD-FREE

3/4"EDF-1

ELECTRIC DRINKING FOUNTAIN, INDOOR BI-LEVEL WALL-MOUNTED W/ BOTTLE FILLER, STAINLESS 
STEEL FINISH, DEARBORN 704-1 1-1/2" 17 GA. P-TRAP, BRASS CRAFT G2CR19C ANGLE STOP, 
AQUAFLO SFC-120-PP STAINLESS STEEL FLEX CONNECTORS, CHROME PLATED BUBBLER, SELF-
CLOSING MECHANICAL PUSHBUTTON, STREAM REGULATOR, NON-FILTERED, REFRIGERATED, 
ELECTRICAL, ADA, LEAD-FREE

2" 2" -

4" 2" 1-1/2" -

3/4" 3/4"2" 2"

3/4" 3/4"2" 2"

3/4" 3/4"2" 2"

3/4" 3/4"2" 2"

3/4" -EW-1
EMERGENCY EYE AND FACE WASH, PEDESTAL MOUNTED, BARRIER FREE, (4) POLYPROPYLENE 
SPRAY HEADS W/ INTEGRAL DUST COVERS, 1.6 GPM FLOW CONTROL ORIFICES MOUNTED ON A 
CHROME PLATED BRASS EYEWASH ASSEMBLY, FILTERED, ADA, LEAD-FREE

- -

3/4" -EW-2
EMERGENCY SHOWER W/ EYE AND FACE WASH, BARRIER FREE PULL ROD, (4) POLYPROPYLENE 
SPRAY HEADS W/ INTEGRAL DUST COVERS AT EYE AND FACE WASH, FILTERED, ADA, LEAD-FREE

- -

3/4" 3/4"SS-1
SERVICE SINK, FLOOR-MOUNTED CORNER TYPE W/ DROP FRONT SINGLE BASIN, SOLID SURFACE 
MATERIAL (NON-POROUS STONE), INCLUDE HOSE W/ BRACKET AND MOP HANGER, LEAD-FREE

3" 2"
• PROVIDE SERVICE SINK FAUCET W/ WALL BRACE, PAIL HOOK 

AND 3/4" HOSE THREAD ON SPOUT
• PROVIDE WITH STAINLESS STEEL WALL GUARDS

- -FD-1
FLOOR DRAIN, ROUND, ADJUSTABLE NICKEL-BRONZE STRAINER, LACQUERED CAST IRON BODY W/ 
DOUBLE DRAINAGE FLANGE, WEEP HOLES, REVERSIBLE CLAMPING COLLAR, PUSH ON GASKET 
OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-2

- -FD-2
FLOOR DRAIN, SQUARE, ADJUSTABLE NICKEL-BRONZE STRAINER, LACQUERED CAST IRON BODY 
W/ DOUBLE DRAINAGE FLANGE, WEEP HOLES, REVERSIBLE CLAMPING COLLAR, SEDIMENT 
BUCKET, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E

- -FD-3
FLOOR DRAIN, ROUND, MEDIUM-DUTY ACID RESISTANT COATED INTERIOR AND NICKEL-BRONZE 
RIM, LACQUERED CAST IRON BODY, SEEPAGE PAN, COMBINATION MEMBRANE FLASHING CLAMP 
AND FRAME, SEDIMENT BUCKET, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS
• PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E
• PROVIDE 4" FUNNEL DRAIN FOR FREEZER DRAIN ONLY

- -HD-1
HUB DRAIN, ROUND, MEDIUM-DUTY DURA-COATED CAST IRON STRAINER, LACQUERED CAST IRON 
BODY, Ø9" TOP DRAIN, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E

- -HD-2
HUB DRAIN, ROUND, ADJUSTABLE MEDIUM-DUTY STAINLESS STEEL STRAINER, STAINLESS STEEL 
BODY, Ø6" TOP DRAIN, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E

- -FS-1
FLOOR SINK, 8" SQUARE, MEDIUM-DUTY ACID RESISTANT COATED INTERIOR AND NICKEL-BRONZE 
RIM W/ SECURED 1/2 GRATE, CAST IRON BODY, INTEGRAL SEEPAGE PAN, POLISHED ALUMINUM 
BOTTOM DOME STRAINER, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E

- -FS-2
FLOOR SINK, 12" SQUARE, LIGHT-DUTY ACID RESISTANT COATED INTERIOR AND NICKEL-BRONZE 
RIM W/ SECURED 3/4 GRATE, CAST IRON BODY, INTEGRAL SEEPAGE PAN, POLISHED ALUMINUM 
BOTTOM DOME STRAINER, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E

- -FS-3
FLOOR SINK, 12" SQUARE, LIGHT-DUTY ACID RESISTANT COATED INTERIOR AND NICKEL-BRONZE 
RIM W/ SECURED 1/2 GRATE, CAST IRON BODY, INTEGRAL SEEPAGE PAN, POLISHED ALUMINUM 
BOTTOM DOME STRAINER, PUSH ON GASKET OUTLET OR NO HUB OUTLET

SEE PLANS • PROVIDE TRAP PRIMER TYPE TP-1 OR TP-E

- -TP-1
TRAP PRIMER, PRESSURE DROP TYPE, VACUUM BREAKER TRAP PRIMER CONNECTED TO COLD 
WATER SUPPLY ONLY W/ ISOLATION VALVE, LEAD-FREE

-- -

-

-

-

-

-

- -TP-2
TRAP PRIMER, FLUSH VALVE TYPE, VACUUM BREAKER TRAP PRIMER ATTACHED TO WATER 
CLOSET FLUSH VALVE, LEAD-FREE

-- -

- -TP-3
TRAP PRIMER, AUTOMATIC TYPE, INTEGRAL ANTI-SIPHON AIR PORT, CONNECT TRAP PRIMER TO 
COLD WATER SUPPLY ONLY, LEAD-FREE

-- -

- -TP-E
TRAP PRIMER, ELECTRIC TYPE, VACUUM BREAKER TRAP PRIMER CONNECTED TO COLD WATER 
SUPPLY MANIFOLD, SLOW CLOSING 24 VAC SOLENOID VALVE W/ INTEGRAL STRAINER, 120 - 24 VAC 
TRANSFORMER, LEAD-FREE

-- -

3/4" -HB-1
HOSE BIBB, WALL-MOUNTED, ENCLOSED IN BOX FLUSH W/ WALL, ANTI-SIPHON WALL FAUCET W/ 
INTEGRAL BACKFLOW PREVENTER, LEAD-FREE

---

3/4" -HB-2
HOSE BIBB, WALL-MOUNTED, ENCLOSED IN BOX FLUSH W/ WALL, ANTI-SIPHON WALL FAUCET W/ 
INTEGRAL BACKFLOW PREVENTER, FREEZE-RESISTANT, LEAD-FREE

--

3/4" -HB-3
HOSE BIBB, WALL-MOUNTED, EXPOSED, ANTI-SIPHON WALL FAUCET W/ INTEGRAL BACKFLOW 
PREVENTER, LEAD-FREE

-- • PROVIDE IN INTERIOR MECHANICAL SPACES

• PROVIDE IN EXTERIOR MECHANICAL SPACES

3/4" -WH-1
WALL HYDRANT, WALL-MOUNTED, ENCLOSED IN BOX FLUSH W/ WALL, ANTI-SIPHON WALL 
HYDRANT W/ INTEGRAL BACKFLOW PREVENTER, FREEZE-RESISTANT, LOCKABLE BOX AND LOOSE 
TEE KEY TO BE FURNISHED W/ WALL HYDRANT, LEAD-FREE

-- -

3/4" 3/4"WH-2 -- -
WALL HYDRANT, WALL-MOUNTED, ENCLOSED IN BOX FLUSH W/ WALL, ANTI-SIPHON WALL 
HYDRANT W/ INTEGRAL BACKFLOW PREVENTER, FREEZE-RESISTANT, LOCKABLE BOX AND LOOSE 
TEE KEY TO BE FURNISHED W/ WALL HYDRANT, HOT AND COLD WATER SUPPLY, LEAD-FREE

3/4" 3/4"WH-3 -- • PROVIDE AT EXTERIOR DOOR LEADING TO BACK OF KITCHEN
WALL HYDRANT, WALL-MOUNTED, ENCLOSED IN BOX FLUSH W/ WALL, ANTI-SIPHON WALL 
HYDRANT W/ INTEGRAL BACKFLOW PREVENTER, FREEZE-RESISTANT, LOCKABLE BOX AND LOOSE 
TEE KEY TO BE FURNISHED W/ WALL HYDRANT, HOT AND COLD WATER SUPPLY, LEAD-FREE

1" -RH-1 -1"
• ROOF HYDRANT DRAIN, IF APPLICABLE, SHALL BE PIPED TO 

AN APPROVED WASTE RECEPTOR LOCATION

ROOF HYDRANT, ROOF-MOUNTED, BACKFLOW PROTECTED, ROD GUIDE TO ELIMINATE SIDE PULL, 
ADJUSTABLE LINK AND POSITIVE LEVER LOCK TENSION, VARIABLE FLOW PLUNGER, FREEZE-
RESISTANT, LEAD-FREE

3/4" -RVB-1 -- -
REFRIGERATOR VALVE BOX, WALL-MOUNTED, STAINLESS STEEL PREFORMED ROUGH-IN BOX 
FLUSH W/ WALL, INTEGRAL WATER HAMMER ARRESTER, LEAD-FREE

3/4" 3/4"RVB-2 2"2" -
REFRIGERATOR VALVE BOX, WALL-MOUNTED, STAINLESS STEEL PREFORMED ROUGH-IN BOX 
FLUSH W/ WALL, INTEGRAL WATER HAMMER ARRESTER, LEAD-FREE

TMV-1 -
THERMOSTATIC MIXING VALVE, POINT-OF-USE, FLOW CAPACITY BETWEEN 0.35 GPM MINIMUM AND 
4 GPM MAXIMUM AT 5 PSI PRESSURE DROP, VOLUME CONTROL SHUT-OFF VALVE ON OUTLET, 
CHECK VALVE ON INLETS, LEAD-FREE

3/4"3/4"--

TMV-2 -
THERMOSTATIC MIXING VALVE, HIGH / LOW USE, FLOW CAPACITY BETWEEN 3 GPM MINIMUM AND 
14 GPM MAXIMUM AT 5 PSI PRESSURE DROP, VOLUME CONTROL SHUT-OFF VALVE ON OUTLET, 
CHECK VALVE ON INLETS, LEAD-FREE

1-1/4"1-1/4"--

TMV-3 -
THERMOSTATIC MIXING VALVE, MASTER FIXTURE BANK USE, FLOW CAPACITY BETWEEN 3 GPM 
MINIMUM AND 30 GPM MAXIMUM AT 5 PSI PRESSURE DROP, VOLUME CONTROL SHUT-OFF VALVE 
ON OUTLET, CHECK VALVE ON INLETS, LEAD-FREE

1-1/4"1-1/4"-- LICENSED
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FINISHED FLOOR

SINK AND FITTINGS

CONDENSATE
RE: MECHANICAL FOR ROUTING

VENT AND CONNECT 
TO SANITARY SEWER

P-TRAP

APPROVED FITTING

45° ELBOW45° ELBOW

90° ELBOW

TO SINK

CLEANOUT
2" 2"

COUNTER TOP

2"

WALL

CLEANOUT

2"
1/4" / FT. 
MIN. SLOPE

VENT UP

1/4" / FT. 
MIN. SLOPE

TO SANITARY 
SEWER

2"

2"

20' MAX.

NOTES:

REFER TO RISER DIAGRAM FOR PIPE SIZES.1.

FINISHED 
FLOOR

PIPE SIZE

PIPE ANCHOR

W

L

H

40 DEGREE RISE
L < 300 L.F.

3/4"

1"

1-1/4"

1-1/2"

2"

2-1/2"

3"

4"

60 DEGREE RISE
L < 300 L.F.

80 DEGREE RISE
L < 300 L.F.

W H W H W H

24"

24"

24"

24"

24"

24"

24"

24"

48"

48"

48"

48"

48"

48"

48"

48"

24"

36"

36"

36"

36"

36"

36"

36"

48"

72"

72"

72"

72"

72"

72"

72"

24"

36"

36"

36"

36"

36"

48"

48"

48"

72"

72"

72"

72"

72"

96"

96"

PIPE SUPPORT
6"

NOTE:

12"12"

12"

12"

12"

12"

24"24"

12"

12"

36"

12"36"

6"

6"

24"24"

6"

6"

12"

12"

12"12"

6"

6"18"

18"

24"x24" CEILING TILE 12"x12" CEILING TILE

24"x48" CEILING TILE

24"x48" CEILING TILE

12"x48" CEILING TILE

12"x48" CEILING TILE
12"

ALL LOCATIONS INDICATED ARE TO BE MAINTAINED WITHIN PLUS OR MINUS 1/2", AND 
ALIGNED WITH ADJACENT HEADS FOR A UNIFORM, EVEN APPEARANCE OF COMPLETED 
INSTALLATION. POSITIONS INDICATED APPLY TO FULL SIZE SMOOTH SURFACE TILES, AS 
WELL AS FULL SIZE SUB-GRIDDED (SCORED OR GRAPHICALLY DIVIDED) SURFACE TILES. 
THE APPEARANCE OF THE FINISHED CEILING TILES FACE AS INSTALLED OVERRIDES THE 
ACTUAL PHYSICAL DIMENSIONS OF THE TILE FOR PLACEMENTS INDICATED HEREIN. 
VERIFY CEILING TILE TYPES FROM ARCHITECTURAL DOCUMENTATION.

1" NIPPLE

UPRIGHT SPRINKLER HEAD, 
STANDARD COVERAGE

SPRINKLER 
BRANCH LINE

CONCEALED SPRINKLER HEAD, 
STANDARD COVERAGE

1"

FLAT SPRINKLER COVER PLATE

SUSPENDED CEILING

1"

1" DROP NIPPLE 
TYPICAL FOR ALL 

SPRINKLER HEADS.

MIN REQUIREMENTS: 
1/2" Ø EXP BOLTS AT 6" 
OC TYP TO RED HEAD 

SERIES WS-1200G

WELD

MIN OF 5/8" Ø HANGER 
RODS TO SUPPORT AIR 
SEPARATOR WHERE REQ'D   

WELD

SUPPORT TYP TO
MSS TYPE 33

EXP TANK

MASONRY OR 
CONC WALL

WELD

1/8" x 1/2"
STEEL TRAP

NOTES:
1. ALL STEEL HOT DIPPED GALV AFTER FABRICATION IF 

OUTDOORS; SANDBLAST AND SHOP PRIME ALL OTHERS
2. SECURE W/ APPROVED ANCHORS TO MATCH WALL 

CONSTRUCTION

NOTES:
SIZE RODS, SPRING CUSHION, AND HORIZONTAL 
MEMBER APPROVED TO SATISFY LOAD REQUIREMENT 
W/ SAFETY FACTOR OF 5

NON-INSULATED 
PIPE

INSULATE PIPE AS REQ'D

HANGER RODS

SPRING ISOLATORS 
WHERE NOTED IN SPEC.

ANGLE IRON OR 
UNISTRUT TYPE 
SUPPORT

PROTECTIVE SADDLE 
WHERE NOTED IN 
SPEC.

LOCK NUTS AND 
THREADED ROD 
HANGERS PER 
SPECIFICATIONS

UNISTRUT STEEL 
SUPPORT FRAME

PIPE SADDLE PER 
SPECIFICATIONS

HIGH DENSITY PLASTIC 
BASES SET ON ROOF 
PROTECTION PAD

NOTE:
1. SPACE PIPE SUPPORTS AT MAXIMUM INTERVALS OF 10'-0" ON CENTER.

(PHP ONLY)
(PHP ONLY)

HIGH DENSITY PLASTIC 
BASES SET ON ROOF 

PROTECTION PAD

LOCK NUTS AND 
THREADED ROD HANGERS 

PER SPECIFICATIONS

UNISTRUT STEEL 
SUPPORT FRAME

ROOF SYSTEM

PIPE SHIELD

STAINLESS STEEL
PIPE STRAP (TYP.)

NOTE:
1. SPACE PIPE SUPPORTS AT MAXIMUM INTERVALS OF 10'-0" ON CENTER.

(PHP ONLY)

(PHP ONLY)

NOTES:
ROUTE PIPING AS LOW AS 
POSSIBLE TO CEILING GRID 
FOR EASE OF ACCESSIBILITY

INSULATION INSERT AS 
PER SPECIFICATIONS

PROTECTIVE SHIELD

PIPE

PIPE INSULATION

TYPE 1 CLEVIS 
HANGER

VIBRATION ISOLATORS 
PER SPECIFICATION

1 PROVIDE BACKFLOW PROTECTION AS NEEDED AND REFER TO PLUMBING 
EQUIPMENT SPECIFICATION 22 30 00 FOR ADDITIONAL BACKFLOW PREVENTER 
INFORMATION.

2 ROUTE COPPER TUBING TAKE-OFF WITH BACKFLOW PREVENTER AS NEEDED AND 
SHUT-OFF VALVE TO SERVE EACH APPLIANCE PRIOR TO BACKFLOW PREVENTER.

LEGEND:

NOTES:

1. PROVIDE AND INSTALL, AT MINIMUM, A TESTABLE DOUBLE BACKFLOW DEVICE AT ALL 
KITCHEN EQUIPMENT CONNECTED TO THE DOMESTIC WATER SYSTEM.

2. RPZ TYPE BACKFLOW PREVENTER WHERE REQUIRED BY LOCAL CODES.
3. INSTALL IN ACCORDANCE WITH THE AMERICAN SOCIETY OF SANITARY ENGINEERING 

STANDARD 1013 LATEST ADDITIONS FOR BACKFLOW PREVENTERS.
4. COORDINATE ALL FINAL APPLIANCE SCHEDULE TYPE, LOCATION AND CONNECTION 

SIZE WITH FOODSERVICE DRAWINGS.

2
EQPMT

EQPMT

BACKFLOW 
PREVENTER

COPPER TUBINGSIZED ACCORDING 
TO DRAWINGS

1

SIZED ACCORDING 
TO DRAWINGS OR 
AS REQUIRED BY 
MANUFACTURER

1-1/4" IPS WASTE

*NOTE:
THESE DIMENSIONS 
MUST BE MAINTAINED 
TO MEET WHEELCHAIR 
ACCESSIBILITY 
REQUIREMENTS AND 
STILL COMPLY WITH 
ANSI REQUIREMENTS 
STATED ABOVE.

6-3/4"

62"

28-3/4"

31"

FINISHED FLOOR

*82" MIN

*46-1/2"

*36" MAX

*27" MIN

19" NIPPLE

28-3/4" NIPPLE

1-1/4" IPS SUPPLY

1-1/4" IPS SUPPLY

FLOOR DRAIN OR FLOOR 
SINK, SIZE AND TYPE AS 
INDICATED ON PLANS

P-TRAP

FINISHED FLOOR

T
O

 S
U

IT
C

O
N

D
IT

IO
N

S

INSIDE CAULK

STRAINER

CAST IRON PIPE 
CONNECT TO 
SANITARY SEWER

TRAP SEAL

FUNNEL

ELEVATION

PLAN VIEW

DOWNSPOUT

CL

CL

FLOOR SLAB

STRUCTURAL COLUMN

1/8 BEND

REDUCER

BASE PLATE

STRUCTURAL PLINTH

TEST TEE WITH 
THREADED PLUG

STORM 
DRAIN LINE

1/8 BEND

BRASS PLUG

POLISHED S.S. 
COVER PLATE 
AND SCREW

FINISHED WALL

FLOOR LINE

1/8 BEND

MAY EXTEND AS 
WASTE OR A VENT

SANITARY PLUGGED 
TEE (SEE SIZE AS 
INDICATED ON PLAN)

FITTING TYPE AS 
REQUIRED TO SUIT

CENTER SECURING 
SCREW

THREADED PLUG

FLANGED WITH 
FLASHING COLLAR 
AS REQUIRED

FLOOR LINE

FLOW

SINGLE OR DOUBLE CLEANOUT REQUIRED AS SHOWN ON
PLANS.

CONCRETE REST BLOCK SHALL BE 2'-0" LONG x DIA. OF
BARREL +6" ON EACH SIDE.

COVER TO HAVE LETTERS "CO" CAST ON TOP.

NOTES:

MAIN  SEWER

RE: NOTE 2

HOUSING SHALL BE
COMPLETELY FREE OF
PIPING SO THAT NO
LOADING IS TRANSMITTED
TO THE PIPE, TYPICAL.

PIPE MATERIAL PER 
SPECIFICATION

CLEANOUT - SEE SPECS.

3.

2.

1.

24"X24"X6" THICK CONCRETE 
PAD FLUSH WITH GRADE OR 
PAVEMENT

PIPING ABOVE CEILING

FINISHED FLOOR
FLOOR DRAIN
AND FLOOR SINK

CEILING

1" PAN DRAIN DOWN TO FLOOR 
DRAIN IN STO/WATER ROOM

24 GA. GALVANIZED PAN UNDER PIPING 
ABOVE WITH 4" HIGH SIDES AND 1" THREADED 
COUPLING DRAIN. REFER TO ARCHITECTURAL 
PLANS FOR DIMENSIONS AND MOUNTING.

WALL

FINISHED FLOOR

H
O

T
 W

A
T

E
R

C
O

LD
 W

A
T

E
R

COUNTERTOP

SLEEVE (TYP)

CLEANOUT

2" (TYP)

TO SINK

45° ELBOW (TYP)

90° ELBOW

TO SANITARY SEWER

20' MAX

1/4" / FT. MIN SLOPE

1/4" / FT. MIN SLOPE

2" (TYP)

CLEANOUT

VENT

GRADE

EQUIPMENT

4" 
MIN.

6" DIRT LEG

APPROVED UNION

FLEXIBLE CONNECTION

GAS PRESSURE 
REGULATOR SET TO 
MAINTAIN 14" W.C.

GAS SHUT-OFF VALVE

FILL ANNULAR SPACE WITH FIRE 
STOP AND BACKING MATERIAL. 
PENETRATION MUST BE 2 HR 
LISTED AS AN ASSEMBLY

SLEEVE SHALL MAINTAIN 
A MIN. OF 1/4" PACKING 
AROUND PIPE

INSULATION

WALL

WALL

FILL ANNULAR SPACE WITH FIRE 
STOP AND BACKING MATERIAL. 
PENETRATION MUST BE 2 HR 
LISTED AS AN ASSEMBLY

INSULATION

CONCRETE SLAB

STEEL PIPE
FILL ANNULAR SPACE WITH FIRE 
STOP AND BACKING MATERIAL. 
PENETRATION MUST BE 2 HR 
LISTED AS AN ASSEMBLY

INSULATION

EXISTING 
CONCRETE SLAB

STEEL PIPE

EPOXY

GROUT FILLER

FILL ANNULAR SPACE WITH FIRE 
STOP AND BACKING MATERIAL. 
PENETRATION MUST BE 2 HR 
LISTED AS AN ASSEMBLY

SLEEVE SHALL MAINTAIN 
A MIN. OF 1/4" PACKING 
AROUND PIPE

WALL

WALL

FILL ANNULAR SPACE WITH FIRE 
STOP AND BACKING MATERIAL. 
PENETRATION MUST BE 2 HR 
LISTED AS AN ASSEMBLY

CONCRETE SLAB

STEEL PIPE

BRASS VALVE FLOAT ASSEMBLY

STAINLESS SHROUD

CONTINUOUS WELDED SEAM

ROOF MEMBRANE

ROOF INSULATION

ROOF DECKING

ANGLE FRAMING

FLANGE NUTS

UNDER DECK FLANGE

SET SCREW

STAINLESS SHROUD

GALVANIZED NIPPLE

SUPPLY TUBING (TYPICAL)

ROOF HYDRANT, DRAIN CANISTER BELOW ROOF LINE, 3/4" FIP INLET AND 
3/4" OUTLET HOSE THREAD. 1" SCHEDULE 40 GALVANIZED RISER AND SELF 
ADJUSTING SOLID BRASS OPERATING ROD. MAPA PRODUCTS #MPH-24-FP. 
3/4" COLD WATER. INSTALL WITH OUTLET AT 18" A.F.F OR AS DIRECTED BY 
ARCHITECT/ OWNER.

STAINLESS STEEL CANISTER

REFER TO MANUFACTURER'S 
INSTRUCTIONS FOR FLASHING

NOTES:
ROOF HYDRANT SHALL NOT REQUIRE A 
DRAIN LINE FOR FROST PROTECTION. 
HYDRANT SHALL DRAIN INTO AN INTEGRAL 
STAINLESS CANISTER, BELOW THE ROOF 
LINE, TO PREVENT FREEZING.

P-TRAP

FINISHED FLOOR

T
O

 S
U

IT
C

O
N

D
IT

IO
N

S

STRAINER

CAST IRON PIPE 
CONNECT TO 
SANITARY SEWER

TO TRAP PRIMER

COLD WATER 
TO BUILDING

BEAM

INCOMING COLD WATER

EXTERIOR WALL

3/4" SHUT-OFF VALVE 
FOR DRAINING 

PURPOSES
WALL HYDRANT
RE: SPECIFICATIONS

FINISHED FLOORGRADE

SLEEVE THROUGH 
FLOOR, CAULK TO 

MAKE WATERTIGHT
VALVE BOX 
RE: CIVIL

SHUT-OFF VALVE

GRADE

TO GENERATOR

UNISTRUT POST BASE 
LAGGED TO CONCRETE 
FLOOR WITH 1/2" BOLTS.

GAS MANUAL CUT-OFF 
VALVE (IRON)

GAS LINE UNION

8" X 36" SCH 40 PIPE
WELD-O-LET

1/4" LINE

1/4" SCHRADER AIR VALVE

1/4" GAUGE COCK
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N.T.S1 CONDENSATE TO SINK TAILPIECE
NOT TO SCALE2 SINK CONNECTION AT ISLAND DETAIL

N.T.S3 EXPANSION LOOP TABLE
N.T.S4 SPRINKLER HEAD LOCATIONS

N.T.S5 UPRIGHT SPRINKLER HEAD
N.T.S6 CONCEALED SPRINKLER HEAD

N.T.S7 PIPE WALL SUPPORT
N.T.S8 PIPE SUPPORT - TRAPEZE TYPE

N.T.S9 ROOF MOUNTED PORTABLE PIPE SUPPORT
N.T.S10 ROOF MOUNTED PORTABLE PIPE SUPPORT

N.T.S11 SINGLE PIPE TYPE 1 CLEVIS HANGER

N.T.S
13 WATER KITCHEN APPLIANCE

N.T.S
14 BARRIER FREE EYE/FACE WASH

N.T.S
16 FLOOR DRAIN DETAIL

N.T.S17 STORM DOWNSPOUT
N.T.S18 WALL CLEANOUT DETAIL

N.T.S19 FLOOR CLEANOUT
N.T.S20 DOUBLE EXTERIOR CLEANOUT

N.T.S21 DRAIN PAIN DETAIL
N.T.S

22 SINK CONNECTION ISLAND
N.T.S24 EQUIPMENT GAS CONNECTION

N.T.S25 INSULATED PIPE WALL PENETRATION
N.T.S26 INSULATED PIPE FLOOR PENETRATION

N.T.S27 INSULATED PIPE FLOOR PENETRATION
N.T.S28 UNINSULATED PIPE WALL PENETRATION

N.T.S29 UNINSULATED PIPE FLOOR PENETRATION

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

N.T.S
15 ROOF HYDRANT DETAIL

N.T.S12 FLOOR SINK

N.T.S
23 DOMESTIC COLD WATER LINE ENTRY

AB

CDE

FGH

J

K

No. Description Date

N.T.S30 GAS ACCUMULATION PIPE AT GENERATOR



INSULATION

FIRE RATED WALL

FIRE RATED WALL

GALVANIZED STEEL PIPE SLEEVE

FIRE STOPPING MATERIAL WITH 
SAME FIRE RATING AS FIRE 
RATED WALL.

NONHARDENING RESILIENT 
SEALANT, BOTH SIDES (TYPICAL). 
USE 3M FIRE BARRIER SEALANT 
CP 25WB+ OR HILTI FS ONE IF 
FIRE RATING IS REQUIRED.

NOTES:
1. REFER TO ARCHITECTURAL DRAWING FOR FIRE WALL RATING.
2. INSULATED STEEL PIPE I.D. 6" OR LESS: UL SYSTEM NO. C-AJ-5077
3. UNINSULATED STEEL PIPE I.D. 6" OR LESS: UL SYSTEM NO. CA-AJ-1221

FIRE RATED WALL

FIRE RATED WALL

GALVANIZED STEEL PIPE SLEEVE

FIRE STOPPING MATERIAL WITH 
SAME FIRE RATING AS FIRE 
RATED WALL.

NONHARDENING RESILIENT 
SEALANT, BOTH SIDES (TYPICAL). 
USE 3M FIRE BARRIER SEALANT 
CP 25WB+ OR HILTI FS ONE IF 
FIRE RATING IS REQUIRED.

NOTES:
1. REFER TO SPECIFICATIONS FOR INSULATED PIPE RISER SUPPORTS.
2. COORDINATE RISER CLAMP ORIENTATION TO BE WITHIN WALL CAVITY.
3. INSTALL FIRE STOPPING MATERIAL PER MANUFACTURER'S RECOMMENDATION.
4. REFER TO ARCHITECTURAL DRAWING FOR FLOOR FIRE RATING.
5. INSULATED STEEL PIPE I.D. 6" OR LESS: UL SYSTEM NO. C-AJ-5077
6. UNINSULATED STEEL PIPE I.D. 6" OR LESS: UL SYSTEM NO. CA-AJ-1221

INSULATION

FIRE RATED FLOOR

GALVANIZED STEEL 
PIPE SLEEVE

NONHARDENING RESILIENT 
SEALANT, BOTH SIDES (TYPICAL). 
USE 3M FIRE BARRIER SEALANT 
CP 25WB+ OR HILTI FS ONE IF 
FIRE RATING IS REQUIRED.

NEOPRENE PAD

STEEL SHIM

STEEL PIPE RISER CLAMP

BOLT WITH NUTS

FIRE STOPPING MATERIAL WITH 
SAME FIRE RATING AS FIRE 
RATED WALL.

FIRE RATED FLOOR

GALVANIZED STEEL 
PIPE SLEEVE

NONHARDENING RESILIENT 
SEALANT, BOTH SIDES (TYPICAL). 
USE 3M FIRE BARRIER SEALANT 
CP 25WB+ OR HILTI FS ONE IF 
FIRE RATING IS REQUIRED.

NEOPRENE PAD

STEEL SHIM

STEEL PIPE RISER CLAMP

BOLT WITH NUTS

FIRE STOPPING MATERIAL WITH 
SAME FIRE RATING AS FIRE 
RATED WALL.

SIZE AS INDICATED
ON PLANS

FLOOR DRAIN
OR FLOOR SINK

1/2" SOFT COPPER WITH
NO JOINTS UNDER SLAB 
FROM TRAP PRIMER TO 

FLOOR DRAIN

PROVIDE SLOPE FOR
GRAVITY FLOW OF 

WATER

SIZE AS INDICATED 
ON PLANS

WALL

DISTRIBUTION UNIT
WHERE REQUIRED

TP-1

FINISHED FLOOR

4.

5.

2.

3.

NOTES:

1.

BELOW GRADE LINES (BURIED) BELOW GRADE
PIPING SHALL BE ENCASED WITHIN ½" THICK UN-SLIT
FLEXIBLE TUBE TYPE ELASTOMERIC THERMAL
INSULATION UP TO 1" ABOVE SLAB AT BOTH ENDS.
INSULATION SHALL BE AP/ARMAFLEX OR RUBATEX
INSUL-TUBE 180.

TRAP PRIMER SHALL BE  LOCATED TO ALLOW
ACCESS  FOR MAINTENANCE. PROVIDE  ACCESS
PANEL FOR T.P.'s  LOCATED INSIDE CHASES OR  ANY
OTHER INACCESSIBLE  LOCATION.

NUMBER OF DISTRIBUTION UNITS  AS REQUIRED

1/2" TYPE "K" COPPER WITH  NO JOINTS FROM
DISTRIBUTION  UNIT TO FLOOR DRAINS.

AUTOMATIC TRAP PRIMER  (TP-1)  REFER TO
PLUMBING FIXTURE SCHEDULE AND SPECS.

CEILING

FIXTURE

TRAP PRIMER
VALVE (TP-2)

TO FLOOR 
DRAIN

3/4"

FINISHED FLOOR

1/2" TO 3/4" 
INCREASER

COLD WATER 
SUPPLY LINE

CHROME PLATED 
ESCUTCHEON

FLUSH VALVE

CW

SLOW CLOSING 24 VAC 
SOLENOID VALVE

ELECTRICAL MODULE 
W/ FUSE (120-24 VAC 
TRANSFORMER)

BALL VALVE 
(TYP)

VACUUM BREAKER

COPPER WATERWAY 
PIPING ROUTE TO 
FLOOR DRAIN (TYP)

NOTE: ELECTRONIC TRAP PRIMERS 
SHALL BE USED AS INDICATED IN 
SPECIFICATIONS AND PLANS.

REDUCED PRESSURE PRINCIPLE 
BACKFLOW PREVENTER.
SEE DRAWINGS FOR SIZE AND 
SPECIFICATIONS FOR TYPE.

FLOOR DRAIN

RELIEF DRAIN W/ AIR-GAP. 
ROUTE TO FLOOR DRAIN

CONTACTS 
STRAINER

TO EQUIPMENT SUPPLY

120 VOLT 
CONTROL POWER

FULL SIZE DRAIN LINE TO SPILL 
INDIRECTLY TO FLOOR DRAIN

FINISHED FLOOR

FLOW SENSOR WATTS 
NO. FS99

J

BMCS

TO BULDING SUPPLY
SEE SPECIFICATIONS FOR FLOOD 
PROTECTION SHUTDOWN VALVE 
AND REQUIRED ACCESSORIES.
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02/17/2025

3/8" = 1'-0"1 TYPICAL PIPE PENETRATION THROUGH FIRE RATED WALL
3/8" = 1'-0"2 TYPICAL PIPE PENETRATION THROUGH FIRE RATED FLOOR

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000
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N.T.S3 TRAP PRIMER (TP-1) W/ DISTRIBUTION
N.T.S4 TRAP PRIMER (TP-2)

N.T.S
5 ELECTRONIC TRAP PRIMER (TP-E)

N.T.S
6 RED. PRESSURE BACKFLOW ASSEMBLY

AB

CDE

FGH

J

K

No. Description Date



M
M

GB

GB

DH

GV

TS

FS

R

FAA

FACP

D

FATC

CO

S

S

F

MM

NOTE: 
1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.  REFER TO GENERAL 

ELECTRICAL NOTES FOR WALL-MOUNTED DEVICE MOUNTING HEIGHTS AND BACK BOX 
REQUIREMENTS.

2. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

3. COMPLETE INSTALLATION OF ALL PRODUCTS SHALL BE IN COMPLIANCE WITH ALL CODES,
INDUSTRY STANDARDS, COMMON PRACTICES AND MANUFACTURER'S INSTRUCTIONS.

4. CONTRACTOR SHALL PROVIDE BEAM SMOKE DETECTORS IN ALL HIGH CEILING AREAS AS 
REQUIRED BY CODE.

5. PROVIDE CLEAR POLYCARBONATE COVER OR WIREGUARD ON ALL DEVICES INSTALLED IN 
GYMNASIUMS. 

D
E

V
IC

E
S

DESCRIPTIONSYMBOLG
R

O
U

P

FOOT ADDED TO ANY SYMBOL INDICATES WALL MOUNTED.

MANUAL FIRE ALARM PULL STATION. INSTALL AT 48" A.F.F. PROVIDE 
STOPPER II COVER WITH HORN.

FIRE ALARM SPEAKER. PROVIDE WEATHER RESISTANT MODELS FOR 
DEVICES INSTALLED ON THE EXTERIOR.

COMBINATION SPEAKER / STROBE. PROVIDE WEATHER RESISTANT 
MODELS FOR DEVICES INSTALLED ON THE EXTERIOR.

VISUAL ALARM STROBE. 

SMOKE DETECTOR.  NO SUBSCRIPT INDICATES IONIZATION TYPE; "P"
INDICATES PHOTOELECTRIC TYPE; "D" INDICATES DUCT TYPE AND
PHOTOELECTRIC.

HEAT DETECTOR; COMBINATION RATE OF RISE AND FIXED
TEMPERATURE.  "F" INDICATES FIXED TEMPERATURE ONLY; "R"
INDICATES RATE OF RISE ONLY. "C" INDICATES RATE COMPENSATION
TYPE.

CARBON MONOXIDE DETECTOR.

AUXILIARY CONTROL RELAY. "2" INDICATES TWO RELAYS REQUIRED
FOR FIRE FIGHTER OVERRIDE CONTROL.

FIRE/SMOKE DUCT DAMPER WITH MOTOR ACTUATOR ( BY DIV. 15 ).
PROVIDE FIRE ALARM CONTROL RELAYS AND ADDRESSABLE MODULE.

TERMINAL CABINET FOR FIRE ALARM SYSTEM WIRING.

FIRE ALARM CONTROL PANEL. INSTALL AT 58" TO CENTER OF PANEL / 72"
TO TOP OF PANEL.

FIRE ALARM ANNUNCIATOR PANEL.

SPRINKLER SYSTEM GATE VALVE MONITOR SWITCH.

SPRINKLER SYSTEM WATER FLOW SWITCH.

TAMPER SWITCH.

DOOR HOLDER.

MONITOR MODULE

FIRE ALARM LEGEND

!

1. WHEN A FIRE ALARM CONDITION IS DETECTED BY ANY OF THE SYSTEM ALARM INITIATING
DEVICES THE CONTROL PANEL MUST RESPOND WITHIN 3 SECONDS, THE FOLLOWING
FUNCTIONS OCCUR:

A. THE SYSTEM COMMON ALARM LED ON THE CPU MODULE SHALL FLASH. THE INTERNAL
AUDIBLE TROUBLE DEVICE SHALL SOUND. ACKNOWLEDGEMENT OR SILENCING THE 
ALARM CONDITION SHALL SILENCE THE ALARM SIGNALS AND CAUSE FLASHING ALARM
LED's TO ILLUMINATE STEADY.

B. AN BACK-LIT LCD DISPLAY SHALL INDICATE ALL APPLICABLE
INFORMATION ASSOCIATED WITH THE ALARM CONDITION INCLUDING: ZONE, DEVICE
TYPE, DIVIDE LOCATION AND TIME OF ALARM. LOCATION AND ZONING MESSAGES
SHALL BE CUSTOM FIELD PROGRAMMED TO RESPECTIVE PREMISES. THE ALARM 
INFORMATION MUST BE STORED IN EVENT MEMORY FOR LATER REVIEW. EVENT
MEMORY MUST BE AVAILABLE AT THE MAIN AND ALL REMOTE ANNUNCIATORS.

C. ANY REMOTE OR LOCAL ANNUNCIATOR LED's ASSOCIATED WITH THE ALARM ZONE
SHALL BE ILLUMINATED AS HEREIN SPECIFIED.

D. A THREE CHANNEL DIGITAL ALARM COMMUNICATOR SHALL BE INTEGRALLY PROVIDED
AND TRANSMIT TROUBLE AND ALARM SIGNALS TO AN APPROVED REMOTE STATION,
(REMOTE STATION CONNECTION AND SERVICE PROVIDED BY OWNER).

E. WHEN THE ALARMED DEVICE IS RESTORED TO NORMAL, THE CONTROL PANEL SHALL
BE REQUIRED TO BE MANUALLY RESET TO CLEAR THE ALARM CONDITION, EXCEPT
THAT THE ALARMS MAY BE SILENCED AS PROGRAMMED.

F. AN ALARM SHALL BE SILENCED BY A CODE OR FIREFIGHTER KEY AT THE MAIN OR
REMOTE ANNUNCIATORS. WHEN SILENCED, THIS SHALL NOT PREVENT THE
RESOUNDING OF SUBSEQUENT EVENTS IF ANY OTHER EVENT SHOULD OCCUR,
(SUBSEQUENT ALARM FEATURE). WHEN ALARMS ARE SILENCED THE SILENCED LED ON
THE CONTROL PANEL AND ON ANY REMOTE ANNUNCIATORS SHALL REMAIN LIT UNTIL
THE ALARMED DEVICE IS RETURNED TO NORMAL.

G. ALL AUTOMATIC EVENTS PROGRAMMED TO THE ALARM POINT SHALL BE EXECUTED
AND THE ASSOCIATED INDICATING DEVICE AND/OR OUTPUTS ACTIVATED. AS EACH 
INDICATING CIRCUIT OR CONTROL RELAY IS ACTIVATED, ITS ASSOCIATED "ON" LED
SHALL BE ILLUMINATED.

H. ACTIVATE ALL AUDIBLE/VISUAL ALARM DEVICES.

I. DE-ACTIVATE HVAC SYSTEMS OVER 2000 CFM IN AREA OF ALARM.

J. DISPLAY SYSTEM STATUS CHANGES ON THE REMOTE ANNUNCIATOR(S).

K. RELEASE ALL SMOKE DOOR, FIRE DOORS, FIRE COILING DOORS, FIRE SMOKE DAMPERS
AND FIRE SHUTTERS.

SEQUENCE OF OPERATIONS

GENERAL FIRE ALARM NOTES
1. ALL 120V POWER REQUIRED FOR THE FUNCTIONALITY OF THE FIRE ALARM SYSTEMS SHALL 

BE A DEDICATED CIRCUIT AND ON EMERGENCY POWER WHEN AVAILABLE. THE INSTALLING
CONTRACTOR OF EACH SYSTEM SHALL BE RESPONSIBLE FOR PROVIDING THEIR OWN 120V
POWER REQUIREMENTS FOR ALL REMOTE POWER SUPPLIES. THE GENERAL 
CONTRACTOR'S LICENSED ELECTRICAL SUBCONTRACTOR SHALL COORDINATE 
ELECTRICAL PANEL LOCATIONS AND AVAILABLE SPACE DEDICATED FOR THE 
CONTRACTOR'S SYSTEM REQUIREMENTS. (TYPICAL)  ELECTRICAL CONTRACTOR SHALL BE 
RESPONSIBLE FOR ALL POWER TO MAIN CONTROL PANELS AND ALL HEAD END EQUIPMENT. 
SYSTEM INSTALLERS SHALL COORDINATE LOCATION AND CONNECTION OF CONTROL 
PANEL AND HEAD END POWER WITH THE PROJECT'S ELECTRICAL CONTRACTOR.

2. UNLESS SPECIFICALLY INDICATED ON THE DRAWINGS OR OTHERWISE INSTRUCTED BY THE
ARCHITECT OR AS NOTED IN NFPA, FIRE ALARM DEVICES SHALL HAVE THE FOLLOWING 
MOUNTING HEIGHTS. VERIFY EXACT HEIGHT WITH ARCHITECT. DIMENSIONS ARE TO 
CENTER OF BOX UNLESS OTHERWISE NOTED: 

A. MANUAL FIRE PULL STATIONS - MOUNT AT 42" AFF TO THE TOP OF BOX FOR FRONTAL
WHEELCHAIR APPROACH; AND 48" AFF FOR SIDE WHEELCHAIR APPROACH.  PULL
STATIONS SHALL BE LOCATED THROUGHOUT THE PROTECTED AREA SO THAT THEY
ARE UNOBSTRUCTED  AND ACCESSIBLE; MOUNT WITHIN 5 FT. OF THE EXIT DOORWAY
OPENING AT EACH EXIT ON  EACH FLOOR; MOUNT ON BOTH SIDES OF GROUP
OPENINGS OVER 40 FT. IN WIDTH. ADDITIONAL

B. FIRE ALARM AUDIBLE DEVICES - IF CEILING HEIGHTS ALLOW, WALL-MOUNTED
APPLIANCES SHALL HAVE THEIR TOPS ABOVE THE FINISHED FLOORS AT HEIGHTS OF
NOT LESS THAN 90 IN. AND BELOW THE FINISHED CEILINGS AT HEIGHTS OF NOT LESS
THAN 6 IN. THIS REQUIREMENT SHALL NOT PRECLUDE CEILING-MOUNTED OR
RECESSED APPLIANCES. COMPLY WITH NFPA 72, CHAPTER 4.

C. SOUND PRESSURE LEVEL SHALL EXCEED THE PREVAILING EQUIVALENT SOUND IN
THE ROOM BY AT LEAST 15 dbA OR EXCEED ANY MAX SOUND LEVEL WITH A DURATION
OF 60 SECONDS BY 5 dbA, WHICHEVER IS LOUDER.  SOUND LEVELS FOR ALARM
SIGNALS SHALL NOT EXCEED 120 dbA.

3. FIRE ALARM VISUAL DEVICES SHALL COMPLY WITH NFPA 72, CHAPTER 4. 

A. VISUAL APPLIANCES CANDELA SHALL BE THE HIGHEST VALUE ALLOWED BY NFPA
TABLE IN ORDER TO INSTALL THE  FEWEST NUMBER OF STROBES.

B. THE LAMP SHALL BE XENON STROBE TYPE OR EQUIVALENT.

C. THE COLOR SHALL BE CLEAR OR NOMINAL WHITE.

D. THE MAX. PULSE DURATION SHALL BE TWO TENTHS OF ONE SECOND (0.2 SEC) WITH A
MAX. DUTY CYCLE OF 40%.  THE PULSE DURATION IS DEFINED AS THE TIME INTERVAL
BETWEEN INITIAL AND FINAL POINTS OF 10% MAX. SIGNAL.

E. THE INTENSITY SHALL BE A MINIMUM 0F 15 CANDELA.

F. THE FLASH RATE SHALL BE A MIN. OF 1Hz AND MAX. OF 3Hz.

4. VISUAL APPLIANCES SHALL BE PLACED 80" ABOVE THE HIGHEST FLOOR LEVEL WITHIN THE
SPACE OR 6" BELOW THE CEILING, WHICHEVER IS LOWER. CEILING MOUNTED WERE 
INDICATED.

5. AT A MINIMUM, VISUAL SIGNALS APPLIANCES SHALL BE PROVIDED IN BUILDINGS AND 
FACILITIES IN EACH OF THE FOLLOWING AREAS: HALLWAYS, LOBBIES, AND ANY OTHER 
GENERAL USAGE AREAS.

6. ALL EQUIPMENT AND WORK PERFORMED SHALL COMPLY WITH ALL OF THE CURRENT AND
APPLICABLE CODES, RULES, ORDINANCES, REGULATIONS, AND STANDARDS AS 
INTERPRETED AND ENFORCED BY THE AUTHORITIES HAVING JURISDICTION.

7. PROVIDE POWER FOR REMOTE BATTERY SUPPLIES AND BOOSTER PANELS AS NEEDED. 
FIRE ALARM CONTRACTOR TO COORDINATE WITH ELECTRICAL CONTRACTOR FOR CIRCUIT.

8. ALL FIRE ALARM WIRING SHALL ROUTE DOWN CORRIDORS AND WALKWAYS PARALLEL AND
PERPENDICULAR TO BUILDING WALLS.

9. ALL FIRE ALARM CABLING SHALL BE SUPPORTED IN DEDICATED CABLE SUPPORTS. DO NOT
ROUTE IN OR TIE-WRAP DIRECTLY TO THE BUILDING'S STRUCTURE.

10. CONTRACTOR TO INSTALL RELAYS IN ALL KITCHEN HOOD ANSUL SYSTEMS TO NOTIFY MAIN
FIRE ALARM PANEL UPON ACTIVATION.

11. ALL NOTIFICATION APPLIANCE CIRCUIT CABLES AND ALL OTHER FIRE ALARM SYSTEM 
CABLE SHALL HAVE A RED OUTER JACKET.

12. ELECTRICAL CONTRACTOR SHALL PROVIDE AND INSTALL ANY CONDUITS AND/OR BOXES
REQUIRED FOR THE INSTALLATION FIRE ALARM DEVICES.

13. PROVIDE AND INSTALL PROTECTIVE BUSHINGS ON ALL STUB-OUTS AND SLEEVES TO 
PREVENT CABLE DAMAGE. BUSHINGS TO BE INSTALLED PRIOR TO CABLE INSTALLATION. 
CUTTING BUSHING AND INSTALLING AFTER CABLE IS INSTALLED WILL NOT BE ACCEPTED.

14. PROVIDE AND INSTALL STOPPER II PROTECTIVE COVERS WITH A LOCAL ALARM FOR ALL
MANUAL PULL STATIONS ON THE ENTIRE PROJECT.

15. CONTRACTOR TO PROVIDE CEILING MOUNTED LED NOTIFICATION DEVICES WITH TEST 
BUTTON  FOR ALL DUCT DETECTORS THAT ARE MOUNTED ABOVE CEILING AND/OR IN 
LOCATIONS NOT VISIBLE FROM THE FLOOR.

16. ALL FIRE ALARM DEVICES ARE NEW UNLESS NOTED OTHERWISE. CONTRACTOR TO 
CONNECT NEW DEVICES TO NEW FIRE ALARM PANEL AND CONFIGURE PANEL FOR NEW 
DEVICES AND LAYOUT.

17.  CONTRACTOR SHALL PROVIDE AND INSTALL A RELAY FOR EACH FIRE/SMOKE DAMPER ON 
PROJECT. REFER TO MECHANICAL DRAWINGS FOR LOCATIONS.

18.  CONTRACTOR SHALL PROVIDE DUCT DETECTORS ON ALL AIR HANDLING UNITS RATED 
ABOVE 2,000 CFM AND PER NFPA. PROVIDE DUCT DETECTORS IN BOTH THE HOT AND COLD 
DECK ON ALL OF THE AHU UNITS. REFER TO MECHANICAL DRAWINGS FOR QUANTITIES AND 
LOCATIONS OF ALL AHUs.

19. CONTRACTOR SHALL PROVIDE ALL CABLING AND DEVICES REQUIRED TO PROVIDE THE 
SHUT-DOWN OF ALL HVAC AIR HANDLING UNITS UPON THE FIRE ALARM SYSTEM ENTERING 
ALARM STATE AND START UP OF ALL AIR HANDLING UNITS UPON THE FIRE ALARM SYSTEM 
BEING RESET TO A NON-ALARM STATE.

20. CONTRACTOR SHALL PROVIDE ALL REQUISITE FIRE ALARM MODULES AND CABLING AS 
REQUIRED TO PROVIDE CONTROL OF THEATER / AUDITORIUM HOUSE LIGHTS IN ORDER TO 
BRING THE LIGHTS UP TO 100% IN AN ALARM EVENT. COORDINATE WITH OTHER TRADES.

21. PROVIDE MOUNTING SUPPORT FROM GRID OR BUILDING STRUCTURE FOR ALL DEVICES 
INSTALLED IN LAY-IN CEILING TILE.

22. ALL 120V POWER FOR THE SYSTEMS SHALL BE INSTALLED WITHIN THE ENCLOSURE OR   
INSTALLED IN CONDUIT CONNECTED TO THE ENCLOSURE SO THAT NO CABLING IS 
EXPOSED. MC CABLE, ROMEX, SO CABLES OR OTHER METHODS ARE NOT ACCEPTABLE.

23.  CONTRACTOR SHALL PROVIDE SMOKE DETECTION DEVICES ABOVE ALL PARTIAL CEILING IN        
ALL CORRIDORS AND OTHER SPACES PER NFPA 72.

KP

LB

DR

CR

NOTE: 
1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.  REFER TO GENERAL

ELECTRICAL NOTES FOR WALL-MOUNTED DEVICE MOUNTING HEIGHTS.

2. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

3. COMPLETE INSTALLATION OF ALL PRODUCTS SHALL BE IN COMPLIANCE WITH ALL CODES,
INDUSTRY STANDARDS, COMMON PRACTICES AND MANUFACTURER'S INSTRUCTIONS.
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360 DEGREE CEILING MOUNTED MOTION DETECTOR.

INTRUSION DETECTION SYSTEM ARM/DISARM KEYPAD WITH LOCKING VANDAL
RESISTANT COVER.

LOCKDOWN BUTTON TO BE TIED TO INTERCOM SYSTEM.

INTRUSION DETECTION CONTROL PANELS MOUNTED ON WALL. ELECTRICAL
CONTRACTOR TO PROVIDE 120V. POWER TO PANEL. PROVIDE (1) TELEPHONE LINE
AND (1) NETWORK CABLE TO PANEL. COORDINATE WITH DISTRICT TECHNOLOGY
DEPARTMENT ON ACTIVATING VOICE LINE AND ACQUIRING AN IP ADDRESS.

ACCESS CONTROL PROXIMITY CARD READER. MOUNT AT 42" A.F.F. PROVIDE 
ALTRONIX LPD FOR EACH CARD READER.

DOOR RELEASE BUTTON (TO BE CONNECTED TO DOOR INDICATED).

IDP

DOOR CONTACT. PROVIDE SURFACE MOUNT CONTACT ON ROLL-UP DOORS. 
PROVIDE DOOR CONTACT ON ALL ROOF HATCHES.

DC

CEILING MOUNTED GLASS BREAK DETECTOR. 

WALL MOUNTED GLASS BREAK DETECTOR.  MOUNT AT 12'-0" A.F.F.

WALL MOUNTED MOTION DETECTOR INSTALLED AT 12' A.F.F. UNLESS OTHERWISE 
NOTED. PROVIDE SINGLE GANG BACK BOX WITH (1) 3/4" CONDUIT STUBBED OUT 
ABOVE NEAREST ACCESSIBLE CEILING WITH PULL STRING.

1. ALL 120V POWER REQUIRED FOR THE FUNCTIONALITY OF THE ACCESS CONTROL, BURGLAR 
ALARM, AND SECURITY CAMERA SYSTEMS SHALL BE A DEDICATED CIRCUIT AND ON 
EMERGENCY POWER WHEN AVAILABLE. SECURITY CONTRACTOR SHALL COORDINATE ALL 
120V POWER REQUIREMENTS AND LOCATIONS WITH ELECTRICAL CONTRACTOR FOR ALL 
EQUIPMENT AND REMOTE POWER SUPPLIES (TYPICAL) 

2. A DOOR CONTACT POSITION SENSOR IS REQUIRED AT ALL ROOF HATCHES (TYPICAL).

3. ELECTRICAL CONTRACTOR IS RESPONSIBLE FOR ALL NECESSARY CONDUIT, SLEEVES, AND 
PROTECTIVE BUSHINGS REQUIRED TO INSTALL COMPLETE SECURITY SYSTEM. PROVIDE ALL 
CONDUITS REQUIRED AT EXTERIOR DOORS ANNOTATED WITH DOOR CONTACTS OR CARD 
READERS TO ALLOW FOR INSTALLATION OF DOOR CONTACT POSITION SENSORS AND CARD 
READERS.

4. SECURITY CONTRACTOR IS RESPONSIBLE FOR CONNECTING SYSTEM TO DISTRICT'S REMOTE 
MONITORING SERVICE.

5. ALL EXPOSED SECURITY SYSTEMS WIRING OR WIRING ROUTING ACROSS NON ACCESSIBLE 
CEILINGS SHALL BE ROUTED IN CONDUIT.  SIZE CONDUIT AS REQUIRED TO ROUTE SYSTEMS 
WITH 40% CABLE FILL RATIO. MINIMUM CONDUIT SIZE SHALL BE 3/4"

6. PROVIDE PROTECTIVE COVER FOR ALL DEVICES IN GYMNASIUM AREAS.

7. ENSURE ALL EXTERIOR WALL PENETRATIONS ARE PROPERLY SEALED TO PREVENT ELEMENTS 
FROM ENTERING BUILDING.

8. NO CONDUITS OR SEAL-TITE SHALL BE INSTALLED ON THE EXTERIOR OF THE BUILDING.

9. ALL LOW VOLTAGE CABLING SHALL BE INDIVIDUALLY ROUTED TO HEAD END POINT AND 
SUPPORTED IN PROPER CABLE SUPPORT SYSTEM FOR ENTIRE LENGTH OF RUN.

10. ALL EXTERIOR CAMERAS SHALL BE MOUNTED 12' ABOVE FINISHED GRADE UNLESS 
OTHERWISE INDICATED.

11. ALL CONDUIT STUB OUTS AND SLEEVES SHALL HAVE PROTECTIVE BUSHINGS TO PREVENT 
CABLE DAMAGE. BUSHING TO BE INSTALLED PRIOR TO CABLE INSTALLATION. CUTTING 
BUSHING AND INSTALLING AFTER CABLE IS INSTALLED WILL NOT BE ACCEPTED.

12. CONTRACTOR SHALL CONNECT FREEZER/COOLER SENSORS TO INTRUSION DETECTION HEAD-
END FOR EVENT DETECTION. PROVIDE ALL REQUIRED MODULES TO INTERFACE SENSORS.

13. CONTRACTOR SHALL PROVIDE ALL VIDEO SURVEILLANCE CAMERA MOUNTS AND MOUNTING 
HARDWARE. COORDINATE WITH OWNER FOR FINAL INSTALLATION LOCATION PRIOR TO 
ROUGH-IN. PROVIDE CAMERA FIELD OF VIEW ADJUSTMENTS. COORDINATE WITH OWNER.

14. CONTRACTOR SHALL INTEGRATE THE INTRUSION DETECTION SYSTEM WITH THE ACCESS 
CONTROL SYSTEM TO PROVIDE THE FUNCTIONALITY OF THE BURGLAR ALARM BEING 
DISARMED ON AN AUTHORIZED CARD SWIPE AT ANY CARD READER.

15.  CONTRACTOR SHALL INTEGRATE THE ACCESS CONTROL, INTRUSION DETECTION AND VIDEO 
SURVEILLANCE SYSTEMS. PROVIDE ALL REQUIRED MODULES, CABLING AND LICENSES.

16. PROVIDE MOUNTING SUPPORT FROM GRID OR BUILDING STRUCTURE FOR ALL DEVICES 
INSTALLED IN LAY-IN CEILING TILE.

17. ALL 120V POWER FOR THE SYSTEMS SHALL BE INSTALLED WITHIN THE ENCLOSURE OR   
INSTALLED IN CONDUIT CONNECTED TO THE ENCLOSURE SO THAT NO CABLING IS EXPOSED. 
MC CABLE, ROMEX, SO CABLES OR OTHER METHODS ARE NOT ACCEPTABLE.

SECURITY GENERAL NOTES

VI

2N VIDEO INTERCOM WITH CARD READER. 2 GANG EXTRA DEEP BACKBOX WITH 
SINGLE GANG REDUCER RING MOUNTED AT 48" AFF AND (1) CAT6A DATA CABLE TO 
THE NEAREST IDF.

2N VIDEO INTERCOM MASTER STATION. ELECTRICAL CONTRACTOR TO PROVIDE A 
DOUBLE GANG BACK BOX WITH A SINGLE GANG REDUCER RING AND A 1" CONDUIT 
FROM THE BOX TO THE NEAREST ACCESSIBLE CEILING AND (1) CAT6A DATA CABLE 
TO THE NEAREST IDF.

VM

MS

2N VIDEO MASTER STATION. PROVIDE 2 GANG EXTRA DEEP BACKBOX WITH SINGLE 
GANG REDUCER RING MOUNTED AT 48" AFF AND (1) CAT6A DATA CABLE TO THE 
NEAREST IDF.
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1. ALL 120V POWER REQUIRED FOR THE FUNCTIONALITY OF EACH SYSTEM SHALL BE A
DEDICATED CIRCUIT. THE INSTALLING CONTRACTOR'S LICENSED ELECTRICAL 
SUBCONTRACTOR SHALL COORDINATE ELECTRICAL PANEL LOCATIONS AND AVAILABLE 
SPACE DEDICATED FOR THE CONTRACTOR'S SYSTEM REQUIREMENTS (TYPICAL). ELECTRICAL 
CONTRACTOR SHALL BE RESPONSIBLE FOR ALL POWER TO MAIN CONTROL PANELS AND ALL 
HEAD END EQUIPMENT. 

2. THE PROJECT'S ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL IN WALL
CONDUITS, BELOW GRADE CONDUITS, BELOW SLAB CONDUITS, CONDUITS ACROSS OPEN
AREAS, BACK BOXES, SLEEVES AND PULL STRING REQUIRED FOR DEVICES AND
PATHWAYS SHOWN ON THE FLOOR PLANS AND DETAIL SHEETS. ANY ADDITIONAL CONDUITS,
SLEEVES, AND RACEWAY REQUIREMENTS FOR EACH SYSTEM SHALL BE THE RESPONSIBILITY
OF EACH SYSTEM INSTALLER.

3. ALL EXPOSED WIRING OR WIRING ROUTING ACROSS NON ACCESSIBLE CEILINGS
SHALL BE ROUTED IN CONDUIT.  SIZE CONDUIT AS REQUIRED TO ROUTE SYSTEMS WITH 40%
CABLE FILL RATIO. MINIMUM CONDUIT SIZE SHALL BE 3/4".

4. ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING ALL EXTERIOR WALL 
PENETRATIONS ARE PROPERLY SEALED TO PREVENT ELEMENTS FROM ENTERING BUILDING.

5. NO CONDUITS OR SEAL-TITE SHALL BE INSTALLED ON THE EXTERIOR OF THE BUILDING. 

6. ALL CONDUIT STUB OUTS AND SLEEVES SHALL HAVE PROTECTIVE BUSHINGS TO PREVENT
CABLE DAMAGE. BUSHING TO BE INSTALLED PRIOR TO CABLE INSTALLATION. CUTTING
BUSHING AND INSTALLING AFTER CABLE IS INSTALLED WILL NOT BE ACCEPTED. CONTRACTOR 
TO MAINTAIN A 40% MAXIMUM FILL RATION ON ALL SLEEVES INSTALLED.

7. ALL CABLE SHALL BE ROUTED DOWN CORRIDORS, PARALLEL AND PERPENDICULAR TO THE
BUILDING WALLS AND STRUCTURE. CABLE TO EACH DEVICE SHALL BRANCH OFF OF A MAIN
CORRIDOR TRUNK. ROUTING CABLES THROUGH CLASSROOMS, OFFICES, STORAGE ROOMS,
RESTROOMS OR ANY TYPE OF ROOM OTHER THAN A CORRIDOR WILL NOT BE ACCEPTED.
ENTER ALL ROOMS ABOVE THE ASSOCIATED ROOM DOORWAY.

8. THE SYSTEM INSTALLER SHALL PROPERLY SUPPORT ALL INSTALLED SYSTEM CABLING FROM
A PANDUIT J-MOD CABLE SUPPORT SYSTEM OR OTHER SUPPORT SYSTEM AS DETAILED IN 
SPECIFICATIONS. NO CABLING SHALL BE ROUTED AND TIED DIRECTLY TO BUILDING STEEL, 
CEILING GRID SUPPORT, CONDUIT, PIPING, OR DUCTWORK. THE CABLE SUPPORT SYSTEM 
SHALL BE DIRECTLY CONNECTED TO THE BUILDING'S STEEL JOIST. AT LOCATIONS WHERE THE 
BOTTOM OF THE JOIST IS MORE THAN 5' ABOVE THE CEILING, THE SYSTEM INSTALLER SHALL 
PROVIDE AND INSTALL THREADED ROD AND ALL REQUIRED MATERIALS TO CONNECT THE 
THREADED ROD TO THE BUILDING STEEL AND THE CABLE SUPPORT SYSTEM TO THE 
THREADED ROD. CABLE PATHWAY SHALL NOT BE HIGHER THAN 5' ABOVE THE CEILING AT ANY 
LOCATIONS.

9. ALL EXTERIOR AND WALL MOUNTED SPEAKERS SHALL BE MOUNTED AT 10'-0" UNLESS
OTHERWISE NOTED.

10. EXTERIOR SPEAKERS SHALL BE ON A SEPARATE LOW VOLTAGE CIRCUIT FROM INTERIOR 
SPEAKERS.

11.  A/V CONTRACTOR SHALL COORDINATE ALL MOUNTING LOCATIONS OF ALL A/V DEVICES TO 
PROVIDE EVEN AND BALANCED AUDIO COVERAGE OF INTENDED LISTENING AREAS AND 
UNOBSTRUCTED, SQUARE AND PLUMB VIDEO IMAGE DISPLAYS.

12. ALL LAY-IN CEILING MOUNTED SPEAKERS AND DEVICES SHALL BE INSTALLED UTILIZING A TILE 
BRIDGE SUPPORT SYSTEM. AT NO POINT SHOULD THE WEIGHT OF A CEILING MOUNTED 
DEVICE BE SUPPORTED BY A CEILING TILE ALONE.

13.  A/V CONTRACTOR TO COORDINATE WITH ELECTRICAL CONTRACTOR FOR ALL CONDUIT AND 
BACK BOX REQUIREMENTS.

14.  A/V CONTRACTOR TO COORDINATE WITH ALL OTHER TRADES WITH REGARD TO BLOCKING 
AND PROPER SUPPORT OF ALL A/V DEVICES.

15. PROVIDE MOUNTING SUPPORT FROM GRID OR BUILDING STRUCTURE FOR ALL DEVICES 
INSTALLED IN LAY-IN CEILING TILE.

AUDIO & VIDEO GENERAL NOTES

NOTE: 
1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.  REFER TO GENERAL

ELECTRICAL NOTES FOR WALL-MOUNTED DEVICE MOUNTING HEIGHTS.

2. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

3. COMPLETE INSTALLATION OF ALL PRODUCTS SHALL BE IN COMPLIANCE WITH ALL CODES,
INDUSTRY STANDARDS, COMMON PRACTICES AND MANUFACTURER'S INSTRUCTIONS.

4. PROVIDE CLEAR POLYCARBONATE COVER OR WIREGUARD ON ALL DEVICES INSTALLED IN 
GYMNASIUMS. 
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NOTE: EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.  REFER TO 
GENERAL ELECTRICAL NOTES FOR WALL-MOUNTED DEVICE MOUNTING HEIGHTS.

INTERCOM SPEAKER, FLUSH MOUNTED MOUNTED IN WALL. PROVIDE EXTERIOR 
RATED SPEAKERS INSTALLED ON BUILDING EXTERIOR. SUBSCRIPT "L" INDICATES A 
LOCAL SOUND SYSTEM SPEAKER.

INTERCOM COMMUNICATIONS CONTROL SYSTEM HANDSET. "ACS" INDICATES 
ADMINISTRATOR CONTROL SYSTEM HANDSET. "MCS" INDICATES MASTER 
CONTROL SYSTEM HANDSET. "RCS" INDICATES RESCUE AREA CONTROL 
SYSTEM HANDSET. 2 GANG EXTRA DEEP BACK BOX WITH SINGLE GANG 
REDUCER RING AT PROJECT SWITCH HEIGHT WITH (1) 3/4" CONDUIT STUBBED 
OUT ABOVE ACCESSIBLE CEILING IN SAME ROOM.

XXX

INTERCOM AND CLOCK LEGEND

INTERCOM SPEAKER,  FLUSH MOUNTED IN CEILING. SUBSCRIPT "L" INDICATES 
A LOCAL SOUND SYSTEM SPEAKER.

S

S

CB

C

SPEAKER VOLUME CONTROL, FLUSH MOUNTED IN WALL. 2 GANG EXTRA DEEP 
BACK BOX WITH SINGLE GANG REDUCER RING AT PROJECT SWITCH HEIGHT WITH 
(1) 3/4" CONDUIT STUBBED OUT ABOVE ACCESSIBLE CEILING IN SAME ROOM.

INTERCOM CALL BUTTON, FLUSH MOUNTED IN WALL. 2 GANG EXTRA DEEP BACK 
BOX WITH SINGLE GANG REDUCER RING AT PROJECT SWITCH HEIGHT WITH (1) 3/4" 
CONDUIT STUBBED OUT ABOVE ACCESSIBLE CEILING IN SAME ROOM.

SINGLE FACE CLOCK. 2 GANG EXTRA DEEP BACK BOX WITH SINGLE GANG 
REDUCER RING AT PROJECT CLOCK HEIGHT WITH (1) 3/4" CONDUIT STUBBED 
OUT ABOVE NEAREST ACCESSIBLE CEILING.

C

C
DOUBLE FACE CLOCK. 2 GANG EXTRA DEEP BACK BOX WITH SINGLE GANG 
REDUCER RING AT PROJECT CLOCK HEIGHT WITH (1) 3/4" CONDUIT STUBBED 
OUT ABOVE NEAREST ACCESSIBLE CEILING.

TECHNOLOGY PLAN GENERAL NOTES
1. STRUCTURED CABLING FOR THIS PROJECT IS OFOI. NOTES AND SYMBOLS ON DRAWINGS 

ARE FOR COORDINATION PURPOSES ONLY.

2. ALL 120V POWER REQUIRED FOR THE FUNCTIONALITY OF THE TELECOMMUNICATION,
NETWORK, AUDIO/VIDEO, SECURITY AND FIRE ALARM EQUIPMENT SHALL BE A DEDICATED 
CIRCUIT AND ON EMERGENCY POWER WHERE POSSIBLE. CONTRACTOR SHALL 
COORDINATE AND INSTALL ALL 120V POWER REQUIREMENTS AND LOCATIONS AS 
REQUIRED FOR ALL EQUIPMENT (TYPICAL).

3. CONTRACTOR SHALL COORDINATE WITH THE TECHNOLOGY CONSULTANT PRIOR TO THE
INSTALLATION OF RACKS AND RACK EQUIPMENT. NO RACKS SHALL BE PERMANENTLY
INSTALLED WITHOUT WRITTEN APPROVAL OF THE DISTRICT'S IT DEPT.

4. THE PROJECT'S ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONDUITS, 
PULL STRINGS, BACK BOXES AND SLEEVES REQUIRED FOR DEVICES AND PATHWAYS 
SHOWN ON THE FLOOR PLANS AND DETAIL SHEETS. ANY ADDITIONAL CONDUITS,
SLEEVES, AND RACEWAY REQUIREMENTS FOR EACH SYSTEM SHALL BE THE 
RESPONSIBILITY OF EACH SYSTEM INSTALLER.

5. THE SELECTED, INSTALLING CONTRACTOR MUST BE A CERTIFIED INTEGRATOR/INSTALLER
AUTHORIZED BY THE SPECIFIED SYSTEM MANUFACTURER TO INSTALL THE CABLE PLANT 
AND CONNECTIVITY PRODUCTS. REFER TO SPECIFICATIONS FOR PRODUCT TYPE AND
DESCRIPTION.

6. SYSTEM WIRING AND EQUIPMENT INSTALLATION SHALL BE IN ACCORDANCE WITH 
ENGINEERING BEST PRACTICES AS ESTABLISHED BY ANSI/EIA/TIA, BICSI, AND THE NEC.

7. ALL WIRING SHALL MEET ALL STATE AND LOCAL ELECTRICAL CODES.

8. ALL TELECOMMUNICATIONS SYSTEMS EQUIPMENT AND MOUNTING LOCATIONS SHALL BE IN 
COMPLIANCE WITH ADA ACCESSIBILITY STANDARDS.

9. ALL DATA CABLES ARE TO BE INSTALLED WITH A MINIMUM OF 12  INCHES OF SEPARATION
FROM AC POWER CABLES AND ALL OTHER LOW VOLTAGE CABLING IN ANY PARALLEL OPEN 
WIRE RUN. 

10. ALWAYS CROSS OTHER SYSTEM CABLES AT A 90 DEGREE ANGLE. 

11. ALL CABLES AND TERMINATION COMPONENTS SHALL BE MACHINE LABELED AT BOTH ENDS. 
LABEL ALL CABLES PER THE TECHNOLOGY DRAWINGS AND/OR SPECIFICATIONS. FINAL 
CABLE/OUTLET IDENTIFICATION LABELS SHALL BE COORDINATED WITH THE OWNER AND 
CONSULTANT.

12. CONTRACTOR TO PROVIDE LIGHTNING PROTECTION ON ALL COMMUNICATION CABLE
BETWEEN BUILDINGS AND EXTERIOR MOUNTED DEVICES.

13. ALL EXPOSED CABLING ROUTED IN PLENUM SHALL BE PLENUM-RATED.  ALL NON PLENUM-
RATED CABLING INSTALLED IN PLENUM SPACES SHALL BE INSTALLED IN CONDUIT.

14. NO TERMINATION OR SPLICES SHALL BE INSTALLED IN OR ABOVE CEILINGS UNLESS NOTED 
OTHERWISE.

15. CONTRACTOR SHALL MAINTAIN WALL RATING WITH PROPER FIRE BLOCKING METHODS. 

16. CONTRACTOR SHALL ROUTE ALL LOW VOLTAGE CABLING DOWN CORRIDORS AND 
PERPENDICULAR OR PARALLEL TO BUILDING WALLS. ENTER INTO ALL ROOMS FROM THE 
CORRIDOR ABOVE THE MAIN DOORWAY.  

17. ALL COMMUNICATION CABLE INSTALLED SHALL ROUTE TO THE CENTER OF THE ROOM IN
WHICH IT SERVES AND THEN TO THE OUTLET LOCATION IT IS INTENDED FOR. EACH CABLE
SHALL HAVE A 10' SERVICE LOOP AT THE CENTER OF EACH ROOM AND A 3' SERVICE LOOP
ABOVE EACH OUTLET LOCATION.

18. THE SYSTEM INSTALLER SHALL PROPERLY SUPPORT ALL INSTALLED SYSTEM CABLING 
FROM A PANDUIT J-MOD CABLE SUPPORT SYSTEM OR OTHER SUPPORT SYSTEM AS 
DETAILED IN SPECIFICATIONS. NO CABLING SHALL BE ROUTED AND TIED DIRECTLY TO 
BUILDING STEEL, CEILING GRID SUPPORT, CONDUIT, PIPING, OR DUCTWORK. CABLING 
SUPPORT SYSTEM SHALL BE DIRECTLY CONNECTED TO THE BUILDING'S STEEL JOIST. IN 
LOCATIONS WHERE THE BOTTOM OF THE JOIST IS MORE THAN 5' ABOVE THE CEILING, THE 
SYSTEM INSTALLER SHALL PROVIDE AND INSTALL THREADED ROD AND ALL REQUIRED 
MATERIALS TO CONNECT THE THREADED ROD TO THE BUILDING STEEL AND THE CABLE 
SUPPORT SYSTEM TO THE THREADED ROD. CABLE PATHWAY SHALL NOT BE HIGHER THAN 
5' ABOVE THE CEILING IN ANY LOCATION.

19. CONTRACTOR SHALL PROVIDE TWO (2) DATA CABLES ROUTED TO THE FIRE ALARM 
CONTROL PANEL. CONTRACTOR TO COORDINATE WITH THE SYSTEM INSTALLER FOR 
EXACT LOCATIONS AND TERMINATION INSTRUCTIONS PRIOR TO INSTALLATION.

20. ALL EXPOSED CABLING OR CABLING ROUTING ACROSS NON-ACCESSIBLE CEILINGS SHALL 
BE INSTALLED IN CONDUIT. CONDUIT SHALL BE PROPERLY SIZED TO MAINTAIN THE 40% FILL 
RATIO.

21. 21ALL CONDUIT STUB OUTS AND SLEEVES SHALL HAVE PROTECTIVE BUSHINGS TO 
PREVENT CABLE DAMAGE. BUSHING TO BE INSTALLED PRIOR TO CABLE INSTALLATION. 
CUTTING BUSHING AND INSTALLING AFTER CABLE IS INSTALLED WILL NOT BE ACCEPTED. 
CONTRACTOR TO MAINTAIN A 40% MAXIMUM FILL RATION ON ALL SLEEVES INSTALLED.

22. CONTRACTOR SHALL PROVIDE TWO (2) DATA CABLES TO THE ACCESS CONTROL HEAD-
END. CONTRACTOR TO COORDINATE WITH THE SYSTEM INSTALLER FOR EXACT LOCATIONS 
AND TERMINATION INSTRUCTIONS PRIOR TO INSTALLATION.

23. CONTRACTOR TO PROVIDE TWO (2) DATA CABLES TO THE BUILDING AUTOMATION SYSTEM 
AT EACH BAS HEAD-END LOCATION. CONTRACTOR TO COORDINATE WITH THE SYSTEM 
INSTALLER FOR EXACT LOCATIONS AND TERMINATION INSTRUCTIONS PRIOR TO 
INSTALLATION.

24. CONTRACTOR TO PROVIDE TWO (2) DATA CABLES TO THE AREA OF REFUGE SYSTEM. 
CONTRACTOR TO COORDINATE WITH THE SYSTEM INSTALLER FOR EXACT LOCATIONS AND 
TERMINATION INSTRUCTIONS PRIOR TO INSTALLATION.

25. CONTRACTOR SHALL PROVIDE (1) DATA CABLE FOR EACH IP CAMERA AND IP SPEAKER 
ROUTED TO NEAREST IDF. COORDINATE WITH OTHER TRADES.

26. CONTRACTOR SHALL PROVIDE (2) DATA CABLES ROUTED TO THE ELEVATOR FOR THE FIRE-
FIGHTER TELEPHONE.

27. CONTRACTOR SHALL PROVIDE (1) DATA CABLE TO THE INTRUSION DETECTION SYSTEM 
HEAD-END

D
E

V
IC

E
S

TECHNOLOGY LEGEND
DESCRIPTIONSYMBOLG

R
O

U
P

NOTE: 
1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.  REFER TO GENERAL

ELECTRICAL NOTES FOR WALL-MOUNTED DEVICE MOUNTING HEIGHTS.

2. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

3. COMPLETE INSTALLATION OF ALL PRODUCTS SHALL BE IN COMPLIANCE WITH ALL CODES,
INDUSTRY STANDARDS, COMMON PRACTICES AND MANUFACTURER'S INSTRUCTIONS.

4. ALL CONDUIT STUB-OUTS SHALL BE EQUIPPED WITH A PLASTIC PROTECTIVE BUSHING TO 
PREVENT CABLE DAMAGE.

5. ALL CATEGORY AND FIBER CABLE PROVIDED BY OWNER.

INDICATES THE LOCATION OF A NEW TECHNOLOGY OUTLET.
CONTRACTOR TO PROVIDE FACEPLATE WITH A MINIMUM OF 4-PORTS
AT EACH LOCATION UNLESS OTHERWISE NOTED. PROVIDE BLANK 
COVERS ON UNUSED PORTS. ELECTRICAL CONTRACTOR TO PROVIDE 
A DOUBLE GANG BACK BOX WITH A SINGLE GANG REDUCER RING AND 
A 1" CONDUIT FROM THE BOX TO THE NEAREST ACCESSIBLE CEILING.  
D# INDICATES NUMBER OF DATA CABLES INSTALLED AT THIS 
LOCATION. V# INDICATES NUMBER OF EXISTING PHONE LINES AT THIS 
LOCATION. ALL DATA CABLING AND DEVICES ARE OFOI.

INDICATES WIRELESS ACCESS POINT CONNECTION. CONTRACTOR 
SHALL  PROVIDE BOX AND CONDUIT AS NOTED FOR CEILING 
MOUNTED OUTLETS. PROVIDE (1) 15' PLENUM PATCH CABLE FOR 
EACH LOCATION INSTALLED. PROVIDE 10' SERVICE LOOP UPSTREAM 
OF TERMINATION POINT. WALL MOUNTED DEVICES SHALL BE 
INSTALLED AT 10’ A.F.F.

'W'

INDICATES THE LOCATION OF A WIRELESS MICROPHONE ANTENNA. 
PROVIDE WIREGUARD ON ALL DEVICES INSTALLED IN GYMNASIUMS. 
ELECTRICAL CONTRACTOR SHALL PROVIDE 2 GANG EXTRA DEEP 
BOX, FLUSH MOUNT AT 12' A.F.F., UNLESS OTHERWISE NOTED. 
CONNECT (1) 1" CONDUIT ROUTED TO ASSOCIATED SOUND RACK.

INDICATES THE LOCATION OF AN EXISTING IP SECURITY CAMERA. 
FOR WALL MOUNT AND EXTERIOR CAMERAS, ELECTRICAL 
CONTRACTOR SHALL PROVIDE A SINGLE GANG BOX, FLUSH MOUNT 
AT 12' A.F.F. WITH 1" CONDUIT STUBBED OUT ABOVE NEAREST 
ACCESSIBLE CEILING. TECHNOLOGY CONTRACTOR SHALL REPLACE 
DATA CABLE AND ROUTE TO NEAREST IDF. PROVIDE A 10' SERVICE 
LOOP AT EACH END POINT. FOR EXTERIOR CAMERAS, PROVIDE AN 
RJ45 BISCUIT WITH A TERMINATED WHIP ROUTED TO CAMERA 
LOCATION. PROVIDE ALL REQUIRED CONNECTORS AND DEVICES TO 
PROVIDE FULL FUNCTIONALITY OF CAMERA. PROPERLY SEAL 
BUILDING PENETRATIONS TO PREVENT EXTERIOR ELEMENTS FROM 
ENTERING BUILDING. SURFACE MOUNTED CONDUITS ARE NOT 
PERMITTED. DATA CABLING SHALL BE OFOI.

INDICATES THE LOCATION OF A CEILING MOUNTED OUTLET.
CONTRACTOR SHALL MOUNT THIS OUTLET AT +12" ABOVE THE
CEILING AND COORDINATE ALL FINAL LOCATIONS WITH OTHER
TRADES ON THE PROJECT TO VERIFY THAT THE LOCATION OF THE
OUTLET MAINTAINS 12" OF CLEARANCE FROM THE FRONT OF THE
FACEPLATE FOR OWNER ACCESS. ROUTE (1) 1" CONDUIT FROM THE 
BUILDING STRUCTURE TO A SINGLE GANG BACK BOX MOUNTED AT 5' 
OR LESS ABOVE THE FINISHED CEILING. SECURE CONDUIT AND BACK 
BOX TO INSURE MINIMAL SWAY MOVEMENT.  D# INDICATES NUMBER 
OF DATA CABLES INSTALLED AT THIS LOCATION. V# INDICATES 
NUMBER OF EXISTING PHONE LINES AT THIS LOCATION. ALL DATA 
CABLING AND DEVICES ARE OFOI.

INDICATES THE LOCATION OF A FLOOR MOUNTED OUTLET.  
CONTRACTOR TO PROVIDE AND INSTALL (2) 1-1/2" CONDUITS FROM 
BOX TO NEAREST ACCESSIBLE CEILING.  D# INDICATES NUMBER OF 
DATA CABLES INSTALLED AT THIS LOCATION. V# INDICATES NUMBER 
OF EXISTING PHONE LINES AT THIS LOCATION.ALL DATA CABLING 
AND DEVICES ARE OFOI.

INDICATES WALL MOUNTED LCD DISPLAY. CONTRACTOR TO 
PROVIDE AND INSTALL A RACO 260 BOX WITH 2 GANG MUD RING AT 
60" A.F.F. WITH (1) 2" CONDUITS STUBBED OUT ABOVE NEAREST 
ACCESSIBLE CEILING AND (1) DATA CABLE ROUTED TO NEAREST 
IDF.  PROVIDE ALL REQUIRED TERMINATION HARDWARE.  
ELECTRICAL CONTRACTOR SHALL PROVIDE A DEDICATED CIRCUIT.

'LCD'

INDICATES WALL MOUNTED LOCAL SOUND SPEAKER. PROVIDE A 2 
GANG DEEP BOX WITH 1 GANG REDUCER RING @ 12 FT. AFF WITH (1) 
3/4" CONDUIT ROUTED AND CONNECTED TO THE ASSOCIATED LOCAL 
SOUND RACK.

CM

INDICATES CEILING MOUNTED MICROPHONE. PROVIDE A 2 GANG 
DEEP BOX WITH 1 GANG REDUCER RING FLUSH IN CEILING WITH (1) 
3/4" CONDUIT ROUTED AND CONNECTED TO THE ASSOCIATED LOCAL 
SOUND RACK.

INDICATES CEILING MOUNTED LOCAL SOUND SPEAKER. PROVIDE A 2 
GANG DEEP BOX WITH 1 GANG REDUCER RING INSTALLED @ 12" 
ABOVE CEILING WITH (1) 3/4" CONDUIT ROUTED AND CONNECTED TO 
THE ASSOCIATED LOCAL SOUND RACK

LS

'AP'

LS

'MI' INDICATES THE LOCATION OF AN EXISTING MICROPHONE INPUT.

'AX' INDICATES THE LOCATION OF AUXILIARY AUDIO INPUT.

VC

CATEGORY 6A STRUCTURED CABLING SYSTEM

VIDEO DISTRIBUTION SYSTEM - INSTRUCTIONAL SPACE

AUDIO DISTRIBUTION SYSTEM - INSTRUCTIONAL SPACE

PROJECTORS

PROJECTOR MOUNTS

FLAT PANEL DISPLAYS

FLAT PANEL DISPLAY MOUNTS

INTERACTIVE DISPLAYS

INTERACTIVE DISPLAY MOUNTS

DIGITAL SIGNAGE

POWERED PROJECTION SCREENS

SCOPE ITEM RESPONSIBILITY

COMMUNICATIONS - DIVISION 27 OFOI CFCI OFCI

RESPONSIBILITY MATRIX

✔

NOTES

VIDEO DISTRIBUTION SYSTEM - SPECIALSPACE

AUDIO DISTRIBUTION SYSTEM - SPECIAL SPACE

SEE NOTE 3.

BUILDING INTERCOM/PA, BELL, AND CLOCK SYSTEM

NETWORK EQUIPMENT

→ MDF/IDF NETWORK EQUIPMENT

→ VOIP TELEPHONES

→ WIRELESS ACCESS POINTS

→ UNINTERRUPTABLE POWER SUPPLIES (UPS)

RACEWAY: CONDUIT, BACK BOXES, SLEEVES, ETC. SEE NOTE 1.

ELECTRICAL POWER SEE NOTE 1.

LIFE SAFETY AND SECURITY - DIVISION 28 OFOI CFCI OFCI

ACCESS CONTROL SYSTEM(ACS)

INTRUSION DETECTION SYSTEM

DOOR ACCESS VIDEO INTERCOM SYSTEM

VIDEO SURVEILLANCE SYSTEM (VSS)

VSS SERVERS

VSS CAMERAS

VSS PROGRAMMING

VSS CABLING

FIRE ALARM SMOKE DETECTION WITH VOICE EVACUATION

RACEWAY: CONDUIT, BACK BOXES, SLEEVES, ETC.

ELECTRICAL POWER

OFOI - OWNER FURNISHED AND OWNER INSTALLED
CFCI - CONTRACTOR FURNISHED AND CONTRACTOR INSTALLED
OFCI - OWNER FURNISHED AND CONTRACTOR INSTALLED

RESPONSIBILITY MATRIX NOTES:
1. BY DIVISION 26.
2. BY DIVISION 27.
3. BY DIVISION 11.
4. IF SYSTEM REQUIRES NETWORK SWITCH IT SHALL BE OFOI. CONTRACTOR TO COORDINATE WITH 

OWNER.
5. EXPANSION OF EXISTING SYSTEM.
6. ALL CORING AND SLEEVES FOR STRUCTURED CABLING SHALL BE OFOI. NOT TO BE USED BY ANY 

OTHER TRADE.

→

→

→

→

SEE NOTE 6.

SEE NOTE 1.

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

SEE NOTE 2.

INDICATES THE LOCATION OF AN NEW IP SECURITY CAMERA. FOR 
WALL MOUNT AND EXTERIOR CAMERAS, ELECTRICAL CONTRACTOR 
SHALL PROVIDE A SINGLE GANG BOX, FLUSH MOUNT AT 12' A.F.F. 
WITH 1" CONDUIT STUBBED OUT ABOVE NEAREST ACCESSIBLE 
CEILING. PROVIDE A 10' SERVICE LOOP AT EACH END POINT. FOR 
EXTERIOR CAMERAS, PROVIDE AN RJ45 BISCUIT WITH A TERMINATED 
WHIP ROUTED TO CAMERA LOCATION. PROVIDE ALL REQUIRED 
CONNECTORS AND DEVICES TO PROVIDE FULL FUNCTIONALITY OF 
CAMERA. PROPERLY SEAL BUILDING PENETRATIONS TO PREVENT 
EXTERIOR ELEMENTS FROM ENTERING BUILDING. SURFACE 
MOUNTED CONDUITS ARE NOT PERMITTED. DATA CABLING HALL BE 
OFOI

INDICATES A NEW WALL-MOUNTED LOCAL SOUND RACK. ELECTRICAL 
CONTRACTOR SHALL PROVIDE (2) DEDICATED 120V/20A CIRCUITS 
SPLIT ON A SINGLE QUAD RECEPTACLE.

'SB1' INDICATES THE LOCATION OF AN EXISTING SCOREBOARD CONTROL

INDICATES THE LOCATION OF A TEACHER'S PRESENTATION STATION. 
PROVIDE A RACO 260 BOX WITH SINGLE GANG REDUCER RING @ 18" 
AFF. 'AVI' CABLING SHALL BE CFCI AND CONNECTED TO ASSOCIATED 
'AVO'. PROVIDE COMPLETE CABLING AND DEVICES BETWEEN AVI AND 
AVO. REFER TO DETAILS FOR ADDITIONAL INFORMATION.

INDICATES THE LOCATION OF AN AUDIO-VIDEO OUTLET. PROVIDE A 
RACO 260 BOX WITH SINGLE GANG REDUCER RING @ 18" AFF. 
PROVIDE COMPLETE CABLING AND DEVICES BETWEEN AVI AND AVO. 
REFER TO DETAILS FOR ADDITIONAL INFORMATION. CABLING IS CFCI

'AVI'

'AVO'

→NETWORK SWITCHES ✔
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B920
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E445A

EXISTING IDF

D600A

TELEPHONE ROOM.

G229

AUXILIARY GYM

C701

DATA CABLING ON THIS SIDE OF LINE 
IS NOT IN THIS PROJECTS SCOPE.

DATA CABLING ON THIS SIDE OF LINE 
IS NOT IN THIS PROJECTS SCOPE.

PORTABLES LOCATED ON THIS SIDE 
OF LINE ARE NOT IN SCOPE OF WORK.
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TECHNOLOGY SITE PLAN GENERAL NOTES

A. THIS SCOPE OF WORK IS INTENDED TO OCCUR DURING SUMMER 2025.

B. ALL CONDUITS AND PULL BOXES SHALL BE PROVIDED AND INSTALLED BY THE 
ELECTRICAL CONTRACTOR.

C. CONDUIT PATHWAYS AND PULL BOX LOCATIONS SHOWN ARE APPROXIMATE. 
THE CONTRACTOR SHALL VERIFY PROPER PATHWAYS AND LOCATIONS PRIOR 
TO INSTALLATION.

D. COORDINATE ROUTING FOR ALL UNDERGROUND LOW VOLTAGE CONDUITS WITH 
OTHER DISCIPLINES PRIOR TO TRENCHING.

E. ALL IN GROUND PULL BOXES SHALL BE EQUIPPED WITH A 48" DEEP GRAVEL, DRY 
WELL TO ALLOW FOR DRAINAGE. SEE CIVIL PLANS FOR DETAILS.

F. THE TECHNOLOGY CABLING CONTRACTOR SHALLSEALL ALL OPEN CONDUIT 
ENDS WITH A PERMAGUM SEALING COMPOUND / GUM AFTER CABLING IS 
INSTALLED.

G. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES 
INCURRED DURING CONSTRUCTION.

H. ALL SYSTEMS IN THE EXISTING MDF SHALL REMAIN FULLY OPERATIONAL 
THROUGHOUT CONSTRUCTION.

I. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS ON ALL ITEMS 
LISTED BELOW.

EXISTING UNDERGROUND CONDUIT TRENCH

NEW UNDERGROUND CONDUIT TRENCH

EXISTING OVERHEAD / BUILDING CONDUIT

NEW OVERHEAD / BUILDING CONDUIT

DEMO UNDERGROUND CONDUIT TRENCH

CONDUIT LEGEND

NEW UNDERGROUND PULLBOX (SIGNAL)

EXISTING UNDERGROUND PULLBOX (SIGNAL)
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TECHNOLOGY SITE PLAN - COMPOSITE1

TECHNOLOGY SITE PLAN KEYED NOTES

1 INDICATES LOCATION OF THE EXISTING MDF IN ROOM G229.

2 INDICATES LOCATION OF THE EXISTING IDF D600A.

3 INDICATES LOCATION OF THE EXISTING IDF E445A.

4 INDICATES LOCATION OF THE EXISTING IDF SERVER CLOSET B920.

5 PROVIDE 24"X 24" X 24" CONCRETE PULL BOX INSTALLED FLUSH WITH GRADE FOR
TELECOM SYSTEMS. PROVIDE WIDE SWEEPING TURNS ON ALL CONDUIT
ENTERING AND EXITING BOX AS WELL AS ALL CONDUIT TURNS ALONG ROUTE.
TYPICAL FOR ALL LOCATIONS SHOWN.

6 THE CONTRACTOR SHALL PENETRATE BUILDING ABOVE ACCESSIBLE CEILING.
PROVIDE AND INSTALL A NEMA4 ENCLOSURE WITH WEATHERPROOF SEAL PER
STATE AND FEDERAL BUILDING CODES.

7 THE CONTRACTOR SHALL PROVIDE (2) NEW 2" UNDERGROUND CONDUITS FOR
LOW VOLTAGE AND DATA.

8 THE CONTRACTOR SHALL PROVIDE (1) NEW 1" UNDERGROUND CONDUIT AS A
SPARE FOR FUTURE.

9 INDICATES LOCATION OF THE MARQUEE SIGN.

10 THE FIRE ALARM CONTRACTOR SHALL EXTEND THE FIRE ALARM SYSTEM
NOTIFICATION AND SLC CIRCUITS TO THE MECHANICAL ROOM. PROVIDE JUNCTION
BOXES, ENCLOSURES, AND SURGE PROTECTION AS REQUIRED TO MEET NFPA 72
AND LOCAL AHJ CODES.

11 PROVIDE WALL SLEEVES AT BOTH ENDS BENEATH BREEZEWAY.

12 PROVIDE AND INSTALL A 12"X12"X 6" NEMA4 ENCLOSURE MOUNTED ABOVE
CEILING LEVEL.

13 INDICATES THE LOCATION OF AN EXISTING PULL BOX.

14 INDICATES THE LOCATION OF AN EXISTING UNDERGROUND FIBER CONDUIT.

15 INDICATES THE EXISTING ARNOLD MIDDLE SCHOOL PRESSBOX.

16 PROVIDE AND INSTALL A NEW 12-STRAND SINGLE MODE FIBER CABLE FROM
ARNOLD MIDDLE SCHOOL MDF TO EXISTING ARNOLD PRESSBOX IDF. THE
CONTRACTOR SHALL ROUTE NEW FIBER IN A NEW 2" CONDUIT UNDER THE
BREEZEWAY INTO CY-FAIR HIGH SCHOOL AND FREE-WIRE DOWN CORRIDOR
THROUGH AG SHOP TO THE EXISTING PRESS-BOX PATHWAY.

17 INDICATES THE LOCATION OF (2) EXISTING UNDERGROUND PATHWAYS FOR LOW
VOLTAGE AND DATA CABLING.

18 INDICATES AN EXISTING "ABOVE-CEILING" NEMA ENCLOSURE FOR LOW VOLTAGE
AND DATA CABLING.

19 INDICATES THE LOCATION OF A NEW FOOTBALL STORAGE UNIT.

20 INDICATES AN AREA TO BE SAWCUT FOR UNDERGROUND PATHWAY FROM
PRESSBOX.

21 THE SECURITY CONTRACTOR SHALL EXTEND ARNOLD MIDDLE SCHOOL'S EXISTING
PRESS BOX SECURITY SYSTEM TO THIS LOCATION. PROVIDE DOOR CONTACTS ON
ALL DOORS AND WINDOWS AND INCLUDE MOTION DETECTION. ALL LOW VOLTAGE
CABLING SHALL BE HOUSED IN A CFCI NEMA ENCLOSURE.

22 INDICATES AN AUTOMATIC TRANSFER SWITCH THAT IS TO BE MONITORED BY THE
INTRUSION DETECTION SYSTEM. PROVIDE AND INSTALL MONITOR MODULE AND
CONNECT TO ARNOLD MIDDLE SCHOOL'S EXISTING INTRUSION DETECTION
SYSTEM.

23 PROVIDE AND INSTALL A NEW 12-STRAND SINGLE MODE FIBER CABLE
ORIGINATING FROM ARNOLD MIDDLE SCHOOL MDF.

24 INDICATES THE LOCATION OF AN EXISTING LIGHT POLE THAT IS TO REMAIN.

25 THE CONTRACTOR SHALL STUBB NEW CONDUITS UP TO PRESS BOX THROUGH
FLOOR AND TO EXISTING DATA RACK.

26 INDICATES THE LOCATION OF A NEW OFOI IDF WALL CABINET.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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No. Description Date

FIRE ALARM KEYED NOTES

1 PROVIDE AND INSTALL A 12"X12"X 6" NEMA4 ENCLOSURE MOUNTED ABOVE
CEILING LEVEL.

2 THE CONTRACTOR SHALL PROVIDE (2) NEW 2" UNDERGROUND CONDUITS FOR
LOW VOLTAGE AND DATA.

3 THE FIRE ALARM CONTRACTOR SHALL EXTEND THE FIRE ALARM SYSTEM
NOTIFICATION AND SLC CIRCUITS TO THE MECHANICAL ROOM. PROVIDE JUNCTION
BOXES, ENCLOSURES, AND SURGE PROTECTION AS REQUIRED TO MEET NFPA 72
AND LOCAL AHJ CODES.

4 THE CONTRACTOR SHALL PROVIDE (1) NEW 1" UNDERGROUND CONDUIT AS A
SPARE FOR FUTURE.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

LICENSED

P
R
O

FESS IONAL ENG IN

E
E
R

STATE OF TEXAS

F-18672

LEAF ENGINEERS

DONALD C. RICHARDS

61525

N

HOUSTON
11 Greenway Plaza, 22nd Floor

Houston, TX 77046
713-965-0608 P
713-961-4571 F

TX Firm: BR 1608

ARCHITECT PBK Architects, Inc.

KEY PLAN

DATE PROJECT NUMBER

CLIENT

DRAWING HISTORY

PBK.com

DRAWN BY:

CHECKED BY:

PLAN TRUE

BUILDING NUMBER

F
O

R
 B

L
U

E
B

E
A

M
 L

A
B

E
L

IN
G

/O
C

R
:

F
il

e 
P

at
h

:

Plot Stamp:

1"

0"

NORTH:

2/13/2025 5:08:38 PM

A
ut

od
es

k 
D

oc
s:

//C
F

IS
D

 -
 2

01
9 

P
ha

se
 IV

 P
ro

je
ct

s/
T

23
_2

20
02

3_
C

F
IS

D
_A

rn
ol

d 
M

S
.r

vt

F
I
N

A
L

 P
A

G
E

 T
U

R
N

A
rn

o
ld

 M
id

d
le

 S
c

h
o

o
l

F
IN

A
L 

P
A

G
E

 T
U

R
N

TF-101A

1ST LEVEL FIRE
ALARM PLAN - AREA

A

02/17/2025 220023

Cy-Fair Independent School District

FINAL PAGE TURN

MT

CL

11
11

1 
T

E
LG

E
 R

D
,

C
Y

P
R

E
S

S
, T

X
 7

74
29

T
F

-101A

1S
T

 L
E

V
E

L
 F

IR
E

 A
L

A
R

M
 P

L
A

N
 -

A
R

E
A

 A

02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL FIRE ALARM PLAN - AREA A1

AB

CDE

FGH

J

K
AB

CDE

FGH

J

K

No. Description Date

FIRE ALARM KEYED NOTES

1 PROVIDE AND INSTALL CONTROL RELAY FOR LOCAL SOUND SYSTEM.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM KEYED NOTES#
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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FIRE ALARM GENERAL NOTES

A. FIRE ALARM SCOPE OF WORK: THE COMPLETE EXISTING FIRE ALARM SYSTEM 
SERVING ARNOLD MIDDLE SCHOOL AND ANNEX SHALL BE REPLACED IN ITS 
ENTIRETY. PROVIDE A NEW FIRE ALARM SYSTEM WITH VOICE EVACUATION, 
PROGRAMMING, NEW WIRING, AND DEVICES WHERE INDICATED. REMOVE ALL 
EXISTING DEVICES, CABLING, AND CONTROL PANELS ONCE NEW SYSTEM HAS 
BEEN INSTALLED, TESTED, AND APPROVED BY THE ENGINEER AND AHJ.  ANNEX 
FIRE ALARM DEVICES SHALL REPORT TO THE MAIN FIRE ALARM CONTROL PANEL 
LOCATED IN ARNOLD MIDDLE SCHOOL. THIS SCOPE OF WORK IS INTENDED TO 
OCCUR OVER SUMMER 2025.

B. THE CONTRACTOR SHALL REMOVE THE EXISTING FIRE ALARM SYSTEM IN ITS 
ENTIRETY.  PLACE WALLPLATES ON ALL UNUSED JUNCTION BOXES AND PAINT 
TO MATCH WALL. REPLACE DAMAGED CEILING TILES WITH NEW MATCHING 
CEILING TILES.

C. THE FIRE ALARM SYSTEM SHALL BE CONNECTED TO THE EXISTING BUILDING 
AUTOMATION SYSTEM.

D. THE CONTRACTOR IS LIABLE FOR ANY DAMAGE SUSTAINED TO EXISTING 
SYSTEMS AND UTILITIES OCCURRED DURING CONSTRUCTION.

E. THE FIRE ALARM SHALL SYSTEM SHALL CONNECT AS AN INPUT TO THE BAS.

F. PROVIDE IN BID ADDITIONAL (3) SPEAKER STROBES, (3) SMOKE DETECTORS, (3) 
DUCT DETECTORS, WITH ASSOCIATE WIRING AND PROGRAMMING. LOCATIONS 
TO BE DETERMINED DURING CONSTRUCTION.

G. REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.
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TECHNOLOGY "SECURITY" GENERAL NOTES

A. "ACCESS CONTROL SCOPE OF WORK": THE CONTRACTOR SHALL ADD CARD 
READERS AND 2N DEVICES WHERE INDICATED. REPLACE ALL CONTROLLERS FOR 
THE EXISTING AMAG ACCESS CONTROL SYSTEM AND MOUNT IN EACH MDF/IDF 
LOCATION. INSTALL NEW CABLING AND CONNECT TO BOTH EXISTING AND NEW CARD 
READERS TO PROVIDE A FULLY FUNCTIONAL SYSTEM. ALL DATA DROPS LOCATED IN 
MDF/IDF ROOMS SHALL BE MOUNTED AT 60" A.F.F. LINK ALL KITCHEN DOORBELLS TO 
VIDEO INTERCOMS.

B. "INTRUSION DETECTION SCOPE OF WORK": THE EXISTING INTRUSION DETECTION 
SYSTEM IS EXISTING TO REMAIN. PROVIDE ADDITIONAL DEVICES AND INTEGRATE TO 
THE EXISTING SYSTEM AS NOTED ON PLANS. PROVIDE CONNECTION TO EACH NEW 
ATS (TWO) TO NOTIFIY CFISD POLICE IN THE EVENT OF A POWER LOSS.

C. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. REFER TO ARCHITECTURAL PLANS FOR THE EXACT LIMITS 
OF THE CEILING REPLACEMENT AND CEILING TYPE (SHEET A-201). COORDINATE 
WITH CFISD FOR THE REMOVAL OF EXISTING WIRELESS ACCES SPOINTS PRIOR TO 
DEMOLITION.

D. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

E. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

F. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

G. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

H. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/32" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - COMPOSITE1

TECHNOLOGY KEYED NOTES

1 INDICATES LOCATION OF AN EXISTING LOCKDOWN BUTTON THAT IS TO REMAIN.

2 INDICATES LOCATION OF AN EXISTING CARD READER THAT IS TO REMAIN.

3 PROVIDE AND INSTALL A NEW CARD READER. REMOVE AND RETURN EXISTING CARD
READER TO OWNER.

4 PROVIDE AND INSTALL A NEW VIDEO INTERCOM WITH INTEGRATED CARD READER.
REMOVE AND RETURN EXISTING VIDEO INTERCOM UNIT TO OWNER.

5 INDICATES LOCATION OF THE EXISTING BOSCH INTRUSION DETECTION PANEL IN
ROOM G227.

6 INDICATES LOCATION OF THE EXISTING AMAG ACCESS CONTROL PANEL IN SECURITY
OFFICE.

7 PROVIDE AND INSTALL A NEW LOCKDOWN BUTTON.

8 INDICATES LOCATION OF AN EXISTING DATA OUTLET. DATA CABLING SHALL BE OFOI.

9 PROVIDE AND INSTALL A NEW VIDEO MASTER CALL STATION ON TABLETOP. INSTALL
DATA OUTLET FOR 'MS' AT OUTLET HEIGHT. RERFER TO SHEET TN-501, DETAIL #2 FOR
FURTHER DETAIL.

10 INDICATES A NEW DOOR.

11 PROVIDE AND INSTALL A NEW GATEWAY FOR SERVICE TO EXISTING TELECENTER U.

12 INDICATES A MULLION MOUNTED DEVICE.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA A1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 PROVIDE AND INSTALL A NEW JBL AC2215/64 LOUDSPEAKER SUSPENDED FROM
CEILING.

2 PROVIDE AND INSTALL A NEW JBL AL8115 LOUDSPEAKER SUSPENDED FROM
CEILING.

3 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL
BE OFOI.

4 PROVIDE NEW INTERCOM SPEAKER AND ZONE WITH NEAREST CORRIDOR.

5 PROVIDE AND INSTALL A NEW WALL MOUNTED LOCAL SOUND RACK FOR THE
COMPETITION GYM A624. PROVIDE ALL MOUNTING EQUIPMENT, CONDUITS, AND
ACCESSORIES, FOR A FULLY FUNCTIONAL SYSTEM. REFER TO SHEET TN-501,
DETAIL #2 FOR MORE DETAILS.

6 INDICATES THE LOCATION OF AN EXISTING WALL MOUNTED DATA RACK THAT IS
EXISTING TO REMAIN.

7 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS
ROOM. DATA CABLING IS OFOI.
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No. Description Date
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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TECHNOLOGY KEYED NOTES

1 INDICATES A NEW CFCI WALL-MOUNTED DATA CABINET. ELECTRICAL
CONTRACTOR SHALL PROVIDE (2) DEDICATED 20AMP QUAD-STYLE RECEPTACLES
AT REAR OF RACK.

2 PROVIDE AND INSTALL A NEW BREAKOUT MODULE FOR THE SPEAKERS
INDICATED.

#

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA A PORTABLES1

AB

CDE

FGH

J

K

No. Description Date
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA B1
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TECHNOLOGY KEYED NOTES

1 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

2 INDICATES THE LOCATION OF AN NEW CFCI SECURITY CAMERA. DATA CABLING IS
OFOI.

3 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.

AB

CDE

FGH

J

K

No. Description Date

#



6
' T

B 4
' T

B

LS LS

LSLS

LS

LS

D1

D2
D3D3D3D3D3 D2D2D2D2

AP

SB1

V
C

AX/MI

POOL

C601

STORAGE

C701A

SCORERS TABLE

C701B

SCORERS TABLE

C701C

STORAGE

C701D

POOL STORAGE

C602

POOL EQUIPMENT

C603

CHLORINE STOR.

C713 MECH.

C09M

VEST.

C604

OFFICE

C714

VEST.

C608

GIRLS

C610 GIRLS SHOWER

C610A

BOYS

C609

BOYS SHOWER

C609A

AUXILIARY GYM

C701

GIRLS ATHLETICS

C702

STORAGE

C703

SHOWER

C707

RESTROOMS

C708

SHOWER

C709RESTROOMS

C710

VEST.

C704A

VEST.

C702A

GIRLS P.E.

C704

1

2

1

1

2

1

3

3

3

4

5

TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA C1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 PROVIDE AND INSTALL A NEW JBL AC2215/64 LOUDSPEAKER SUSPENDED FROM
CEILING.

2 PROVIDE AND INSTALL A NEW JBL AL8115 LOUDSPEAKER SUSPENDED FROM CEILING.

3 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

4 PROVIDE AND INSTALL A NEW LOCAL SOUND RACK FOR AUXILIARY GYM C701.
PROVIDE ALL MOUNTING EQUIPMENT, CONDUITS, AND ACCESSORIES, FOR A FULLY
FUNCTIONAL SYSTEM. REFER TO SHEET TN-501, DETAIL #2 FOR MORE DETAILS.

5 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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Cy-Fair Independent School District
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CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA D1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 RE-USE EXISTING CONDUIT GOING TO FLOOR DATA OUTLET.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL
BE OFOI.

3 PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA
CABLING SHALL BE OFOI.

4 INDICATES THE LOCATION OF AN NEW CFCI SECURITY CAMERA. DATA CABLING IS
OFOI.

5 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS
ROOM. DATA CABLING IS OFOI.

AB

CDE

FGH

J

K

No. Description Date

#



6
' T

B
6

' T
B

D5D6

D1

D1

D2

D3
D2

D4

D1

D1
D4

D5

D1

D4

D1

D1D1

D1

D4

D1 D2

D2

D2D6

D1 D2 D3

D1

AP

AP

AP

AP

AP

AP

AP

AP

AP

D2

D1

D1D1D2

AP

D2

AP

APAP

?

?

?

?

?

?

CAFETERIA

E442

GIRLS RR

E420

BOYS RR

E419

STORAGE

E440A

CULINARY ARTS

KITCHEN

E440

STORAGE

E441

RR

E435

MECH

E437

IDF

E445A

MECH

E421

ELEC

E424

CLASSROOM

E401

CLASSROOM

E403

INSTRUCTION #2

GROUP

E406

CLASSROOM

E405

INSTRUCTION #4

GROUP

E402

CLASSROOM

E407

CLASSROOM

E409

CLASSROOM

E410

CLASSROOM

E411

INSTRUCTION #3

GROUP

E413

INSTRUCTION #1

GROUP

E412

CORRIDOR

E423

CORRIDOR

B800

CORRIDOR

E422

MECH

E05M

TOILET

E01R

BOYS RESTROOM

E04B

GIRLS RESTROOM

E04G

CUST.

E428

GIRLS RESTROOM

E429

BOYS RESTROOM

E430

MECH

E08M

ROOM

E404

ROOM

E438

MECH

E439

1 1

1

1 1

2 2

3
3

3

3

3

3 3

CLASSROOM

E408

3

3

3

3

3

3

TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA E1

AB

CDE

FGH
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TECHNOLOGY KEYED NOTES

PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA CABLING
SHALL BE OFOI.

1 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

2 INDICATES THE LOCATION OF AN NEW CFCI SECURITY CAMERA. DATA CABLING IS
OFOI.

3 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA F1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

2 INDICATES THE LOCATION OF AN NEW CFCI SECURITY CAMERA. DATA CABLING IS
OFOI.

3 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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TECHNOLOGY KEYED NOTES

1 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA G1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 INDICATES LOCATION OF THE EXISTING INTERCOM SYSTEM HEAD-END IN ROOM G227.

2 PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA CABLING
SHALL BE OFOI.

3 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

4 INDICATES LOCATION OF THE EXISTING BOSCH INTRUSION DETECTION PANEL IN
ROOM G227.

5 PROVIDE NEW INTERCOM SPEAKER AND ZONE WITH NEAREST CORRIDOR.

6 INDICATES THE LOCATION OF AN NEW CFCI SECURITY CAMERA. DATA CABLING IS
OFOI.

7 PROVIDE AND INSTALL A NEW GATEWAY FOR SERVICE TO EXISTING TELECENTER U.

8 INDICATES A DEVICES AND CABLING THAT IS TO BE REMOVED AND RETURNED TO
OWNER. PROVIDE PATCH AND PAINT ON EXISTING LOCATION.

9 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA H1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA CABLING
SHALL BE OFOI.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

3 PROVIDE NEW INTERCOM SPEAKER AND ZONE WITH NEAREST CORRIDOR.

4 RE-INSTALL THE EXISTING TOPCAT AT THIS LOCATION AND CONNECT TO THE
EXISTING RELOCATED SOUND SYSTEM. PROVIDE ALL REQUIRED MOUNTING
EQUIPMENT, WIRING, RACEWAY, CONDUIT, AND BACKBOX.

5 PROVIDE AND INSTALL NEW RACEWAY, CONDUIT, AND BACKBOX FOR RELOCATED
SPEAKERS.

6 INDICATES NEW LOCATION OF EXISTING CEILING SUSPENDED SPEAKER THAT IS TO
BE RE-LOCATED AND WALL-MOUNTED IN ORCHESTRA ROOM H304. PROVIDE ALL
MOUNTING EQUIPMENT AND ACCESSORIES IN ORDER TO PROVIDE A FULLY
FUNCTIONAL SYSTEM. COORDINATE FINAL LOCATION WITH THE DISTRICT'S
TECHNOLGY DEPARTMENT ON FINAL LOCATIONS.

7 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY PLAN - AREA J1

AB
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K

TECHNOLOGY KEYED NOTES

1 PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA CABLING
SHALL BE OFOI.

2 REMOVE EXISTING LOCAL SOUND RACK, DEVICES, CABLING AND RETURN TO OWNER
FOR. PATCH AND PAINT EXISTING LOCATION TO MATCH WALL.

3 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

4 RE-USE EXISTING CONDUIT GOING TO FLOOR DATA OUTLET.

5 INDICATES LOCATION OF 2 NEW DATA CABLES FOR THEATRICAL LIGHTING CONTROL
STATION. DATA CABLING SHALL BE OFOI.

6 INDICATES THE LOCATION OF A NEW CFCI LOCAL SOUND RACK.

7 INDICATES THE LOCATION OF A NEW CFCI LOCAL SOUND SPEAKER.

8 PROVIDE AND INSTALL NEW BACKBOXES, CABLING, AND WALLPLATES IN THIS ROOM.
DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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MEZZANINE TECHNOLOGY PLAN - COMPOSITE1
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TECHNOLOGY KEYED NOTES

1 PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA CABLING
SHALL BE OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

RECEPTION & WAITING AREA - ENLARGED SECURITY PLAN1 SCALE:  1 1/2" = 1'-0"

AV RACK ELEVATION (TYPICAL)3SCALE:  1/2" = 1'-0"

RECEPTION G201A PLAN NORTH ELEVATION2

TECHNOLOGY KEYED NOTES

1 INDICATES LOCATION OF AN EXISTING LOCKDOWN BUTTON THAT IS TO REMAIN.

2 PROVIDE AND INSTALL A NEW CARD READER. REMOVE AND RETURN EXISTING CARD
READER TO OWNER.

3 INDICATES LOCATION OF AN EXISTING CARD READER THAT IS TO REMAIN.

4 PROVIDE AND INSTALL A NEW VIDEO INTERCOM WITH INTEGRATED CARD READER.
REMOVE AND RETURN EXISTING VIDEO INTERCOM UNIT TO OWNER.

5 PROVIDE AND INSTALL NEW CONDUIT, BACKBOX, AND DATA OUTLET. DATA CABLING
SHALL BE OFOI.

6 PROVIDE AND INSTALL DOOR RELEASE BUTTONS DIRECTLY BENEATH COUNTER.
REFER TO SHEET TN-501, DETAIL #2 FOR FURTHER DETAILS AND QUANTITIES.

7 INDICATES A DEVICE THAT IS EXISTING TO REMAIN.

8 INDICATES A MULLION MOUNTED DEVICE.
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FGH
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K

No. Description Date

SCALE:  12" = 1'-0"

AVI TO AVO - NON WALL MOUNTED PROMETHEAN BOARD4 SCALE:  12" = 1'-0"

ACCESS CONTROL MOUNTING DETAIL5

#
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA A1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 REMOVE EXISTING SUSPENDED LOCAL SOUND SPEAKER, MOUNTING EQUIPMENT,
CABLING, AND RETURN TO OWNER.

2 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING
SERVING PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER
PLATE IN UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE
NEW CEILING TILE.

3 REMOVE EXISTING LOCAL SOUND RACK, DEVICES, CABLING AND RETURN TO
OWNER FOR. PATCH AND PAINT EXISTING LOCATION TO MATCH WALL.

4 INDICATES THE LOCATION OF AN EXISTING WALL MOUNTED DATA RACK THAT IS
EXISTING TO REMAIN.

5 DEVICE IS TO BE REMOVED AND REPLACED WITH NEW DEVICE AND CABLING AND
CONNECTED TO THE NEW HEAD-END EQUIPMENT. DATA CABLING IS OFOI.

6 REMOVE EXISTING LOCAL SOUND INPUTS WITH CABLING AND RETURN TO OWNER.

7 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL
BE OFOI.

8 INDICATES AN EXISTING CAMERA THAT IS TO REMOVED AND RE-INSTALLED AFTER
CONSTRUCTION.

9 THIS AREA IS BEING DEMOLISHED.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA B1

AB
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J

K

TECHNOLOGY KEYED NOTES

1 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING SERVING
PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER PLATE IN
UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE NEW CEILING
TILE.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA C1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 REMOVE EXISTING SUSPENDED LOCAL SOUND SPEAKER, MOUNTING EQUIPMENT,
CABLING, AND RETURN TO OWNER.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

3 REMOVE EXISTING LOCAL SOUND RACK, DEVICES, CABLING AND RETURN TO OWNER
FOR. PATCH AND PAINT EXISTING LOCATION TO MATCH WALL.

4 DEVICE IS TO BE REMOVED AND REPLACED WITH NEW DEVICE AND CABLING AND
CONNECTED TO THE NEW HEAD-END EQUIPMENT. DATA CABLING IS OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA D1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING
SERVING PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER
PLATE IN UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE
NEW CEILING TILE.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL
BE OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA E1
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TECHNOLOGY KEYED NOTES

1 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING SERVING
PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER PLATE IN
UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE NEW CEILING
TILE.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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02/17/2025

CIVIL
CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME

T 000-000-0000

THEATER
CONSULTANT NAME

T 000-000-0000

FOOD SERVICE
CONSULTANT NAME

T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA F1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING SERVING
PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER PLATE IN
UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE NEW CEILING
TILE.

2 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA G1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1

2 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING SERVING
PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER PLATE IN
UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE NEW CEILING
TILE.

3 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

4 REMOVE DATA CABLES, BACKBOX, CONDUIT, AND RETURN TO OWNER.

5 INDICATES A DEVICE THAT IS EXISTING TO REMAIN.
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA H1

AB

CDE

FGH

J

K

TECHNOLOGY KEYED NOTES

1 REMOVE LOCAL SOUND SPEAKER, AUDIO EQUIPMENT, BRACKETS, AND STANDS. TO
ACCOMMODATE NEW ACOUSTICAL SOUND PANEL AND RE-INSTALL IN NEW
ORCHESTRA HALL H320. PROVIDE ALL MOUNTING EQUIPMENT AND ACCESSOIES IN
ORDER TO PROVIDE A FULLY FUNCTIONAL SYSTEM. COORDINATE FINAL LOCATION
WITH THE DISTRICT'S TECHNOLOGY DEPARTMENT ON FINAL LOCATIONS.

2 REMOVE EXISTING DATA CABLING, BACKBOX, AND PRESENTATION CABLING SERVING
PROJECTOR IN THIS ROOM. REMOVE MOUNT. PROVIDE BLANK COVER PLATE IN
UNUSED WALL BOX LOCATIONS. REMOVE CEILING BOXES AND PROVIDE NEW CEILING
TILE.

3 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.

4 THIS AREA IS BEING DEMOLISHED.

5 RELOCATE EXISTING LIGHTSPEED SYSTEM IN THIS ROOM TO ORCHESTRA ROOM
H304.

6 INDICATES A DEVICES AND CABLING THAT IS TO BE REMOVED AND RETURNED TO
OWNER. PROVIDE PATCH AND PAINT ON EXISTING LOCATION.

7 INDICATES A DEVICE THAT IS TO BE REMOVED AND REPLACED WITH A NEW DEVICE
AND CABLING.
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No. Description Date
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TECHNOLOGY GENERAL NOTES

A. "STRUCTURED CABLING SCOPE OF WORK": THE CONTRACTOR SHALL REPLACE ALL 
EXISTING DATA AND PHONE CABLES THROUGHOUT BUILDING, BACK TO SOURCE 
(MDF/IDF), WITH A COMPLETE CAT6A SOLUTION. REFER TO 'TND' SERIES  SHEETS 
FOR ALL EXISTING LOCATIONS. REFER TO 'TN' SERIES SHEETS FOR REPLACEMENT 
NUMBER OF CABLES AND ANY NEW LOCATIONS.  REPLACE ALL EXISTING PATCH 
PANELS IN EACH MDF/IDF LOCATION. DATA RACKS AND FIBER CABLING ARE EXISTING 
TO REMAIN. CABLING TO THE EXISTING WIRELESS ACCESS POINTS ARE EXISTING TO 
REMAIN. ALL DEVICES, DATA CABLING, AND PATCH PANELS ARE OFOI. THIS SCOPE 
OF WORK IS INTENDED TO OCCUR DURING SUMMER 2026.

B. "INTERCOM AND CLOCK SCOPE OF WORK": THE CONTRACTOR SHALL REMOVE ALL 
EXISTING CLOCKS EXCEPT THOSE LOCATED IN THE: CAFETERIA / COMMONS, 
LIBRARY, CLINIC, GYMNASIUMS, AND RECEPTIONIST AREA. PATCH AND PAINT ALL 
EXISTING LOCATIONS TO MATCH EXISTING SURFACE. THE CONTRACTOR SHALL  
REPLACE GATEWAYS AND INTERCOM HEAD-END IN MDF G227.

C. "SECURITY CAMERA SCOPE OF WORK": THE CONTRACTOR SHALL PROVIDE ALL NEW 
CAMERAS WHERE INDICATED. DATA CABLING IS OFOI.

D. THE CEILINGS IN THIS BUILDING (EXCEPT ANNEX) ARE TO BE REPLACED AS PART OF 
THIS PROJECT. ALL EXISTING LOW VOLTAGE DEVICES INCLUDING BUT NOT LIMITED 
TO: FIRE ALARM, WIRELESS ACCESS POINTS, INTERCOM, SECURITY CAMERAS, 
MOTION DETECTORS, ETC, SHALL BE CAREFULLY REMOVED OR TEMPORARILY 
SUPPORTED AND PROTECTED TO ALLOW FOR THE REMOVAL  AND RE-INSTALLATION 
OF THE CEILING SYSTEM. EXISTING PENETRATIONS ARE TO REMAIN. REFER TO 
ARCHITECTURAL PLANS FOR THE EXACT LIMITS OF THE CEILING REPLACEMENT AND 
CEILING TYPE (SHEET A-201). COORDINATE WITH CFISD FOR THE REMOVAL OF 
EXISTING WIRELESS ACCESS POINTS PRIOR TO DEMOLITION.

E. THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO EXISTING UTILITIES INCURRED 
DURING CONSTRUCTION.

F. ALL SYSTEMS IN THE EXISTING MDF AND IDF ROOMS SHALL REMAIN FULLY 
OPERATIONAL THROUGHOUT CONSTRUCTION.

G. THE CONTRACTOR SHALL REPLACE ANY DAMAGED CEILING TILE THAT MAY OCCUR 
DURING INSTALLATION.

H. ALL NEW CABLING FOR THE LOCAL SOUND SYSTEMS SHALL BE IN CONDUIT.

I. ALL DEVICES SHOWN ARE TO BE PROVIDED NEW UNLESS OTHERWISE NOTED. 
REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS.

J. ALL DEVICES THAT ARE EXISTING TO REMAIN SHALL BE PROTECTED THROUGHOUT 
CONSTRUCTION. THE CONTRACTOR SHALL REPLACED ANY DAMAGED CABLING AND 
DEVICES.
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CONSULTANT NAME

T 000-000-0000

LANDSCAPE
CONSULTANT NAME

T 000-000-0000

STRUCTURAL
CONSULTANT NAME

T 000-000-0000

MEPT
CONSULTANT NAME

T 000-000-0000

ACOUSTIC
CONSULTANT NAME
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THEATER
CONSULTANT NAME
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FOOD SERVICE
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T 000-000-0000

OTHER
CONSULTANT NAME

T 000-000-0000

SCALE:  1/8" = 1'-0"

1ST LEVEL TECHNOLOGY DEMO PLAN - AREA J1
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TECHNOLOGY KEYED NOTES

1 INDICATES AN EXISTING SECURITY CAMERA THAT IS TO REMAIN OR TO BE
RE-INSTALLED. PROVIDE ALL NEW MOUNTING EQUIPMENT  DATA CABLING SHALL BE
OFOI.
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No. Description Date



DN

08 08 08 08 08 08 08 0808

08 08 08 08 08 08 08 080808 08 080808

UP

0808

08080808

08 08 08 08 08 080808

4' 
TB

6' 
TB

6' 
TB

MECH.

J04M

GIRLS

J03G

BOYS

J03B

VEST.

J310

KITCHEN

J318

OFFICE

J311

TOILET

J313

LOCKERS

J312
FREEZER

J314

COOLER

J315

CUST.

J04C

DRY

STORAGE

J316

VEST.

J317

RAMP

J302A

STAGE

J302
ENSEMBLE

J303

CAFETERIA

J301

CORRIDOR

H301

BAND

H304

PRACTICE

H304B

OFFICE

H304A

CORRIDOR

H312

PRACTICE

H304F
PRACTICE

H304G

INSTRUMENT

STORAGE

H305C

REHEARSAL

HALL

H305

ENSEMBLE

H305B

CUSTODIAL

STORAGE

H305A

WK.

RM./COPY

G216

MAIL

RM.

G215

TEACHERS

LOUNGE

G214

ASSIST.

PRIN.

G217

ASSIST.

PRIN.

G218
CONFERENCE

G219

PRINCIPAL

G221

SECTY.

G222

SECRETARY

G223

DIRECTOR

G224

CORRIDOR

G213A

RECEPTION/WAITING

G213

MEN

G01M
WOMAN

G01W

MECH.

G02M

ASSIST.

PRIN.

G212

SECURITY

G211

COUNSELOR

G210

RECEPTION/WAITING

G207

COUNSELOR

G209

OFFICE

G206

CLINIC

G203
COUNSELOR

G208

TOILET

G204

ISO.

G205

WAITING

G201

ATTEND.

G202

CORRIDOR

G200

ESEMBLE

H304E

PRACTICE

H304D

INSTRUMENT

STORAGE

H304C

DMC

G225

MECH.

G03M

SEWING

G237

SPEECH

G238

SPEC.

ED.

H309

CUSTODIAN

H03C

ELECT.

H01E

RESTROOMS

H307A

CORRIDOR

H310

CORRIDOR

H311
SEWING

STORAGE

G237A

IDF/MDF

G227

LAUNDRY

G228

TELEPHONE

ROOM.

G229

HOME

ECONOMICS

G226

SECRETARY

G230

ARD/STORAGE

G232

DIAG.

G231

BOYS

G02B

STORAGE

G02S

STORAGE

G03S

GIRLS

G02G
CLASSROOM

G236

SPEC.

ED.

H307

LIFE

SKILLS

H308

NEW

ORCHESTRA

HALL

H320

TESTING

OFFICE

H306

CORRIDOR

F100

CORRIDOR

D500

GIRLS

F01G

BOYS

F01B

COMP.

F111

CLASSROOM

F113

MECH.

F01M

CLASSROOM

F117

CLASSROOM

F119

CLASSROOM

F118
CLASSROOM

F116

CLASSROOM

F115
CLASSROOM

F114

CORRIDOR

F122

CORRIDOR

F121

CLASSROOM

F101

CLASSROOM

F103

CLASSROOM

F105

CLASSROOM

F106
CLASSROOM

F107

CLASSROOM

F109

CORRIDOR

F120

CLASSROOM

F102
CLASSROOM

F104

CLASSROOM

F108

CLASSROOM

F110

POOL

C601

STORAGE

C701A

SCORERS

TABLE

C701B

SCORERS

TABLE

C701C

STORAGE

C701D

POOL

STORAGE

C602

POOL

EQUIPMENT

C603

CHLORINE

STOR.

C713 MECH.

C09M
VEST.

C604

OFFICE

C714

VEST.

C608

GIRLS

C610

GIRLS

SHOWER

C610A

BOYS

C609

BOYS

SHOWER

C609A

AUXILIARY

GYM

C701

GIRLS

ATHLETICS

C702

STORAGE

C703

COACHES

OFFICE

F705

COACHES

DRESSING

F706

TOILET

F706A

SHOWER

C707

RESTROOMS

C708

SHOWER

C709
RESTROOMS

C710

GIRLSP.E.

F711

VEST.

C704A

VEST.

C702A

ENGLISH

B801

COMPOSITION

B802

ENGLISH

B803

COMPOSITION

B804

ENGLISH

B805
COMPOSITION

B806

ENGLISH

B807
COMPOSITION

B808

CLASSROOM

B809

CLASSROOM

B810

CORRIDOR

B811

CLASSROOM

B812

CORRIDOR

B813

CLASSROOM

B814

CLASSROOM

B919

CLASSROOM

B816

CLASSROOM

B818

STORAGE

B919A

STORAGE

B919B

STORAGE

B919C

SERVER

CLOSET

B920

STORAGE

B921A

OFFICE

B921B

OFFICE

B921C

CLASSROOM

B921

ART

B924

ART

B922

STORAGE

B922A

STORAGE

B922B

KILN

B923

WORKRM

B924B

STORAGE

B924A

CORRIDOR

B900

CHOIR

OFFICE

A917

STORAGE

A916

ENSEMBLE

A915

RESTROOM

A904

TOOL

STORAGE

A912

STORAGE

A914

STORAGE

A910

STORAGE

A918A

STORAGE

A918B

STORAGE

A918C

STORAGE

A918D

OFFICE

A918E

CORRIDOR

A344

LANGUAGE

ARTS

A925

LANGUAGE

ARTS

A926

STORAGE

A927

CORRIDOR

A343

MATERIAL

STORAGE

A902

OFFICE

A911

CLASSROOM

A909

COMPUTER

CLASSROOM

A908

SILK

SCREEN/GRAPHICS

A907

THEATER

ART

A918

ELECT.

A03E

STORAGE

CAGES

A901A

METAL

SHOP

A901

CHOIR

A913

D601

OFFICE/WORKROOM

D602

AV

STORAGE

D603

BOYS

P.E.

D605

STORAGE

D604A

SHOWER

D605B

RESTROOMS

D605A

VEST.

D608

COACHES

OFFICE

D609
COACHES

LOCKER

D610

TOILET

D611

BOYS

ATHLETIC

D612

CONCESSION

D613

SHOWER

D612B

RESTROOMS

D612A

LAUNDRY

D614

WEIGHT

ROOM

D617

CUST.

OFFICE

D618

TRAINER

D619

CORRIDOR

A600

GYM

STORAGE

A623

COMP.

GYM.

A624

STORAGE

D606

STORAGE

D626

TOILET

D620

NEW

SCIENCE

D501
NEW

SCIENCE

D502

CUST./ELEC

D503

NEW

SCIENCE

D504

SCIENCE

D505

SCIENCE

STOR.

D506

SCIENCE

D507

PREP

SCIENCE

ROOM

D508

NEW

SCIENCE

D509

SCIENCE

D510

NEW

SCIENCE

D511

SCIENCE

D512

SCIENCE

D513

STORAGE

D513A

EXISTING

MECHANICAL

D08M MECH.

D07M

CORRIDOR

D515

LIBRARY

D600

EXISTING

IDF

D600A

STORAGE

D627

STORAGE

D615

D616

CLASSROOM

E401

CLASSROOM

E403

INSTRUCTION

#2

GROUP

E406

CLASSROOM

E405

INSTRUCTION

#4

GROUP

E402

CLASSROOM

E407

CLASSROOM

E409

CLASSROOM

E410

CLASSROOM

E408

CLASSROOM

E411

INSTRUCTION

#3

GROUP

E413

INSTRUCTION

#1

GROUP

E412

CORRIDOR

E423

CORRIDOR

B800

CORRIDOR

E422

ELECTRICAL

D02E

VEST.

D604

ROOM

G234

ROOM

G233

ROOM

G239

ROOM

G240

STORAGE

H306A

TIME

OUT

H307B

VESTIBULE

F100A

ROOM

G207B

CUST.

F01C

GIRLS

P.E.

C704

MECH

E05M

TOILET

E01R

BOYS

RESTROOM

E04B

GIRLS

RESTROOM

E04G

CUST.

E428

GIRLS

RESTROOM

E429

BOYS

RESTROOM

E430

MECH

E08M

ROOM

E404 CORRIDOR

D533

STORAGE

CAGES

A901B

STORAGE

CAGES

A901C

STORAGE

CAGES

A901D

STORAGE

CAGES

A901E

STORAGE

CAGES

A901F

STORAGE

CAGES

A901G
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CIVIL
BROOKS & SPARKS

T 281-578-9595

LANDSCAPE
EDGELAND GROUP

T 713-460-0988

STRUCTURAL
KUBALA ENGINEERS

T 713-940-3343

MEPT
LEAF

T 713-940-3300

ACOUSTIC
BAI

T 512-476-3464

FOOD SERVICE
FDP

T 281-350-2323

POOL/AQUATICS
CONSULTANT NAME

T 000-000-0000

AB

CDE

FGH

J

K

1ST LEVEL - ASBESTOS FLOOR PLAN - COMPOSITE

No. Description Date

-

ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND 
ARE INTENDED TO REASONABLY PRESENT EXISTING CONDITIIONS. 
ABATEMENT CONTRACTOR SHALL VERIFY ACTURAL CONDITIONS AND 
COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND 
DRAWINGS FOR DEMOLITION REQUIREMENTS AND EXISTING BUILDING 
DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE 
BUILDING. HOWEVER, THE LOCATIONS OF ALL ASBESTOS CONTAINING 
MATERIALS ARE NOT SHOWN. ABATEMENT CONTRACTOR SHALL VERIFY 
ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL 
ASBESTOS-CONTAINING MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED 
IN THE ABATEMENT SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE 
OF WORK SHALL ALSO INCLUDE ANY HIDDEN ASBESTOS-CONTAINING 
MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING 
MATERIALS IDENTIFIED IN THE BUILDING INCLUDE, AS A MINIMUM, THE 
FOLLOWING MATERIALS: INTERIOR ASBESTOS-CONTAINING MATERIALS: 
BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER 
APPLIED TO CONCRETE DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE 
DOORS (ASSUMED ASBESTOS). EXTERIOR ASBESTOS-CONTAINING 
MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING 
AND VERIFYING THE ACTUAL QUANTITIES OF ALL ASBESTOS-
CONTAINING MATERIALS AND OTHER REGULATED MATERIALS THAT WILL 
BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE 
ACCESSIBLE OR EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING 
MATERIALS MAY BE “HIDDEN” (E.G. LOCATED ABOVE CEILINGS; IN 
WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS 
SCHEDULD FOR DEMOLITION IN THE SUBJECT BUILDING SHALL BE 
UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR 
AREAS, CHASE AREAS, ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULED 
FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT 
WORK. DISPOSE OF NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. 
WHERE CARPET IS ADHERED TO FLOOR TILE/MASTIC WITH ADHESIVE OR 
MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED ALONG WITH THE CARPET, 
REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS 
CONTAINING MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR 
IDENTIFING AND MARKING OFF ANY NEW WALL OPENING LOCATIONS FOR THE 
ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, 
ETC… TO REMAIN OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A 
CONTAINMENT AREA IS TO BE CLEANED VIA HEPA VACUUMING AND WET 
WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK PROCEDURES.

11.

22.

33.

44.

55.

6.

7.

8.

9.

10.

ABATEMENT PLAN GENERAL NOTES:

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS 
OR BRICK LEDGES IN THIS AREA ARE TO BE ABATED. (NESHAP METHODS) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY 
ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) 
CMU BLOCK AND ANY ASSOCIATED MASTIC OR FLASHING AROUND DOORS/
WINDOWS AND ON CLOUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO 
BE DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED 
ON THE TOPS OF THE CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, 
PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. (THAPR - HEPA VACUUM AND WET WIPE) 
REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO 
MAKE OPENING IN HARD CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - 
COMPONENT REMOVAL) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF 
DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY 
ON BEAMS, AND/OR ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - 
FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE 
LOCKERS, DEMOLISH THE EXISTING PLASTER FURR DOWNS INSIDE THE 
CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE CEILING LINE, REMOVE 
ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS 
AND IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE 
THE TEXTURE APPLIED TO THE CONCRETE DECKING ABOVE THE 
LOCKERS AND ABOVE THE CLASSROOOM DOORWAY AREAS. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

11

22

33

44

6

7

55

ABATEMENT PLAN KEYED NOTES:

ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND 
ARE INTENDED TO REASONABLY PRESENT EXISTING CONDITIIONS. 
ABATEMENT CONTRACTOR SHALL VERIFY ACTURAL CONDITIONS AND 
COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND 
DRAWINGS FOR DEMOLITION REQUIREMENTS AND EXISTING BUILDING 
DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE 
BUILDING. HOWEVER, THE LOCATIONS OF ALL ASBESTOS CONTAINING 
MATERIALS ARE NOT SHOWN. ABATEMENT CONTRACTOR SHALL VERIFY 
ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL 
ASBESTOS-CONTAINING MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED 
IN THE ABATEMENT SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE 
OF WORK SHALL ALSO INCLUDE ANY HIDDEN ASBESTOS-CONTAINING 
MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING 
MATERIALS IDENTIFIED IN THE BUILDING INCLUDE, AS A MINIMUM, THE 
FOLLOWING MATERIALS: INTERIOR ASBESTOS-CONTAINING MATERIALS: 
BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER 
APPLIED TO CONCRETE DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE 
DOORS (ASSUMED ASBESTOS). EXTERIOR ASBESTOS-CONTAINING 
MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING 
AND VERIFYING THE ACTUAL QUANTITIES OF ALL ASBESTOS-
CONTAINING MATERIALS AND OTHER REGULATED MATERIALS THAT WILL 
BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE 
ACCESSIBLE OR EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING 
MATERIALS MAY BE “HIDDEN” (E.G. LOCATED ABOVE CEILINGS; IN 
WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS 
SCHEDULD FOR DEMOLITION IN THE SUBJECT BUILDING SHALL BE 
UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 

ABATEMENT PLAN GENERAL NOTES:

ABATEMENT PLAN KEYED NOTES:

ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.

11

22

33

44

6

7

55

11.

22.

33.

44.

55.

6.

7.

8.

9.

10.

7

7

7

7

7

7

7

7

7

7

7

7

7

7

7

7

7

7

7

7

ABT101F

1ST FLOOR 
ABATEMENT PLAN - 

AREA F

1ST LEVEL - ABATEMENT FLOOR PLAN - AREA F

IS
S

U
E

 F
O

R
 P

R
O

P
O

S
A

L

ISSUE FOR PROPOSAL

IS
SU

E 
FO

R 
PR

O
PO

SA
L

02/13/2025

OF THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR 
AREAS, CHASE AREAS, ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULED 
FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT 
WORK. DISPOSE OF NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. 
WHERE CARPET IS ADHERED TO FLOOR TILE/MASTIC WITH ADHESIVE OR 
MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED ALONG WITH THE CARPET, 
REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS 
CONTAINING MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR 
IDENTIFING AND MARKING OFF ANY NEW WALL OPENING LOCATIONS FOR THE 
ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, 
ETC… TO REMAIN OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A 
CONTAINMENT AREA IS TO BE CLEANED VIA HEPA VACUUMING AND WET 
WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS 
OR BRICK LEDGES IN THIS AREA ARE TO BE ABATED. (NESHAP METHODS) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY 
ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) 
CMU BLOCK AND ANY ASSOCIATED MASTIC OR FLASHING AROUND DOORS/
WINDOWS AND ON CLOUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO 
BE DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED 
ON THE TOPS OF THE CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, 
PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. (THAPR - HEPA VACUUM AND WET WIPE) 
REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO 
MAKE OPENING IN HARD CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - 
COMPONENT REMOVAL) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF 
DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY 
ON BEAMS, AND/OR ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - 
FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE 
LOCKERS, DEMOLISH THE EXISTING PLASTER FURR DOWNS INSIDE THE 
CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE CEILING LINE, REMOVE 
ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS 
AND IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE 
THE TEXTURE APPLIED TO THE CONCRETE DECKING ABOVE THE 
LOCKERS AND ABOVE THE CLASSROOOM DOORWAY AREAS. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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MECHANICAL LOUVER ABATEMENT DETAIL
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ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO 
REASONABLY PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION 
REQUIREMENTS AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER, 
THE LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT 
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT 
SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER APPLIED TO CONCRETE 
DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE DOORS (ASSUMED ASBESTOS). EXTERIOR 
ASBESTOS-CONTAINING MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE 
ACTUAL QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. 
LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL “HIDDEN” AREAS OF 
ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT 
BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 
OF THE PROJECT SCOPE OF WORK.
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ABATEMENT PLAN KEYED NOTES:ABATEMENT PLAN GENERAL NOTES: ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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UNDER GROUND HEATING WATER 
PIPING WAS NOT ACCESSABLE AT THE 
TIME OF THE SURVEY. TESTING OF THE 
PIPE INSULATION AND/OR COATING IS 
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EXCAVATED.
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PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, 
ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT WORK. DISPOSE OF 
NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. WHERE CARPET IS ADHERED TO 
FLOOR TILE/MASTIC WITH ADHESIVE OR MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED 
ALONG WITH THE CARPET, REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT 
CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS CONTAINING 
MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR IDENTIFING AND MARKING OFF ANY 
NEW WALL OPENING LOCATIONS FOR THE ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, ETC… TO REMAIN 
OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A CONTAINMENT AREA IS TO BE CLEANED VIA 
HEPA VACUUMING AND WET WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK 
PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY ASSOCIATED MASTIC OR 
FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (NESHAP METHODS) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND ON CLOUMNS, BEAMS OR BRICK 
LEDGES IN THIS AREA ARE TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE ABATED. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD 
VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED ON THE TOPS OF THE 
CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. 
(THAPR - HEPA VACUUM AND WET WIPE) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO MAKE OPENING IN HARD 
CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - COMPONENT REMOVAL) REFER 
TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS 
TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY ON BEAMS, AND/OR 
ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/
MATERIALS TO BE DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE LOCKERS, DEMOLISH THE 
EXISTING PLASTER FURR DOWNS INSIDE THE CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE 
CEILING LINE, REMOVE ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS AND 
IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE THE TEXTURE 
APPLIED TO THE CONCRETE DECKING ABOVE THE LOCKERS AND ABOVE THE CLASSROOOM 
DOORWAY AREAS. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE DEMOLISHED. 
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1ST LEVEL - ABATEMENT FLOOR PLAN - AREA J

No. Description Date

ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND 
ARE INTENDED TO REASONABLY PRESENT EXISTING CONDITIIONS. 
ABATEMENT CONTRACTOR SHALL VERIFY ACTURAL CONDITIONS AND 
COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND 
DRAWINGS FOR DEMOLITION REQUIREMENTS AND EXISTING BUILDING 
DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE 
BUILDING. HOWEVER, THE LOCATIONS OF ALL ASBESTOS CONTAINING 
MATERIALS ARE NOT SHOWN. ABATEMENT CONTRACTOR SHALL VERIFY 
ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL 
ASBESTOS-CONTAINING MATERIALS IMPACTED BY THE RENOVATION SCOPE.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED 
IN THE ABATEMENT SPECIFICATIONS. THE ASBESTOS ABATEMENT SCOPE 
OF WORK SHALL ALSO INCLUDE ANY HIDDEN ASBESTOS-CONTAINING 
MATERIALS THAT MAY BE ASSUMED OR UNCOVERED DURING THE 
BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE ASBESTOS-CONTAINING 
MATERIALS IDENTIFIED IN THE BUILDING INCLUDE, AS A MINIMUM, THE 
FOLLOWING MATERIALS: INTERIOR ASBESTOS-CONTAINING MATERIALS: 
BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED FLASHINGS, 
BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING, TEXTURE / PLASTER 
APPLIED TO CONCRETE DECK PANELS, SINKS, PIPE INSULATION,  AND FIRE 
DOORS (ASSUMED ASBESTOS). EXTERIOR ASBESTOS-CONTAINING 
MATERIALS: BLACK DAMPPROOFING MASTICS AND ANY ASSOCIATED 
FLASHINGS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING 
AND VERIFYING THE ACTUAL QUANTITIES OF ALL ASBESTOS-
CONTAINING MATERIALS AND OTHER REGULATED MATERIALS THAT WILL 
BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF 
THE EXISTING AREAS OF ASBESTOS-CONTAINING MATERIALS ARE 
ACCESSIBLE OR EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING 
MATERIALS MAY BE “HIDDEN” (E.G. LOCATED ABOVE CEILINGS; IN 
WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS 
SCHEDULD FOR DEMOLITION IN THE SUBJECT BUILDING SHALL BE 
UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART 

ABATEMENT PLAN GENERAL NOTES:

ABATEMENT PLAN KEYED NOTES:

ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- BLACK DAMPPROOFING AND ASSOCIATED FLASHING APPLIED TO CMU BLOCK (MAY BE
APPLIED TO COLUMNS, BEAMS, DOOR/WINDOW FLASHING OR BRICK LEDGE FLASHING.

- BLACK FLOOR MASTIC AND ASSOCIATED FLOORING.

- AREAS OF EXISTING PLASTER/TEXTURE JOINT FILLER APPLIED TO CONCRETE DECK
PANELS JOINTS.

- AREAS OF EXISTING TEXTURE - ABOVE FUR DOWNS, ALONG PLASTER BEAM
SURROUNDS AND/OR BEHIND/ABOVE ORIGINAL CROWN MOLDING LOCATED ABOVE
CEILINGS.

- SINKS WITH BLACK OR PINK UNDERCOATING

- FIBER CEMENT "TRANSITE" PANELS LOCATED ABOVE CEILING

- ABANDONED WINDOWS WITH GLAZING PUTTY AROUND THE GLASS.
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OF THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR 
AREAS, CHASE AREAS, ETC. AS REQUIRED TO UNCOVER AND LOCATE ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULED 
FOR DEMOLITION IN THE SUBJECT BUILDING.

REMOVE AND DISPOSE OF CARPET TO FACILITATE REQUIRED ABATEMENT 
WORK. DISPOSE OF NON-CONTAMINATED CARPET AS CONSTRUCTION WASTE. 
WHERE CARPET IS ADHERED TO FLOOR TILE/MASTIC WITH ADHESIVE OR 
MASTIC, AND THE FLOOR TILE/MASTIC IS REMOVED ALONG WITH THE CARPET, 
REMOVE AND DISPOSE OF CARPET UNDER ABATEMENT CONDITIONS.

FOR INTERIOR OR EXTERIOR WALL OPENINGS THAT IMPACT ASBESTOS 
CONTAINING MATERIALS, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR 
IDENTIFING AND MARKING OFF ANY NEW WALL OPENING LOCATIONS FOR THE 
ABATMENT CONTRACTOR.

ANY LIGHTING, PIPING/INSULATION, CONDUIT, DUCT/INSULATION, CABLING, 
ETC… TO REMAIN OUTSIDE OF THE DEMOLITION SCOPE AND WILL BE IN A 
CONTAINMENT AREA IS TO BE CLEANED VIA HEPA VACUUMING AND WET 
WIPING, THEN PREPED AS DEFINED IN THE ABATEMENT WORK PROCEDURES.

DAMP PROOFING BLACK MASTIC APPLIED TO EXTERIOR CMU BLOCK AND ANY 
ASSOCIATED MASTIC OR FLASHING AROUND DOORS/WINDOWS AND AT COLUMNS, BEAMS 
OR BRICK LEDGES IN THIS AREA ARE TO BE ABATED. (NESHAP METHODS) REFER TO THE 
ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY 
ALL COMPONENTS/MATERIALS TO BE DEMOLISHED.

DAMP PROOFING BLACK MASTIC APPLIED TO INTERIOR (ONCE EXTERIOR WALL) 
CMU BLOCK AND ANY ASSOCIATED MASTIC OR FLASHING AROUND DOORS/
WINDOWS AND ON CLOUMNS, BEAMS OR BRICK LEDGES IN THIS AREA ARE TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO 
BE DEMOLISHED.

BLACK FLOOR MASTIC AND/OR ASSOCIATED FLOORING IN THIS AREA IS TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR 
EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

DUST/DEBRIS FROM CONCRETE  DECK PANEL JOINT PLASTER/TEXTURE FILLER LOCATED 
ON THE TOPS OF THE CEILINGS AND ADJACENT PLENUM SURFACES (LIGHTING, DUCT, 
PIPING, ETC..) IN THIS AREA IS TO BE CLEANED. (THAPR - HEPA VACUUM AND WET WIPE) 
REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF DEMO AND 
REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. ABATEMENT 
CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR ON WHERE TO 
MAKE OPENING IN HARD CEILINGS.

SINKS WITH ASBESTOS UNDERCOATING IN THIS AREA IS TO BE ABATED. (THAPR - 
COMPONENT REMOVAL) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF 
DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. 

PLASTER/TEXTURE APPLIED TO THE CONCRETE DECK PANELS AND ANY OVERSPRAY 
ON BEAMS, AND/OR ADJACENT WALLS IN THIS AREA IS TO BE ABATED. (THAPR - 
FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

DEMOLISH THE EXISTING PLASTER FURR DOWNS OVER THE 
LOCKERS, DEMOLISH THE EXISTING PLASTER FURR DOWNS INSIDE THE 
CLASSROOMS ABOVE THE DOORWAYS DOWN TO THE CEILING LINE, REMOVE 
ALL PIPE INSULATION DEBRIS AND TEXTURE DEBRIS ABOVE THE LOCKERS 
AND IN THE FURR DOWNS ABOVE THE CLASSROOM DOORWAYS, AND ABATE 
THE TEXTURE APPLIED TO THE CONCRETE DECKING ABOVE THE 
LOCKERS AND ABOVE THE CLASSROOOM DOORWAY AREAS. (THAPR - FULL 
CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE 
OF DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS/MATERIALS TO BE 
DEMOLISHED. 

KENNETH CAPPS TDSHS# 105850 
KENNETH.CAPPS@EFIGLOBAL.COM 
EFI PROJECT#: 029.07189

2000 DAIRY ASHFORD, SUITE 600 
HOUSTON, TEXAS 77077
TEL: (832) 518-5145    FAX: (832) 518-5157
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