

Post Proposal Addendum

Distribution		□ Consultant(s)	Bidders	☐ Other
From	Mariela Flores, AIA,NCARB Page Southerland Page, Inc. 1100 Louisiana, Suite One Houston, TX 77002		Owner	Cypress Fairbanks Independent School District
Project	2024 Cy Ridge HS Renovations RFP 24-02-5752-R-RFP		Architect's Project No.	33AC23221
Date of Issue	14-January-2025		Addendum No.	007
Contract For	General Construction		For Bids Due	9-January-2025

Seals



Description

ADDENDUM NO. 7, Issue for Proposals Drawings and Specifications dated December 9th, 2024 Cy Ridge HS Renovations; as prepared by PSP, 1100 Louisiana, Suite one, Houston,

This ADDENDUM NO. 7 shall hereby be and become a part of the Documents the same as if originally bound thereto.

The following clarifications, amendments, additions, revisions, changes, and modifications change the original Contract Documents only in the amount and to the extent hereinafter specified and set forth in this ADDENDUM NO. 7.

Each Bidder shall acknowledge receipt of ADDENDUM NO. 7 in appropriate space on their bid form.

Technical Specifications – Project Manual

Section No.

- **AC-PROPOSAL FORMS**
 - COMPETITIVE SEALED PROPOSAL FORM Alternate Proposals, Section I Alternates, Alternate H; Revise the following
 - Alternate Number 3C Three Cell Counterflow Cooling Tower by Marley

General

Value Engineering

Based on negotiations with apparent low proposer a credit was provided of \$5,000 dollars to the total

END OF ADDENDUM

This Addendum is hereby incorporated into the Contract Documents for the Project referenced above, modifying and superseding any previously issued Contract Documents. Bidders must acknowledge receipt of Addendum 7 in the bid form.

Path: Y:\PROJ\HOU\33XX23XX\33AC23221\1_Archives\01_Milestones\Addendum 07